U.S. DEPARTMENT OF AGRICULTURE

FOREST SERVICE
INTEGRATED RESOURCE CONTRACT

(Applicable to Contracts with Measurement before Harvest)

Name of Contractor

National Forest Ranger District Region Contract Number
Stanislaus Summit Pacific 5-West
Contract Name Award Date - Termination Date

South Gooseberry Stewardship Project

03/31/2022

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
hereinafter called Contractor.

Agriculture, hereinafter called Forest Service, and

Unless provided otherwise herein, Forest Service agrees to seill and permit Contractor to cut and remove Included Timber and
Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREQF, the parties hereto have executed this contract as of the award date.

UNITED STATES OF AMERICA

Contracting Officer

(Title)

{Contractor) 3/

(Titie)

By:
Two Witnesses:2/ y
(Name). .
By:
(Address}
{Name)
(Address)

|14/

Sacretary of the corporation named as Contractor herein; that

who signed this contract on behalf of Contractor, was then

, certify that 1 am the

{Business Address)

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

CORPORATE

SEAL &
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Contract Name: South Gooseberry Stewardship Project Contract No:

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of . "and
specify the State; if Contractor is a partnership, state a "partnership consisting of " and specify the
names of each pariner; and if Contractor is a sole proprietor doing business under ar assurned name, state "(n) individual doing
business under the name of - City of , State of M

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ f Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a cbrporation.

5/ For companies incorporated in States that require a corporate seal, if the corporation has no corpaorate seal that fact shall be stated, in
which case a scroll or adhesive seal shall follow the corporate name.

EXAMPLE 1/

Subcontracter Certificaticn
Regarding Debarment, Suspension, ineligibility, and Voluntary Exclusion

Contract Name:
National Forest:

The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this
preposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily exciuded from participation in this contract by any Federal departmant or agency.

Where the prospactive subcontractor is unable te certify to any of the statements in this certification, such
prospective subcontractor shall attach an explanation to this proposal.

Name of Subcantractor:
Business Address:

Date Signature

1/ It Is Contractor's responsibility to have subcontractors complete this certification and to maintain a file
of completed certifications. This certification does not need to be returnad to the Forest Service, except at the
written request of the Contracting Officer.




.Contract Name: South Gooseberry Stewardship Project Contract No:

AT.0 - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions of Division BT - Standard Provisicns issued
September 2004. )
AT.1 - Location and Area, applicable to BT 1

This Contract Area of 1185 acres more or less is located in:
Sec 22-30 & 35-36, T.4N., R.18E.; Sec 19-20 & 29-30, T.4N., R.19E., MDB&M

AT.2 - Volume Estimate and Utilization Standards, applicable to CT.1, CT.2, CT.4, and GT 4

Minimum Specifications
Merchantable Tree Plece Required to be Removed
Diameter Number Diameter
Breast of Inside Net
High Minimum SBark at Merch.
. . d.b.h.} Pieces mall End
Estimated Unit of { Length h Factor
Species Product Quantity *|  Measure (inches) per Tree (foet) {inches)
Incense Cedar Sawtimber 49.00 CCF 10.0 1 10 6.0 12
Lodgepole Pine Sawtimber 335.00 CCF 10.0 1 10 6.0 12
PonderosalJeffrey Pine Sawtimber 9156.00 CCF 10.0 1 10 6.0 12
Sugar/Western White Pine Sawtimber 8.00 CCF 10.0 1 10 6.0 12
White/Red Fir Sawtimber 16,867.00 CCF 10.0 1 10 6.0 12
Combined Softwood Gm Bio Cv 6,216.00 CCF 4.0 1 B8 N/A 16
|
Total Quantity 24,390.00 CCF
* Quantities not included here are described in CT.4.
AT.3- Timber Designations, appiicable to CT.3; acres are approximate:
Number Acres

Clearcuiting Units (CT.3.1)
Specified Road Clearing (CT.3.2)

Overstory Remaval Units (CT.3.3)

Understory Removal Uniis (CT.3.4)

Individuai Trees (CT.3.5) ' R ' i 1,182
Incompletely Measured Payment Units (CT.3.6)
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Coniract Name: Scuth Gooseberry Stewardship Project

Contract No:

AT.4 - Timber Payment Rates, applicable to DT.1 and ET.0

AT.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DT.2

[ Rates per Unit of Measure
Required
Bid Bid Deposits
Base Advertised | Premium | {Tenfative) Slash
Unit of Disposal Base
Species Product Measure : $ $ $ s $ Index
Lodgepole Pine Sawtimber CCF 1.00 17.88 1.06 182.94
PonderosalJeffrey Pine Sawtimber CCF 5.00 17.14 1.05 313.97
Sugar/Western White Pine Sawtimber CCF 6.00 5.00 1.06 354.32
White/Red Fir Sawtimber CCF 3.00 59.79 1.05 210.36
AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
| ' ) ' Rates pef :I.Jnlt of Measure
Required
Bid Bid Deposits
Base Advertised Premium (Flat) Stash
: Unit of ' Disposal
Species Product Measure $ $ $ $
Incense Cedar Sawtimber Ccr 5.00 25.84 1.05
Combined Softwood Gm Bic Cv CCF .25 25 1.05

For purposes of convenience in collection and baokkeeping, Bid Rates stated in AT.4 include payment of depasits for contract area betterment

required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder.
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Contract Name: South Gooseberry Stewardship Project

Contract No:

AT.43 - Schedule of Payment Units

!7 To be Escalated under AT.4.1 To be Paid for at Fiat Rates under AT.4.2 Total |
: : : Total Required
Pay- Total Flat Deposits
ment) App Tentative Rate for Slash
Unit | rox. Payment Payment Disposal
No. | Acres Species Product Qty UOM Species Product Qty UOM
1 148 Incense Cedar Sawtimber 20.00 CCF 2,760.45
Lodgepole Pine  Sawtimber 133.00 CCF
Ponderosalleffr  Sawtimber 221.0¢ CCF
ey Pine
Sugar/Western  Sawtimber 3.00 GCF
White Pine
White/Red Fir Sawtimber 1,595.00 CCF
Combined Grn Bio Cv 657.00 CCF
Softwooed
Total PU Quantity And Value 1,952.00 CCF Total PU Quantify And Value 877.00 CCF
2 237 (Ponderosalleffr Sawtimber 63.00 CCF 4,386.90
ay Pine
White/Red Fir Sawtimber  2,843.00 CCF
Combined Grn Bio Cv 1,272.0¢ CCF
Softwood
Total PU Quantity And Value 2 906.00 CCF Total PU Quantity And Value 1,272.00 CCF
3 203 incense Cedar Sawtimber 0.00 CCF 4,801.65
Lodgepole Pine  Sawfimber 2.00 CCF
PonderosalJeffr Sawfimber 123.00 CCF
ey Pine
Sugar/Western  Sawtimber 0.00 CCF
White Pine
White/Red Fir Sawtimber  3,323.00 CCF
Combined Grn Bio Cv 1,125.00 GCF
Softwood
Total PU Quantity And Value 3,448.00 CCF Total PU Quantity And Value 1,125.00 CCF
4 183 Incense Cedar Sawtimber 13.00 CCF 4,5603.45
todgepole Pine  Sawfimber 91.00 CCF
Ponderosalleffr Sawfimber 97.00 CCF
ey Pine
SugarWestern  Sawtimber 2.00 CCF
White Pine
White/Red Fir Sawtimber 3,087.00 CCF
Combined Grn Bio Cv 1,019.00 CCF
Softwood
Total PU Quantity And Value 3,257.00 CCF Total PU Quantity And Value 1,032.00 CCF
8 185 Incense Cedar Sawtimber 500 CCF 4,230.45
Lodgepole Pine  Sawtimber 36.00 CCF
PonderosalJeffr  Sawfimber 259.00 CCF
ey Pine
SugarWestern  Sawfimber 1.00 CCF
White Pine
White/Red Fir Sawtimber ~ 2,760.00 CCF
Combined G Bio Cv 968.00 CCF
Softwood
Total PU Quantity And Value 3,056.00 CCF Total PU Quantity And Value 973.00 CCF
6 226 Incense Cedar Sawtimber 11.00 CCF 4,926,860
Lodgepole Pine  Sawtimber 73.00 CCF
Ponderosalleffr Sawtimber 152.00 CCF
ey Pine
SugariWestern  Sawfimber 200 CCF
White Pine
White/Red Fir Sawtimber  3,279.00 CCF
Gombined Gm Bio Gv 1,175.00 CCF
Softweod
Total PU Quantity And Value 3 505.00 CCF Total PU Quantity And Value 1,186.00 CCF
L.
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Contract Name: South Gooseberry Stewardship Project . Contract No:

AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.9#

- Mandatory Stewardship Projects
Units of Bid Rate Total
Project Number Project Description Measure Quantity $ Credits
1 HNSP; EC; ST; TILL, TOS & RM: Payment Units 1-6 Acres 1,179.00
Optional Stewardship Projects
Project Units of Bid Rate Total

Priority | Number Project Description Measure Quantity $ Credits

14 10 Piting of Dead and Down Logs Acres 15.00

5 11 Kerrick Horse Camp Fence Tasks 1.00

9 12 QHV Trail Ohliteration Miles .20

10 13 Horse Trail Cbliteration Miles 1.30

3 14 Removal of Small Conifers from Aspen & Meadows Acres 45.00

1 2 HNSP; EC: ST; TILL, TOS & RM: Payment Units 7 Acres 2.70

8 3 Road Reconstruction, F.S. Road 04N25A, Sheet No. 7 Miles .05

7 4 Road Reconstruction, F.S. Road 04N47D, Sheet No. Miles 03

13

8 5 Road Reconstruction, F.S. Road 18E216, Sheet No. 14 Miles 28

41 6 Shredding/Mastication of Plantations Acres 100.00

12 7 Hand Thin/Lop and Scatter/File Acres 241.00

13 8 Prune/Lep and Scatter/Pile Acres - 234.00

4 9 Fence Building and Five Year Seasonal Maintenance Tasks 1.00

Put-up Let-down of Fence
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Contract Name: South Gooseberry Stewardship Project Contract No:

The following definitions are established for the terms used in AT .4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
life of this contract and are not subject to change by rate redetermination, except for reduction under DT.3.1, DT.3.2, or DT.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this contract, except as provided in DT.3.1, DT.3.2, and DT.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance) and are the sum of
Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species and products in

AT 4.1 is the Tentative Rate that is subject to quarterly adjustment under DT.2; for species and products in AT 4.2, the Bid Rate is the
Flat Rate. )

Required Deposits are deposits that Contracter may be required to pay for slash digposal (16 USC 480) and road maintenance (16
USGC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.2%.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in
rates for variance in product selling vaiue, as provided in DT.2,

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2

Species Index Name and Date
“Lodgepo!e Pine WWPA, Inland White Woods {12-13 Basis), (WWPAGC)
Ponderosa/Jeffray Pine WWPA, Inland Caast - Inland North Ponderosa Pine (12-13 Basis), (WWPAD)
Sugar/Western White Pine WWPA, Inland Sugar Pine (12-13 Basis}, (WWPAC})
White/Red Fir WWPA, Inland White Fir (Hem-Fir) (12-13 Basis), (WWPAD)

AT.6 - High Stumps, applicable to GT.4.1.2

| . h ' Maximum Stump Height*
Species Product {inches)

F All Al 8

* Horizontally flush cut stumps: max. of 2" ht. w/in campgds. & frailhds.; max. of 4" ht. w/in 100° of alt roads. 1/3 of stump diameter not to exceed 8" slsewl
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Contract Name: South Gooseberry Stewardship Project Contract No:

AT.7 - Specified Roads, applicable to FT.2

Name and Date of Governing Road Specifications: Federal Highway Administration Standard Specifications for Construction of Roads and

Bridges on Federal Highway Projects(2003)-english

Approx.

Sheet Numbers Performance Responsibility
Project Design Length and :
Class g Desl Construction
Road No. Name (mi./km.) Approval Date Survey esign Staking 1/
18E216 INON-MOTORIZED TRAIL(R) __ |Single Lane- 10 mph | .55/.89 |14 08142013 | FS FS | Purchaser BC
{segment 0 to .55)
04N25A SYSTEM ROAD (R) (segment 0 to | Single Lane - 10 mph .1/.16 18 08M14/2013 FS . FS Purchaser BC
1)
C4N47B SYSTEM ROAD (R} (segment 0 to | Single Lane - 10 mph A48 |12 08/14/2013 FS FS Purchaser BC
)
04N47D SYSTEM ROAD (R) {(segment O to | Single Lane - 10 mph JA6/1.26 |13 08/14/2013 FS FS Purchaser BC
.16) .
04N26H SYSTEM ROAD (R) (segment 0 to | Single Lane - 10 mph 25/1.4 19 08M4/2013 FS FS Purchaser BC
.25)
04N241 SYSTEM ROAD (R) (segment 0 to | Single Lane - 10 mph 39/.63 |6 08/14/2013 F8 FS Purchaser BC
.39)
04N26G SYSTEM ROAD (R) (segment 0 to | Single Lane - 10 mph | 42/.88 (8 08/14/2013 FS FS Purchaser BC
42)
04N47A SYSTEM ROAD (R) (segment 0 to |Single Lane - 10 mph | .85/1.37 |10, 11 08/14/2013 F§ FS Purchaser BC
.85) .

1/ |ndicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to FT.2.1.2
AT.8 - Forest Service Engineering Completion Schedule, applicable to FT.2.1

Road No. Road Name Type of Work

Compietion Date

Not Applicable

AT.9 - Fire Precautionary Period, applicable tc HT .2

May 01 to December 01, inclusive

AT.10 - Contractor Responsibility to Furnish Crews and Equipment for:
Initial Fire Supression, applicable to HT.3

Within 25 road miles
Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3
Within 100 road miles

AT.11 - Contractor's Obligation per Operations Fire, applicable to HT.4.1
Maximum Amount: $ $75,000

AT.12 - Termination Date, applicable to IT.2
March 31, 2022
AT.13 - Normal Operating Season, applicable to GT.3.1, GT.6.6, IT.2.1, and JT.3

First Period: June 01 to October 31, inclusive
Second Period: to , inclusive
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Contract Name: South Gooseberry Stewardship Project Contract No:

AT.14 - Performance Bond, applicable to JT.1
Performance Bond Amount: $103,400.00

AT.15 - Downpayment, applicable to E.T.2.1.1

Downpayment Amount: Not Appiicable

AT.16 - Periodic Payment Amount, applicable to ET.2.1.3

Periodic Payment Determinaticn Date Amount

Initial Payment: _NA N/A
Additional Payment: NIA N/A

AT.17 - Market-Related Contract Term Addition Producer Price Index, applicable to IT.2.1.2

Index Name: Softwood Lumber  Index Number: 0811

AT.18 - Inapplicable Provisions

The following listed provisicns are hereby made inapplicable. {Instructions: List by reference number and title.}

ET.4 PAYMENTS NOT RECEIVED
IT.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION

AT.19 - List of Special Provisions in Part KT

The fellowing listed special provisions are attached to and made a part of this contract. Provisions with reference numbers
followed by # contain blanks inte which data have been entered for this confract. (Instructions: List hy reference number,
title, and date.)

KT-CT.3# RESERVE TREES (08/2004)

KT-CT.3.5# D%g(}GgATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
0

KT-CT.3.5.2# (E)ESIGNI)f‘\TION BY SPECIES AND DIAMETER (09/2004)

KT-CT.3.5.5# DESIGNATICN BY DAMAGE CLASS (09/2004)

KT-DT.3.5# SCHEDULED RATE REDETERMINATION (09/2004)

KT-ET.4 ) PAYMENTS NOT RECEIVED (08/2012)

KT-FT.1.2# USE OF ROADS BY CONTRACTOR (09/2004)

KT-FT.1.3# ROAD COMPLETION DATE (09/2004)

KT-FT.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004)

KT-FT.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

KT-FT.3.5# ROAD AND WATER SUPPLY USE (05/2008) .

KT-GT.2.2# PROTECTION OF IMPROVEMENTS (05/2008)

KT-GT.2.4# SITE SPECIFIC SPECIAL PROTECTION MEASURES (08/2004)

KT-GT.3.1.4 RELEASE OF PAYMENT UNITS (02/2005)

KT-GT.3.1.5# PROJECT OPERATIONS SCHEDULE (12/20086)

KT-GT.3.2# PROTECTION OF RESERVE TREES (09/2004)

KT-GT.3.3.1 LOG TRUCKING (02/2005)

KT-GT.3.7 SUBSTITUTE METHODS (02/2005)

KT-GT.4.1# FELLING, BUCKING, AND LIMBING (08/2007) .

KT-GT.4.2# GROUND BASED SKIDDING (12/2008)

KT-GT.4.2.5 CABLE AND SKYLINE YARDING (08/2007)

KT-GT.5 STREAMCOURSE PROTECTION (12/2008)

KT-GT.6# EROSION PREVENTION AND CONTROL (05/2008)
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Contract Name: South Goosebérry Stewardship Project Contract No:

KT-GT.7# SLASH TREATMENT (12/2006)

KT-GT.8-2# - MEASURING - OPT 2 (02/2005)

KT-GT.8.3 ACCOUNTABILITY {02/2005)

KT-GT.9% STEWARDSHIP PROJECTS (09/2004)

KT-HT.2# SPECIFIED FIRE PRECAUTIONS (06/2012)

KT-HT.2.24 EMERGENCY PRECAUTIONS (06/2012)

KT-IT.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION (11/2008)
KT-IT.6.8#(Option 1) USE OF TIMBER (09/2004)
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Sale Name: South Gooseberry Stewardship Project . Contract No: XXXXXX

This page left intentionally blank.
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Sale Name: South Gooseberry Stewardship Project Contract No: XX)00(X

This page left intentionally blank.
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Sale Name: South Gooseberry Stewardship Project Contract No: X)X000(X

This page left intentionally blank.
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Sale Name: South Gooseberry Stewardship Project Contract No: XXXXXX
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Contract Name: South Gooseberry Stewardship Project

KT-CT.3# - RESERVE TREES (09/2004)

Notwithstanding the designations for cutting under CT.3.1, CT.3.2, CT.3.3, or CT.3.4, live ur dead rust
resigtant sugar pilme reserve trees or groups of reserve trees within such cutting units or clearings shall
be left uncut. Such Regerve trees are identified by _metal rust resistant evaluation tag and/or orange tree
marking paint on bele of tree and shall be protected in accordance with KT-GT.2.2%. Units with reserve
trees are shown on Contract Area Map.

KT-CF.3.54 - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
(06/2012)

Trees are designated for cutting under BT.3.5# only if designated as shown in the Timber Designation table
below. The boundaries of Subdivisions/Payment Units and Cutting Units are designated as shown in the
Boundary Designation table below. Trees used for boundary deglgnation are not to be gutb,

4PECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND
SUBDIVISION/PAYMENT UNIT BOUNDARIES



South Gooseberry Stewardship Project

Page 44a

SPECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER AND
PAYMENT UNIT BOUNDARIES

Timber Designation Table A

aexcept 2

Tree
Unit/Payment Paint Designation or Specification
Unit Color
. Roadside Hazard Tree. Notwithstanding CT.3.2 gll

Contract Area Green dead and unstable live trees which are leaning

towards a road or are otherwise hazardous to a
wH” road, and are gsufficiently tall toc reach

Contractor’s landings or the roadbed of National
Forest System roads within Contract Area, shall be
felled by Contractor when Marked in the specified
paint color above and below stump height by Forest
Service in advance of felling any other timber in
the vicinity. Pieces meeting Utilizationm-
Standards from such dead and unstable live trees
shall be removed unless Contractor is notified in
writing that removal would cause unacceptable
damage to areas requiring special protection such
as residual timber, roadsz, administrative sites,
streamside management zonses, and areag identified
on Contract Area Map or on the ground.

All Cut Units Desjgnation by Species and Diameter, KT-CT.3.5.2#

except 34, 39,

502, 550, 850

All Cut Units Designation by Damage Class, KT-CT.3.5.3#

except 34, 39,

502, 590, 850

All Cut Units Green | Individual Tree Mark. Individual trees are

degsignated for cutting only if marked above and
below stump height with the specified paint
color. Trees marked with the letters “NO” in
green tracer paint and trees which have had black
or brown tracer paint applied over white, blue or
green paint are not designated for cutting.
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Payment Unit Boundary Designation Table A

Payment Boundary

Boundary Designation

Unit Paint
Color
Contract Orange Cutting unit boundaries (except along roads) are
Area designated with ORANGE tracer paint rectangular marks,

or double bands at unit corners, above DBH with at
least two stump marks at ground level. Painted
boundary trees are not designated for cutting.
Boundary lines are alsc flagged with white flagging
(except along roads). Corners of units where
boundaries intersect with access roads are. tagged with
orange plastic tags with the unit number.
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Contract Name: South Gooseberry Stewardship Project

KT-CT.2.5.24 - DESIGNATION BY SPECIES AND DIAMETER (05/2004)

Trees that meet Utilization Standards are designated for cutting, as shown on the Tree Designation Tablie
and Sale Area Map, except trees Marked with_orange paint or described to be left uncut.

See Tree Designation Table.

additional trees to be cut, if any, are Marked with_green paint.

All hardwoods and westerm juniper shall be left as leave trees, unless Marked with green paint. Leave_live
trees of the designated cut species, 5 inches stump diameter or greater, to avold leave tree spacing
greater than_30 feet. Cutting unit boundaries and other trees that shall be left uncut are Marked with_

erange paint.

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump
diameter is measured outgide bark at stump height in a horizontal and is the average of a measurement
across the short axis through the true center of the stump and a sscond measurement at right angles to the
short axis.

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no
greater than_12 feet wide with a_132 {except when eonverging) foot spacing. Quantities of trees located in
skid trails_are not Included Timber under ATZ.
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KT-CT.3.5.24# - Tree Designation Table
|1\.n: re Less Than Bi Bi No Cut Fir Biomass
Cutting Designated st an Stump Slom_ass lomzss otu 100% Removal
Unit Species 1/ ~wmp Diameter pacing reas (Annosum Root
Diameter (inches) (feet) Rot Areas)
(inches)
501, 521, SP, WWP, JP, 5 13 None - Remove None None
581, 602, PP, LP, IC, 14 2 ALL; retain ALL
603, 604, RF, WF hardwoods
610, 612,
861
Within open
520, 570, SP, WWP, 5 13 areas 5/, thin Retain ALL Remove ALL WF
580 4, 600, JP, PP, LP, 14 2 dominant/co- biomass within and RF biomass
601, 611 iIC, RF, WF dominant white/blue dots within orange
biomass to 25’ x flagging flagging/paint
25" (pine) and 15’
x 15’ {fir}; retain
ALL healthy SP
7/
Within cpen
620, 860 SP, WWP, 5 13 areas g, retain None None
JP, PP, LP, 14 2 ALL healthy
IC, RF, WF dominant/co-
dominant
biomass; retain
ALL healthy SP
7
Within open
550 SP, WWP, 5 13 areas g/, thin None Remove ALL WF
JP, PP, LP, 142/ dominant/co- and RF bicmass
IC, RF, WF dominant within orange
biomass to 15" x flagging/paint
15’; retain ALL
healthy trees
regardless of
spacing; retain
ALL healthy SP
¥
Thin to crown
2 SP, WWP, 5 13 width, retain ALL None Nene
JP, PP, LP, 14 2 healthy SP 7/;
IG, RF, WF retain healthiest

trees that are
free of insect and
disease

1/ Order of species preference for retention

2/ 1C Only

3/ Spacing from all live trees, including sawiimber

4/ Unit 580; Within campgrounds and adjacent to trailhead, retain al heaithy biomass unless it Is an imminent hazard
5 QOutside of open areas, remove ALL biomass EXCEPT ALL oaks, aspen, western juniper and healthy pines, especially if they are

open grown and free of insect and disease activity

& Outside of open areas, remove ALL biomass EXCEPT ALL oaks, aspen, western juniper and healthy pines; retain cedars and firs
with vigorous crowns
7/ SP should be free of blister rust infection
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Contract Name: South Gooseherry Stewardship Project

KT-CT.3.5.3# - DESIGNATION BY DAMAGE CLA33 (02/2004)

Within Payment Unit(s}_1-7 , as shown on Sale Area Map, the following criteria are used to designate trees
and other products for cutting and removal:

{a)

Conifers less than 18 inches stump diameter with no visible green needles.

(b} Additicnal trees to be cut, if any, are designated for cutting if Marked with_green paint.

(e} cutting unit boundaries and other trees that shall be left uncut are Marked with_oraage paint,

KT-DT.3.54# - SCHEDULED RATE REDETERMINATION (08/2004}

Contracting Officer shall redetermine rates to be made effective on Redetearmined rates for
Tneluded Timber shall be used under DT.1 for determination of Current Contract Rates. Rate redeterminations
shall cover Included Timber in the entire contract. Base Indices and Required Deposits shall be
redetermined. At the time of each rate redetermination, Forest Service shall also determine cost changes
for stewardship projects not yet completed. Stewardship project costs shall be adjusted by cost changes to
astabligh a revised AT.4.4.

If rates established by a scheduled rate redetermination result in lower than Current Contract Rates
determined from Bid Rates and Base Indices stated in AT.4, such lower rates shall become effective only
after at leaskt CCF has been cut and Scaled. However, if the scheduled rate redetermination date is later
than the beginning date of contract adjustment under IT.2.1 or IT.2.1T.Z2, the rate redetermination shall ba
‘made as originally scheduled. If redetermined rates, plus Bid Premium Rates, are higher than rates in
effect immediately priocr to the rate redetermination date, the date on which the redetermined rates shall
become effective shall be adjusted by the number of days of contract adjustment prior to the rate
redetermination date., Rates and Required Depcsits established under DT.3.1, DT.3.2, or DT.3.3 shall be
superceded by any subsequent scheduled rate redetermination.

In scheduled rate redeterminations, Contracting Officer may make modifications in minimum specifications
for trees or products in AT.2, road maintenance reguirements or depgsits in FT.3.1 or FT.3.2, logging
methods in GT.4, slash disposal in GT.7, and fire precauticnary measures in HT.2 if, and to the extent
that, such changes are reascnably necessary to protect the interest of the United States. Such
modifications shall be limited to requirements generally being made in Forest Service contracts in the
Region at the time of rate redetermination and with which Contractor can reasonably comply. Such changes
shall be reflected in the rate redetermination, but changes affecting rates shall not be implemented until
the redetermined rates become effective.
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Contract Name: South Gooseberry Stewardship Projact

KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

{a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
gpecified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited to: ’

{i) slash disposal and rcad maintenance deposits;

(ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

(iii) Damages purguant to JT.4;

{iv) Road use fees; ;

(v} Restoratiomn of downpayment pursuant to ET.2.Z;

{(vi} Periodic payments pursuant to ET.2,1.3;

(vii) Extension Deposits pursuant to ET.2.1.7; and

(viii) other mandatory deposits.

(b} Fallure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other imstitution providing the guarantee or bond instrument for immediate payment 10 days after issuance

of written notification of the breach.

{c} Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

{i) Simple interest shall be assessed at the Current value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the inittal bill for

collection.

{ii) Debtore will be assessed administrative charges, in addition to the delinguent amount due.
administrative charges are those additicnal costs incurred by the Govermment in processing, handling, and
collecting delinguent debts.

(iii} A penalty charge of six (6) percent per annum will be assessed on any portion of & debt delinguent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (i) and (c) (ti). The penalty charge shall accrue from the date of isgue indicated on the bill
for collection and shall be assessed on all outstanding amcunts, including interest and administrative
costs assessed under paragraphs (g} {1} and (¢} (ii).

{iv} payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection,

{d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and
adwinistrative offset, sghall be stayed for so long as:

(i} A bona fide dispute exists as to Contractor's obligation to make such payment and

(i1} comtragtor files and prosecutes a timely Claim.
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Contract Name: South Gooseberry Stewardship Project

KT-PT.1.2%# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitaticns, unless agreed otherwise:

Code Use TLimitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

= 1w oG R K

Regulation waiver

Roads coded A will be signed by the Forest Service to inform the public of use restrictions. Contractor's
use of roads coded R, A, or W shall be in accorxdance with the following restrictions:

See Restricted Road List Table.
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KT-ET.1.2# — USE OF ROADS BY CONTRACTOR. (9/04) Contractor's use of existing roads identified on
the Contract Area Map by the following codes is prohibited or subject to restrictive limitations, unless
agreed otherwise.

Restricted Road List

Road Road Name From To Map Description of
Nunmber Legend Restrictions
04N26 1/ Crabtree Rcad Highway 108 04N25 R Hauling Prchikited

Memorial-Labor Day
and Opening Weekend
of Deer Season

(Rifle) 3
04NA47 System Road 04N26 Znd of R Hauling Prohibited ‘
! Project Memorial-Labor Day

and Opening Weekend i
of Deer Season !

(Rifle}
04N35 Dodge Ridge Road 04N06Y 04N20 p Use Prchibited
18E85 System Trail 04N26 End of P Use Prohibited

Project

041825D Permitted Trail 04N26 1BEV31L P Use Prohibited
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KT-FT.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed nc later than_10/31/2017 ; except for earlier
construction completion dates for roads listed below:

Road Station Completion
Number Reoad Name , From To Date
N/&

Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
GT.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,

51

Forest Service may adjust constructicn completicn date when road construction is delayed or interrupted for

causes that gualify for an adjustment of the completion date of Forest Service's road construction

such occurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occcur,

Forest Service shall give Contractor written notice of (a) number of gqualifying days claimed, and (b} new

contract. When qualifying delays or interruptions of road c¢onstruction occur, Forest Service shall evaluate

conetruction completion dates. After all road construction is complete, Forest Service shall grant Centract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during
Neormal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may reguest a rate redetermination under DT.3 for
remaining volume. Such request wust be made within 30 days of notification that road construction has been
completed. Upon receipt of such request, Forest Service shall redetermine rates uging standard methods in

effect on the completion date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

Whan Contractor constructs Specified Roads and recquests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided gsuch qualifying days occur before
specified construction completion date. When Contractor desires to cemstruct an alternate facility under
FT.2.6, Forest Service and Contractur shall agrees, in writing, on a constructicn completion date for

alternate facility. Contract Term Adjustment as noted above will apply. Completicn date shall he adjusted

where a Design Change or physical changes necessitate a modificaticn of 3pecified Road construction work
that increases the scope or magnitude of the required work.

1f Contractor fails to complete constructiom of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

As used inm this Subsection, construction of a road is completed when:

Ta) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of

acceptance under GT.3.6 or

(b} Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
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Notwithstanding PT.1, Contractor shall not use a road that Contractor has elected for Forest Service to
construct, until conmstruction is completed and Forest Service furnishes Contractor with written notice
authorizing use of read.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (02/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements
summary :

dee Contract Road Maintenance Requirements Summary Table.
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KT-ET.3.1# — ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in

accordance with the following Contract Road Maintenance Requirements Summary:

Road

Ter

mini

Contraci Road Maintenance Requirements Summary

Page 53a

Applicable Prehaul Road Maintenance Specifications

From

To

Miles

T-801 | T-802

T-803

T-804

T-805

T-806

T-807

T-808

T-809

T-810

4N26

108

4N25

6.57

D

D

D

4N26

4N25

EQS

1.29

D

D

4N26

EOS

4N47

1.38

D

D

4N26

4N47

ECP

0.70

4N26G

4N26

L ANDING

0.42

4N26H

4N26

LANDING

0.25

4N26B

4N26

EQP

0.78

4N47

4N26

ECP

4.02

4N47A

4N47

EOP

0.85

4N47D

4N47

ECP

0.19

4N241

4N26

EOP

0.40

elislielislislislisliells

OO0 0000|0010

4AN25

4N26

ANO2Y

0.31

4NZ2EA

4N25

CORRAL

0.27

4N33

4AN25

ECP

0.78

ANO2Y

4N25

18E216

0.83

1BE216

4NO2Y

EOP

0.65

OQ|TOIT|O0I0 0 0000|0000
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Hoad

Termini

From

To

Miles

Applicable During Haul Road Maintenance Specifications

T-801 | T-802

T-803

T-804

T-805

T-807

T-808

T-809

T-810

4N26

108

4N25

6.57

D

D

D

D

T-806

D

4N26

4N25

EOS

1.29

D

D

D

D

AN26

ECS

4N47

1.38

D

D

D

D

D
D |

4N26

AN47

EOP

0.70

4N26G

4N286

LANDING

0.42.

4N26H

4N26

L ANDING

0.25

4N268B

4N26

EOP

0.78

AN47

4N26

EQP

4.02

4AN47A

4N47

EOCP

0.85

4N47D

4N47

EOP

0.19

4N241

4N26

EQCP

0.40

4N25

4NZ26

4NO2Y

0.31

4N25A

4N25

CORRAL

0.27

4N33

4N25

EOP

0.78

4No2Y

4N25

18E216

0.83

18E216

4N02Y

0.865

ollelislioiislivlieliolisliolisliolielle

QIOOIOIO|O|O|IO[OIOIO|0OI0|0 /010

EOP.
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Termini Applicable Post Haul Road Maintenance Specifications
Road | From | To |Miles|T-801]|T-802|T-803|T-804!T-805 T-806 T-807 T-808 T-809 T-810
4N26 | 108 | 4N25 | 657 | D D D 3] D
4N26 | 4N25. | EOS | 1.29 D D D D D
4N26 | EOS | 4N47 | 1.38 D D D D C D D
4N26 | 4N47 | EOP | 0.70 C C C Cc C
4AN26G | 4N26 |ANDING Q.42 Cc C Cc C c
AN26H | 4N26 |LANDING (.25 C C C C C
4N26B | 4N26 | EOP | 0.78 Cc C C C C
4N47 | 4N26 | EOP | 4.02 C c C C C
4N47A | 4N47 | EQOP | 0.85 C cC C c C
4N47D | 4N47 | EOP | 0.19 C cC c c C
4N241 | 4N26 | EOP | 0.40 C c C Cc C
4N25 | 4N26 |4NO2Y | 0.31 D D D D
4AN25A | 4N25 |CORRAL| 0.27 Cc c C c C
4N33 | 4N25 | EOP | 0.78 D D ‘D D D D
4NQ02Y | 4N25 H8E216 0.83 c C c C C
18E216 |4N02Y | EOP | 0.65 C c C c C

C = Contractor Parformance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Contract Name: South Gooseberry Stewardship Project

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor'’s
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated velume and distance hauled and
Ccontractor's commensurate use of each road listed in the Road Maintenmance Plan in KT-FT.3.1%.

contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service cother than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is:_§1.23 per CCF .

The Ffollowing table listes who Contractor will make deposits for road maintenance tc, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement 1s available for inspection at the Forest
Supervisor's Office.

Depcsit Made Te Rate Unit of Measure

N/A

KT-FT.3.5# - ROAD AND WATER SUPPLY USE (05/2008)

National Forest water supply lecaticms, access, method of filling trucks, period of water availability and
procedures designed to maintain water guallty at each location shall be agreed in advance of use. Such use
shall at no time reduce water supplies to the level that further use may be detrimental to aguatic
resources or cther established use. Waterholes and other improvements relating to saild water supplies
shall be put into condition, prior to expected seasonal periods of precipitaticn or runoff, to avoid
resource damage.

Damage to resources at such locations caused by Contractor's Operations, other than fire suppression
activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to
restore and prevent further resource damage.

Unless otherwise agreed, Contractor's use of roads and other water supply requirements shall conform to the
following table.

See Table A.
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SPECIFICATIONS PURSUANT TO KT-FT.2.5# - REQUIREMENTS CF ROAD AND WATER SUPPLY

USE
‘'TABLE A

Load
Limitati

cns

Contractor shall notify Forest Service in writing of the planned size
and load distribution for eguipment which exceeds the State of
ralifornia Vehicle Code legal size and welght, and the National Forest
System rcads to be used. Such nctice may be part of plan of
operation. Within 15 days after receipt of the written notice Forest
Service shall notify Contractor in writing of any regulations or
regtrictions that may be neaded tc protect Natlonal Forest
Transportation Facilities.

2 written permit shall be required for moving any vehicle which is in
excess of the established legal size and welght which is not listed in
the above plan, except ag may be authorized in prior written
agreements. ‘

Existing Non-

National
Foresgst
Roads

System

Roads mnot shown on Contract Area Map may be used as Temporary Roads if
there is agreement before use is started.

Snow Removal

If Contractor removes snow from roads, such work shall be decne with
Forest Service approval and in a manner that will protect roads and
adjacent resources.

cnow berms ghall be removed or placed to avoid accumulation of melt
water on the road and prevent water concentration om ercosive slopes or
soils.

Snow must not be removed to the road surface. A minimum & inch snow
depth must be left to protect the roadway. If the road surface is
damaged, Contractor shall replace lost surface material and repair
structures damaged in blading operations prior to hauling, unleses
climatic conditions prevent necessary work from belng accomplished or
as otherwise agreed in writing.

Single lane roads shall be plowed full width including turanouts. In
event double lane roads are not plowed to full width, warning signs
ghall be required and plowing shall be no less than single lane {12
feet) with. intervigible turncuts.

Water

Supply

Deposits

N/A
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Surface
Replacement
Deposits
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Contractor shall make Required Deposits for deferred surface
replacement (16 U.S.C. 537) for use of existing surfaced roads. If
applicable, guch deposits shall be based upon the volume and distance
hauled on the roads and at the applicable rates listed in the table
below titled Surface Replacement Depcosit Schedule. If Contractor uses
gurfaced roads under jurisdiction of Forest Service other than thosge
ligsted, FPorest Service may establish applicable rates for such
gurfaced roads.

SURFACE REPLACEMENT DEPCSIT SCHEDULE

Road No. From To Miles Rate
04N28 Highway 108 End of 9.2 31.59/CCF
Project
04N25 04N26 04N33 0.3 $0.56/CCF
04N33 04N25 End of AGG 0.8 40.56/CCF
w/CS
Total 10.3 82,71/CcCF
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KT-GT,2.24 - PROTECTION OF IMPROVEMENTS (05/2008)

Contractor shall notify Forest Service at least_10 days prior to any operations in the vicinity of
improvements identified on Contract Area Map. Contractor shall protect such improvements from damage ‘and
shall be responsible for their timely restoration if damaged by Contractor's Operations. If relocation or
removal of said improvements is nmecassary to avoid foreseeable damage by Contractor's Operations, work and
cost shall be borme by the party listed in the table below, If Contractor is required to move or relocate
the improvements, they shall move or relocate the improvements listed in the following table to locations
and in @ manner as specified in drawings or im specifications attached hereto. Improvements shall be
returned to their criginal locations following Contractor's Operations.

See table below for improvements to be protected.

Saee Table A.
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SPECIFICATIONS PURSUANT TO KT-GT.2.2% — PROTECTION OF IMPROVEMENTS.

Valves, Springbox

TABLE A
Improvement Owner’s or Timing Specifications | Work and Cost
Permittee’s of Removal or
Name Relocation
Borne by
Water Pipe Aspen Pack Prior to & Removal and Contractor
Station following replacement of
operaticns black tubing
in cutting
units 550 and
520
Propane Tanks Dodge Ridge During Protect Contractor
operations
Water Spigots, Various During Protect Contractor
Tanks, Troughs, operations
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Contract Name: South Gooseberry Stewardship Project

KT-GT.2.4% - SITE SRECIFIC SPECTIAT, PROTECTION MEASURES (09/2004)

gpecial protection measures needed to protect known areas identified on Sale Area Map or on the ground
inglude:

cultural Resource Protection Measures:_

1) Identified as "CA-1" on Contract Area Map. Unless otharwise agreed, no Contractor Operation will he
permitted within areas flagged with orange/white and blue/black candy striped flagging and/oxr "Area
Controlled” signs. Any Comtractor Operation (including the removal of produats} within cultural management
boundaries will require compliance with Sectijon 106 of the Natiomal Higtorie Pregervation Act of 1996,

By written agreement, in certain cultural sites within cut units, removal of timber designated within the
perimeter of sites will be approved if Contractor's equipment is capable of mechanically cutting and
placing the timber outgide of the gite withouf disturbance tc the gite features.

Wildlife and Botanical Protection Measures:

1} Identified as CA-3 on Contragt Area Map (Spotted Owl). Unless otherwise agreed, No Contractox Operation
(with the exception of road maintenance & reconstruction, dust abatement & the hauling of preducts) will be

permitted wlthin areas shown on the Sals Area Map between March 1 and Aug 31, of any year. Special gontrol

measures for the protection of wildlife regources are a limitation of operating period as listed under
Special Provision CT-GT.3.1.54#.

2) Identified as CA-4 on Contract Area Map (Goshawk). Unless otherwise agreed, No Contractor Operation
(with the exception of road maintenance & reconstruction, dugt abatement & the hauling of products) will be
permitted within areas shown on the gale Area Map between February 15 and Sept 15, of any year. Special

control measures for the protection of wildlife resources are a limitation of oparating period as listed
under Special Provision CT-GT.3.31.35#.

3) Identified ag CA-5 on Contract Area Map (Willow Flycatcher) . Unless otherwise agreed, No Contractor
Operation (with the exception of rovad maintepance & regonstruction, dust abatement & the hauling of

productg) will be permitted within areas shown on the Sale Area Map between June 1 and aug 15, of any year.

gpecial control measures for the protection of wildlife regources are a Jlimitation of operating pericd as

listed under Special Provision CT-GT.3.1.53.

4) Identified as CA-6 on Contract Area Map {Marten). Unless otherwise agreed, No Contractor Operation (with
the eaxaeption of road maintenance & reconstruction, dugt abatement & the hauling of products) will be
permitted within areas shown on the Sale Area Map between May 1 and July 31, of any year. Special control

measures for the protection of wildlife resources are a limitation of operating period as listed under
Special Provision CT-GT.3.1.5#.
Cave Resource Protection Measures: N/A

KT-GT.3.1.4 - RELEASE QF PAYMENT UNITS (02/2005)

Except for Specified Road Payment Units, Forest Service shall not Release for Cutting more Payment Units
than can be logged within 60 calendar days at Contractor's normal rate of logging. Unless ctherwise agreed
in writing, upon completion cof all contract reguirements in a Payment Unikt, additional Payment Units may be
Released for Cutting.
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KT-QT.3.1.5% - PROJECT OPERATIONS SCHEDULE (12/2006)

Unless otherwise agreed in writing, Contractor's Operations shall be performed in accordance with the
following schedule:

See Table A.
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SCHEDULE PURSUANT TO KT-GT.3.1.5# - PROJECT OPERATIONS SCHEDULE
Table A
Payment Unit/
Area/Unit Conditions of Operation Purpose

CA-3 on Contract
Area Map: Cut

All operationg {(with
hauling of products,

the exception of the
road reconstructiocn,

Avoid disturbance
to nesting

road maintenance and
be conducted between

dust abatement} must

August 15 and June 1.

units 15, 18, road maintenance and dust abatement) must California
521, 851, 852, be conducted between August 31 and March 1. |spotted owls.
g86l, 862
CA-4 on Contract |All operaticns {(with the exception of the Avoid disturbance
Area Map hauling of products, road reconstruction, to nesting
road maintenance and dust abatement)} must Northern goshawk.
be conducted between Sept 15 and Feb 15.
CA-5 on Contract |AlL operationg (with the exception of the Avoid disturbance
Area Map hauling of products, road reconstruction, to nesting Willow

Flycatcher.

CA-6 on Contract
Area Map: Cut

All operations (with
hauling of products,

the exception of the
road recongtruction,

Avoid disturbance
to denning

15.

conducted Monday-Friday from Oct 1 to Nov

units 580, 5920, |road maintenance and dust abatement) must Marten.
600, 601, 602, be conducted bhetween July 31 and May 1.
603, £04, 610,
611, 612,
Cut units 520, All harvest operations and road activities |Aveoid disturbance
521, 5k0, 580, must be conducted between Labor Day and to recreation
590 gsnow fall. Additionally, all operations and sites and users.
activities must not occur on weekends from
opening weekend of deer hunting sgeason
(rifle) through snow fall or end of deer
geagon (rifle), whichever comes first.
Cut units 570, All harvest cperations and road Avolid disturbance
581, 600, 601, reconstruction activities must be conducted |to recreation
602, €03, 604, between 8am and 7pm. gites and users.
610, 611, 620
Cut units 612 All cable-basged harvest operations must be [Avoid disturbance

tc recreation
gites and users.
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Contract Area

Included Timber must be removed from the
Contract Area within:
1. four weeks of felling from March 1 to
June 30.
2, six weeks of felling from July 1 to
September 30.
3. eight weeks of felling from October 1
to December 31 )
If the Forest Service agrees in writing to
allow Included Timber to remain on site
from the end of the Normal Operating Season
to March 1, material must be removed from
the Contract Area before March 1. Logging
slash must be treated in accordance with
KT-GT.7# - Slash Treatment within:
1. four weeks from March 1 to June 30.
2, s8ix weeks from July 1 to Sept. 30.
3, eight weeks from Oct. 1 to Feb. 28

Page 60b

Control of slash
breeding insects.

Contract Area

All Included Products felled in the woods
or decked at landings must ke remcved
within 20 daye of cutting from June 1 -
September 3¢ inclusive. Cutside of this
time period, felling shall be limited to
the amount of Included Producte that can be
removed from the Contract Area within 8
weeks or prior to March 1, whichever is
socner.

Fuels reduction
during period of
high fire danger.
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Contract Name: Scuth Gooseberry Stewardship Project

KT-GT.3.2# - PROTECTION OF RESERVE TREES (05/2004)

Contractor's damage or destruction of reserve trees described in KT-CT.3# will cauge sarious and
substantial silvicultural or other damage to the National Forest. It will be difficult if not impeossible to
determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liguidated

damages $_§2,636.11 for each_rust registent sugar pine reserve tree and $_n/a for each_n/a reserve tree
damaged or destroyed by Contractor's Operations, in addition to amounts payable under DT.4.4 and DT.4.5.

Damage, as used herein, includes any injury to the living crown, bole, or roots of reserve trees. If areas

are marked on the ground arcund such reserve trees, operation of heavy equipment or skidding of products
within the area shall be considered tc be damage to the tree.

KT-GT.3.3.1 - LOQ TRUCKING (02/2005)

To promote safe operations on National Forest roads and on Specified Roads, loads shall be safely secured
before trucks move from the landing or loading location.

KT-GT.3.7 - SUBSTITUTE METHODS (02/2005)

Notwithstanding cther provisions herein, for minor changes such as changes in logging systems for areas
smaller than 5 acres, Contractor and Forest Service may agree in writing that use of substitute methods or
equipment will achieve Forest Service objectives under this contract and may be used in lieu of those
specified for Contractor's Operations.

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING (08/2007)

Unless otherwise agresd in writing, Contractor's felling, bucking, and limbing cperations shall be
conducted as gpeclified in the table below.

See Table A.
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BUCKING

AND LIMBING

TABLE A

Felling, Bucking and Limbing Specifications

Treatment

Method

Limbing Cutside of construction clearings, Clearcutting Units and regeneration
units, unless otherwise provided by GT.4.1.3, Contractor shall, prior
to skidding/yarding cperations, cut exposed limbs from products which
are to be gkidded/yarded. Such limbing of stems shall be done to a
top diameter of approximately (See Whole Tree Yarding Specifications
Below) inches, at which point the top shall be cut from the remainder
of the stem.

Whole Tree Notwithstanding the requirements akove, within units or payment units

Yarding designated "“Whole” on Contract Area Map, trees smaller than 20 inches

“Whole” DBH shall ke skidded/varded to agreed landing locations prior to
limbing, bucking, and lopping. Trees larger than or equal tc 20
inches DBH shall be bucked into two or more pieces with the butt
portion being no longer than 41 feet prior to skidding/yarding. The
butt log shall be limbad prior tc skidding/varding.

Directional Within areas designated DF on Contract Area Map, Included Timber shall

Felling be directionally felled away from boundary trees, resgerve trees,

hardwoods,
trails)

treez with blue diamond markers (nordi¢/mountain bike

and ski boundary signs, wildlife exclusions and no cut areas,
gateg, cattleguards, survey monuments, controlled areag, noxious
weeds, streamcourses, meadows, structures, roads, and other ownership
with the use of specialized equipment. Such directional felling shall
not be required when in the faller’s judgment it is unsafe to do =0,
and shall be left standing. -

Treatment of
Stumps

Within all Cut Units, within 4 hours of trese felling contractor sghall
treat all conifer stumps greater than 14 inches in diameter. Within
developed recreation sites treat all conifer stumps greater than 2
inches in diameter. Treatment ghall be with a borate compound
registered by the EPA in the State cof California for prevention of
annosum root disease. Do not apply borate compound within 10 feet of
surface water or when rain is falling or forecasted within 24 hours.

Maximum Log

cut trees shall be bucked prior to sgkidding so that resulting logs

Length shall not exceed the maximum log length including trim allowance shown
in following table:
Payment Unit Number Maximum Log Length
1-7 41 feet
Minimum Payment Units Minimum Stump Purpcse or Reason
Stump Height Height
(inches)
1-7 1.0 uphill Facilitate timber
side accountability

Page 64




Page 63

Contract Name: South Gooseberry Stewardship Project

KT-GT.4.2% - GROUND BASED SXIDDING (12/2006)

Unless otherwise agreed in writing, the method of skidding Included Timber shall be as shown on the
Contract Area Map, by areas, with symbols defined in the following table:

See Table A.
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KT-GT.4.2# - GROUND BASED SKIDDING

Table A

Map Symbol| Requirements

Skid road pattern shall be agreed in advance of felling and main skid roads shall be flagged on
the ground in advance of felling. Contractor shall stage-log by felling and skidding Included

TRAC Timber in two or more separate operations when necessary to prevent undue damage to the
resources or residual stand. Needed tractor trails shall be constructed in advance of skidding.
Products shall be end-lined as needed to protect resources or residual timber from unnecessary
damage. The number of chokers shall be limited as necessary to avoid unnecessary damage to
resources or residual timber. By agreement, iractors may be used to separate products to prevent
stain.

Products shall be skidded with leading end clear of ground.

SUSP
Skid roads will average 132 feet from center to center, except where converging.

SPACE '

ENDL Endlining shall not be required for distances in excess of 104 feet uphill, and 60 feet downhill.
Tractors used for skidding outside Clearcutting Units, regeneration units or other authorized
clearings, shall be of the type (rubber-tired or track-laying) shown on the Contract Area Map and

MAX shall not exceed the overall width designated on Contract Area Map.

MH Contractor shall cut Included Timber and move it to designated skid trails using equipment with

a boom having an operating radius of at least 28 feet for bunching trees, capable of severing,
lowering and placing trees up to 24 inches diameter at stump height on the ground prior to
skidding. Such equipment must be capable of operating on slopes up to 45 %.

Notwithstanding above, hand felling using chainsaws may be required in or adjacent to sensitive
areas to protect resources from unnecessary damage.

Trees which exceed capability of specified equipment may be felled, bucked and skidded in a
manner consistent with the requirements of GT.4.1 - Felling and Bucking, KT-GT.4.1# - Felling,
Bucking, and Limbing Requirements and the above “TRAC”, “SUSP”, “SPACE”, “ENDL”, and
“MAX” requirements.
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KT-GT.4.2.5 -~ CABLE AND SKYLINE YARDING (08/2007)

Unless otherwise agreed in writing, reguirements for cable and skyline varding equipment are shown on
Contract Area Map, by areas, with the following symbols:

¢8 - Cable yarding specified.

CR - Be capable of yarding from roadway with additional landing excavaticm to accommodate the yarder held
to a minimum consistent with safe yarding operations.

CW - Meet all of above reguirements using a swing-boom type yarder.

8Y - all yarding except lateral vyarding, shall be accomplished by a skyline system, which supports products
clear of the ground across Buffer Strips and in other areas yard with one product end suspended.

8L - Meet all of abo%e requirements, have lateral yarding capability hold skyline carriage stationary until
products are yarded to skyline corridor.

SR - Meet all of above requirements and be capable of yarding from roadway with additional landing
excavation to accommodate the yarder held to a minimum consistent with safe yarding coperatiomns.

SW - Meet all of above requirements using a swing-boom type yarder.

For SL, SR, and SW areas, locations of all skyline ccrridors shall be by agrsement and designated on the
ground. Such agreement shall be prior to felling unless ground and timbsr codnditions otherwise justify.
Width of said skyline corridors shall be kept tc a practicable minimum consistent with the related
silvicultural prescription.

For all yarding methods, if rigging must be slung on undesignated live trees, these trees shall be
protected from damage by special steel plates, nyleon tail-hold slings or similar effective protective
devices.

Swing Yarding. In areas designated with the following labels on the Contract Area Map, the following
requirements are included, unless otherwise agreed in writing:

"Tractor Swing" - all Included Timber shall be tractor skidded from yarder landing to loading areas shown
on Contract Area Map or other agreed locaticns.

ngkyline Swing® - all Included Timber shall be skyline yarded from tractor skidded area to a skyline
yvarding landing. Locaticn of tracter and skyline landings shall be agreed upcn pricr to skidding and
yvarding operations.
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Contract Name: South Gooseberry Stewardship Project

KT-GT.5 - STREAMCQURSE PROTECTION (12/2005)

Unless otherwise agreed in writing, wheel or track laying equipment shall not operate within "Buffer
Strips* except as necessary for fire suppression activities. "Buffer Strips" are areas marked on the
ground or are within the distances identified on the Contract Area Map measured from the apparent high
water mark of streamcourses. Boundaries of Buffer Strips may be wmedified by agreement in writing to meet
unforeseen operating conditions.

Culverts, bridges, or other suitable structures shall be raguired cn skid roads and trails only at points

where it is necessary to protect Stream courses. The type of crossing structures, method of ingtallation

and removal shall be determined by agreement. Contractor in accordance with KT-GT.é# - Erosion Prevention
and Control, shall remove such structures and associated fills.

Damage to Stream courgs or Buffer Strips caused by unauthorized Contractor's Operations shall be repaired

by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service to
restore and prevent further damage to Stream courses.

KT-GT.68# -~ EROSION PREVENTICN AND CONTROL (05/2008)

Erosion prevention and contrel work, including Streamcourse protection, required by KT-GT.5 and GT.6 shall
be completed within 15 calendar days after skidding operations related to each landing are substantially
completed or aftar Forest Service designation on the ground of work where such designation is required
hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operations due to causes
beyond Contractor's contrcl. Such on the ground designation shall be done as promptly as feasible unless
it ig agreed that the location of such work can be established without marking on the ground. After
September 15 and as long thereafter as operations continue the work shall be done as promptly as
practicable. Damage resulting from Contractor's Operations due to failure to perform required work shall
be repaired by Contractor.

Notwithstanding other provisions in this countract and unless otherwise agreed in writing, any hay, straw,
or mulch used in thiz contract shall be State of California certified weed free.

additional erocion control requirements of this contract are listed in the following table.

See Table A,
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SPECIFICATIONS PURSUANT TO XT-GT.6§ - EROSICN PREVENTION AND CONTROL

TAEBLE A

Tillage: (Payment units 1-7, except cutting units 2, 34, and 29): Unless
otherwise agreed in writing, tillage shall be required on the areas listed
in the following table.

Tillage shall be accomplished by equipment that will lift and fracture the
gsoil by vertical and lateral shattering, leaving goil lcosened through the
full width and depth of the compacted layer with the topsoil remaining
gsubstantially in place rather than being inverted.

Tillage depth is shown in the following table. Agreement in writing may be
made to a lesser depth if rocks or other limiting site conditiong ars
encountered.

Tillage shall be limited to periods when soil drymess will result in
crumbled =oil, avoiding the formation of large clods. Contractor and Forest
Service shall agree in writing on the timing of completion of such work to
coordinate with desirable soil moisture conditions.

Areas to Till Tillage Maximum
Depth Acres to
(Inches) Treat
Landings : 24 15
Main Skid Trails and Tractor Roads designated 18 10
by Forest Service
Temporary Roads 24 5
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Contract Name: South Gooseberry Stewardship Froject

KT-GT.74# - SLASH TREATMENT (12/2006)

Contractor shall pile, scatter, yard, construct firelines or ctherwise treat slash defined in
gspecifications below, within designated areas. Work required of Contractor shall be in accordance with the
following slash plan and specifications, and the Contract Area Map.

all vegetative debris asgociated with construction of Specified Roads such as unutilized timber, brush and
grubbed stumps 1s Constructicn Slash. Measures to be taken by Contractor for treatment of Construction
alash are set forth in the attached road construction specifications and in the attached slash treatment
specificaﬁioms.

vegetative debris larger than 1 inch in diameter cutside bark and 3 feet long resulting from Contractor's
Operations, other than Construction Slash, is Logging Slash. Measures to be taken by Contractor for

treatment of Logging Slash are set forth below unless otherwise agreed in writing,

Forest Service and Contractor shall jointly develop a schedule for completion of sglash treatment on the
various portions of Project Area prior to Contractor’s Operations.

Removing may be substituted for treatment of any other gpecified method.

By agreement in writing, certain slash may be left for fuelwood. When theé specified treatment is by &
combination of methods, Logging Slash not treated by one of the methods shall be treated by the cther(s).

See the slash treatment specification table below.

See Tabie A.
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SPECIFICATIONS PURSUANT TO KT-GT.7# - SLASH TREATMENT

TABLE A

Specified slash treatment methods shall ke shown on Contract Area Map or
listed in the following tables by the following symbols:

S8lash Treatment Methods

Symbol

Method

Definition

Mach

"Machine Piling®

Concentrations of Logging Slash, excluding
scattered individual pieces, shall be
Machine Piled by tractor equipped with brush
rake for dieposal by Forest Service.

Pile

"piling" small
material

Legging Slagh smaller than 10 inches in
large end d¢.o.b. and 6§ feet long shall be
hand Piled for disposal by Forast Service.

Remove

"Remcving™

I.ogging Slash shall be moved or hauled to
locations shown on Contract Area Map and
designated on the ground where it shall be
piled for disposal by Forest Sexvice.

Scat 18"

"Scattering®

Logging Slash shall be scattered to reduce
glagh concentraticonsg with slash being
generally left within 18 inches of the
ground ag shown on Contract Area Map.
Logging Slash shall ke scattered into
openings away from and without unnecessary
damage to residual trees. All scattered
logs shall be limbed, placed away from trees
and positioned so they will not roll. When
Scattering is specified, another method may
be used by agreement.

Cover

“Covering Pilesg”

211 piles shall be covered with a durable
watérproof covering as approved by Forest
Service. The material shall be at least six
feet in width. Pilesg shall not be less than
fifty percent covered, with the covering
extending not less than half way down all
gides. Piecez of burnable material shall be
placed on top of the durable waterproof
covering to keep the covering from blowing
off the pile.

Fell

“Damaged Small
Tressg”

Unless treated under other provisions, all
trees smaller than the minimum d.b.h. in
AT.2, over 5 feet in height, and damaged
beyond recovery by Contractor's Operations
shall be felled. Such trees shall be limbed
to a stem diameter outside kark of
approximately 3 inches, at which point the
top shall be cut from the remainder of the
stem, and shall be bucked intc lengths not
exceeding 20 feet.
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PILING SPECIFICATIONS. All piles shall be reasonably compact and free of scil
to facilitate burning and shall be constructed of such size and at such
distance from treeg so that burning shall not result in unnecessary damage £o

regidual timber. Such Logging Slash shall be bucked into Ilengths not
exceeding ten feet prior to piling. Maximum width of tractor, with brush rake
attached, shall not exceed 135 inches. Machine Piling is not required on

areag where use of tractors “would cause undue damage to residual timber or
where slopes exceed 25 percent. Piles shall be located a distance of at least
twice their height in feet from the outer edge of tree CQrowns oI Snags. Piles
ghall be no lesz than 4 feet in height or greater than 10 feet in height.
Material extending three feet or more outside the edge of a pile shall be
trimmed. An 8 foot fuelbreak shall be cleared of all but fine material around
each Machine Pile and an 2 foot wide fireline shall be cleared to mineral soil
around the outer ring of the fuelbreak.

For hand piles, Contractor shall construct a fireline cleared to mineral soil
and at least 5 feet wide around each pile. In areag where there ig a
potential for burnlng material tc rell, firelines, including those for Machine
Piles, shall be trenched on the downhill side of each pile to adequately
prevent material from crossging firelines. Trenches shall be constructed by
hand unless otherwise agreed.

UNIT AND SUBDIVISION SLASH TREATMENT SPECIFICATIONS.

)/ /,,,, SLASH TREATMENT

Unit No Specified Method Prohibited Method
Entire Contract Area Scat 187, Cover, and Fell
(except Cutting Units
501, 603, 604, 610,
612, 861)

Cutting Units 501, 603, Remove, Cover, and Fell Scat 18”7
604, 610, 612, 861

LANDINGS AND DISPCSAL SITES. Unutilized logs accumulated at landings and
disposal sites {except disposal sites w/in unit 850) shall be decked by
Contractor for disposal by Forest Service. The maximum height of decks is
shown 1n the following table. other slash accumulated at landings and
disposal sites shall be kept separate from unutilized logs and treated by the
method shown in the following table,

. R e Maximum Height
Payment Unit or Umit No. | Specified Method of Decks
MACH
Landings All 1‘p11e per 10 feet
landing no wider
than 15'x 15’7
. PILE
Disposal .
Sites {w/in Unit 850C Hand pile ?ll n/a
unit) created residue
within unit 850
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TREATMENT ALONG PERMANENT ROADS Permanent roads that require roadside slash
treatment are listed in the attached takle and shown on Contract Area Map.

211 Logging and Construction Slash within Required Disposal Strips shall be
treated by Contracter. "Required Disposal Strips" are those areas adjacent to
permanent roads where slash treatment is required for resource objectives.

The width of Required Disposal Strips is shown in the attached table and is
measured in slope distance from Roadbed edges of permanent roads. By
agreement, in Clearcutting Units and regeneration units slash from Required
Disposal Strips may be treated with other Logging Slash. By agreement the
location of Required Disposal Strips may be adjusted from glde to side without
materially changing the total work required. ’

glash treatment in Requirsed Disposal Strips shall be accomplished withcout
affecting the proper functioning of channels leading to and from drainage
sgtructures.

7777777/ /| SLASE TREATMENT
Unit No. width of Slash Larger Than
Required | Specified Treatment Size
Road No. Disposal Method - Regquirements of
Strip Specified Method
All roads Ail Units 50 feat Pile N/A
TREATMENT ALONG TEMPORARY ROADS: outside of Clearcutting Units or

regeneration units, all trees felled or pushed over and trees damaged beyond
recovery by Temporary Road construction shall be felled, limbed to a stem
d.o.b. of approximately 3 inches, at which point the top shall be cut from the
remainder of the stem, and stem shall be bucked into lengths not exceeding 41
feet. such slach shall be Scattered free of goil to reduce concentrations
unless treatment is required by another specified method
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Contract Name: Scuth Gooseberry Stewardship Project

KT-GT.§-2# - MEASURING - OPT 2 (02/2005)

Timber quantity estimates in AT.2 were made as described in the Forest Service Handbook FSH 2409.12, Timber
Cruising Handbook, available for inspection in the affices of the Forest Supervisor and District Ranger.
When Trees are marked after date of project advertisement, or when volume ig added pursuantc to CT.1.3,
¢T.1..3.,1, ¢T.1.3.2, CT.1..3.3, CT.1.32.4, CT.1l.4, CT.3.7, CT.4, or other authorization hereunder, each tree
that ie less than 25 inches in diameter breast height (DBH} and has less than 25% visible defect shall have
its volume determined from the following table.

Trees greater than or egual to 25 inches DBH; trees with more than 25% defect; or trees from species or

diameter groups shown as *N/A" in the following table shall be measured using procedures in FSH 24095.12 and
chall use the "RS Cubic Foot Volume Tables to a Utilization Top®, 9/97.

See Tabkle A.
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DBH
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24

South Gooseberry Stewardship Project

Tree Volume (based on original cruise tree data}
{Volume in Cubic Feet - CF)

KT-GT.8-2# - Measuring Option 2

3.21
4.41
5.91
7.72
9.90
12.47
15.48
18.97
22.97
27.54
32.70
38.51
45.00
0.00
0.00

Table-A

P/PP

5.47
7.25
9.38
11.89
14.80
18.15
21.96
26.27

3111

36.51
42.49
49.08
56.32
64.23
72.84

LP

6.42
9.21
12.51
16.32
20.65
25.48
30.82
36.66
43.02
49.89
57.27
65.16
73.55
82.46
91.87

WF/RF

9.22
9.80
23.97
28.98
35.12
42.40
50.83
60.43
71.22
83.21
96.44
110.89
126.60
143.59
161.85
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KT-GT.8.3 - ACCOUNTABILITY (02/2005}

Forest Service and Contractor shall agree upon the haul route(s) prior to use. &All products removed from
Contract Area shall be transported over the designated route of haul.

Contractor shall:

{a) Require truck drivers to sign form R5-2400-242, product removal permit, assure permit is attached to
the load prior to removal from the Contract Area and while in transit to load destination.

(b} Assign a competent individual at the landing to record the following information for each load on the
product removal permit provided by Forest Service:

1. Date and time load is punched out with a paper punch or eguivalent

2. Truck ID or license number

3. Load destinaticn
Used books of product removal permits (stub portiom) shall be returned to the Forest Service at least
weekly, unless otherwise agreed.

(¢} Require truck drivers to stop for transportation inspections, if requested by Forest Service, when
products are im transit from Contract Area to Contractor's processing facility(s).

(d) Inform truck drivers of the designated route(s) of haul, the agreed upon location(s] for
transportation inspections, the method of alerting drivers of an impending stop, and the fact that loads
may be inspected at other locaticns where it is safe and possible tec do so.

{e) Require truck drivers to assure the product removal permit is secured to each load cf product
{including chip wvans, dump trucks or other container used for removing material) on the fronk lower corner
of the drivers side of the load. 8Staple product removal permits to a leg or attached piece of wood or
other suitable material. Produck removal permit shall remain attached to log until manufactured into
products or 1f chips, until lcad has been unloaded. After logs are proceseed or leoad of chips unloaded the
product removal permit shall be either destroyed or otherwise rendered unusable, unless otherwise agreed.

KT-GT.9% - STEWARDSHIP PROJECTS (09/2004}

Performance of stewardship projects shall be in accordance with the following gpecifications.

Stewardship Projects



South Gooseberry Stewardship Project

Page 73a

CT-GT.94 - Stewardship Projects

- L. MANDATORY STEWARDSHIP PROQJECTS

Project Number 1 — Within Cutting Units
Required Work: HNSP; EC; ST; TILL; TOS; & RM, for the Cut Units listed in Table A.

Table A
Cut Payment Estimated
Unit Unit Acres CCF
2 2 27 17
34 6 11.3 42
39% 2 474 190
501 1 10.7 62
502* ! 2.6 10
520 2 105.2 588
521 2 22.4 123
550 2 60.0 353
570 3 202.7 1125
380 5 112.4 627
581 3 39.5 218
390% 5 32.6 123
600 4 182.4 1019
601 6 46.3 258
602 6 22.9 123
603 6 6.0 30
604 6 1.0 3
610 6 16,1 50
611 - 6 10.6 71
620 6 108.8 599
BS(O* 1 105.8 396
860 1 254 174
861 i 34 17
Total 117825+ 6218

*  Sawlog tops only

#* after rounding
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a) HNSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of non-sawlog material). The non-
sawlog material has been designated by description or by “leave tree” marking. Non-sawlog material (biomass)
includes small green trees (3.0 to 9.9 inches d.b.h) and tops of sawlog trees (topwood). Specifications for non-
sawlog product removal can be found in: CT.0 — Timber Specifications; KT-CT.3.5# - Designation of Timber and
Subdivision Boundaries: KT-CT.3.5.2# - Designation by Species and Diameter; KT-CT.3.5.3# - Designation by
Damase Class; and on Contract Area Map.

b) EC - Erosion Control. Specifications for erosion control can be found in: GT.6 — Erosion Prevention and Control;
GT.6.3 — Temporary Roads; GT.6.3 — Temporary Roads to Remain Open; GT.6.5 — Skid Trails and Fire Lines;
GT.6.6 — Current Operating Areas; GT.6.7 — Erosion Control Structure Maintenance; and KT-GT.6# - Erosion
Prevention and Control; and on Contract Area Map.

¢} ST - Slash Treatment. Specifications for slash trealment measures can be found in: GT.7 — Slash Disposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d) TILL — Tillage/Subsoiling. Specifications for subsoiling can be found in KT-GT.6# - Erosion Prevention and
Control; and on Contract Area Map.

¢) TOS — Treatment of Stumps. Specifications for treatiment of stumps can be found in KT-GT.4.1# - Felling,
Bucking and Limbing; and on Contract Area Map.

f) RM - Road Maintenance. Specifications for road maintenance can be found in FT.3 — Read Maintenance; and
KT-FT.3.1# - Road Maintenance Requirements.
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1I. OPTIONAL STEWARDSHIP PROJECTS

Project Number 2 — Sawtimber and Biomass Removal within Cutting Unit 612
Required Work: Sawtimber Harvest and Removal; HNSP; EC; ST; TILL; TOS; & RM, for Cut Unit 612

. Table A

Estimated Estimated Estimated

Cut  Payment Sawtimber  Biomass Total
Unit . Unit Acres CCF CCF CCF
T2 | 7 [ 27 [ 1271 [ 15 ] 14 |

a) HINSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of non-sawlog material). The non-
sawlog material has been designated by description or by “leave tree” marking, Non-sawlog material (biomass)
includes small green trees (3.0 to 9.9 inches d.b.h) and tops of sawlog trees (topwood). Specifications for non-
sawlog product removal can be found in: CT.0 ~ Timber Specifications; KT-CT.3.5# - Designation of Timber and
Subdivision Boundaries; XT-CT.3.5.2# - Designation by Species and Diameter; KT-CT.3.5.3# - Designation by
Damage Class; and on Contract Area Map.,

b) EC - Erosion Control. Specifications for erosion control can be found in: GT.6 — Erosion Prevention and Control;
GT.6.3 — Temporary Roads; GT.6.3 ~ Temporary Roads to Remain Open; GT.6.5 — Skid Trails and Fire Lines;
GT.6.6 — Current Operating Areas; GT.6.7 — Erosion Control Structure Maintenance; and KT-GT.6# - Erosion
Prevention and Control; and on Contract Area Map.

¢) ST - Slash Treatment. Specifications for slash treatment measures can be found in: GT.7 — Slash Disposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d) TILL — Tillage/Subsoiling. Specifications for subsoiling can be found in KT-GT.6# - Erosion Prevention and
Control; and on Contract Area Map.

e) TOS — Treatment of Stumps. Specifications for treatment of stumps can be found in KT-GT.4.1# - Felling.
Bucking and Limbing; and on Contract Area Map. ‘

f) RM - Road Maintenance. Specifications for road maintenance can be found in FT.3 — Road Maintenance; and
KT-FT.3.1# - Road Maintenance Requirements.
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Specifications for Item # 3 can be found in: Drawings and Supplemental Specifications applying to all roads.

. L . . Sheet FP-03

Description Quantity Unit MOM Number Section
Removal of Individual Trees (12-24”
DBH), Disposal of Tops and Limps-
CHIP), Logs-DECK, Srumps-HAUL TO 3 Bach | €Q 7 202(31)
DISPOSAL SITE
Excavation and Embankment — Placement
Method 5 1 LS cQ 7 204(50)
Aggregate Base, Gradation B, Compaction
Method D 66 Ton cQ 7 301(01)
Reconditioning of Roadbed, Roller
Compaction — Methed B (INCLUDES 05 . C 103(24
CURVE WIDENING) ' Mile Q 7 30324
Minor Hot Asphalt Concrete Pavement 2 Ton co 7 404(01)
Rock Boulder Barricade 28 Each CQ 7 61 9(01)
Decommissioning (Includes Camouflage
and Subsoil) 1 LS co 7 2110n

Note: Road decommissioning is to be performed after product removal is complete.
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Project Number 4 — F.S. Road 04N47D: Station 848 to 1005, 0.03 Miles

Specifications for Item # 4 can be found in: Drawings and Supplemental Specifications applying to all roads. -

Sheet FP-03

Description Quantity | . Unit MOM Number{s) | Section

Decommissioning (Includes Camouflage
and Subsoil) _ 1 LS cQ 13 21101

Earth and Log Barricade 1 Each cQ 13 61%(03)

Note: Road decommissioning is to be performed after product removal is complete.
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Project Number 5 - F.S. Road 18E£216: Station 2919 to 4393, 0.28 Miles
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Specifications for Item # 5 can be found in: Drawings and Supplemental Specifications applying to all roads.

s . . Sheet FP-03
Description Quantity | Unit MOM Number Section
Drainage Excavation, Type Waterbar 2 Bach co 14 204(200F
Decommissioning (Includes Camouflage
and Subsoil) 1 LS cQ 14 21100
Earth and Log Barricade 5 Each cQ 14 619(03)

Note: Road decommissioning is to be performed after product removal is complete.
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Project Number 6 — Shredding/Mastication of Plantations

Unit Number Acres Spacing SpeIc)IeS Retention
reference
Sugar pine, lodgepole,
3 3 200 X200 Jeffrey pine, red fir,
white fir
, , Sugar pine, Jeffrey pine,
6 4 20" X 20 red fir, white fir
, . Sugar pine, Jeffrey pine,
12 6 207 X20 red fir, white fir
13 16 20" X 20° Jeffrey pine, red fir,
white fir
, , Sugar pine, Jeffrey pine,
14 4 20" X 20 red fir, white fir ©
R . Sugar pine, Jeffrey pine,
21 4 20" X 20 red fir, white fir *
. ; Sugar pine, Jeffrey pine,
2 4 20" X 20 red fir, white fir
Western white pine,
34 12 200 X 200 Jeffrey pine, red fir,
white fir
, , Sugar pine, Jeffrey pine,
39 4 20" X 20 red fir, white fir. !
TOTAL . 100

1 : .
Retain only Pines in the outer two rows.
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Shredding/Mastication work is to be performed after completion of cutting and removal of non-sawlog

products.

This work item consists of the Contractor mechanically cutting, shredding and/or chipping vegetation (both trees
and brush species), using a power cutting head, into residue pieces often less than six (6) inches (15.2 cm) in size,
but commonly up to three (3) feet (1.0 meter) in length. No piece size shall exceed 3 feet (1.0 meter) in length. Oak

trees/sprouts or elderberry bushes shall not be cut/shredded or chipped.

Brush Treatment

a) Brush within the designated units shall be shred except brush growing so close to adjacent leave trees that
brush removal would cause damage to the leave tree (generally 6 inches or closer to the bole of the leave

tree.).

b) Brush shall be shredded prior to tree processing in any given area. Tree slash laid on top of untreated brush

will result in failure to pass inspection.

¢) Brush shall be severed from its main stem 6 inches or less above the ground on level surfaces and no more
than 8 inches above natural obstacles such as rocks or downed logs.

d) Slash heights for brush shall not exceed 10 inches measured from ground level.

¢) Slash created prior to this contract shall be treated.
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Tree and Slash Treatment

a)

b)

c)

d)

e)

g

)

i)

D

Protection of leave trees shall be the highest priority in all operations. Excessive leave tree damage may
result in contract shut down and/or default.

Live conifers 12 inches DBH and less shall be shredded to 20 x 20 oot spacing. Wider spacing may be
necessary to ensure leave tree crowns do not touch. Minimum cut tree size is 2 feet tall.

Trees 12 inches DBH or less located beneath the crown of tesidual trees greater than 12 inches DBH shall
be shred.

Small seedlings in openings larger than 30 feet in diameter shall not be shred, cut or damaged.

Teave trees selected shall have a 30% or greater green crown and be amongst the most vigorous, tallest and
largest in diameter.

Leave trees shall be free of damage and defect. Damage includes but is not limited to broken tops, broken
branches, trunk scars and previous mechanical damage. Defect includes but is not limited to forked tops,
crooks, conks, cankers, mistletoe and blister Tust.

Species Retention Priority: Conifer species to be favored by priority as leave trees are: 1) sugar pine, 2)
western white pine, 3) incense cedar, 4) red fir, and 5) ponderosa pine, if these species are full crowned, of

good form, and free of insects and disease.

Trees shall be completely severed from the stump. Stump height shall not exceed 6 inches above ground or
8 inches above natural obstacles such as rocks or downed logs.

Slash heights shall not exceed 10 inches measured from ground level. Severed tree tops are considered
slash under this clause.

The Forest Service may designate specific cut or leave trees.

Equipment Specifications

a)
b}

c)

d)

e)

Equipment shall be furnished on a fully operational basis, of modern design, and in good operating
condition, with a competent, fully qualified operator.

Equipment prime power unit — Shall be a tracked unit with maximum outside width of 10 feet (3 meters) and
a maximum ground pressure of 8 pounds per square inch (PSD),

Hquipment shall have a boom mounted independently adjustable, mechanically or hydraulically powered
cutter head and housing that contrels the height and angle of shredding heads. Must be able to raise cutter
head a minimum of 3 feet (0.9 meters) above ground level.

Equipment shall have an articulated boom capable of reaching material 20 feet (6.1 meters) from the center
of the machine in all direction while the tracks are stationary.

Equipment shail be capable of working continuously on O to 45 percent slopes and on pitches up to 50
percent. With articulating arm capable of reaches up to 50 percent slope while tracks are not driven over a
45% slope. '
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g)
h}
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Equipment shall have a power supply to shredder/cutter/chipper that maintains constant rpm’s to
shredder/cutter/chipper head regardless of power unit,

Equipment shall have a maximum cutter head cutting width of 6 feet (1.8 meters) no minimum width,

All equipment must be in good running condition with no excessive fluid leaks or overheating. The
Contractor shall be responsible for all fuel, lubrication, repair, and replacement for equipment.

Canopy approved by the State of California, Division of Industrial Safety.
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Project Number 7 — Hand Thin/Lop and Scatter/Pile

This work item consists of the Contractor using hand tools or hand held mechanical tools for precommercial
thinning and subsequent residue freatment in conifer plantations and residual stands in accordance with the
following terms and specifications.

Unit Number Acres Treatment Range Spacing
15 7 Hand thin, lop and 3t to 6” dbh 200 X 20°
scalter
18 13 Hand thin and pile 3 ft. {0 6” dbh 200 X200
28 7 Hand thin, lop and > 6 inches 10° X 10°
] scatter
510 j2p | Handihin, lopand 3 fi. to 67 dbh! None
scatter
851 37 Hand thin, lop and 3 ft. to 6” dbh! None
scatter
852 43 Hand thin, fop and 3 fi. to 6” dbh! None
scatter
862 12 Hand thin and pile 3 ft. to 10” dbh' None
TOTAL 241

"Retain ALL healthy pine and oak

Cutting Specifications:

a) Felling: Cut Trees shall be felled in a parallel manner, not jackstrawed or criss-crossed. Cut trees shall be
felled away from unit boundaries, property boundaries, established land corners, roads, established trails,
fire lines, control areas, drainage channels, and streams. Any trees falling on such areas shall be removed.
No felled material shall lean against or be suspended by a leave tree.

b) Stump Height: All stumps shall not exceed 6 inches above ground level measured on the uphill side.
Felled trees shall be completely severed from the stump.

Slash Treatment:
a) All felled trees shall be bucked into lengths not to exceed 8 feet.

b) Al thinning slash shall be placed on or near the ground surface. All thinning slash falling on a road surface
or cut slope shall be removed. All thinning slash in streams shall be pulled up 10 feet above the high water
mark.

Lop and Scatfer:

a} Lopping - Limbs shall be cut from the bole of the felled trees to achieve a slash depth not greater than 18
inches.

b) Scattering - Thinning slash shall be scattered away from leave trees to achieve a slash depth of not greater
than 18 inches. No thinning slash will be scattered within 10 feet of the high water mark of stream courses,
within Control Areas, or in roads or fire lines.
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Hand pile specifications:

a)

b)

c)

d}

e)

2

h)

Pile 100% of all cut material for future burning

Sever all limbs completely from boles (stobs not to exceed 3 inches), and cut material, as needed, into
pieces small enough to be stacked in a compact arrangement. Maximum length is 5 feet.

Locate piles in openings, as far from leave trees as possible. Piles shall be a minimum of 10 feet
(horizontal distance) from residual live tree crowns. Additional trees and brush may need to be removed in
order to attain a minimum of 10 feet between the pile and standing leave trees.

Do not locate piles on stumps.

Piles shall not exceed 6 feet in height or 6 feet in diameter, unless larger piles are approved by the Forest
Service.

Construct piles such that the fine fuels form the base of the pile with heavier larger fuels on top to provide
for adequate consumption of all material.

Cover half of each pile with waterproof paper, provided by the Forest Service (government furnished
property). The paper cover shall be held down with adequate slash to keep it in place.

Do not pile within 10 feet of the high water mark in drainages or meadows and other riparian areas,

Fireline Specifications:

a)
b)

c)

Firelines are required around each hand pile.

Firelines shall be constructed 2 feet away from the perimeter of the pile and must be cleared of all
combustible material, to bare mineral soil. This includes alf living vegetation.

Firelines shall be a minimum of 2 foot in width.
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Project Number 8 — Prune/Lop and Scatter/Pile

This work item consists of the Contractor using hand tools or hand held mechanical tools for the pruning and
subsequent residue treatment in conifer plantations and residual stands in accordance with the foilowing terms and
specifications.

Unit Number Acres Treatment
15 7 Prune, lop and scatter
18 13 Prune and pile
510 122 Prune, lop and scatter
851 37 Prune, lop and scatter
852 43 Prune, lop and scatter
862 12 Prune and pile
TOTAL 234

a)  All trees shall be pruned to 6 feet in height or to 40% crown ratio,

b) Pruning cuts shall be neatly made at the bole of the trees, the bark of the main stem shall not be
cut or damaged. Stobs up to one inch long and no less than %4 inch shall be left.

¢) Limbs larger than 2 inches in diameter shall be cut through the bark on the lower side, then cut
through from above.

d) Limbs larger than 4 inches in diameter shall be cut through at least 1 foot from the main stem,
Then the stob shall be left as stated above.

e) All slash will be cut into 3 foot lengths prior to being lopped and scattered or piled.

f) Lop and Scatter and Piling specifications stated in Project 7 shall be used for this project.
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Project Number 9 — Fence Building and Five Year Seasonal Maintenance Put— up Let-down of Fence

This work item consists of the Contractor building and maintaining 15,690 feet of four-wire lay down fence around
seven aspen stands. Such work includes but is not limited to the following: Clearing of brash and debris from the
fence line; installation of corner braces and line braces; establish alignment of the fence line between corner braces
and line braces; installation of wire and stays; setting of posts; attaching wire to posts and braces; installation of
water gaps; installation of wire gates and cleanup of all waste material, contractor generated litter and garbage,

The Contractor shall furnish all labor, materials, equipment, tools, transportation, and supplies and perform all work
required to complete the project in accordance with drawings, specifications, and provisions of the contract.

Construction of fence will occur immediately after work is completed in each stand.

Unit Number Length (ft)

501 4,650
521 1,400
603 3,400
604 760
610 1,600
612 1,500
861 2,380

Total i 15,690

Clearing

The Contractor shall clear debris and brush along the fence line. Debris and brush shall be cleared for a distance of
two feet on each side of fence.. Removal of trees should be minimized to the least amount possible. Removal of
trees over six (6) inches DBH must be approved by the Forest Service. Stump heights on cleared trees shall be four
(4) inches or less. - All brush in excess of 15 inches in height, within the clearing limits shall be removed as patt of
the regular clearing job. Tree limbs overhanging fence clearing Hinits shall be lopped to a height of six (6) teet off
the ground. All slash from clearing shall be disposed of by lop and scattering to a maximum depth of 24 inches on
the outside of the cleared line (in the direction away from the meadow being enclosed), outside of the clearing
limits. Clearing shall be done by hand labor or mechanical equipment approved in advance by the Forest Service.

Fence Materials

Fence material specifications are provided below and based on locally available material. Changes in fence material
specifications must be approved in advance by the Forest Service.

(a) Treated Wooden Posts 6 inch in diameter, 8 feet long
(b) Treated Wooden Posts 4 inch in diameter, 8 feet long
(¢) 1.33 Gauge T-type steel posts at least 6 feet in length
(d) Galvanized wire (twisted), 12-¥2 gauge, 2 barbed wire

(e) Galvanized wire (twisted), 12-¥4 gauge, barbless wire
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(f) 27x 2" style wood fence stays at least 42 inches in length

Page 730
(z) Galvanized Staples, 9 gauge, approximately 1 ¥2 inches long.
(h) Galvanized Nails- 40d or 60d,

() Galvanized wire (twisted), 12-% gauge, barbless wire.

Fence Construction

Fence Line

The fence line shall be constructed in a straight Tine between brace points in the cleared area.
Fence Braces

Corner braces, Horizontal braces, and/or Diagonal braces shall be used at swales, corners, and other locations as
deemed necessary by the Forest Service and every 660 feet along the fence line.

Wood corner posts, gate posts, and brace posts shall be set a minimum of 36 inches into the ground. All soil around
posts shall be compacted to approximately the same density as the surrounding soil. Post holes will not be
backfilled more than 6 inches at a time, '

Diagonal braces can be substituted where appropriate and approved in advance by the Forest Service. Attachment
of fence line to braces specifications are provided, '

Fence Line Posts

Steel fence posts shall be driven into the ground until the top of the anchor plates are embedded 4 to 6 inches in the
ground. The posts shall be spaced 15 feet apart along the fence line. Spacing may vary up to 18 inches in order to
select the best placement site. However, average post spacing shall not exceed 15 feet in any 660 foot section of
fence line. Average post spacing shall be determined by dividing the number of posts actually used in any selected
fence section into the measured length of that section of fence. The minimum length of fence section used to
measure average post spacing shall be 300 feet. Posts shall be in a straight line between braces, with no excess pull
on the post by the wires.

The use of wood line posts will be reserved for irregular terrain and will be placed where necessary to stabilize the
fence. Wood line posts shail be set 2 mintmum of 2 feet into the ground.

Fastening Wire to Wooden Posts

Staples shall be driven diagonally with the grain of the wood and at a slight downward angle, and shall not be driven
so tightly as to bind the wire against the post. -Staples will be set leaving sufficient space for the wire to slide back
and forth for stretching and weather adjustment. Specifications for the driving of staples are provided in Section J.

Fastening Wire to Steel Posts

With a lay-down fence design, wire is not permanently attached to the steel posts. Wire is placed on opposing sides
of the steel posts: the top and bottom wire being placed on one side and the two middle wires being placed on the
opposite side. This is illustrated in the fencing diagram in Section J.

Splicing Wire
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Fence wires may be spliced using the eye splice, the western union splice, or the nicropress sleeve splice.
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Use of Trees in Fence Line and for Braces

Trees live or dead shall not be used in the fence line or as braces.

Wire and Fence Stay Installation

The top wire shall be a smooth barbless wire. The other three wires shall be barbed. The spacing shall be as
follows:

Four-Wire Fence = 44" Total Height

Bottom wire - 16 inches above ground level
Second wire - 8 inches above bottom wire
Third wire - 8 inches above second wire
Fourth wire - 12 inches above third wire

Stays

A minimum of two wooden stays per span between fence posts will be used. Stays will be placed 5.5 feet apart;
wire will be stapled securely to the stay or by some other fashion to restrict the wooden stay from sliding,

Gate Construction

Two wire gates will be constructed for unit 501 at a designated location.

The fence shall terminate at each gate. A Horizontal Brace or Corner Brace shall be used to anchor the fence at both
ends of the gate. Trees will not be used as braces at the gate ends. Gates shall be at least 14 feet wide, but not

exceed 20 feet. They shall be constructed with four wires, spaced the same as on the rest of the fence, attached to
stays at each end. The end stays shall be of wood not less than three inches in diameter or two 2’%4"s nailed
together and at least 48 inches long. The gates shall have three wood stays evenly spaced between the end stays.

The gate end stay at the pivot end of the gate shall be attached to the brace with two double loops of 124 gauge
barbless wire, one at the top of the stay, and one at the bottom. The swinging end of the gate shall be fastened to the
brace with a double loop of 12¥ gauge barbless wire so that it will encircle the end stay six inches above the ground

on the bottom, and by a gate fastener at the top. The gate fastener will be made with two strands of barbless wire
securely wired to the gate brace and to the gate fastening bar (pitch bar) with a short piece of smooth wire.

Project Clean-up
The Contractor shall clean-up waste materials, personal litter and garbage from the project site as work progresses.

Water Gap Construction

For depressions or stream channels less than 16 feet wide, fence across the depression with no braces, For
depressions over 16 feet wide, construct horizontal braces on each side of the depression. The design of the water
gap will vary with site specific features. There should be sufficient opening to allow water and a majority of water-
born debris to pass through the gap but restrict the movement of cattle including calves. Breakaway fencing or
removable fencing is adequate for the project location. Breakaway fencing should be constructed in a manner that
prevents damage to the main fence. Water gap locations are identified on the meadow map in Section J,
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Five Year Put-Up and Take Down of the Fence

The contractor would be responsible for the annual put-up and take down of each constructed fence, At the time of
put-up and take down, routine maintenance of the fence would also occur. Maintenance would include patching of

broken wire and replacement of broken wooden stays and metal “T” posts. Replacement of braces would not be
required. Materials required for maintenance are the responsibility of and provided by the contractor.

Put-up would occur between June 1* and June 15", The latter date can be extended if the area is not accessible or
any significant portion of the fence is buried under any depth of snow. Let-down of fence would occur between
" October 1% and November 1%,
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Project Number 10 — Piling of Dead and Down Logs

This work item consists of the Contractor piling approximately 15 acres of dead and down logs mechanically or by
hand in accordance with the following terms and specifications.

a) All dead and down logs 8 inch dbh to 20 inch dbh shall be piled.

b) Piles shall not exceed 6 feet in height or 10 feet in diameter, unless larger piles are approved by the Forest
Service. '

¢) Do not locate piles on stumps.

d) Locate piles in openings, as far from leave trees as poésible. Piles shall be a minimum of 10 feet
(horizontal distance) from residual live tree crowns. Additional trees and brush may need to be removed
in order to attain a minimurm of 10 feet between the pile and standing leave trees.

¢) Areas in need of piling can be seen on the Contract Area Map and will be designated on the ground by the
Forest Service prior to operations.

Firelines are required arcund each pile.

Fireline Specifications:

Firelines shall be constructed 2 feet away from the perimeter of the pile and must be cleared of all combustible
material, to bare mineral soil. This includes all living vegetation.

Firelines shall be a minimum of 2 foot in width.

If mechanical piling_method is chosen the equipment required for this operation is the same as in project
number 3, with additional requirement of bucket attachment with thumb or grapple with opposing tines or
equivalent .
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Project Number 11 — Kerrick Horse Camp Fence

This work item consists of the Contractor building 900 feet of post and pole fence around Kerrick Horse Camp.
Such work includes but is not limited to the following: Driving or setting posts and attach poles to posts.

Post
Posts wilt be 8 to 10 inches in diameter.
Posts will be 6 ¥4 to 8 foot long
Set posts on 8 - 12 foot centers.
Posts can be either driven or set.
Driven posts will have a tapered end
Set posts will have a blunt end,
Posts are to be set at feast 2 ¥z feet deep.

Poles

3 poles per section are required

Poles should be offset and overlaping

Poles will have a minimum diameter of 6 inches.

Poles can be 8 — 24 feet long.

Poles will have a flat surface where they attach to the pole.

Poles will be attached with galvanized spikes.

Pole height: bottom rail not <1 foot from ground, top rail height between 4-4.5 feet.
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Project Number 12 — OHYV Trail Obliteration (0.2 miles)

Closing designated trail to use by all motorized vehicles and returning the trail to resource production using one or a
combination of the following items: earth barricade, rock barricade, waterbars, slashing, camouflaging road
junction, and recontouring cut and fill slopes.

" . A. Earth, Log and Rock Barricades

1. Earth barricades shall be constructed in locations from which the trail may be accessed by vehicles.
2. Multiple log barricades at one site may be specified. Logs shall be greater than 24 inches in diameter.
3. Rock barricades shall be placed so that motorized vehicles may not pass.

B. Stashing
1. This work shall consist of placing woody material over the roadbed to discourage vehicle traffic.
2. Woody material shall be dead timber and slash removed from an area within thirty five (35) feet of the route in
the vicinity of the areas where it is to be placed. When there is inadequate material to slash route and when
directed by the Forest Service, Conractor shall fell marked trees adjacent to route. Trees shall be felled
diagonally across route, '
3, Material shall be placed randomly over the roadbed to give a similar appearance of the surrounding area and
may include rocks and other material.

(., Camouflaging Road Junction
1. This work shall consist of manipulating the cut and fill slopes of the designated road so the road template is
not obvious. Slashing is included in this section and is incidental to work in this section. One or more of the
following methods will be specified:

D). Recontouring Cut and Fill Slopes
1. Cut and fill slopes shall be reshaped as nearly as practical to the surrounding hill slope topography. Reshaping
of cut and fill slopes shall be prescribed on a site specific basis by the hydrologist where unstable slopes create
geologic hazards or excessive erosion. '

E. Waterbars _
1. Waterbars shall be installed at Tocations designatined by the Forest service or staked on the ground. All
waterbars are to be the non-drivable type.
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Project Number 13- Horse Trail Obliteration (1.3 miles}

Obliterate trails by completely eliminating the trail bed with hand tools using one or a combination of the following
items: restoring natural contours and slopes, fill ruts to blend with contour, remove any unstable fills, pull back trail
shoulders and cut banks, scatter slash and/or duff on trail bed, and block and camouflage entrances to trail.
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Project Number 14 ~ Removal of Smali Conifers from Aspen & Meadows (45 acres)

All hardwoods shall be protected during operations to the extent possibie.

Hand Felling and Yarding:

a)
b)

c)

Felling: All conifers that are atleast 2’ tall and less than 4” in diameter shall be hand felled.

Stump Height: All stumps shall not exceed 6 inches above ground level measured on the uphill side.
Felled trees shall be completely severed from the sturmp.

Yarding: All cut trees shall be hauled to a location adjacent to the project area and designated by the Forest
Service. No material shall be left with the project area unless allowed by the Forest Service.

Hand pile specifications:

a)
b)

<)

d)

e)

1)

g

h}

Pile 100% of all cut material for future burning

Sever all limbs completely from boles (stobs not to exceed 3 inches), and cut material, as needed, into
pieces small enough to be stacked in a compact arrangement. Maximun length is 8 feet.

Locate piles in openings, as far from leave trees as possible, Piles shall be a minimum of 10 feet
(horizontal distance) from residual live tree crowns. Additional trees and brush may need to be removed in
order to attain a minimum of 10 feet between the pile and standing leave trees.

Do not locate piles on stumps.

Piles shall not exceed 6 feet in height or 6 feet in diameter, unless larger piles are approved by the Forest
Service.

Construct piles such that the fine fuels form the base of the pile with heavier larger fuels on top to provide
for adequate consumption of all material.

Cover half of each pile with waterproof paper, provided by the Forest Service (government furnished
property). The paper cover shall be held down with adequate slash to keep it in place.

Do not pile within 10 feet of the high water mark in drainages or meadows and other riparian areas.

Fireline Specifications:

a)

b)

¢)

Firelines are required around each hand pile.

Firelines shall be constructed 2 feet away from the perimeter of the pile and must be cleared of ail
combustible material, to bare mineral soil. This includes all living vegetation.

Firelines shall be a minimum of 2 foot in width.
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Contract Name: South Googeberry Stewardship Project

KT-HT.2# - SDECIFIED FIRE PRECAUTIONS (06/2012)

Contractor or a designated Contractor's Representative shall certify compliance with specific Contract and
California Public Resources Code (CPRC) fire precautionary measuras in HT.1 Flans, KT-HT.2# and KT-HT.2,2#.
Certification shall be provided prior to starting cperations during Fire Precautionary Period and shall be

updated as needed.

Listing of specific fire precauticmary measures in the following subsections i1s not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment applicable to Contractor's Operations.

Upon request of Forest Service, Purchaser shall permit and assist in periodic testing and inspection of
regquired fire equipment.

The following definitioms shall apply to HT.2# and KT-HT.2.24:

“nctive Landing: A location Contractor is skidding logs into, or performing other operations such asg
delimbing, log manufacturing, and chipping logs. Except for EV and E days, loading logs or stockpiled
chips only on a cleared landing does not constitute an Active Landing.

Hot Saw: A harvesting system that employs a high-speed (»1100 rpﬁ) rotating felling head (i.e., full
rotation lateral tilt head).

Mechanical Operations: The process of felling, skidding, chipping, shredding, piling, log processing
and/or yarding which requires the use of wmotorized power which includes, chainsaws, chippers, meotorized
carriages, masticators, stroke delimbers, skidders etc.

Specific equipment requirements and fire precauticnary measures are shown in the following table and in KT'-
HT.2.2%: '

Table A




South Gooseberry Stewardship Project

Page 75a

KT-HT.2# - SPECIFIED FIRE PRECAUTIONS (06/2012)

Tzble A

Contractor or a designated Contractor’s Representative shall certify
compliance with specific Contract and California Public Resources Code (CPRC)
fire precautionary measures in H{T).l Plans, K(T}-H(T).2# and K(T}-H(T) .2.2%.
Certification sghall be provided prior to starting operationg during Fire
Precautionary Period and shall be updated as needed.

Listing of specific fire precautionary measures in the following subsections
ig not intended te relieve Contractor in any way from compliance with State
fire laws covering fire prevention and suppressicon equipment applicable to
Contractor's Operations.

Upon request of Forest Service, Contractor shall permit and assist in
periodic testing and inspection of reguired fire eguipment.

The following definitions shall apply to H{T).2# and K(T}-H(T).2.2%:

Active Landing: A location Contractor is skidding logs into, or
performing other operations such as delimbing, log manufacturing, and
chipping logs. Except for EV and E days, loading logs or stockpiled c¢hips
only on a clearsd landing does not constitute an Active Landing.

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm)
rotating felling head {(i.e., full rotation lateral tilt head).

Mechanical Operations: The process of felling, skidding, chipping,
shredding, piling, log processing and/or yarding which requires the use of
motorized power which includes, chainsaws, chippers, motorized carriages,
masticators, stroke delimbers, skidders etc.

Specific equipment requirements and fire precautionary measures are shown in
the following table and in KT-HT.2.2#:

A. Fire Tools and Contractor shall meet applicable parts of Section 4428 of the

Equipment CPRC.

Unless agreed otherwisge, Fire tools kept at each Active
Landing shall be sufficient to equip all employees in the
felling, varding, loading, chipping, and material processing
operaticns associated with each landing. Fire eguipment shall
include two tractor headlights for each tractor dozer used in

Contractor's Operations. Tractor headlights shall

attachable to each tractor and served by an adegquate power
source. Fire tools shall be kept in a sealed fire tool box
adjacent to the Active Landing and readily accessible in event

of fire.
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B, Fire
Extinguighers

C. spark
Arregters and

Mufflers
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Where cable yarding is used, Contracteor shall provide a size 0
or larger shovel with an overall length of mnot less than 46
inches and a gerviceable 5 gallon backpack pump filled with
water or a Fire extinguisher bearing a label showing at least

a 4-A rating must be within 25 feet of each tail and corner
bleck.

Trucks, tractors/skidders, pickups and other similar mobile
equipment shall be eguipped with and carry at all times a gize
0 or larger shovel with an overall length of not less than 46
inches and a 2-1/2 pound axe or larger with an overall length
of not lese than 28 inches.-

All required fire tools shall be maintained in suitable and
gerviceable condition for fire fighting purposes.

Contractor shall equip each intermal combustion yarder, fuel
truck, and loader with a (4-A:80-B:C) fire extinguisher for
0il and grease fires.

Skidders and tractors shall be equipped with a minimum 5-BC
fire extinguisher.

Fire extinguishers shall be mounted, readily accessible,
properly maintained and fully charged.

Contractor shall equip all mechanized harvesting machines and
log processors with hydraulic systems, powered by an internal
combustion engine (e.g. wmasticator, chipper, feller/buncher,
harvester, forwarder, Hot Saw, atroke delimber, etc), with at
least two 4-RA:60-B:C fire extinguishers or an acceptable CAFS
gsubgtitute identified in Section K.

Except for tractors and other equipment with exhaust-operated
turbochargers, C(ontractor shall equip each operating tractor
and any other internal combustion engine with an approved
spark arregter. There shall be no exhaust bypass on any
system.

Spark Arresters shall be a model tested and approved under
Forest S8ervice Standard 5100-la as shown 1in the Naticnal
Wildfire Coordinating Group Spark Arrester Guide, Volumes 1
and 2, and shall be properly mounted and maintained according
to manufacturer’s specifications.

Every motor vehicle subject to registration shall at all times
be equipped with an adequate exhaust system meeting the
requirements of the California Vehicle Code.
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Each power saw shall be equipped with a spark arrester
approved and maintained in effective working order as
identified in the Spark Arrestor Guide in Section C. above and
according to applicable parts of CPRC Section 4442 or 4443.
An Underwriters Labortories (UL) approved fire extinguisher
containing a minimum 14 ounces of fire retardant shall be kept
with each operating saw.

A size 0 or larger shovel with an overall length of not less
than 38 inches shall be kept with each gas can, but not more
than 300 feet from each power saw when used off cleared
landing areas.

Contractor shall designate in the fire plan required by H{T).1
and furnish on Contract Area during operating hours a fire
gupervigor, named in writing and authorized to act on behalf
of Contractor in fire prevention and suppression matters.

Unless agreed otherwise, Contractor shall furnish and
designate in writing, a Fire Patrolperson each operating day
when Project Activity Level C or higher isg in effect. When on
duty, the Fire Patrolperson is required to patrol the
operation for the prevention and detection of fires, to take
suppression action where necessary and to notify Foregt
Service as required under Sections I. Reporting Fires and L.
Communications. Thig Fire Patrol is required on foot, unless
otherwise agreed.

By written agreement, one Fire Patrolperson may provide patrol
on this and adjacent projects or sales. No Fire Patrolperson
ghall be required on Specified Road construction jobs except
during clearing operations unlessg otherwise specified.

Contractor shall obtain written permits from Forest Service
before allowing welding, warming fires or burning, subject to
K(T)-H(T).2.24# - Emergency Precautions.
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Contractor shall clear away, and keep clear, fuels and legging
debris as follows:

Welding equipment and 10 feet slope radius
gtationary log
loaders, yarders and
other equipment listed
in California State

Law:
Tall or corner A11 running blocks on a cable
haulback blocks: varding operation shall be located

in the center of an area that is
cleared to mineral soil at least 15
feet in diameter,

Lines near, between or | Sufficient clearing to prevent line
above blocks: from rubbing on snags, down lcgs and

other dead woody wmaterial.

21l smoking shall be confined within a c¢ar, truck, crew rig or
other enclosed cab after 1:00 PM on Ev days and all hourz on E
dayes (XK(T)-E(T).2.2%). At other timeg, any smoking shall be
done while sitting in an area at Jleast 3 feet in diameter,
cleared of flammable materials. Burning tobacce and matches
#hall be extinguished before they are properly disposed,

As soon ag feasible, but no later than 15 minutes after
discovery, Contractor shall notify Forest Service of any fires
on Contract Area or along roads used by Contractor.
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Contractor shall provide a water tank truck or trailer on or

in proximity to Contract Area during Contractor's Cperations
otherwise

hereunder during Fire Precautionary Period unless

agreed.

Tank truck or trailer shall contain at least 300 gallons of
water and comply with the following requirements:

(1)

Pump,

which at sea level,

can deliver 23 gallons per

minute at 175 pounds per sgquare inch measured at the pump

outlet.

the following table for nearest temperature and elevation:

pumps shall be tested on Contract Area by Forest
Service using a 5/16 inch oxifice with a one inch in line test
kit and shall meet or exceed the pregsure values identified in

T
[<} Sea
rm Leve 1000 2000 3000 4000 5000 6000 7000 8000 3000 10000
D 1 Feet Feet Feet Feet Feet Feet Feeat Feet Feet Faect
55 179 23 [174] 23 |16%] 23 {165| 22 [161| 22 |157] 22 (153} 22 |150| 21 |146] 21 |142| 21 |138| 21
70 |178| 23 [171] 23 [166| 22 [162] 22 |158) 22 [154| 22 |150| 21 |147| 21 |143| 21 |133| 21 |136) 20
85 |171] 23 |168| 23 |163| 22 |159] 22 [155] 22 [151] 21 |147| 21 [144| 21 [140| 21 |136| 20 |133| 20
100|168 23 [184| 23 |L59| 22 [155| 22 |152| 22 148 21 |144| 21 (141} 211137 20 |133| 20 ;131| 20
P @ |p |lg |p Je |p le | |@ |Pp |G |P |G |P |G [P |G (P |G |P |G
s |» jg |p is |p |8 |[p lg |2 |8 (P |8 | |8 |P |8 |P |8 P [B |P
T Mz M |r m T M | |Mm I M |{I M |[T |M |[I M |I |[M |I M

The pump outlet sghall be =quipped with 1-1/2 inch National

Standard Fire Hose thread.

ghall be provided for other than centrifugal pumps.

A bypass or pressure relief valve

(2) 200 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached to pump with no

segments longer than 50 feet,

ends of the couplings.

wedge type 1-inch brass or lightweight couplings

when measured to the extreme

Hose shall have reusable compression

{aluminum or

one end of hose shall be equipped with a coupling
female sectien and the other end with a coupling male section.
capable of

plastic).
The hose shall,
withstanding 200

with

PST

the

pump

neczzle
pressure

closed, be
without

leaking,

distortions, slipping of couplings, or other failures.
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(3) A shut-off combination nozzle that meets the following
minimum performance standards when measured at 100 P.S.I. at
the nozzle:

G.P.M. Horizontal
Range
Straight 10 38 feat
Stream
Fog Spray & - 20 N/A

(4) 8ufficient fuel to run pump at least 2 hours and necegsary
gervice accessories to facilitate efficient operation of the

pump .

(5} When Contractor is using Hot Saws or Masticatocrs an
additional 250 feet of light weight hose, approved by Forest
Service, shall be immediately available for use and be capable
of connecting to the 300 feet of hose and appurturances in (2)
and (3) above.

(6) This equipment and accessories shall be deliverable to a
fire in the area of operations and 1is subject to the
requirements for each specific activity level identified in
KT-HT.Z2.2#.

A fire suppression system where compressed air is added to
water and a feaming agent. By agreement, Contractor may
substitute a CAFS or functional equivalent in lieu of the tank
truck, trailler or fire extinguishers, provided it meets ox
exceeds the following specifications and requirements:

1. Variable foam expansion ratic - 10:1 to 20:1.

2. Units shall be kept fully charged with air; water and foam
concentrate as recommended by the manufacturer and have
the appropriate tcols to service the system.

3. The unit shall contain encugh eneryy to empty tank and
clear hose prior to exhausting propellent.

4. The unit shall be capable of being completely recharged
within 10 minutes.

5. When used on cable varding landings, the unit shall be
outfitted for immediate attachment to carriage and
transpcrted without damage to the unit.

Fire extinguishers zreguired for Hot Saws, Masticators and
similar equipment identified in Section B. above may be
substituted with a 3 gallon CAFS.

Tank truck, trailer or equivalent may ke substituted with a 30
Gallon CAFS with at least 550 feet of one inch hose and an
adjustable nozzle with enough water, air and foam concentrate
for at least one recharge.
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This equipment and accessories shall alsoc be deliverable to a
fire in the area of operations and subject to the requirements
for each specific activity level identified in XK(T)-H(T).2.2#.

Contractor shall furnish a serviceable communications system
such a8 a telephone, radio-telephone, radio system or
gatellite phone connecting each operating side within the
Contract Area with Contractor's headgquarters, and capable of
notifying Forest Service within 15 minutes of discovery of any
fires on the Contract Area or along Contractor’s haul route,
When such headquarters is at a location which makes
communication to it c¢learly impractical, Forest Service may
agree to a reagonable alternative notification method.

A Citizen’s Band (CB)radio is not acceptable communications.

When all or part of Included Timber will be harvested by a
long span {over 1,500 feet)cable yvarding operation, Contractor
ghall provide at each active c¢able yarding landing a tank
truck, trailer or acceptable CAFS sgubstitute which c¢an be
lifted and transported by the carriage.

The unit shall meet the same requirements as specified for the
tank truck, trailer or approved CAFS substitute.

Contractor shall provide and maintain fire equipment as
follows:

1. The fire tocl box regquired under this provision shall be
equipped for attachment to the helicopter long line so that
it may be hauled to needed locations. Such attachment
device shall not interfere with access to fire tools.
Unless agreed otherwise, the fire tool box shall be loccated
at the Active Landing ready for immediate dispatch.

2. An external helibucket readily attachable to the
helicopter, with a capacity of at least 500 gallons, and
having & remote control door mechanism adequate for rapid
dropping of water. The helibucket shall be located at the
helicopter service landing and shall be filled with water
ready for immediate dispatch unless otherwise agreed.

3. all aircraft used irn conjunction with Contractor’s
Operations sghall be equipped with an operable radio system
capable of meeting Region Five avionics requirements.
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4. For protection of fuel servicing operations, fire
extinguishers which have the following ratings based on the
open hoge discharge capacity, i.e., "broken hose," of the

airaraft fueling system shall be readily availlable:

a. Where said capacity does not exceed 200 gallons per
minute, at least one approved extinguisher having a
minimum rating of 20-B;

b. Where said capacity is in excess of 200 gallons per
minute, but not over 350 gallons per minute, one
approved extinguisher having a minimum rating of 80-B;

¢. Where said capacity is in excess of 350 gallons per
minute, two approved extinguishers, each HhHaving a
minimum rating of 80-B.

5. By agreement, a suitable CAFS may also be used in lieu of
the above sxtinguishers.

6. Extinguishers of over 50 pounds gross weight =hall be of
wheeled type or be mounted on carts to provide meobkility and
ease of handling.
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Contract Name: South Gooseberry Stewardship Project

KT-HT.2.2# - EMERGENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level
(BAL) table below. Unless otherwise agreed in writing, Project Activity Levels applicable to this project
shall be the predicted levels for the Fire Danger Rating Area(s), or fire weather station(s) stated in the
Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity level if the current fire
supprespion situation, weather and vegetation conditions warrant an adjustment. If practicable, Forest
Service will determine the following day's activity level by 6:00 PM. Contractor shall obtain the
predicted Project Activity Level from the appropriaté Ranger District Office before starting work each day.
Forest Service may change the Project Activity Level Table to other waluas upon revision of the National
Fire Danger Rating System. When Contractor is notified, the revised Project Activity Levels will supersede
the levels in the Proiject Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.2.2% - EMERGENCY PRECAUTIONS
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KT-HT.2.2# - EMERGENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitations or requirements in

the Project Activity Level (PAL) table below. Unless otherwise agread in
writing, Project BActivity Levels applicable to this project shall be the
predicted 1levels for the Fire Danger Rating Area(s), or fire weather

station(s) stated in the Contract Area Map legend.

Forest Services, in its sole discretion, may change the predicted activity
level 1if the current fire suppression situation, weather and vegetation
conditions warrant an adjustment. If practicable, Forest Service will
determine the following day’'s activity level by 6:00 PM, Contractor shall
obtain the predicted Project Activity Level from the appropriate Ranger
District Cffice before starting work each day.

Foregst Service may change the Project Activity Level Table to other values
upon revigion of the National Fire Danger Rating System. When Contractor is
notified, the revised Project Activity Levels will supersede the levels in
the Project Activity Level Table below,.

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.2.24 - EMERGENCY PRECAUTIONS

PROJECT ACTIVITY LEVEL TABLE

Level | Project Activity Minimum Requirements and Restrictions. Restrictions
at each level are cumulative.

A Minimum required by K(T}-H(T).2%#.

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or
adjacent to the Active Landing.

c 1. When Hot Saws or Masticators are operating, a tank truck, trailer or
approved CAFS substitute shall be within % mile of these operations.
Effective communications shall exist between the operator and the
Active Landing.

2. Immediately after Mechanical Operaticns cease, Fire Patrol is
required for two hours.

D 1. Immediately after Hot Saw or Masticator operations cease, Fire
patrel is required for three hours.

2. No Dead Tree felling after 1:00 PM, except recently dead.

3, No Welding or cutting of metal after 1:00 PM, except by special
permit.

Ev 1. The following activities may cperate all day:

a) Loading and hauling logs decked at approved landings.

b) Loading and hauling chips stockpiled at approved landings.

¢) Servicing eguipment at approved sites.

d) Dust abatement, rcad maintenance {(Chainsaw use prohibited),
culvert installation within cleared arsa, chip sealing, paving,
earth moving or rock aggregate stock pile loading and
installation {does not include pit or gquarry development) .

e} Chainsaw and log processing operations associated with loading
logs or other forest products at approved landings.
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2. Hot Saws or Masticators may operate until 1:00 PM; provided that:

a) A tractor or other eguipment with a klade capable cof
constructing fireline is on or adjacent to the active landing
or within % mile of the operating equipment. This piece of
agquipment shall have effective communication with the Hot Saw
or Masticator.

b) Any additiocmal restrictions specified by the Forest.

3. All other conventional Mechanical Operations are permitted until
1:00 PM,

4. Some operationz may be permitted after 1:00 PM, on a case-by-case
basig, under the terms of a PAL Ev Variance Agreement. Activities
for which a Variance may be issued are:

¢ Rubber Tire Skidding
¢« Chipping on Landings
e Helicopter Yarding

* Fire Salvage

When approved by a Line Officer, a Variance Agreement can be
implemented when the criteria specified in the agreement are met
and mitigation measgures are in place. This approval is good for
ten (10} dayes unless cancelled sooner or extended by the
Contracting Officer for an additional ten (10) days. Variance
approval can be withdrawn at the sole discreticn of Forest
Service. Variance approval is contingent on the 7-day fire
weather forecast, fuel conditions, sgite characteristiecs, current
fire situation, state of Contractor’s eguipment for prevention and
suppressiocn readiness, type of operation and social and community
congiderations etc. (See attached Project Activity Level Variance
Agreement) . :

E The following activities may operate all day:

1. Loading and hauling logs decked at approved landings.

2. Loading and hauling chips stockpiled at approved landings.

3. Servicing Equipment at approved sites.

4. Dust abatement, road maintenance {(chainsaw uge prohibited) or
loading stock piles and rock aggregate installation (does not include
pit or quarry development) . :

5. Chainsaw cperation assgociated with loading at approved landings.

All other activities are prohibited.
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(10/2010)

Region 5 Project Activity Level (PAL) Ev Variance Application/Agreement

Project Name:

Contract Number:

Purchaser/Contractor Name:

Request #__, for period:

Units/Subdivigiong Affected:

Location of operation:

Slope

Aspect

Elevation

Fuels on site

Fuelg in surrounding area

7 Day PAL Outlook

Short range predictions (Red
Flags)

Fuel Moistures

Response time of suppression
resources

Potential for ignition

RAWS location

Current Fire Situation:

Draw down information

National Readiness Level

Contractual considerations:

Normal Operating Season

Fraquency of recent contract fires
in area

Type of operation

Purchaser/Contractors past/current
performance & equipment readiness

Other site gpecific mitigation or
precaution (i.e.
Purchaser/Contractors proposals)

Social & Community Considerations:

Proximity of high value resources

Sensitivity of locaticn
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Remarks:

Ev Proposzed Actions
[ ] Rubber Tired Skidding

Ei] Chipping on Landings

Helicopter Yarding

Fire Salvage

Description of Mitigation Measures

Fire Management Officer Concurrence Date

Line Officer Approval Date

I have considered the above request and determined the specified mitigation
measures or actions must be implemented to continue operations in Project
Activity Level Ev. Unless extended, the approval remains in effect for ten
{(10) calendar days unless cancelled socner or extended by the Forest Service
for an additional ten (1¢) days. At the sole discretion of the Forest
Service, this variance can be modified and/cr cancelled at no cost to the
government.

Contracting Officer Date

Purchaser/Contractor Rep. Date
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Contract Name: Scuth Goossberry Stewardship Project

KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer DPrice Index uged to determine when a drastic reduction in
price has occurred is stated in AT.17. Contractor will be notified whenever the Chief determines that a
drastic reductiom in wooed product prices has cocourred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written request. For each additional congecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additicnal
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years shall be added to a contract's term by market-related contract term addition
unless the following conditions are met:

{i) The contract was awarded after December 31, 2006; and
_(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
gquarters during the contract term, but nct including the quarter in which the contract was awarded.

For each qualifying quarter meeting the ¢riteria in paragraphs (i) and (ii1) of this provision, the
Forest Service will, upon the Contractor's written request, add an additicnal 3 months during the normal
cperating season to the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year.

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addition.

Additional contract time may not be granted for those porticns of the contract that have a required
completion date or for those portions of the aontract where Contracting Cfficer determines that the timber
iz in need of urgent removal or that timber deterioraticn or rescurce damage may result from delay.
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Contract Name: South Gooseberry Stewardship Project

KT-IT.6.8#(Option 1} - USE OF TIMBER (03/2004)

(a) This contract is subject to the Forsst Resources Conservatlon and Shortage Relief Act of 19%0, as
amended (16 USC 620, et s8eq.).

{b) Except for NCHE determined pursuant to public hearing to bhe surplug, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

{¢) Timber in the following form will be considered unprocessed:

{i} Trees or portions of trees or other rcundwood not processed te standards and specifications suitable
for end product use;

{ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards defined in
the Act (16 USC £20e}; and

{iii) aspen or other pulpwood bolts excesding 100 inches in length.

{(d} Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with lcgs intended for export.

(e} Prior to award, during the life of this contract, and for a period of 3 years from Terminatiom Date,
Contractor shall furnish to Forest Service, upeon regquest, records showing the volume and geographic origin
cf unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(£} Prior to delivering unprocessed Included Timber to another party, Contractor shall require each buyer,
exchangee, or reclpient to execute an acceptable agreemsnt that will:

11} Identify the Federal origin of the timber;

{1i) Specify deomestic processing for the timber involved;

{1ii} Require the exscution of such agreements between the parties Lo any subseguent transactions
involving the timber;

{(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either legally
exported or domestically processed, whichever is applicable; and

{v) Otherwise comply with the requirements of the Act {16 USC s520d} .

{g) No later than 10 days following the executicn of any such agreement hetween Contractor and another
party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall retain,
for 3 years from Termination Date, the records of all sales, exchanges, or dispositicns of all Included
Timber.

(h}) Upon request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(1} For breach of this Subsection, Forest Service may terminate this contract and take such other acticn
as may be provided by statute or regulaticn, including the impesition of penalties. When terminated by
Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by
Contractor relating to the termination.



