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Preface 

Preface_wo_03_15_2004_m 

Delete all but the first paragraph and add the following: 
 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 
National Forest System Roads.    
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101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

 

101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

Add the following to (a) Acronyms: 

AFPA 
MSHA 
NIST 
NESC 
WCLIB 

American Forest and Paper Association 
Mine Safety and Health Administration 
National Institute of Standards and Technology 
National Electrical Safety Code 
West Coast Lumber Inspection Bureau  

.  

Add the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

 

101.04_nat_us_03_29_2007 

 

101.04 Definitions.  

Delete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

Contractor--The individual or legal entity contracting with the Government for performance of 
prescribed work.  In a timber sale contract, the contractor is the “purchaser”.   

Culvert--No definition. 

http://www.nist.gov/
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Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 
line (including easement, lease, permit, or license to occupy, use, or traverse public or private 
lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 
and drainage areas. 

 

Add the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 
Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as 
applicable. 
Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 
“design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 
Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 
specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 
Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 
Government under the terms of a Timber Sale Contract and acting independently or through 
agents, employees, or subcontractors. 

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires 
designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 
CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 
construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 
specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 
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Figure 101-1—Illustration of road structure terms. 

 
101.04_nat_us_11_06_2007 
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101.04 Definitions.  
Delete the following definitions: 

Contract Modification 

Day 

Notice to Proceed 

Solicitation 
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102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

Delete Section 102 in its entirety. 
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103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

Delete all but subsection 103.01 Intent of Contract. 
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104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 
 

Delete Sections 104.01, 104.02, and 104.04. 

 

104.03_nat_us_01_22_2009 

104.03 Specifications and Drawings. 

Delete 104.03.   

104.03_nat_us_02_22_2005 

104.03 Drawings and Specifications 

Delete subsection 104.03 

104.06_nat_us_02_17_2005 

Add the following subsection: 

104.06 Use of Roads by Contractor  

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 
activities necessary to complete this contract, subject to the limitations and authorizations 
designated in the Road Order(s) or described in the contract, when such use will not damage the 
roads or national forest resources, and when traffic can be accommodated safely. 

 

104.07_nat_us_02_17_2005 

Add Subsection. 

104.07 Other Contracts.  

Example: The Forest Service is administering other Timber Sale Contracts within the Power 
Lake area. Major haul routes listed within this Timber Sale will also be used within the 
aforementioned ongoing Timber Sales. Schedule activities to assure no delays or interference to 
the operations of the current Timber Sale Contracts. 
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105 - Control of Material 

105.00_01_us_06_16_2006 

105.02  Material Sources 
 

Add the following before the first paragraph. 

 

Sources have been designated for this project as follows:  

 

 Crushed Aggregate Source- Governemnt Furnished.  There is an available Government 
source for Crushed Aggregate for this project located at Gletty Pit accessed from FR 
#4300104. 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 
 

105.02(a) Government-provided sources. 

Add the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 
in disturbed areas according to section 625. 

 

105.05_nat_us_05_12_2004 

 

105.05 Use of Material Found in the Work.  

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 
following: 

Materials produced or processed from Government lands in excess of the quantities required for 
performance of this contract are the property of the Government. The Government is not 
obligated to make reimbursement for the cost of producing these materials. 
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106 - Acceptance of Work 

106.01_nat_us_07_31_2007 

106.01 Conformity with Contract Requirements.   
 

Delete Subsection 106.01 and substitute the following: 

 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 
requirements shown on the plans or specified in the contract. 

Incorporate manufactured materials into the work according to the manufacturer’s 
recommendations or to these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and complied 
with as the design values from which any deviations are allowed.  Perform work and provide 
material that is uniform in character and reasonably close to the prescribed value or within the 
specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 
variations from the median zone that are unavoidable for practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 
will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 
noted, established manufacturing tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance of the 
project.  When the Government tests work, copies of test reports are furnished to the Contractor 
upon request.  Government tests may or may not be performed at the work site.  If Contractor 
testing and inspection is verified by the Government, the Contractor’s results may be used by the 
Government to evaluate work for acceptance.  Do not rely on the availability of Government test 
results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 
methods of determining conformity and accepting work are described in Subsections 106.02 to 
106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  
However, work may be rejected at any time it is found by any of the methods not to comply with 
the contract. 

Remove and replace work that does not conform to the contract, or to prevailing industry standards 
where no specific contract requirements are noted, at no cost to the Government. 
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(a)  Disputing Government test results. If the accuracy of Government test results is 
disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps 
are taken to resolve the dispute, further evaluation may be obtained by written 
request.  Include a narrative describing the dispute and a proposed resolution 
protocol that addresses the following:  

  

(1)  Sampling method;  

(2)  Number of samples; 
(3)  Sample transport; 
(4) Test procedures; 
(5) Testing laboratories;  
(6) Reporting; 
(7)  Estimated time and costs; and  
(8) Validation process.  
 

If the evaluation requires additional sampling or testing be performed, mutually agree with 
the Government on witnessing procedures and on sampling and testing by a third party 
laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  
Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not 
use the same laboratory that produced the disputed Government test results or that 
produced the test results used as a basis for the dispute.   

The CO will review the proposed resolution protocol and may modify it before final 
approval and execution.   

The Government will use the approved resolution protocol test results to determine the 
validity of the disputed testing.  If the Government test results are validated, the Contractor 
will be responsible for all costs associated with developing and performing the resolution 
protocol.  If the Government test results are not validated, the Government will be 
responsible for all costs associated with developing and performing the resolution protocol.  
If the validity of the Government test results cannot be determined, the Contractor and 
Government will equally share all costs associated with developing and carrying out the 
resolution protocol. 

 

(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to 
removal and replacement, the Contractor may submit a written request to: 

(1) Have the work accepted at a reduced price; or 

(2) Be given permission to perform corrective measures to bring the work into 
conformity. 
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The request must contain supporting rationale and documentation.  Include references or data 
justifying the proposal based on an evaluation of test results, effect on service life, value of 
material or work, quality, aesthetics, and other tangible engineering basis.  The CO will 
determine disposition of the nonconforming work. 

 

 

106.07_nat_us_05_11_2004 

106.07 Delete  
Delete subsection 106.07. 
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107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

Delete the entire subsection. 

 

107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 
Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 

107.08_nat_us_03_29_2005 

107.08 Sanitation, Health, and Safety 
 

 Delete the entire subsection. 

 

107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

Delete the entire subsection. 

 

107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

Add the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 
minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 
facilities, storage and handling of hazardous materials, and similar information. Immediately 
notify the CO of all hazardous material spills. Provide a written narrative report form no later 
than 24 hours after the initial report and include the following: 

• Description of the item spilled (including identity, quantity, manifest number, and other 
identifying information).  



Middle Fork Timber Sale 
 

17 
 

• Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 
to whom. 

• Exact time and location of spill including a description of the area involved. 

• Containment procedures. 

• Summary of any communications the Contractor had with news media, Federal, state and 
local regulatory agencies and officials, or Forest Service officials. 

• Description of clean-up procedures employed or to be employed at the site including final 
disposition and disposal location of spill residue. 

When available provide copies of all spill related clean up and closure documentation and 
correspondence from regulatory agencies.  

The Contractor is solely responsible for all spills or leaks that occur during the performance of 
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 
with Federal, state, and local laws and regulations.  
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108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

 

Delete Section 108 in its entirety. 
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109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

Delete the following entire subsections:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

 

109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  

(b) Contract quantity.  

Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 
more. 

Change the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 
Add the following definition:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 
extreme usable length of each piece of lumber or timber actually incorporated in the job. For 
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 
piece actually incorporated in the job. 
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151 - Mobilization 

151.00_01_us_10_11_2006 

Delete Section 151 in its entirety and replace with the following. 

 

Description 

 

151.01 This work consists of moving personnel, equipment, material, and incidentals to the 
project and performing all work necessary before beginning work at the project site; obtaining of 
permits, insurance, and bonds. This work also includes washing and treating construction 
equipment and vehicles necessary for equipment transport to remove seeds, plants, and plant 
fragments before the equipment is used on Forest Service lands, according to the requirements 
within. 

 

Construction Requirements 
 

Wash the sides, tops, and undercarriages of all construction equipment. Remove all seeds, plants, 
plant fragments, dirt, and debris from the construction equipment.  Only equipment inspected by 
the Forest Service will be allowed to operate within the project area.  All subsequent move-ins of 
equipment to the project area will be treated in the same manner as the initial move-in.  This 
requirement does not apply to cars, pickup trucks, and other vehicles that regularly travel 
between the construction site and areas off the National Forest. 

Equipment will be considered free of soil, seed, and other such debris when a visual inspection 
does not disclose such material.  Disassembly of equipment, components or the need for 
specialized inspection tools is not required. 

Notify the CO in writing at least 72 hours before moving any construction equipment onto the 
national forest.  Notification will include an agreed upon location where the equipment will be 
available for inspection by the Forest Service.  Inspection will be required after every cleaning.  

Use methods of cleaning and locations for cleaning approved by the CO. 

For work at a commercial washing facility, use an approved facility. 

New infestations of noxious weeds of concern to Forest Service and identified by either 
Contractor or Forest Service, in the Project Area or on the haul route, will be promptly reported 
to the other party.  Contractor and Forest Service will agree on treatment methods to reduce or 
stop the spread of noxious weeds when new infestations are found.  A current list of noxious 
weeds of concern to Forest Service is available at each Forest Service office. 



Middle Fork Timber Sale 
 

21 
 

 

Measurement 

 

151.02 Clean equipment prior to moving onto this project.  The initial cleaning will not be 
included in the measurement for payment.  Payment for cleaning will only be made if subsequent 
cleanings are ordered by the CO.  Measurement shall be on an “each” basis, meaning one 
complete cleaning of all equipment required for this contract.  Subsequent cleanings necessitated 
by the Contractor’s actions but not directed by the CO will not be included in the measurement 
for payment.  

 

Measure mobilization according to Subsection 109.02. 

 

Payment 

 

151.03 The accepted quantity, measured as provided in Subsection 109.02, will be paid at the 
contract price per unit of measurement for the Section 151 pay item shown in the bid schedule.  
Payment will be full compensation for the work prescribed in this Section.  See Subsection 
109.05. 

Progress payments for mobilization lump sum will be paid as follows: 

(a) If applicable, bond premiums will be reimbursed according to FAR Clause 52.232-5 
Payments Under Fixed-Price Construction Contracts, after receipt of the evidence of 
payment. 

(b) When 5 percent of the original contract amount is earned from other bid items, 50 percent 
of the mobilization item, or 5 percent of the original contract amount, whichever is less, will 
be paid. 

(c) When 10 percent of the original contract amount is earned from other bid items, 100 
percent of the mobilization item, or 10 percent of the original contract amount, whichever is 
less, will be paid. 

(d) Any portion of the mobilization item in excess of 10 percent of the original contract 
amount will be paid after final acceptance.  

Include all costs associated with the initial cleaning of equipment in the unit bid price for 
Mobilization.  Cleaning for subsequent move-ins will not be paid for unless after a suspension 
ordered by the CO. 
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152 - Construction Survey and Staking 

152.00_nat_us_08_05_2005 

 Description 

 

 

152.01(c) Material.   

Add the following: 

Use required stake dimensions and materials. Pre-paint the top 2 inches of all stakes and lath, or 
mark them with plastic flagging. Use designated colors for paint or flagging. Mark all stakes 
with a stake pencil that leaves a legible imprint, or with waterproof ink.  

Do not use aerosol spray paints. 

Use moisture-resistant paper for survey notes. Keep notes in books with covers that will protect 
the contents and retain the pages in numerical sequence. 

  

 

Construction Requirements 

 

152.02 General. 
Delete the first two sentences. 

Add the following: 

When indicated on the plans, a preliminary survey line has been established on the ground. The 
project location line is established by offsets from this preliminary line.  

Delete second sentence in second paragraph and replace with the following: 

Reestablish missing reference, control lines, or stakes as necessary to control subsequent 
construction staking operations  
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152.03 Survey and Staking Requirements.  

 

(b) Roadway cross-sections.  

 

Replace the first two sentences with the following:  

 

Take roadway cross-sections normal to centerline. When the centerline curve radius is less than 
or equal to 200 feet, take cross-sections at a maximum centerline spacing of 25 feet.  When the 
centerline curve radius is greater that 200 feet take cross-sections at a maximum centerline 
spacing of 80 feet.  

 

c) Slope Stakes & References: 
Replace section with the following: 

Slope stakes and references. When required, locate slope stakes on designated portions of the 
road. Locate the slope stake catch points and use them to establish clearing limits and slope stake 
references.  

Mark slope stakes with the station, the amount of cut or fill, the horizontal distance to centerline, 
and the slope ratios.  

Place slope reference stakes at least 10 feet outside the clearing limit and mark with the offset 
distance to the slope stake. Place sight stakes when required. 

Prior to clearing and grubbing operations, move the slope stake outside the clearing limit to the 
slope reference stake. After clearing and grubbing and before excavation, reset the slope stakes 
in their original position. 

Use the designated method to establish the slope stake catchpoint. 

• Method I—Computed Method. Use the template information shown in the plans or other 
Government-provided data to calculate the actual location of the catchpoint. The slope 
stake “catchpoint distance” provided may be used as a trial location to initiate slope 
staking.  Recatch slope stakes on any section that does not match the staking report 
within the tolerances established in Table 152-2. 

• Method II—Catchpoint Measurement Method. Determine the location of slope stake 
catchpoints by measuring the catchpoint distances shown in the plans or other 
Government-provided data.  
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(d) Clearing and grubbing limits.  
Add the following: 

Establish clearing limits on each side of the location line by measuring the required horizontal or 
slope distances shown in the stake notes. Mark the clearing limits with flagging or tags on trees 
to be left standing, or on lath. Make markings intervisible, and no more than 90 feet apart.  

After establishing clearing limits, move the location line stake outside the clearing limits for 
station identification purposes, and mark it with horizontal distance to location line 

(e) Centerline reestablishment. 

 

Replace with the following: 

 

Reestablish centerline from instrument control points. The maximum spacing between centerline 
points is 25 feet when the centerline curve radius is less than or equal to 200 feet.  When the 
centerline curve radius is greater than 200 feet, the maximum distance between centerline points 
is 80 feet.  

(g) Culverts.  
Replace subsection with the following: 

Set culvert reference stakes at all culvert locations. Set a culvert reference stake on the centerline 
of the culvert 10 feet from each end or beyond the clearing limit, whichever is greater. Record 
the following on culvert reference stakes: 

(1) Diameter, actual field measured length, and type of culvert. 

(2) The vertical and horizontal distance from the reference stake to the invert at the ends 
of the culvert. 

(3) Station of actual point where culvert intersects centerline. 

When required, stake headwall for culverts by setting a hub with a guard stake on each side of 
the culvert on line with the face of the headwall. Perform this work after clearing is completed.  

 

152.03 (l) Miscellaneous Survey and Staking. 

Add the following: 

(11) Cattleguards 

(12) Drain Dips 

(13) Erosion Control Measures 
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Replace Table 152-1 with the following two tables: 

Table 152-1 Tolerances for reestablishing P-line, traverse, and elevations. 
 

Precision 
Class 

Minimum 
Position 
Closure Angular Accuracy (±) 

L-Line Tangent 
Control Pointsa 

(±) 

 
Vertical Closureb 

(±) 

A 

(Bridges) 
1/10,000 

2 sets, direct/reverse 

10 second rejection 
limit 

N/A 
0.02 ft or 

0.02ft/1000ftc 

B 1/5,000 

2 sets, direct/reverse 

20 second rejection 
limit 

0.1 ft 
0.02 ft or 

0.02ft/1000ftc 

C 1/1,000 
1 set, direct/reverse 

1 minute rejection limit 
0.2 ft 0.5ft/1000ftc 

D 1/300 
Foresight and backsight; 
15 minute rejection 
limitc 

0.4 ft 1.0ft/1000ftc 

E 1/100 
Foresight and backsight; 
30 minute rejection 
limitc 

0.8 ft 1.0ft/1000ftc 

a. Accuracy of offset measurement. 

b. Determine vertical closures at intervals not to exceed 2000 ft as measured along centerline. 

c. Use greater value. 
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Table 152-2 Cross section and slope stake tolerances. 

Item 
Tolerances 

A B C D E 

Allowable deviation of cross-section 
line projection from a true perpendicular 
to tangents, a true bisector of angle 
points, or a true radius of curves 

(±)2o (±)3o  (±)3o  (±)5o  (±)5o  

Take cross-sections topography 
measurements so that variations in 
ground from a straight line connecting 
the cross-section points will not exceed 

0.5 ft 1.0 ft 2.0 ft 2.0 ft 3.0 ft 

Horizontal and vertical accuracy for 
cross-sections, in feet or percentage of 
horizontal distance measured from 
traverse line, whichever is greater. 

0.1 ft or 
0.4% 

0.15 ft 
or 0.6% 

0.2 ft or 
1.0% 

0.2 ft or 
1.0% 

0.3 ft or 
1.0% 

Horizontal and vertical accuracy for 
slope stake, slope stake references, and 
clearing limits. In feet or percentage of 
horizontal distance measured from 
centerline or reference stake, whichever 
is greater. 

     

Slope reference stakes and slope stakes. 0.1 ft or 
0.4% 

0.15 ft 
or 0.6% 

0.2 ft or 
1.0% 

0.2 ft or 
1.0% 

0.3 ft or 
1.0% 

 Clearing limits 1.0 ft 1.0 ft 1.0 ft 1.5 ft 2.5 ft 
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153 - Contractor Quality Control 

153.04_nat_us_10_24_2007 

153.04 Records.  

Delete all but the first sentence 
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155 - Schedules for Construction Contracts 

155.00_nat_us_05_11_2004 

155 Delete. 

 

Delete Section 155 in its entirety. 
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156 - Public Traffic 

156.00_nat_us_04_17_2007 

Delete Section 156 in its entirety and replace with the following: 

 

Description 

 

156.01  This work consists of controlling and protecting public traffic adjacent to and within the 
project.   

 

Material 

 

156.02 Conform to the MUTCD and the following Sections and Subsections: 

 

 Construction sign panels     633 

 Retro-reflective sheeting     718.01 

 Temporary concrete barrier     618 

 Temporary plastic fence     710.11 

 Temporary traffic control devices     718.22 

 

156.03  General.  Unless otherwise provided for in Table 156-1, keep existing roads open to all 
traffic during road improvement work, and maintain them in a condition that will adequately 
accommodate traffic.  Delays may not exceed ___ minutes at any one time followed by an open 
period of no less than ___ minutes. 

 

Perform no work that interferes or conflicts with traffic or existing access to the roadway surface 
until a traffic control plan has been approved.  Post construction signs and traffic control devices 
in conformance with MUTCD.  All required signs will be in place and approved prior to 
beginning work on project.  
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If the Contractor agrees in writing to allow public traffic to use a new road being constructed 
prior to completion, it will be considered an existing road for traffic control purposes. 

 

156.04  Temporary Traffic Control.  Install and maintain temporary traffic control devices 
adjacent to and within the project as required by the approved traffic control plan and the 
MUTCD.  Install and maintain traffic control devices as follows: 

  

(a) Furnish and install traffic control devices before the start of construction operations. 
(b) All detours outside of clearing limits will be approved in writing by the Contracting 

Officer as part of the traffic control plan. 
(c) Install only those traffic control devices needed for each stage or phase. 
(d) Relocate temporary traffic control devices as necessary. 
(e) Remove devices that no longer apply to the existing conditions. 
(f) Immediately replace any device that is lost, stolen, destroyed, or inoperative. 
(g) Keep temporary traffic control devices clean. 
(h) Remove all temporary traffic control devices upon contract completion or when 

approved. 
(i) When required, use flaggers certified by the American Traffic Safety Services 

Association, the National Safety Council, the International Municipal Signal 
Association, a state agency, or other acceptable organization.  Perform the work 
described under MUTCD Part 6.  Use type III, VII, VIII, or IX retroreflective 
sheeting on flagger paddles.  Do not use flags.  Flaggers must wear high visibility 
safety apparel as required by MUTCD 6E.02. 

 

156.06 Acceptance.  Public traffic work will be evaluated under Subsection 106.02. 
 

Measurement and Payment 

 

156.07  Do not measure Public Traffic for payment.  Compensation is made as an indirect 
payment. 

156.03_nat_us_02_24_2005 

156.03 Accommodating Traffic During Work.  

Delete the following from the last paragraph: 

according to Subsection 106.07(b) 
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156.04_nat_us_02_24_2005 

156.04 Maintaining Roadways During Work.  

(a) Add the following: 

Do not construct detours outside of the clearing limits or use alternate route detours without the 
approval of the CO. 

 

156.08_nat_us_02_24_2005 

156.08 Traffic and Safety Supervisor.  

Delete this subsection in its entirety. 
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157 - Soil Erosion Control 

157.03_nat_us_02_24_2005 

157.03 General  
Delete the entire subsection and replace with the following: 

Prior to the start of construction, submit a written plan that provides permanent and temporary 
erosion control measures to minimize erosion and sedimentation during and after construction.  
Do not begin work until the necessary controls for that particular phase of work have been 
implemented. Do not modify the type, size, or location of any control.  An alternate erosion 
control plan with all necessary permits may be submitted 30 days before intended use. 

Incorporate all permanent erosion control features into the project at the earliest practicable time, 
as outlined in the approved plan.   

When erosion control measures are not functioning as intended, immediately take corrective 
action. 
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171 - Weed and Disease Prevention 

171.00_nat_us_03_30_2005 

Description 

 

171.01  This work consists of washing and treating construction equipment to remove seeds, 
plants, and plant fragments from the equipment before the equipment is used on  National Forest 
System  lands. 

 

Material 

 

171.02 Conform to the following Subsection: 

 

 Water    725.01 

 

Construction Requirements 

 

171.03  General . Notify the CO in writing at least 15 days before moving any construction 
equipment onto National Forest System lands. Construction equipment does not include cars, 
pickup trucks, and other vehicles that regularly travel between the construction site and areas 
outside of National Forest System lands.  

 

Perform all work at a location designated on the plans or other locations approved in writing.  
Provide the CO with an opportunity to monitor the washing and inspection.  

 

171.04 Equipment.  Use a high pressure washing system.  
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For work on National Forest System  lands, use a washing system that traps all wash water and 
either stores it for removal from National Forest System lands or recycles the water for continued 
use. If the equipment recycles the water, provide adequate filters for seed removal. Dispose of 
the filter material and removed seeds in an approved manner. Do not mix soaps, detergents, or 
other chemicals with the wash water. 

 

For work at a commercial washing facility, use an approved facility. 

 

171.05  Washing.  Wash the sides, tops, and undercarriages of all construction equipment. 
Remove all seeds, plants, plant fragments, dirt, and debris from the construction equipment.  

 

171.06  Inspection.  Inspect the washed construction equipment, including the undercarriage, to 
ensure that the washing removed the dirt, debris, and seeds from the construction equipment. 
Rewash the construction equipment as necessary or as directed. 

 

171.07  Acceptance.  Weed prevention will be evaluated under Subsection 106.02. 

 

Measurement 

 

171.08  Do not measure weed prevention for payment. 

 

Payment 

 

171.09 Include all costs associated with the Section 171-Weed Prevention in the unit price for 
Section 151-Mobilization. 
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201 - Clearing and Grubbing 

201.01_nat_us_02_18_2005 

201.01 Description 
 

Replace with the following  

 

This work consists of clearing and grubbing within clearing limits and other designated areas. 

 

201.04_nat_us_02_22_2005 

201.04 Clearing. (c)  

Delete paragraph (c) and replace with the following: 

(c) In areas outside the excavation, embankment, and slope rounding limits, cut stumps to 
within 12 inches or one-third of the stump diameter of the ground, whichever is higher, 
measured on the side adjacent to the highest ground. For timber sales, stump heights will 
meet the requirements of the Timber Sale contract. 

 

201.04 Clearing.  

Delete subsection (d) and replace with the following: 

(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, that is 
within the clearing limits but beyond the roadway and not in a decking area, and that does 
not interfere with sight distance along the road. 

Add the following: 

(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet above the 
roadbed unless otherwise indicated.  Trim tree limbs as near flush with the trunk as 
practicable. 

 

(f) Remove brush from log decks.  Deck logs so that logs are piled parallel to one 
another; can be removed by standard log loading equipment; will not damage standing 
trees; will not interfere with drainage, and will not roll. Keep logs in log decks free of 
brush and soil. 
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201.06_nat_us_02_18_2005 

201.06 Disposal.  

Delete the first sentence of this subsection and substitute the following: 

Dispose of merchantable timber designated for removal according to the provisions of the timber 
sale contract. 
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203 - Removal of Structures and Obstructions 

203.01_nat_us_02_25_2005 

203.01 Description. 

Delete and replace with the following: 

This work consists of disposing of construction slash and debris, salvaging, removing, and 
disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and 
other obstructions. 

 

203.04_nat_us_02_18_2005 

203.04 Removing Material.  

Replace the fourth and fifth paragraphs with the following: 

Where part of an existing culvert is removed, remove the entire culvert upstream from the 
removal. The remaining downstream culvert may be left in place if no portion of the culvert is 
within 12 inches of the subgrade, embankment slope, or new culvert or structure; and the culvert 
ends are sealed with concrete.  

Remove structures and obstructions in the roadbed to 12 inches below subgrade elevation. 
Remove structures and obstructions outside the roadbed to 12 inches below finished ground or to 
the natural stream bottom. 

203.05_nat_us_02_18_2005 

203.05 Disposing of Material.  

Add the following: 

(e) Windrowing Construction Slash.  Place construction slash outside the roadway in neat, 
compacted windrows approximately parallel to and along the toeline of embankment slopes. Do 
not permit the top of the windrows to extend above subgrade. Use construction equipment to 
matt down all material in a windrow to form a compact and uniform pile. Construct breaks of at 
least 15 feet at least every 200 feet in a windrow. Do not place windrows against trees. Obtain 
approval for pioneer roads.  A pioneer road may be constructed to provide an area for placement 
of windrows, provided the excavated material is kept within the clearing limits and does not 
adversely affect the road construction. 

(f) Scattering. Scatter construction slash outside the clearing limits without damaging trees. 
Limb all logs. Place logs and stumps away from trees, positioned so they will not roll, and are 
not on top of one another. Limb and scatter other construction slash to reduce slash 
concentrations. 
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(g) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps greater 
than 3 inches in diameter and longer than 3 feet.  Deposit chips or ground woody material on 
embankment slopes or outside the roadway to a loose depth less than 6 inches. Minor amounts of 
chips or ground woody material may be permitted within the roadway if they are thoroughly 
mixed with soil and do not form a layer. 

(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other debris to 
form a mat upon which construction equipment is operated. Place stumps upside down and blend 
stumps into the mat. 

(i) Decking Firewood Material. Remove brush from decks.  Limb and deck logs that do not 
meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut logs to 
lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and soil. 

(j) Removal to designated locations.  Remove construction slash to designated locations. 

(k) Piling. Pile construction slash in designated areas.  Place and construct piles so that if the 
piles are burned, the burning will not damage remaining trees. Keep piles free of dirt from 
stumps. Cut unmerchantable logs into lengths of less than 20 feet. 

(l) Placing Slash on Embankment Slopes. Place construction slash on completed embankment 
slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed 
slope. Do not place slash closer than 2 feet below subgrade.  Priority for use of available slash is 
for: (1) through fills; (2) insides of curves; and (3) ditch relief outlets. 

(m) Hydrological Sensitive Placement. Where required use this method in combination with 
other designated methods to dispose of material to reduce erosion and to aid in re-vegetation: 

1. Place windrow segments on contours, wrap in type I geotextile. 
2. Place logs as log erosion barriers on contours. Place logs so that 80% of their 

length is on the ground surface. 
3. Scatter slash on bare or disturbed areas within or outside the clearing limits as 

directed. 
4. Scatter chips or ground woody material on bare or disturbed areas within or outside 

the clearing limits as directed. 
Place stumps in swales or on sites to form planting pockets. Place windrow segments on 
contours, wrap in type I geotextile. 

203.08_nat_us_02_24_2005 

203.08  Payment 

Add the following: 

Disposal of construction slash will be compensated under the designated pay item in Section 
201. 
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204 - Excavation and Embankment 

204.00_0621_us_01_21_2009 

Replace Section 204 in its entirety with the following: 
 

Description 
 

204.01  This work consists of excavating material and constructing embankments.  This includes 
furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing 
earthen and rocky material. 
 
204.02  Definitions. 

 
(a) Excavation.  Excavation consists of the following: 

 
(1) Roadway excavation.  All material excavated from within the right-of-way or 
easement areas, except subexcavation covered in (2) below and structure excavation 
covered in Sections 208 and 209.  Roadway excavation includes all material encountered 
regardless of its nature or characteristics. 
 
(2) Subexcavation.  Material excavated from below subgrade elevation in cut sections or 
from below the original groundline in embankment sections.  Subexcavation does not 
include the work required by Subsections 204.05, 204.06(b), and 204.06(c). 
 
(3) Borrow excavation.  Material used for embankment construction that is obtained 
from outside the roadway prism.  Borrow excavation includes unclassified borrow, select 
borrow, and select topping. 

 
(b) Embankment construction.  Embankment construction consists of placing and 
compacting roadway or borrow excavation.  This work includes: 

 
(1) Preparing foundation for embankment; 
(2) Constructing roadway embankments; 
(3) Benching for side-hill embankments; 
(4) Constructing dikes, ramps, mounds, and berms; and 
(5) Backfilling subexcavated areas, holes, pits, and other depressions. 

 
(c) Conserved topsoil.  Excavated material conserved from the roadway excavation and 
embankment foundation areas that is suitable for growth of grass, cover crops, or native 
vegetation. 
 
(d) Waste.  Excess and unsuitable roadway excavation and subexcavation that cannot be used. 
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Material 

 
204.03  Conform to the following Subsections: 

Backfill material  704.03 
Select borrow  704.07 
Select topping  704.08 
Topping  704.05 
Unclassified borrow  704.06 
Water  725.01 
 

Construction Requirements 
 

204.04  Preparation for Roadway Excavation and Embankment Construction.  Clear the area 
of vegetation and obstructions according to Sections 201 and 203. 
 
204.05  Reserved. 
 
204.06  Roadway Excavation.  Excavate as follows: 

 
(a) General.  Do not disturb material and vegetation outside the construction limits. 
Incorporate only suitable material into embankments.  Replace any shortage of suitable 
material caused by premature disposal of roadway excavation.  Dispose of unsuitable or excess 
excavation material according to Subsection 204.14. 
 
At the end of each day's operations, shape to drain and compact the work area to a uniform 
cross-section.  Eliminate all ruts and low spots that could hold water. 
 
Retrieve material deposited outside of the clearing limits as directed by the CO.  Place 
unsuitable material in designated areas. 
 
(b) Rock cuts.  Blast rock according to Section 205.  Excavate rock cuts to 6 inches below 
subgrade within the roadbed limits.  Backfill to subgrade with topping or with other suitable 
material.  Compact the material according to Subsection 204.11  
 
(c) Earth cuts.  Scarify earth cuts to 6 inches below subgrade within the roadbed limits.  
Compact the scarified material according to Subsection 204.11. 
 
(d) Pioneer Roads.  Road pioneering, slash disposal, and grubbing of stumps may proceed 
concurrently with excavation. Conduct excavation and placement operations so material to be 
treated under Section 201 will not be incorporated into the roadway unless specified in the 
slash treatment method.  Maintain drainage during pioneering operations. 
 
Remove snow and ice in advance of the work and deposit beyond the roadway limits in a 
manner that will not waste material or generate sediment. Do not incorporate snow and ice into 
embankments.  Place snow or ice in a manner to prevent resource damage. 



Middle Fork Timber Sale 
 

42 
 

 
 
204.07  Subexcavation.  Excavate material to the limits designated by the CO.  Take cross-
sections according to Section 152.  Prevent unsuitable material from becoming mixed with the 
backfill.  Dispose of unsuitable material according to Subsection 204.14.  Backfill the 
subexcavation with topping, or other suitable material.  Compact the material according to 
Subsection 204.11. 
 
204.08  Borrow Excavation.  Use all suitable roadway excavation in embankment construction.  
Do not use borrow excavation when it results in excess roadway excavation.  Deduct excess 
borrow excavation from the appropriate borrow excavation quantity. 
 
Obtain borrow source acceptance according to Subsection 105.02.  Develop and restore borrow 
sources according to Subsection 105.03.  Do not excavate beyond the established limits.  When 
applicable, shape the borrow source to permit accurate measurements when excavation is 
complete. 
 
204.09  Preparing Foundation for Embankment Construction.  Prepare foundation for 
embankment construction as follows: 
 

(a) Embankment less than 4 feet high over natural ground. When designated, remove 
topsoil and break up the ground surface to a minimum depth of 6 inches by plowing or 
scarifying. Compact the ground surface according to Subsection 204.11. 
 
(b) Embankments over an existing asphalt, concrete, or gravel road surface.  Scarify 
gravel roads to a minimum depth of 6 inches.  Scarify or pulverize asphalt and concrete roads 
to 6 inches below the pavement.  Reduce all particles to a maximum size of 6 inches and 
produce a uniform material.  Compact the surface according to Subsection 204.11. 
 
(c) Embankment across ground not capable of supporting equipment.  Dump successive 
loads of embankment material in a uniformly distributed layer to construct the lower portion of 
the embankment.  Limit the layer thickness to the minimum depth necessary to support the 
equipment. 
 
(d) Embankment on an existing slope steeper than 1V:3H.  Cut horizontal benches in the 
existing slope to a sufficient width to accommodate placement and compaction operations and 
equipment.  Bench the slope as the embankment is placed and compacted in layers.  Begin each 
bench at the intersection of the original ground and the vertical cut of the previous bench. 

 
204.10  Embankment Construction.  Incorporate only suitable roadway excavation material into 
the embankment.  When the supply of suitable roadway excavation is exhausted, furnish 
unclassified borrow to complete the embankment. Obtain written approval before beginning 
construction of embankments over 6 feet high at subgrade centerline.  Construct embankments as 
follows: 
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(a) General.  At the end of each day's operations, shape to drain and compact the embankment 
surface to a uniform cross-section.  Eliminate all ruts and low spots that could hold water. 
 
During all stages of construction, route and distribute hauling and leveling equipment over the 
width and length of each layer of material. 
 
Where placing embankment on one side of abutments, wing walls, piers, or culvert headwalls, 
compact the material using methods that prevent excessive pressure against the structure. 
 
Where placing embankment material on both sides of a concrete wall or box structure, conduct 
operations so compacted embankment material is at the same elevation on both sides of the 
structure. 
 
Where structural pilings are placed in embankment locations, limit the maximum particle size 
to 4 inches. 
 
(b) Embankment within the roadway prism.  Place embankment material in horizontal 
layers not exceeding 12 inches in compacted thickness.  Incorporate oversize boulders or rock 
fragments into the 12-inch layers by reducing them in size or placing them individually as 
required by (c) below.  Compact each layer according to Subsection 204.11 before placing the 
next layer. 
 
Material composed predominately of boulders or rock fragments too large for 12-inch layers 
may be placed in layers up to 24 inches thick.  Incorporate oversize boulders or rock fragments 
into the 24-inch layer by reducing them in size or placing them individually according to (c) 
below.  Place sufficient earth and smaller rocks to fill the voids.  Compact each layer according 
to Subsection 204.11 before placing the next layer. 
 
(c) Individual rock fragments and boulders.  Place individual rock fragments and boulders 
greater than 24 inches in diameter as follows: 

(1) Reduce rock to less than 48 inches in the largest dimension. 
(2) Distribute rock within the embankment to prevent nesting. 
(3) Place layers of embankment material around each rock to a depth not greater than that 
permitted by (b) above.  Fill all the voids between rocks. 
(4) Compact each layer according to Subsection 204.11 before placing the next layer. 

 
(d) Embankment outside of roadway prism.  Where placing embankment outside the staked 
roadway prism, place material in horizontal layers not exceeding 24 inches in compacted 
thickness.  Compact each layer according to Subsection 204.11. 
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204.11  Compaction.  Compact the embankment using one of the following methods as 
specified: 
 

(a) Compaction A.  Use AASHTO T 27 to determine the amount of material retained on a 
Number 4 sieve.  If there is more than 80 percent retained on the No. 4 sieve use procedure (1).  
If there is 50 to 80 percent retained on the No. 4 sieve use procedure (2).  If there is less than 50 
percent retained on the No. 4 sieve use procedure (3). 

(1) Adjust the moisture content to a level suitable for compaction.  Fill the interstices 
around rock with earth or other fine material as practical.  Use compression-type rollers at 
speeds less than 6feet per second and vibratory rollers at speeds less than 3 feet per second.  
Compact each layer of material full width with one of the following and until there is no 
visible evidence of further consolidation. 

 
(a) Four roller passes of a vibratory roller having a minimum dynamic force of 
40,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per 
minute. 
(b) Eight roller passes of a 20-ton compression-type roller. 
(c) Eight roller passes of a vibratory roller having a minimum dynamic force of 
30,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per 
minute. 

 
Increase the compactive effort for layers deeper than 12 inches as follows: 

•  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (a) above by four passes. 
•  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (b) and (c) above, by eight passes. 

 
(2) Use AASHTO T 99 to determine the optimum moisture content of the portion of the 
material passing a No. 4 sieve.  Multiply this number by the percentage of material passing 
a No. 4 sieve, and add 2 percent to determine the optimum moisture content of the material.  
Adjust the moisture content of material classified A-1 through A-5 to a moisture content 
suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to 
within 2 percent of the optimum moisture content.  
 
Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at 
speeds less than 3 feet per second.  Compact each layer of material full width according to 
(1) above. 

 
(3) Classify the material according to AASHTO M 145.  For material classified A-1 or A-
2-4, determine the maximum density according to AASHTO T 180, method D.  For other 
material classifications, determine the optimum moisture content and maximum density 
according to AASHTO T 99, method C. 
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Adjust the moisture content of material classified A-1 through A-5 to a moisture content 
suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to 
within 2 percent of the optimum moisture content. 
 
Use compression-type or vibratory rollers.  Compact each layer of material full width to at 
least 95 percent of the maximum density.  Determine the in-place density and moisture 
content according to AASHTO T 310 or other approved test procedures.  When required, 
use AASHTO T 224 to correct for coarse particles. 

 
(b) Compaction B.  Place material by end dumping to the minimum depth needed for 
operation of spreading equipment.  Adjust the moisture content of the material to obtain a mass 
that will not visibly deflect under the load of the hauling and spreading equipment.  Operate 
compaction equipment over the full width of each layer until there is no visible evidence of 
further consolidation or, if when a sheepsfoot roller is used, the roller “walks out” of the layer. 
Make at least three complete passes. 
 
(c) Compaction C.  Place material by end dumping to the minimum depth needed for 
operation of spreading equipment. Level and smooth each embankment layer before placing 
the next layers. Operate hauling and spreading equipment uniformly over the full width of each 
layer. Construct a solid embankment with adequate compaction by working smaller rock and 
fines in with the larger rocks to fill the voids, and by operating hauling and spreading 
equipment uniformly over the full width of each layer as the embankment is constructed.  

 
204.12  Ditches.  Slope, grade, and shape ditches.  Remove all projecting roots, stumps, rock, or 
similar matter.  Maintain all ditches in an open condition and free from leaves, sticks, and other 
debris. 
 
Form furrow ditches by plowing or using other acceptable methods to produce a continuous 
furrow.  Place all excavated material on the downhill side so the bottom of the ditch is 
approximately 18 inches below the crest of the loose material.  Clean the ditch using a hand shovel, 
ditcher, or other suitable method.  Shape to provide drainage without overflow. 
 
204.13  Sloping, Shaping, and Finishing.  Complete slopes, ditches, culverts, riprap, and other 
underground minor structures before placing aggregate courses.  Slope, shape, and finish as 
follows: 

 
(a) Sloping.  Leave all earth slopes with uniform roughened surfaces, except as described in (b) 
below, with no noticeable break as viewed from the road.  Except in solid rock, round tops and 
bottoms of all slopes including the slopes of drainage ditches.  Round material overlaying solid 
rock to the extent practical.  Scale all rock slopes.  Slope rounding is not required on tolerance 
class D though M roads. 
 
If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and 
repair or restore all damage to the work.  Bench or key the slope to stabilize the slide.  Reshape 
the cut or embankment slope to an acceptable condition. 



Middle Fork Timber Sale 
 

46 
 

 
 
(b) Stepped slopes.  Where required by the contract, construct steps on slopes of 1⅓V:1H to 
1V:2H.  Construct the steps approximately 18 inches high.  Blend the steps into natural ground 
at the end of the cut.  If the slope contains nonrippable rock outcrops, blend steps into the rock. 
Remove loose material found in transitional area.  Except for removing large rocks that may 
fall, scaling stepped slopes is not required. 
 
(c) Shaping.  Shape the subgrade to a smooth surface and to the cross-section required.  Shape 
slopes to gradually transition into slope adjustments without noticeable breaks.  At the ends of 
cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical 
planes to blend into each other or into the natural ground. 
 
(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the 
typical sections. Remove unsuitable material from the roadbed and replace it with suitable 
material. Finish roadbeds to the tolerance class shown in table 204-2.Ensure that the subgrade 
is visibly moist during shaping and dressing. Scarify to 6 inches below the bottom of low 
sections, holes, cracks, or depressions and bring back to grade with suitable material. Maintain 
proper ditch drainage. 
 
For surfaced roads, remove all material larger than 6 inches from the top 6 inches of the 
roadbed. 
 
For unsurfaced roads, use one of the following methods to finish the roadbed: 
 

(1) Method A. Remove all material larger than 6 inches from the top 6 inches of the 
roadbed and replace with suitable material. 
(2) Method B. Use a vibratory grid roller or approved equal with a minimum weight of 10 
tons.  Roll at least 5 full-width passes or until there is no visible evidence of further 
consolidation. 
(3) Method C. For roads designated as Construction Tolerance Class K, L, or M, finish the 
roadbed by spreading the excavation.  Eliminate rock berms. 

 
204.14 Disposal of Unsuitable or Excess Material and Removal of Bypass Road.   
 
Dispose of unsuitable or excess material at designated sites or legally off the project. 
 
When there is a pay item for waste, shape and compact the waste material in its final location. Do 
not mix clearing or other material not subject to payment with this waste material. 
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204.15  Acceptance.  See Table 204-1 for sampling and testing requirements. 
 
Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and 
106.04. 
 
Excavation and embankment construction will be evaluated under Subsections 106.02 and 106.04. 
 
Clearing and removal of obstructions will be evaluated under Sections 201 and 203. 

 
Measurement 

 
204.16  Measure the Section 204 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

 
(a) Roadway excavation.  Measure roadway excavation in its original position as follows: 

 
(1) Include the following volumes in roadway excavation: 

(a) Roadway prism excavation; 
(b) Rock material excavated and removed from below subgrade in cut sections; 
(c) Unsuitable material below subgrade and unsuitable material beneath embankment 
areas when a pay item for subexcavation is not shown in the bid schedule; 
(d) Ditches, except furrow ditches measured under a separate bid item; 
(eTopsoil; 
(f) Borrow material used in the work when a pay item for borrow is not shown in the 
bid schedule; 
(g) Loose scattered rocks removed and placed as required within the roadway; 
(h) Conserved material taken from stockpiles and used in Section 204 work; and 
(i) Slide and slipout material not attributable to the Contractor's method of operation. 
 

(2) Do not include the following in roadway excavation: 
(a) Overburden and other spoil material from borrow sources; 
(b) Overbreakage from the backslope in rock excavation; 
(c) Water or other liquid material; 
(d) Material used for purposes other than required; 
(e) Roadbed material scarified in place and not removed; 
(f) Material excavated when stepping cut slopes; 
(g) Material excavated when rounding cut slopes; 
(h) Preparing foundations for embankment construction; 
(i) Material excavated when benching for embankments; 
(j) Slide or slipout material attributable to the Contractor's method of operation; 
(k) Conserved material taken from stockpiles constructed at the option of the 
Contractor; and 
(l) Material excavated outside the established slope limits. 
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(3) When both roadway excavation and embankment construction pay items are shown in 
the bid schedule, measure the following as roadway excavation only: 

(a) Unsuitable material below subgrade in cuts and unsuitable material beneath 
embankment areas when a pay item for subexcavation is not shown in the bid 
schedule; 
(b) Slide and slipout material not attributable to the Contractor’s method of 
operations; and 
(c) Drainage ditches, channel changes, and diversion ditches. 
 

(b) Unclassified borrow, select borrow, and select topping.  When measuring by the cubic 
yard measure in its final position. 
 
(c) Embankment construction.  Measure embankment construction in its final position.  Do 
not make deductions from the embankment construction quantity for the volume of minor 
structures. 
 

(1) Include the following volumes in embankment construction: 
(a) Roadway embankments; 
(b) Material used to backfill subexcavated areas, holes, pits, and other depressions; 
(c) Material used to restore obliterated roadbeds to original contours; and 
(d) Material used for dikes, ramps, mounds, and berms. 
 

(2) Do not include the following in embankment construction: 
(a) Preparing foundations for embankment construction; 
(b) Adjustments for subsidence or settlement of the embankment or of the foundation 
on which the embankment is placed; and 
(c) Material used to round fill slopes. 

 
(d) Rounding cut slopes.  Measure rounding cut slopes horizontally along the centerline of the 
roadway if a pay item for slope rounding is included in the bid schedule. If a pay item for slope 
rounding is not included in the bid schedule slope rounding will be considered subsidiary to 
excavation. 
 
(e) Waste.  Measure waste by the cubic yard in its final position.  Take initial cross-sections of 
the ground surface after stripping over burden.  Upon completion of the waste placement, 
retake cross-sections before replacing overburden. 
 
(f) Slope scaling.  Measure slope scaling by the cubic yard in the hauling vehicle. 

 
Payment 

 
204.17  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 204 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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209 - Structure Excavation and Backfill 

209.08_0621_us_03_09_2010 

209.08 Foundation Preparation. 

Delete the entire subsection and replace with the following: 

Remove and dispose of unsuitable material found in excavation per CO.  Excavate any 
unsuitable material below the foundation grade and install structural foundation pad or 
foundation fill as specified in the drawings.  Haul and place per Forest Service Supplemental 
Specification (FSSS) 209.10 structural backfill from the designated borrow site.  Place structural 
backfill material extending the width of the trench to the specified height above the culvert as 
shown on the drawings.     

209.10_0621_us_03_15_2010 

209.10 Backfill 
(a) General. 

Delete the second paragraph and add the following: 

Bring the backfill up evenly on all sides of the structure.  Extend each layer to the limits 
of the excavation, natural ground, or one culvert diameter or width each side of the 
culvert, whichever is less. 

Add the following after the third paragraph: 

            Replace any pipe that is distorted by more than 5 percent of nominal dimensions, or that 
is ruptured or broken. 

            Do not place or backfill pipe that meets any of the following conditions until the 
excavation and foundation have been approved in writing by the CO: 

• Embankment height greater than 6 feet at subgrade centerline. 

• Installation in a protected streamcourse. 

• Round pipe with a diameter of 48 inches or greater. 

• Pipe arches with a span of 50 inches or greater. 

• Any box culvert of structure other than pipe culverts. 
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(b) Pipe culverts.  

                         (1) Pipe culverts with compacted backfill.  

Add the following: 

Excavate the culvert bed area as shown in the plans. Backfill without damaging or 
displacing the pipe. Complete backfilling of the trench with suitable material. 

 

209.11_nat_us_02_24_2005 

209.11 Compacting.  

Delete the subsection and add the following: 

Compact backfill using designated compaction method A, B, or C: 

Method A. Ensure that backfill density exceeds the density of the surrounding embankment. 

Method B. Adjust the moisture content of the backfill material to a moisture content suitable 
for compaction. Compact each layer using appropriate compaction equipment until visual 
displacement ceases. For compaction under sections 252, 254, 255, 257, 258 and 262 
compact with a vibratory steel wheeled roller with a mass of at least 8 tons. 

Method C. Determine optimum moisture content and maximum density according to 
AASHTO T 99 method C. Adjust the moisture content of the backfill material to a moisture 
content suitable for compaction. Compact material placed in all layers to at least 95 percent 
of the maximum density. Determine the in place density and moisture content according to 
AASHTO T 310 or other approved test procedures. 

Table 209-1 Sampling and Testing Requirements 
Add the following: 

 

(2) Compaction methods (A) and (B) do not require AASHTO T-99 or T-310 test methods for 
foundation fill. 
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230 - Roadside Brushing 

230.00_0114_us_08_04_2005 

 Description 

 

230.01 Work.  This work consists of removing all vegetative material including limbs, residual 
slash, live roadside brush, and small trees within the brushing limits designated on the plans. 

 

Construction 
 

230.02 Brushing.  Cut all brush and small trees (6 inches diameter, or less, at the point of cut) 
inside the brushing limits and outside the roadbed no higher than 4 inches above ground level (6 
inches for machine brushing).  If rocks or other obstructions are encountered, cut no higher than 
6 inches above the obstruction.  Limb live trees with a diameter larger than 6 inches to provide a 
clear height of 14 feet above the road surface. 

 

Cut all brush and trees located on the roadbed as nearly flush to the road surface as possible so 
stumps will not become a hazard to vehicle tires. 

 

230.03 Windfalls.  Limb windfalls lying within or across the brushing limits, cut off at the top of 
the existing cut slope or 5 feet from the shoulder on the fill slope.  Dispose of windfall material 
as slash. 

 

230.04 Road Junctions.  Do not deposit brushing debris on the roadway of adjoining roads. 

 
230.05 Slash Treatment.  Scatter slash outside the brushing limits without damaging residual 
trees.  Slash is defined as any material that has a length greater than 36 inches or a diameter 
greater than 2 inches at any point.  Do not deposit material in streams, streambeds, culvert inlets 
or outlets, drainage ways, or cattle guards. 
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230.06 Acceptance.  Roadside brushing will be evaluated under Subsection 106.02. 

 

Measurement 
 

230.07 Method.  Measure the Section 230 items listed in the bid schedule according to 
Subsection 109.02 and the following. 

 

Linear measurements will be horizontal along the road centerline. 

 

Quantities will be the number of miles (or stations) and fractions thereof along the road 
centerline. 

 

Payment 
 

230.08.  The accepted quantities will be paid at the contract price per unit of measurement for the 
section 230 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this section.  See Subsection 109.05. 

 

303 - Road Reconditioning 

303.01_nat_us_03_02_2005 

303.01 Work. 

Delete and add the following: 

This work consists of reconditioning ditches, shoulders, roadbeds, cattleguards, asphalt surfaces, 
and aggregate surfaces. 

 

303.05_06_us_08_21_2008 

Replace with the following: 
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303.05 Roadbed Reconditioning.  Repair soft and unstable areas according to Subsection 204.07. 
Remove all organic and deleterious material larger than 4 inches from the scarification depth 
specified.  Dispose of waste according to Subsection 204.14.   Scarify to the width and depth 
shown on the drawings, remove surface irregularities, and shape to provide a uniform surface. 
Finish earth surfaces to within 0.2 feet and rock surfaces to within 0.10 feet of the required line, 
cross-section, and grade. 

Dispose of rock larger than 4 inches brought to the surface during scarification in areas 
designated on the plans. 
 
For portions of roads not requiring scarification, the roadbed may contain rocks larger than 4 
inches provided they do not extend above the finished roadbed surface. Reduce in place or 
remove rock extending above the finished roadbed surface.  Dispose of removed rock in areas 
designated on the plans. 
 

303.06_nat_us_08_05_2008 

303.06 Aggregate Surface Reconditioning.  

 

Delete and replace with the following: 
303.06 Asphalt and Aggregate Surface Reconditioning.  

 

Repair soft and unstable areas to the full depth of the aggregate surface and according to 
Subsection 204.07.  Scarify to the depth of the aggregate surface or to a depth of 6 inches, 
whichever is less, and remove surface irregularities.  Reshape, finish, and compact the entire 
aggregate surface according to Subsection 301.05, Subsection 321.05, or Subsection 322.05 as 
applicable. 
 

For asphalt surfaces, clean the existing surface of all loose material, dirt, or other deleterious 
substances by approved methods. Remove and dispose of unsuitable material that shows 
evidence of distress, excess asphalt material, or settlement in the roadbed. Patch the areas with 
approved material that conforms to and is compatible with the adjacent pavement structure. 
Perform the patch work according to Section 301, 404, 430, or other sections as applicable for 
the layer or courses being repaired. Clean and seal cracks in the existing asphalt surface 
according to Subsection 414.05. Correct surface irregularities exceeding 6 inches in depth with a 
specified aggregate. Place and compact the aggregate according to Subsections 301.04 and 
301.05.  Prelevel other dips, depressions, sags, excessive or nonexistent crown, or other surface 
irregularities with asphalt concrete according to Section 404. Spread and compact the asphalt 
concrete in layers parallel to the grade line not to exceed 2 inches in compacted depth. 
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322 - Minor Aggregate Courses 

322.00_0621_us_04_10_2009 

  

Description 
 
322.01  This work consists of constructing one or more courses of aggregate on a prepared 
surface. Work includes producing aggregate by grid rolling, screening, or crushing methods, or 
placing pit-run or Government-furnished aggregate. 

 
Surface aggregate grading is designated as shown in Table 703-3. 
 
Subbase and base aggregate grading is designated as shown in Table 703-2. 
 
Screened aggregate grading is designated as shown in Table 703-16. 
 

Material 
 
322.02  Conform to the following Subsections: 

Aggregate  703.05 
Water  725.01 
 

 
Construction Requirements 

 
322.03  General.  Prepare the surface on which the aggregate course is placed according to Section 
204 or 303 as applicable. 
 

Request approval of the roadbed in writing before placing aggregate. 

  

Develop, haul, and apply water in accordance to Section 170. 

 
Submit target values within the gradation ranges shown in Table 703-2 or 703-3 for the required 
grading.  After reviewing the proposed target values the CO will determine the final values for the 
gradation and notify the Contractor in writing. 
 

No quality requirements or gradation other than maximum size will be required for pit run and 
grid-rolled material.  For grid rolling, use all suitable material that can be reduced to maximum 
size. 
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After processing on the road, remove all oversize material from the road and dispose of it as 
directed by the CO. 

 

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to 
Section 320.  Establish stockpile sites at approved locations.  
 
322.04  Mixing and Spreading.  Mix the aggregate and adjust the moisture content to obtain a 
uniform mixture with a moisture content suitable for the specified compaction method.  Spread and 
shape the mixture on the prepared surface in a uniform layer with no segregation of size, and to a 
loose depth that will provide the required compacted thickness. 
 
Do not place in layers exceeding 6 inches in compacted thickness for aggregate base and surface 
courses or twice the maximum particle size for screened aggregate.  When more than one layer is 
necessary, compact each layer according to Subsection 322.05 before placing the next layer.  Route 
hauling and leveling equipment uniformly over the full width. 
 
When placing aggregate over geotextile, place aggregate in a single lift to the full depth specified. 
 
322.05  Compacting.  Compact each layer full width.  Roll from the sides to the center, parallel to 
the centerline of the road.  Along curbs, headers, walls, and all places not accessible to the roller, 
compact the material with approved tampers or compactors. 
 

Compact the aggregate using one of the following methods as specified: 

 

Compaction A. Operating spreading and hauling equipment over the full width of the 
travelway. 

Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1). 

Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5 
and 7 percent based on total dry weight of the mixture. Operate rollers and compact as 
specified in Subsection 204.11(a)(1). 

Compaction D. Compact to a density of at least 95 percent of the maximum density, as 
determined by AASHTO T 99, method C or D. 

Compaction E. Compact to a density of at least 96 percent of the maximum density, as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as 
determined by AASHTO T 180, method C or D. 
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Compaction G. Compact to a density of at least 100 percent of the maximum density as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

Compaction H.  Aggregate shall be compacted by operating spreading and hauling 
equipment over the full width of each layer until visual displacement ceases, making no 
fewer than three complete passes. 

 

For all compaction methods, blade the surface of each layer during the compaction operations to 
remove irregularities and produce a smooth, even surface.  When a density requirement is 
specified, determine the in place density and moisture content according to AASHTO T 310 or 
other approved test procedures. 
 
322.06  Construction Tolerance.  If grade finishing stakes are required, finish the surface to 
within ±0.10 feet from staked line and grade elevation. 
 
If grade finishing stakes are not required, shape the surface to the required template and check the 
surface with a 10-foot straightedge.  Defective areas are surface deviations in excess of 1/2 inch in 
10 feet between any two contacts of the straightedge with the surface. 
 
Correct all defective areas by loosening the material, adding or removing material, reshaping, and 
compacting. 
 

Ensure that the compacted thickness is not consistently above or below the specified thickness.  
The maximum variation from the compacted specified thickness is ½ inch. 

 

Ensure that the compacted width is not consistently above the specified width.  The maximum 
variation from the specified width will not exceed +12 inches at any point. 
 
322.07  Maintenance.  Maintain the aggregate course to the correct line, grade, and cross-section 
by blading, watering, rolling, or any combination thereof until placement of the next course.  
Correct all defects according to Subsection 322.06. 
 
322.08  Acceptance.  See Table 322-1 or Table 322-2 as applicable, for sampling and testing 
requirements. 
 
Aggregate gradation and surface course plasticity index will be evaluated under Subsection 106.04.  
If the aggregate is obtained from a Government stockpile then the above characteristics will be 
evaluated under Subsection 106.02.  Other aggregate quality properties will be evaluated under 
Subsections 106.02 and 106.04.  Placement of aggregate courses will be evaluated under 
Subsections 106.02 and 106.04. 
 
The allowable upper and lower aggregate gradation limits are the Target Value plus or minus the 
allowable deviations shown in Tables 703-2 and 703-3. 
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The allowable upper and lower Plasticity index limits for surface courses are stated in 703.05(b). 
 
Preparation of the surface on which the aggregate course is placed will be evaluated under Section 
204 or 303 as applicable. 
 
Measurement 
 
322.09  Measure the Section 322 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
 
Measure square yard width horizontally to include the top of aggregate width including designed 
widening.  Measure the square yard length horizontally along the centerline of the roadway. 

 

If the measurement for aggregate is by cubic yard using contract quantities then measure 
aggregate by the cubic yard in-place once compacted, otherwise measurement for aggregate by 
the cubic yard is measured by the cubic yard in the hauling vehicle. 

 

Measure thickness perpendicular to the grade of the travelway. 

 

Measure width perpendicular to the centerline. 
 

Payment 
 
322.10  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 322 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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602 - Culverts and Drains 

602.03_nat_us_09_06_2005 

602.03 General.  

Add the following: 

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit 
horizontal and vertical alignments to vary from a straight line drawn from center of inlet to 
center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less. 

 

602.03_06_us_03_17_2010 

602.03  General 

Add the following: 

Clean and paint damaged coating caused by welding, field cutting, or handling in accordance 
with AASHTO M 36M and ASTM A 849. 
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625 - Turf Establishment 

625.00_0621_us_03_15_2010 

625.03 General. 
Delete this subsection and replace with the following: 

Apply turf establishment to prepared ground or any disturbed area immediately on completion of 
construction unless otherwise in writing by the CO.  Seeded areas damaged by construction 
activities shall be reseeded within 10 days of the damage.  Do not seed during windy weather or 
when the ground is excessively wet, frozen, or snow covered.   

Assure that all seed and mulch used in the work conforms to the weed free requirements of 
Section 713.   

 

625.04 Preparing Seedbed.  
Delete entire subsection and replace with the following: 

Ensure that the surface soil is in a roughened condition favorable for germination and growth.   

 

625.05 Watering. 
Delete entire subsection. 

 

625.07 Seeding.  
Delete the first sentence and add the following. 

Apply seed mix by the following methods:   

(a) Dry method. Delete the third sentence. 
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Add the following after subsection (b). 

Seed Mix.   Furnish and apply the following kinds and amounts of pure live seed:   

Name of Seed   % of Mixture   Application rate (lb/Acre) 

Hard Fescue   39%    7 lb/Acre 

Streambank Wheatgrass 22%    4 lb/Acre 

Intermediate Wheatgrass 39%    7 lb/Acre 

Total    100%    18 lb/Acre 

 

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed 
required per acre by the product of the percent purity and percent germination.  

625.09 Protecting and Caring for Seeded Areas. 
Delete the first sentence and add the following:   

Protect and care for seeded areas until final acceptance.   

 

625.11 Measurement.  
Delete the entire Subsection and replace with the following:   

Measure the Section 625 items listed in the bid schedule according to Subsection 109.02. 
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635 - Temporary Traffic Control 

635.03_nat_us_05_13_2004 

635.03 General.  

Add the following: 

Install temporary traffic control signs to temporary posts or approved temporary sign mounts. 
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650 - Road Closure Devices 

650.00_nat_us_06_28_2007 

Description 

 

650.01 Work.  Furnish and install, or install only, road closure devices using fabricated gates 
and accessories, combination post and rail barriers, concrete barriers, earth mound barriers, and 
other devices. 

 

Materials 

 

650.02 Requirements.  Furnish materials to be used in fabricating gates and barriers.  Ensure 
that all hardware is galvanized in accordance with AASHTO M 232 and meets the requirements 
of ASTM A 307. Furnish plain or cut washers that are American Standard Washers. 

 

Furnish timber posts, rails, and lumber that meet the requirements of AASHTO M 168. Provide 
timber of the species and type, and rate of preservative treatment. 

 

Furnish concrete that meets the requirements of Subsection 601.03, method B or C. 
 

Construct earth mound barriers from excavated material adjacent to the barrier location, or from 
other designated locations. 

  

Construction 

 

650.03 Performance.  Place road closure devices at designated locations.  Construct all devices 
to the required dimensions.  In assembling gates, perform required welding in accordance with 
the best modern practice and the applicable requirements of AWS D1.1. 
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After assembly, clean non-galvanized steel pipe gates and paint them with one coat of zinc-rich 
primer and two coats of exterior enamel of the required type and color. 

 

Set all posts vertically and embed them to the required depth.  Place concrete for embedment 
against undisturbed earth within an excavation sized to achieve the embedment dimensions. 
Compact the backfill in 6 inch layers to finished grade. 

 

Furnish and install all signs and/or reflective warning markers accessory to the road closure 
device. 

650.04 Acceptance.  Construction of road closure devices will be evaluated under Subsections 
106.02 and 106.04. 

 

Measurement 

 

650.05  Measure the items listed in the bid schedule according to Subsection 109.02. 

 

Payment 

 

650.06  The accepted quantities, measured as provided in Subsection 109.02 and above, will be 
paid at the contract price per unit of measurement for the Section 650 pay item listed in the bid 
schedule. Payment will be full compensation for the work prescribed in this Section. See 
Subsection 109.05. 
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703 - Aggregate 

703.05_nat_us_08_14_2009 

Delete 703.05 and replace with the following: 

703.05  Subbase, Base, Surface Course, and Screened Aggregate. 
 
(a) Subbase or base aggregate.  Furnish hard, durable particles or fragments of crushed stone, crushed 
slag, or crushed gravel conforming the following: 
 

(1) Gradation   Table 703-2 
(2) Liquid limit, AASHTO T 89   25 max. 
(3) Plastic limit, AASHTO T 90   Nonplastic 
(4) Los Angeles abrasion, AASHTO T 96   40% max. 
(5) Sodium sulfate soundness loss (5 cycles),   12% max. 

AASHTO T 104 
(6) Durability index (coarse), AASHTO T 210   35 min. 
(7) Durability index (fine), AASHTO T 210   35 min. 
(8) Fractured faces, ASTM D 5821   50% min. 
(9) Free from organic matter and lumps or balls of clay 
 

Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.  Fine 
aggregate, material passing the No. 4 sieve, shall consist of natural or crushed sand and fine mineral 
particles. 
 
(b) Surface course aggregate.  Furnish hard, durable particles or fragments of crushed stone, crushed 
slag, or crushed gravel conforming the following: 
 

(1) Gradation   Table 703-3 
(2) Liquid limit, AASHTO T 89   35 max. 
(3) Plastic Index, AASHTO T 90 

a) If the percent  passing the No. 200 sieve is less than 12%  2 to 9 
b) If the percent passing the No. 200 sieve is greater than 12% Less than 2 

(4) Los Angeles abrasion, AASHTO T 96    40% max. 
(5) Sodium sulfate soundness loss (5 cycles),    12% max. 

AASHTO T 104 
(6) Durability index (coarse), AASHTO T 210    35 min. 
(7) Durability index (fine), AASHTO T 210    35 min. 
(8) Fractured faces, ASTM D 5821    75% min. 
(9) Free from organic matter and lumps or balls of clay 

 
Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Do not furnish material that contains asbestos fibers. 
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Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.  Fine 
aggregate, material passing the No. 4 sieve, shall consist of natural or crushed sand and fine mineral 
particles. 

 
(c) Screened aggregate – Furnish hard, durable particles or fragments of stone, slag, or gravel 
conforming the following: 
 

(1) Gradation   Table 703-16 

 (2) Plastic Index, AASHTO T 90    Less than 9 

 (3) Los Angeles abrasion, AASHTO T 96   55% max. 
(4) Free from organic matter and lumps or balls of clay. 

 
Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Obtain the aggregate gradation by crushing, screening, and blending processes as necessary. 
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Delete Table 703-2 and replace with the following: 
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Delete Table 703-3 and replace with the following: 
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Add Table 703-16: 
 

 
Table 703-16 

Gradation Requirements for Screened Aggregate 

Sieve Size 

Percent by Mass Passing Designated Sieve (AASHTO T 27 and T 11) 

Grading Designation 
L M N O P Q R 

6 inch 100 100      

4 inch   100 100    

3 inch     100 100  

2 inch       100 

No. 4  15-45  15-45  15-45  

 

 

703.07_nat_us_03_02_2005 

Table 703-2 Correction 
 

Include the following substitution  

 

In Table 703-2, delete the “436 – 74 (6)” percent by mass passing for grading E (base) No. 4 
sieve size and substitute “36 – 74 (6).” 
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718 - Traffic Signing and Marking Material 

718.02_nat_us_03_02_2005 

718.02 Reserved.  

Replace this section with the following: 

718.02 Protective Overlay Film and Edge Film.  

Protective overlay film will be a high performance flouropolymer film such as 3M Scotchlite 
Premium Protective Overlay Film Series 1160 or approved equal. 

Edge film will be a pressure-sensitive, premium-quality, clear, ultraviolet-resistant, 3 inches 
wide vinyl film. 

 

718.05_nat_us_08_05_2009 

718.05 Aluminum Panels 
Delete the third paragraph and replace with the following: 

Clean, degrease and properly prepare the panels according to methods recommended by the 
sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449. 

718.08_nat_us_03_27_2007 
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