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Ottawa Ontonagon Eastern

Camp Pori 09/30/2019

TIMBER SALE CONTRACT

U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE

Unless provided otherwise herein, Forest Service agrees to sell and permit Purchaser to cut and remove Included Timber and 
Purchaser agrees to purchase, cut, and remove Included Timber.

This contract consists of three Divisions: AT - Specific Conditions, BT - Standard Provisions, and CT - Special Provisions, together
with Sale Area Map, Plans and specifications for developments (if any), and such attachments as may be provided for in
Division CT.  Specific Conditions are numbered and apply to the Part, Section, Subsection, or Item of the Standard Provisions, as
indicated hereunder. Other conditions of this contract are stated in Division CT - Special Provisions.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

(Applicable to Sales to be Measured before Felling)

National Forest  Ranger District       Region Contract Number 

Award Date Termination Date   

Name of Purchaser

Sale Name

Forest Service having advertised a sale at which either (1) Purchaser, whose required bid deposit is now held by Forest Service
as an initial deposit, was the successful bidder, or (2) no bids were received and Purchaser having subsequently offered at least
the minimum advertised price and made an initial deposit in the same amount as the bid deposit specified in the sale
advertisement; and the parties hereto desiring to record their agreement; now therefore,

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
Agriculture, hereinafter called Forest Service, and                                       hereinafter called Purchaser.

UNITED STATES OF AMERICA

(Title)

(Purchaser)

(Title)

Contracting Officer

2/

(Address)

(Name)

(Name)

Two Witnesses:1/

I,   _____________________________________________ , certify that I am the  _________________________________________ 

Secretary of the corporation named as Purchaser herein; that  _________________________________________________________

who signed this contract on behalf of Purchaser, was then  ___________________________________________________________

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is 

within the scope of its corporate powers.

CORPORATE
SEAL 4/

3/

(Business Address)(Address)

By:

By:

****Sample Contract****



INSTRUCTIONS:

1/ The signatures and addresses of two witnesses are required if Purchaser is other than a corporation.

2/ If Purchaser is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm.  If Purchaser is a 
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the 
corporation must be impressed or indicated.

3/ The certificate must be completed if Purchaser is a corporation.

4/ If the corporation has no corporate seal that fact shall be stated, in which case a scroll or adhesive seal shall follow the corporate 
name.

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

                                                                    Subcontractor Certification
                                     Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

    Timber Sale Name: _______________________
    National Forest: __________________________

    The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
    proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
    ineligible, or voluntarily excluded from participation in this timber sale by any Federal department or agency.

    Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
    prospective subcontractor shall attach an explanation to this proposal.

    Name of Subcontractor: _________________________
    Business Address: __________________________ 
                                   __________________________      
                                     
    ________________                                                ___________________________     
               Date                                                                                    Signature

    1/ It is the Purchaser's responsibility to have subcontractors complete this certification and to maintain a file 
    of completed certifications. This certification does not need to be returned to the Forest Service, except at the 
    written request of the Contracting Officer.

EXAMPLE 1/

****Sample Contract****
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The following conditions apply to the indicated portions of Division BT - Standard Provisions issued  June     2006.

AT1 - Location and Area, applicable to BT1.1

AT2 - Volume Estimate and Utilization Standards, applicable to BT2.1, BT2.2, BT2.4, and BT6.4 

AT3- Timber Designations, applicable to BT2.3; acres are approximate:

 Incompletely Measured Payment Units (BT2.36) 

 Clearcutting Units (BT2.31)
 Specified Road Clearing (BT2.32)

 Overstory Removal Units (BT2.33) 

 Understory Removal Units (BT2.34) 

 Individual Trees (BT2.35) 

T49N-R37W, S. 1, 2, 3, 4 & 12; Houghton County

This Sale Area of  903  acres more or less is located in: 

Species Product
Estimated

   Quantity *
Unit of

Measure

Diameter
Breast
High

(d.b.h.)

(inches)

Number
of

Minimum
Pieces

per Tree

Length

(feet)

Diameter
Inside
Bark at

Small End

(inches)

Minimum Specifications
Merchantable Tree Piece Required to be Removed

Mixed Conifer

Mixed Hardwood

Sugar Maple

Aspen

Mixed Conifer

Mixed Hardwood

Sawtimber

Sawtimber

Sawtimber

Pulpwood

Pulpwood

Pulpwood

       4.00

     230.00

     305.00

     413.00

      37.00

   2,290.00

CCF

CCF

CCF

CCF

CCF

CCF

   9.0

  11.0

  11.0

   5.0

   5.0

   5.0

1

1

1

1

1

1

8

8

8

8

8

8

   7.6

   9.6

   9.6

   4.0

   4.0

   4.0

40

50

50

70

70

70

Total Quantity  3,279.00 CCF

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

* Quantities not included here are described in BT2.4.

Net Scale
 in % of 
Gross 
Scale

 Acres 

 255

 Number 

****Sample Contract****
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AT4 - Timber Payment Rates, applicable to BT3.1 and BT4.0

AT4a - For Species and Products to be Paid for at Rates Escalated under BT3.2 

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

CCF
CCF
CCF
CCF
CCF
CCF

 1.04
 4.95
 5.36
 1.06
 1.01
 1.03

 17.44
 47.74

 185.87
 29.55
 5.35

 12.54

 .00
 .00
 .00
 .00
 .00
 .00

AT4b- For Species and Products to be Paid for at Flat Rates

For purposes of convenience in collection and bookkeeping, Bid Rates stated in AT4 include payment of deposits for sale area betterment 
required pursuant to 16 USC 576b.  Such deposits are not included as Required Deposits defined hereunder. 

Species Product
Unit of

Measure
Base

$

Advertised

$

Bid
Premium

$

Bid
(Flat)

$

Rates per Unit of Measure
Required
Deposits

Slash
Disposal

$

Not Applicable

****Sample Contract****
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001

002

003

004

005

006

007

78

12

22

49

51

42
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Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Mixed Conifer
Mixed Hardwood
Sugar Maple
Aspen
Mixed Conifer
Mixed Hardwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

Sawtimber
Sawtimber
Sawtimber
Pulpwood
Pulpwood
Pulpwood

 0.00
 115.00

 77.00
 19.00

 0.00
 697.00

 2.00
 11.00

 9.00
 4.00
 2.00

 103.00

 0.00
 11.00
 14.00
 90.00

 7.00
 189.00

 2.00
 40.00
 54.00
 94.00

 9.00
 466.00

 0.00
 21.00
 59.00
 65.00

 5.00
 348.00

 0.00
 9.00

 74.00
 103.00

 4.00
 342.00

 0.00
 23.00
 18.00
 38.00
 10.00

 145.00

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF
CCF

AT4c - Schedule of Payment Units

Pay-
ment
Unit
No.

App 
rox.

Acres

Quantity of Species and
 Products to be Escalated 

under AT4a

Total
Tentative
Payment

$

Quantity of Species and
 Products to be Paid for at

 Flat Rates under AT4b

Total
Flat
Rate

Payment
$

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

 908.00

 131.00

 311.00

 665.00

 498.00

 532.00

 234.00

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

 .00

 .00

 .00

 .00

 .00

 .00

 .00

Total
Required
Deposits
for Slash
Disposal

$

CCF

CCF

CCF

CCF

CCF

CCF

CCF

****Sample Contract****
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The following definitions are established for the terms used in AT4:
                                
Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the 
life of this contract and are not subject to change by rate redetermination, except for reduction under BT3.31, BT3.32, or BT3.33.
              
Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated 
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT7, but are never less than Base Rates.
                
Bid Premium Rates are the amounts by which Purchaser's bid is in excess of Advertised Rates. The Bid Premium Rates are constant 
during this contract, except as provided in BT3.31, BT3.32, and BT3.33.
                
Bid Rates are the rates bid by Purchaser (exclusive of Required Deposits for slash disposal and road maintenance) and are the sum of
Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species and products in 
AT4a is the Tentative Rate that is subject to quarterly adjustment under BT3.2; for species and products in AT4b, the Bid Rate is the 
Flat Rate.
                   
Required Deposits are deposits that Purchaser may be required to pay for slash disposal (16 USC 490) and road maintenance (16 
USC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only 
Required Deposits for slash disposal; road maintenance deposits, if any, are given in CT5.32#.
                
Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in 
rates for variance in product selling value, as provided in BT3.2.
                     
AT5 - Indices Used in Quarterly Adjustment, applicable to BT3.2 

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

Not Applicable

All
All

Sawtimber
Pulpwood

14
10

AT6 - High Stumps, applicable to BT6.412

 

Species Product Maximum Stump Height
(inches)

****Sample Contract****
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First Period:        August    01       to  September 30   , inclusive

AT12 - Termination Date, applicable to BT8.2  

               September 30,  2019 

AT13 - Normal Operating Season, applicable to BT6.31, BT6.66, BT8.21 and BT9.3

Maximum Amount: $  $1,000   

AT11 - Purchaser's Obligation per Operations Fire, applicable to BT7.41

Initial Fire Supression, applicable to BT7.3

       Within  5.0  road miles

Fire Suppression Reinforcement, applicable to BT7.312 and BT7.313

       Within  20.0  road miles

AT10 - Purchaser Responsibility to Furnish Crews and Equipment for:

April     01   to   November  15 , inclusive

AT9 - Fire Precautionary Period, applicable to BT7.2

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

 Specified Roads, applicable to BT5.2 

1639

1639-A

1470-Z

1635

1639

1639-A

1640-D

FDR1639 (C) (segment 0 to .1)

FDR1639-A (C) (segment 0 to .03)

FDR1470-Z (R) (segment 0 to .5)

FDR1635 (R) (segment 0 to .17)

FDR1639 (R) (segment .1 to .52)

FDR1639-A (R) (segment .03 to 
.59)
FDR1640-D (R) (segment 0 to .06)

Single Lane - 15 mph

Single Lane - 15 mph

Single Lane - 15 mph

Single Lane - 15 mph

Single Lane - 15 mph

Single Lane - 15 mph

Single Lane - 15 mph

.1 / .16

.03 / .05

.5 / .8

.17 / .27

.42 / .68

.56 / .9

.06 / .1

SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016
SR-01 thru SR-46   
03/24/2016

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS

FS AC

FS AC

FS AC

FS AC

FS AC

FS AC

FS AC

 Name 

 Design

Class

 Approx.

Length

(mi./km.) 

Sheet Numbers

and

Approval Date  Survey Design
 Construction

Staking 

 Performance Responsibility 
 Project 

1/Road No.

Second Period:  January   01       to  March     15       , inclusive

1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC).  Applicable to BT5.212.

Name and Date of Governing Road Specifications:  Federal Highway Administration Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects(2003)-english

Road No. Road Name Type of Work Completion Date

AT8 - Forest Service Engineering Completion Schedule, applicable to BT5.21

NOT APPLICABLE

AT7 -

****Sample Contract****
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Performance Bond Amount:                        

 AT14 - Performance Bond, applicable to BT9.1

Sale Name:  Camp Pori                                                                                                            Contract No:                                                                  

****Sample Contract****
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CT2.301#

CT2.302#

CT2.355#

CT4.211

CT4.212

CT4.4

CT5.103#

CT5.12#

CT5.221#

CT5.31#

CT5.32#

CT5.33#

CT6.314#

CT6.412

CT6.62#

CT6.63#

CT6.7#

CT7.2

CT8.212

Sale Name:  Camp Pori Contract No:  

PROTECTED AREAS  (06/2009)

BOUNDARY TREES  (06/2009)

INDIVIDUAL TREES, CUT TREE MARKING  (06/2009)

DOWNPAYMENT  (06/2007)

TEMPORARY REDUCTION OF DOWNPAYMENT  (08/2009)

PAYMENTS NOT RECEIVED  (08/2012)

APPROACHES TO SURFACED ROADS  (06/2009)

USE OF ROADS BY PURCHASER  (06/1999)

MATERIAL SOURCES  (04/2004)

ROAD MAINTENANCE REQUIREMENTS  (07/2001)

ROAD MAINTENANCE DEPOSIT SCHEDULE  (08/2012)

SNOW REMOVAL  (06/2009)

OPERATING REQUIREMENTS  (06/2009)

STUMP MARKS  (06/2009)

SITE SPECIFIC WETLANDS PROTECTION MEASURES  (07/2001)

TEMPORARY ROAD CLOSURE  (06/2009)

SLASH DISPOSAL MEASURES  (06/2009)

FIRE PRECAUTIONS  (06/2009)

MARKET-RELATED CONTRACT TERM ADDITION  (11/2008)

AT18 - Inapplicable Standard Provisions

The following listed Sections, Subsections, or Items of Division BT - Standard Provisions - are hereby made inapplicable.  
(Instructions:  List by reference number and title.)

BT4.211

BT4.4

BT8.212

DOWNPAYMENT

PAYMENTS NOT RECEIVED

MARKET-RELATED CONTRACT TERM ADDITION

 AT15 - Downpayment, applicable to BT4.211

 Downpayment Amount:  

 AT17 - Market-Related Contract Term Addition Producer Price Index, applicable to BT8.212

 Index Name:  Wood Chips     Index Number: 3211135

AT19 - List of Special Provisions

The following listed special provisions are attached to and made a part of this contract as Division CT. Provisions with 
reference numbers followed by # contain blanks into which data have been entered for this sale.  (Instructions:  List by 
reference number, title, and date.)

 AT16 - Periodic Payment Amount, applicable to BT4.213

Periodic Payment Determination Date Amount

 Initial Payment: 
 Additional Payment: 

****Sample Contract****
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Sale Name: Camp Pori

CT2.301# - PROTECTED AREAS (06/2009)

Notwithstanding the designations for cutting under standard provisions BT2.31, BT2.33, BT2.34 and BT2.35, 

trees within the area to be protected in Payment Unit(s) 001 along the outside of the northwestern boundary

and Payment Unit 002 along the outside of the western boundary  shall be left uncut.  Boundary trees along 

the perimeter of Protected Areas have been identified by 3 ORANGE paint slashes and "PA" at eye level 

(facing AWAY from the Protected Area), and painted at the stump .   BOUNDARY TREES ARE NOT TO BE CUT.  Sale

Area Map indicates, with symbol "PA," units within which Protected Areas are identified on the ground and 

are to be left uncut.

CT2.302# - BOUNDARY TREES (06/2009)

Boundary trees for all harvest units have been designated with ORANGE (3 paint slashes at eye level facing 

into the Payment Unit)  paint marks above and below stump height.  Boundary trees shall not be cut.

CT2.355# - INDIVIDUAL TREES, CUT TREE MARKING (06/2009)

Individual trees to be cut are Marked with indicated color above and below stump height in all or parts of 

the following Payment Unit(s).  Areas of cut tree marking are shown on the Sale Area Map with the symbol 

"CTM."

PAYMENT UNIT(S)                     PAINT COLOR

****Sample Contract****



****Sample Contract**** 

 

Sale Name:  Camp Pori       Page 142 

 

CT2.355# - INDIVIDUAL TREES, CUT TREE MARKING. (06/2009) 

 

 

Cut Tree Marking Table 

 

Payment Units Paint Color 

Payment Units 001 - 005  BLUE 

Payment Unit 006 GREEN 

007 (Roads) YELLOW 
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Sale Name: Camp Pori

CT4.212 - TEMPORARY REDUCTION OF DOWNPAYMENT (08/2009)

Notwithstanding BT4.211 or CT4.211, upon the Purchaser's written request Forest Service may temporarily 

reduce the downpayment when Purchaser's scheduled operations are delayed or interrupted for 30 or more 

consecutive days, or the contract term is extended for 30 or more consecutive days for any of the following

reasons:

     (1) Forest Service requests or orders Purchaser to delay or interrupt scheduled operations for reasons

other than breach; 

     (2) Purchaser interrupts or delays scheduled operations to work on a sale designated by the Forest 

Service as in urgent need of harvesting; or 

     (3) An adjustment of the contract term authorized upon a determination of substantial overriding 

public interest, including a market-related contract term addition, or an urgent removal contract term 

extension under 36 CFR 223.53. 

 

     When Purchaser is not cutting or removing timber under contract during a qualifying period of delay, 

interruption, or extension listed above the downpayment may be reduced to $1000 or 2 percent of the 

downpayment amount stated in the contract, whichever is greater.  The Purchaser must restore the 

downpayment to the full amount stated in the contract within 15 days from receipt of the bill for 

collection and written notice from the Contracting Officer that the basis for temporarily reducing the 

downpayment no longer exists.  Purchaser shall not cut or remove timber on a contract where the downpayment

has been temporarily reduced until the downpayment amount stated in the contract is fully restored.

CT4.211 - DOWNPAYMENT (06/2007)

The downpayment amount shown in AT15 may not be applied toward any other payment required under the 

provisions of this contract, except damages determined pursuant to BT9.4, transferred to other timber 

sales, or refunded until (a) stumpage value representing 25 percent of the total bid value of the timber 

sale is shown on Timber Sale Account to have been cut, removed, and paid for, or (b) the estimated value 

remaining to be cut and removed, as shown on Timber Sale Account, is equal to or less than the amount of 

the downpayment, or (c) if 36 CFR 223.49(e) is applicable, the estimated value remaining to be cut and 

removed, as shown on Timber Sale Account, is equal to or less than the amount of the downpay-ment. For lump

sum timber sales, the downpayment may be applied to payment for release of the single payment unit.

     If Forest Service makes a determination that this contract should not have been included under in-

creased downpayment requirements (36 CFR 223.49(e)), the downpayment shall be revised and applied in 

accordance with 36 CFR 223.49(f).

****Sample Contract****
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Sale Name: Camp Pori

CT4.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Purchaser's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal and road maintenance deposits;

 (ii) Cooperative work at rates established by specific agreement under BT4.218;

 (iii) Damages pursuant to BT9.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to BT4.22;

 (vi) Periodic payments pursuant to BT4.213;

 (vii) Extension Deposits pursuant to BT4.217; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under BT9.3. The 30-day notice period prescribed therein shall begin to run as of the end of 

business on the date specified for receipt of payments. If the performance or payment is guaranteed by 

surety bond, the surety will receive a copy of the written notification of breach. Demand will be made on 

the surety or other institution providing the guarantee or bond instrument for immediate payment 10 days 

after issuance of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Purchaser's failure to make payment for timber cut and other charges when 

due, except for accrual of interest, suspension of all or any part of Purchaser's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Purchaser's obligation to make such payment and

 (ii) Purchaser files and prosecutes a timely Claim.

CT5.103# - APPROACHES TO SURFACED ROADS (06/2009)

Purchaser shall apply and maintain 4  inches of 22-A crushed gravel  on all Temporary Road approaches to 

surfaced roads for a distance of 50 feet (or as directed by the Forest Service)  feet back from the 

surfaced road.  Surfaced roads include those with gravel, crushed rock, asphalt. .

****Sample Contract****
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Sale Name: Camp Pori

CT5.12# - USE OF ROADS BY PURCHASER (06/1999)

Purchaser's use of existing roads identified on Sale Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise: 

 

     Code     Use Limitations 

 

     X        Hauling prohibited

     R        Hauling restricted

     U        Unsuitable for hauling prior to completion of agreed reconstruction

     P        Use prohibited

     A        Public use restriction

     W        Regulation waiver

Roads coded A will be signed by the Forest Service to inform the public of use restrictions.  Purchaser's 

use of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.

****Sample Contract****
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Sale Name:  Camp Pori                   Page 146 

 

CT5.12# – USE OF ROADS BY PURCHASER. (06/1999)  

Restricted Road List 

Road 

Number Road Name 

 

Termini (miles) 

 

Map 

Legend 

Description of 

Restrictions 

From To   

FR 1470 FR 1470 POB 0.56 R All Hauling is restricted from 3 

PM on Friday thru 6 AM on Monday 

from weekend prior to Memorial Day 

thru weekend after Labor Day.    

FR 1470-Z FR 1470-Z 0.50 0.51 X Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1470-Z FR 1470-Z 0.51 POE P Use Prohibited. 

FR 1639 FR 1639 0.51 0.54 X Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1639 FR 1639 0.54 POE P Use Prohibited. 

FR 1639-A FR 1639-A 0.59 0.60 X Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1639-A FR 1639-A 0.60 POE P Use Prohibited. 

FR 1639-A1 FR 1639-A1 POB 0.15 x Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1639-A1 FR 1639-A1 0.15 POE P Use Prohibited. 

FR 1639-A2 FR 1639-A2 POB POE X Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1640-D FR 1640-D 0.06 0.12 X Hauling Prohibited; use as a skid 

trail must be approved by the 

Forest Service. 

FR 1640-D FR 1640-D 0.12 POE P Use Prohibited. 

FR 1643 FR 1643 POB POE P Use Prohibited. 

 

POB = Point of Beginning 

POE = Point of Ending 

 

Note:  hauling includes empty or loaded log trucks. 
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CT5.221# - MATERIAL SOURCES (04/2004)

Sources of local materials are designated on Plans and Sale Area Map. Forest Service assumes responsibility

for the quality and quantity of material in designated sources. Purchaser shall determine the equipment and

work required to produce the specified product, including the selection of acceptable material that is 

reasonably available in the source that meets specifications. The designation of source includes the rights

of Purchaser to use certain area(s) for plant site, stockpiles, and haul roads.

Should the designated source, due to causes beyond the control of Purchaser, contain insufficient ac-

ceptable material, Forest Service will provide another source with adjustment in accordance with BT5.253.

When Purchaser elects not to use designated sources, Purchaser shall furnish the specified product with no 

adjustment in unit rates. Quality testing shall be the responsibility of Purchaser. Test results shall be 

furnished to Forest Service.

When Purchaser elects not to use designated sources and the Schedule of Items lists pit development 

separately, cost allowance will be reduced under BT5.253 when Forest Service determines the work will not 

be required.

When materials are subject to a weight measurement, the specific gravity or weight/volume relationship used

as a basis for determination of estimated quantities shall be:

Source I N/A , Source II N/A , and Source III N/A .

Purchaser may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other 

material found in the excavation, and will earn a cost allowance for the excavation of such materials at 

the corresponding contract unit price and for the pay items for which the excavated material is used. Pur-

chaser shall replace, without additional cost allowance, sufficient suitable materials to complete the por-

tion of the work, which was originally contemplated to be constructed with such material. Purchaser shall 

not excavate or remove any material, except that which is within the excavation limits, without written au-

thorization from Forest Service.

When material is appraised from non-National Forest designated sources, owner charges for the material in 

terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until

N/A :

See Material Source Table.

Should quantity vary from that estimated, payment to owners shall be for units actually obtained. Pur-

chaser shall make arrangements with owner(s) for measurement and payment for royalties, purchase of raw 

materials, or finished products, as shown above.

Materials produced or processed from National Forest lands in excess of the quantities required for per-

formance of this contract are the property of Forest Service, unless prior written agreement has been ob-

tained to use excess material on other National Forest sales. Forest Service is not obligated to reimburse 

Purchaser for the cost of their production.

Materials shall be stored to assure the preservation of their quality and fitness for the work. Stored 

mate-rials shall be located to facilitate their prompt inspection. Sites on Forest Service administered 

land, ap-proved by Forest Service, may be used for storage purposes and for the placing of Purchaser's 

plant equipment. All storage sites provided by Forest Service shall be restored at Purchaser's expense. 

Pur-chaser shall be responsible for making arrangements for storage on other than Forest Service adminis-
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tered lands.

When the construction of the portion of the project for which Temporary Roads used for hauling materials is

completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground 

profile, unless otherwise agreed in writing.
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FS-2400-6T (04/04) 

 

WO-CT5.221# – MATERIAL SOURCES. (04/04)  

 

Material 

Type of 

Purchase Owner(s) 

Unit of 

Measure 

Unit 

Price 

Estimate

d 

Quantity Total 

N/A N/A N/A N/A NA N/A N/A 

       

       

 

NOTE: Pit restoration (per specifications) in the Bob Lake Pit shall be 

accomplished no later than the end of each operating season. 
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CT5.31# - ROAD MAINTENANCE REQUIREMENTS (07/2001)

Purchaser shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary: 

See Contract Road Maintenance Requirements Summary Table.
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WO-CT5.31# – ROAD MAINTENANCE REQUIREMENTS. (07/2001) 

 

Contract Road Maintenance Requirements Summary 

 

 
 

Road 

Termini  

Miles 

Applicable Prehaul Road Maintenance Specifications 

From To T-8310 T-8340 T-8350 T-8360        

N/A                

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

 

 
 

 

Road 

Termini  

Miles 

Applicable During Haul Road Maintenance 

Specifications From To T-8110 T-8310 T-8340 T-8350 T-8360 T-8420  

1470 0.00 0.55 0.55 D D D D  D D  

1635 0.00 0.17 0.17   P P P P    

1639 0.00 0.52 0.52   P P P P    

1639-A 0.00 0.59 0.59   P P P P    

1640-D 0.00 0.06 0.06   P P P P    

1470-Z 0.00 0.50 0.50   P P P P    

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

 
 

 

Road 

Termini  

Miles 

Applicable Post Haul Road Maintenance Specifications 

From To T-8110 T-8310 T-8340 T-8350 T-8360 T-8420 T-8620  

1470 0.00 0.55 0.55 D D D D D D   

1635 0.00 0.17 0.17  P P P P  P  

1639 0.00 0.52 0.52  P P P P  P  

1639-A 0.00 0.59 0.59  P P P P     

1640-D 0.00 0.06 0.06  P P P P  P  

1470-Z 0.00 0.50 0.50  P P P P  P  

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
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CT5.33# - SNOW REMOVAL (06/2009)

Snow removal shall be done in a manner that will preserve and protect roads, provide for safe and efficient

transport of timber, and prevent erosion damage to streams and adjacent lands.  In performing snow removal,

Purchaser shall adhere to the following performance standards, unless otherwise agreed:

1.  Blade will be equipped with skid shoes to prevent loss of surfacing and damage to the road bed.  On 

gravel and native surface roads, a minimum 4 -inch depth compacted snow mat will be maintained on the 

roadbed during blading.

2.  Snow shall be removed from the entire road width, including turnouts.

3.  Snow berms will be reduced at road intersections where plowed road segements join unplowed road 

segments.  Reduce the piled snow in the roadway to create a smooth transition from plowed road to normal 

snow depth.

4.  Openings will be created in snow berms as needed for proper drainage.  Remove snow, ice, and debris 

from culverts and other drainage structures as needed to ensure efficient flow of water.

5.  Tracked or cleated vehicles will not be used for snow removal without prior written approval of Forest 

Service Representative.

CT5.32# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Purchaser's 

performance of road maintenance, Purchaser shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Purchaser's commensurate use of each road listed in the Road Maintenance Plan in CT5.31#.

Purchaser and Forest Service may agree in writing on adjustment of such rates. If Purchaser uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Purchaser's use of such roads.

The Required Deposits for Forest Service work in lieu of Purchaser performance are $.09  per CCF for 

recurrent maintenance, and $.08  per CCF for deferred maintenance.

The following table lists who Purchaser will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A

****Sample Contract****
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CT6.314# - OPERATING REQUIREMENTS (06/2009)

Within Sale Area, unless changed by written agreement, the following operating requirements apply:

Restricted operations/activities:  

 Payment Units 001 - 005: Purchaser's operations are restricted during the period of 3/16 thru 07/31 (due 

to soils and protection of residual stems) and from 10/01 to 11/14 (due to soils).

Payment Unit 006: Purchaser's operations are restricted during the period of 3/16 thru 07/31 (due to soils 

and protection of residual stems) and from 09/01 to 11/14 (due to soils).

Within the Sale Area, decked pine and other conifer material must be removed from the Sale Area within 30 

days of cutting to minimize the potential breeding areas for pine beetles during the period of May 1 thru 

September 30.

 

Prohibited operations/activities:   

 Payment Units 001 - 006: Purchaser's operations are prohibited during the period of 11/15 to 12/31 (due to

Wildlife Objectives).

Payment Unit 001:  Whole-tree harvesting is prohibited (due to soil productivity requirements). 

CT6.412 - STUMP MARKS (06/2009)

Trees designated for cutting under BT2.35 have been marked with paint at breast height and below stump 

height.  Trees shall be felled so as to leave paint on stump.  

CT6.62# - SITE SPECIFIC WETLANDS PROTECTION MEASURES (07/2001)

Measures needed to protect wetlands identified on the Sale Area Map or on the ground include:

 All equipment, vehicles, and logging slash are prohibited from these areas. Any logging slash that falls 

within these areas shall be removed or treated, as directed by the Forest Service. 
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CT6.63# - TEMPORARY ROAD CLOSURE (06/2009)

Notwithstanding Standard Provision BT6.63, measures to effectively block temporary roads to normal 

vehicular traffic shall consist of the following:

 Berm will be placed at an angle of 30 to 45 degrees, relative to the road. Dig a trench, 12 to 18 inches 

below the surface of the road or trail, and extend it to both sides of the road to prevent runoff from 

bypassing the berm/waterbar. The uphill end should extend beyond the side ditch of the road and into the 

earth berm to intercept any ditch flows. The outflow end is to be fully open and extended far enough beyond

the edge of the road or trail to safely disperse runoff onto the undisturbed forest floor. When placement 

of the closure device does not require the berm to also function as a waterbar for drainage, the trench 

will not be required. Height of the berm will be approx 4 feet. Rocks/boulders, logging slash, cull logs, 

and stumps may be incorporated into the ridge of earth during construction as long as proper drainage is 

maintained and the road is completely blocked, unless otherwise agreed in writing. 

CT6.7# - SLASH DISPOSAL MEASURES (06/2009)

Slash resulting from Purchaser's operations shall be removed from lakes, ponds, private land, right-of-way 

clearings for telephone lines, power lines, pipelines, and other authorized facilities, and landings to be 

seeded under Special Provision CT6.6#.

The tops of felled trees shall not be left hanging in standing trees.  All trees cut or pushed for landing 

and other construction clearings shall be completely felled and not left leaning.  Slash resulting from 

construction clearing shall be treated concurrent with operations.

Slash Disposal treatment zones are shown on the Sale Area Map with symbol "SDZ."

Other specific slash disposal requirements are as follows:

 SDZ -shown on Sale Area Map for Payment Units 001-007:  Slash resulting from construction clearing (such 

as from landings, temporary roads, ROW clearing associated with pre-haul road maintenance requirements 

listed in CT5.31#), including Specified Road construction, shall be lopped and scattered to lie within 3 

feet of the ground. All root wads will be severed from the stem and righted on the ground or otherwise 

disposed of as directed by the Forest Service, concurrent with operations.

SDZ(2) - shown on the Sale Area Map for Payment Units 001-006: All slash resulting from Purchaser's 

operations shall either be 1) left at the stump when severed from the merchantable portion of the stem, 2) 

delimbed in place when bunched with a processor-type equipment prior to skidding/forwarding to a central 

processing point, or 3) spread back evenly across the payment unit, concurrent with operations.

Logging slash and stumps used in the construction of road closure berms is excluded from the SDZ, and 

SDZ(2) requirements.
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CT7.2 - FIRE PRECAUTIONS (06/2009)

Unless other methods are agreed to in writing between the Purchaser and the Contracting Officer, the 

following specific precautionary measures are applicable during Purchaser's Operations in Fire 

Precautionary Period indicated in AT9.

1.  Purchaser shall maintain Forest Service-approved spark arresting device on any piece of equipment 

operated by an internal combustion motor.  In addition, each piece of motorized equipment shall be equipped

with a serviceable round-pointed shovel and an operational fire extinguisher of at least five-pound rating 

suitable for the equipment being used.  All chainsaw operators will have a serviceable round-pointed shovel

and a one-pound multipurpose fire extinguisher readily available.  

2.  Purchaser shall require that smoking and the building of lunch or warming fires by Purchaser's 

employees, contractors, or employees of contractors be confined to designated safe places where flammable 

debris has been cleared away and where, at the option of the Purchaser, smoking or the building of lunch or

warming fires may be permitted.

3.  Adequate spark arresters shall be maintained on chimneys or stovepipes where wood or coal is being 

burned in an enclosed device.  

4.  Purchaser shall furnish serviceable firefighting tools.  Location, numbers, and types of tools shall be

specified in the Fire Prevention and Control Plan in accordance with BT7.1.

CT8.212 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT17.  Purchaser will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Purchaser's written request.  For each additional consecutive quarter

such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months

to the term during Normal Operating Season, except that no single 3-month addition shall extend the term of

the contract by more than one year.  Contracting Officer must receive Purchaser's written request for a 

market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The sale was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Purchaser's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.
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SECTION 1.  GENERAL 
 

Purchaser’s main Road Maintenance responsibility begins:  (1) after Purchaser performs 

Prehaul Maintenance on a road listed in the Road Maintenance Requirements Schedule; or (2) for all 

other roads, when Purchaser begins to use the road.  Occasional travel by Purchaser's light vehicles, 

prior to beginning of construction clearing or logging operations in the area accessed by the road, does 

not constitute beginning of use.  Purchaser is not required to perform routine maintenance during periods 

of inactivity.  During periods of inactivity, Forest Service will perform maintenance only as required to 

meet its needs. 

  

The Purchaser shall maintain roads, commensurate with the Purchaser's use, in accordance with the 

Road Maintenance Requirements Summary and Road Maintenance Specifications.  Performance of road 

maintenance work by the Purchaser may be required prior to, during, or after each period of use.  The 

timing of work accomplishment shall be based on the Purchaser's operating schedule under Standard 

Provision BT6.31. 

  

If the Purchaser elects to use different roads than those listed in the Road Maintenance Requirements 

Summary, the Contracting Officer (CO) or designee shall determine the Purchaser's commensurate share 

of road maintenance and/or revise road maintenance deposits. 

  

Unless the CO or designee agrees in writing, all Prehaul Maintenance requirements shall be completed 

on any portion of road prior to hauling on that portion. 

  

The Forest Service shall prepare a revised Road Maintenance Requirements Schedule to reflect changes 

in the original haul routes when needed.  

 

Any work or materials that are determined to no longer be needed and are waived shall have the 

estimated cost charged to the Timber Sale Account as described in BT8.31. 

 

SECTION 2.  ROAD MAINTENANCE DEFINITIONS 
 

Wherever the following terms are used in the Road Maintenance Specifications, the meaning shall be:  

 

Base Course.  Material placed on the Subgrade to distribute concentrated wheel loads. 
 

Borrow.  Select Material taken from designated borrow sites. 
 

Crown, Inslope, and Outslope.  The cross slope of the Traveled Way to aid in drainage and traffic 

maneuverability. 
 

Culverts.  A conduit or passageway under a road, trail, or other obstruction.  A culvert differs from a 

bridge in that it is usually entirely below the elevation of the Traveled Way. 
 

Drainage Dip.  A dip in the Traveled Way which intercepts surface runoff and diverts the water off the  

Traveled Way.  A Drainage Dip does not block the movement of traffic. 
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Drainage Structures.  Manufactured structures which control the runoff of water from the Roadway 

including Inslope, overside drains, aprons, flumes, downdrains and downpipes. 
 

During Haul Maintenance.  Road maintenance work to be accomplished during the period of timber 

removal. 
 

Geotextile.  A group of construction fabrics with varying attributes designed for different purposes. 
 

Lead-off Ditches.  A ditch used to transmit water from a Culvert, Drainage Structure or Drainage Dip 

outlet to the natural drainage area. 
 

Maintenance Activitiy.  Items of work leading to the restoration and upkeep of a road and necessary to 

sustain the road's anticipated traffic. 
 

Material.  Any substance specified for use in the performance of the work. 
 

Post Haul Maintenance.  Road maintenance work to be accomplished after timber removal is completed.   
 

Prehaul Maintenance.  Road maintenance work to be accomplished prior to the roads use.  Roads 

receiving prehaul maintenance shall be shown on the Sale Area Map. 
 

Road Maintenance Cost.  An estimate of the cost to perform road maintenance activities; as determined 

by the Forest Service.  Estimates may include any or all of the work activities listed in Section 4, Road 

Maintenance Activity Specifications. 
 

Roadbed.  The portion of a road between the intersection of Subgrade and sideslopes, excluding that 

portion of the ditch below Subgrade. 
 

Roadside.  A general term denoting the area adjoining the outer edge of the Roadway. 
 

Roadway.  The portion of a road within the limits of excavation and embankment. 

 

Sand Hole.  A hole that develops in the running surface of the road which is quite soft and dangerous in 

nature. Usually found in very sandy soils. 
 

Shoulder.  That portion of Roadway contiguous with Traveled Way for accommodation of stopped 

vehicles, for emergency use, and lateral support of Base and Surface Course, if any. 
 

Slide.  A concentrated deposit of materials from above or on backslope extending onto the 

Traveled Way or Shoulders, whether caused by mass land movements or accumulated ravelling. 
 

Slough.  Material eroded from the backslope which partially or completely blocks the ditch, but does not 

encroach on the Traveled Way so as to block passage of traffic. 
 

Slump.  A localized portion of the Roadbed which has slipped or otherwise become lower than that of 

the adjacent Roadbed and constitutes a hazard to traffic. 
 

Subgrade.  Top surface of Roadbed upon which Base Course or Surface Course is constructed.  For 

roads without Base Course or Surface Course, that portion of Roadbed prepared as the finished wearing 

surface. 
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Surface Course.  The Material placed on the Base Course or Subgrade to enhance traction, distribute 

concentrated wheel loads and resist abrasion and the effects of climate.  Surface Course may be referred 

to as surfacing. 
 

Traveled Way.  That portion of Roadway, excluding Shoulders, used for the movement of vehicles. 
 

Turnouts.  That portion of the Traveled Way constructed as additional width on single lane roads to 

allow for safe passing of vehicles. 
 

 

SECTION 3.  ROAD MAINTENANCE REQUIREMENTS  SCHEDULE 
 

See CT 5.31#  Summary Table 

 

SECTION 4.  ROAD MAINTENANCE SPECIFICATIONS 
 

INCLUDED SPECIFICATIONS 

Specification No.        Specification Title 

T-8030   Snow Removal 

T-8110   Maintenance Blading/Grading 

T-8310              Ditch Cleaning 

T-8340   Drainage Structure Maintenance 

T-8350              Roadway Drainage Maintenance 

T-8360   Composite High Clearance Road Maintenance 

T-8620   Miscellaneous Maintenance 
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T-8030  Snow Removal 

 

DESCRIPTION 

1.1 This Section provides for removal of snow from roads to facilitate logging operations and safe 

use.  Remove snow from all or part of the traveled way, including sufficient turnouts for safe 

and efficient use for timber transportation and to protect the road.  Remove intruding windfalls, 

debris or slough and slide material and dispose of only as necessary to provide passage for 

timber transportation.  Removed materials may be deposited off the traveled way or outside the 

traveled way at locations designated by the Forest Service Representative (FSR).  Snow may 

also be compacted as needed to freeze down soft areas or wet areas.  This work is considered 

part of this specification.  Equipment used for this work shall be in accordance with this 

specification and approved in advance by the FSR. 

 

EQUIPMENT 

2.1  Purchaser may use any type of equipment to remove snow, providing: 

a. Type or use of equipment is not restricted in CT5.12# or Schedule document. 

b. Equipment is of the size and type commonly used to remove snow and will not cause  

 damage to the road. Tracked or cleated vehicles shall not be used unless approved in writing 

by the FSR. 

c. The Blade will be equipped with skid shoes to prevent loss of surfacing and damage to  the 

road bed.  On gravel and native surface roads, a minimum   4    -inch depth compacted snow 

mat will be maintained on the roadbed during blading. 

 

REQUIREMENTS   

3.1 Erect signs required by the Sign Plan in the SUPPLEMENTAL SPECIFICATIONS or as shown 

on the Section 3. Road Maintenance Requirements Schedule.  Perform work in a manner to 

preserve and protect roads and appurtenances, and prevent erosion damage to roads, streams, 

and other forest values. 

 

3.2 Space, construct, and maintain drainage holes in the dike of snow or berm caused by snow 

removal operations.  Place drain holes to obtain surface drainage without discharging on 

erodible fills. 

 

3.3 Upon seasonal completion of Purchaser's Operations, effectively block the road by a snow 

barricade, unless otherwise approved by the Contracting Officer. 

 

3.4 Ice control may be performed by Purchaser when approved by the FSR in writing.  Such 

approval will include ice control materials, application rates, and any specific requirements of 

use.  
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3.5  Snow berms will be reduced at road intersections where plowed road segments join unplowed  

road segments.  Reduce the piled snow in the roadway to create a smooth transition from 

plowed road to normal snow depth. 

 

 

T-8110  Maintenance Blading/Grading 

 

DESCRIPTION   

1.1 Maintenance Blading/Grading is keeping an aggregate surfaced Roadbed in a condition to 

facilitate traffic and provide proper drainage.  It includes maintaining the Crown, Inslope or 

Outslope of the Traveled Way, Turnouts, and Shoulder; repairing Berms; blending approach 

road intersections; and cleaning Drainage Dips and Lead-off Ditches. 

 

EQUIPMENT  

2.1 The equipment required to shape, spread, and compact surfacing is listed below.   

 

Road 

Number 

Road Termini - 

From 

Road Termini - 

To 
Equipment Description 

1470 POB (Intersection 

with Pori Road) 

MP 0.55 Motor Grader or Equivalent 

 

REQUIREMENTS 

3.1 Maintenance Blading/Grading shall be performed to facilitate traffic and proper drainage 

before, during, or after Purchaser's use as required by Section 3.  Road Maintenance 

Requirements Schedule. 

 

3.2 The surface blading shall preserve the existing cross-section.  Surface irregularities shall be 

eliminated and the surface left in a smooth, free-draining state needed to facilitate traffic.  

Surface Course Material which has been displaced to the Shoulders or Turnouts shall be 

returned to the Traveled Way.  The blading operation shall be conducted to conserve Surface 

Material and to provide for a thorough mixing of the Material being worked. 

 

3.3 On aggregate surfaced roads Material generated from back slope Sloughing and ditch 

cleaning shall not be blended with Surface or Base Course Material unless agreed otherwise 

 

3.4 Roadway back slopes shall not be undercut. 

 

3.5 Drainage Dips and Lead-off Ditches shall be cleaned and maintained to retain the existing 

line, grade, and cross-section. 

 

3.6 Intersecting roads shall be bladed for a distance of 50 feet to assure blending of the surfaces. 
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3.7 Rocks or other Material remaining on the Traveled Way after the final pass that are 4 inches 

in diameter or larger shall be removed.  The unsuitable Material shall be disposed of by side 

casting unless agreed otherwise.  Side casting into streams, lakes, or water courses will not be 

permitted. 

 

3.8 Material resulting from this activity shall not remain on or in structures, such as Culverts, 

cattle guards, ditches, bridges, and Drainage Dips. 

 

3.9 Material resulting from this activity, plus any accumulated debris, shall be removed from 

roadway structures, such as concrete low-water crossings or fords. 

 

 

T-8130  Spot Surface Course Placement/Replenishment 

 

DESCRIPTION 

1.1  Spot Surface Course Placement/Replenishment includes Subgrade preparation, furnishing, 

hauling, spreading and shaping materials in accordance with the requirements.   

 

MATERIALS 

2.1  Surface Course Material will be in accordance with the subsection 3.2 of these 

specifications.  Only commercial sources of aggregate will be accepted, except surfacing 

material may also be purchased from the government, where available, by filling out a form 

2600, paying the required fees, and obtaining a permit.   

 

REQUIREMENTS 

3.1  Subgrade Preparation.  Prepare Subgrade to receive Surface Course Material at locations as 

designated on-the-ground by the Forest Service on roads listed below.  Prepare the Subgrade 

by shaping the Roadbed to approximately the original cross-section and consistent with 

adjacent sections. 

 

3.2  Furnish, haul and spread Material at locations designated on the ground by the 

Forest Service (FS).  Compact the aggregate by operating spreading and hauling equipment 

over the full width of each layer of the aggregate, or by other methods as specified below.   

 

3.3  Variations.  The Purchaser will be required to furnish weight tickets to the FS for each load 

of commercially obtained crushed aggregate prior to the final inspection.  For aggregate 

purchased from the government, a count of truck loads will be required in addition to 

finished depth checks for the placed and compacted aggregate.  Widths and lengths as 

staked or from schedule.  When it is mutually agreed that all or part of the SurfaceMaterial 

is not needed, the estimated cost of surfacing not placed shall be charged to the Timber Sale 

Account in accordance with BT8.31.  
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T-8310      Ditch Cleaning 

 

DESCRIPTION 

1.1  Ditch cleaning is the removal and disposal of all accumulated organic and Slough Material 

from Roadway ditches to provide a positive draining waterway of uniform width, depth, and 

grade. 

  

REQUIREMENTS 

3.1  Ditch cleaning shall be repeated during sale operations as often as necessary to facilitate 

proper drainage. 

 

3.2  All Slough Material or other debris which might obstruct water flow in the Roadway ditch 

shall be removed.  Material removed from ditches that are not suitable for blending into the 

existing surface course shall be disposed of in places agreed to in writing by the FSR. 

 

3.3  Roadway back slopes shall not be undercut. 

 

 

T-8340 Drainage Structure Maintenance 

 

DESCRIPTION 

1.1  This work consists of maintaining and/or installation/removal of Drainage Structures and 

related items such as: inlet and outlet channels, existing riprap, trash racks, necessary 

geotextiles, pipes, and drop-inlets. 

 

MATERIALS 

2.1  All Materials used in the maintenance and/or installation/removal of Drainage Structures 

shall conform by type and specification to the Material in the structure being maintained or 

as indicated in the subsection 3.3 below. 

 

REQUIREMENTS 

3.1  Drainage Structures and related items shall be cleared of all foreign Material deposited above 

the bottom of the structure and all vegetative growth which interferes with the water flow.  

Material removed that cannot be incorporated into maintenance work shall be uniformly 

placed on fill slopes unless agreed otherwise.  

 

3.2  Perform maintenance to insure the proper functioning of the head walls, aprons, inlet 

assemblies, riprap, trash racks and other facilities related to the Drainage Structure. 
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3.3  Install/remove ditches, drainage dips, rock crossings and/or culverts as shown below, and as 

marked on the ground.  Installation of structures shall not begin without the presence of a 

FSR unless agreed to in writing by the FSR. 

 

 
  

3.4 Installation shall be in accordance with construction industry standards and practices. 

 

3.5 Culverts designated for removal/disposal shall become the property of the Purchaser and 

shall be disposed of properly.   

 

 

3.6   Temporary culverts provided by the USFS shall remain the property of the government. 

 

3.7 Bridges.  Any miscellaneous parts needing repair or replacement during normal use of any 

bridge during haul shall be considered maintenance.  This includes minor items such as 

object markers, running planks that have loosened or cracked deck boards, or drainage 

structures which may become plugged.  Bridge decks that are dirt and dust covered shall be 

cleaned to allow for proper drainage and for safety of the user. 

 

 

T-8350 Roadway Drainage Maintenance 

 

DESCRIPTION 

1.1  This work consists of providing Post Haul drainage on roads. 
 

MATERIALS 

2.1  All Materials used in the maintenance and/or installation/removal of Drainage Structures 

shall conform by type and specification to the Material in the structure being maintained, or 

as indicated in subsection 3.3. 

 

 

 

REQUIREMENTS 

3.1  Upon completion of work, shape the roadway to provide for the removal of surface water.  

The roadway need not be passable to vehicles (ML-1 roads).  Repair and reinstall waterbars, 

barriers or berms existing prior to the Purchaser's operation.  Areas where water is ponded 

by existing centerline profile sags in through cuts may be left untreated. 

 

 3.2  Any of the following methods are acceptable for use at eroded or rutted locations: 

  (a)  Method A:  Outsloping the roadbed at not less than ½ inch per yard of width. 

  (b)  Method B:  Insloping the roadbed at not less than ½ inch per yard of width. 
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  (c)  Method C:  Water bar roadbed at locations staked on the ground and construct as  

  shown on the enclosed detail. 

  (d)  Method D:  Crown the roadbed as shown in the attached detail as the typical section  

  for that length of road.  

 

3.3  Drainage structures located in roadbed through fills and natural watercourses shall be fully 

functional without obstructions, including inlet and outlet channel within 20 feet of the 

structure. (All structures within termini indicated in CT5.31# Summary Table). 
 

3.4 Entrance Devices.  Upon completion of work, replace entrance devices to effectively  

 

 eliminate access by motorized vehicles (ML-1).  

 

3.5  Seed and fertilize all disturbed areas in accordance with requirements set forth in T-8410 

Vegetation Establishment. 

 

T-8360 Composite High Clearance Road Maintenance 

 

DESCRIPTION 

1.1 This work consists of making limited use roads passable for project use by Purchaser and 

providing drainage from the traveled way and roadbed. 

 

MATERIALS 

2.1  Required materials are listed in subsection 3.2.   

 

REQUIREMENTS 

3.1  Traveled Way 

A. Purchaser may smooth or fill existing cross ditches and waterbars and, by agreement, 

modify existing road junction to enable vehicle access. Prior to beginning haul and 

resumption of haul after an extended stoppage: 

1. Remove brush, fallen trees, rocks, and other debris from traveled way, including 

turnouts, turnarounds, and other locations that interfere with needed maintenance.  No 

object extending over 4 inches above the road surface shall remain within the 12 feet 

usable traveled way.   

2. Center the usable width of the roadbed or position away from the fill slope. 

3. Cut and remove standing or down trees, logs, brush, and limbs from within the 12 feet 

usable traveled way.  Remove encroaching limbs to a height of 14 feet above the 

traveled way surface.  Scatter material not meeting utilization standards outside and 

below the roadbed on the fill side.  Limb and remove designated timber which meets 

utilization standards or deck at agreed locations. 

4. Place all removed material away from drainages and in locations previously agreed to in 

writing by the FSR. 

5. During use, maintain drainage structures including dips, ditches and culverts in a usable 
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condition and surface in a flat, Insloped or Outsloped, or Crowned usable condition, per 

Typical Drawing. 
 

3.2  Drainage Facilities. Clean and recondition drainage facilities in accordance with T-8310 

Ditch Cleaning and T-8340 Drainage Structure Maintenance. Maintain all other structures 

per 3.1, Item 5 above within termini indicated in CT5.31# Summary Table. 

 

3.3  Slough and Slides 

1. Slough and Slides may be left in place provided surface drainage is adequately provided 

and at least 12 feet of width is available for vehicle passage. 

2. Purchaser may reposition or ramp over Slides and Slough when the Traveled Way is  

less than 12 feet providing the material is capable of supporting vehicles.  Limit  Outslope 

to no more than six percent. 

3. Reposition Slough or Slide materials, which are not capable of supporting a vehicle, on 

the roadbed to provide the 12 feet width.  When directed by Forest Service, Slough or 

Slide material will be removed under Section T-8320 Slide, Slump, and Erosion Repair. 

 

3.4  Slumps, Eroded areas, and Washouts 

1. Drain the roadbed immediately upgrade of Slumps and longitudinal cracks to prevent 

water from entering Slump area. 

2. Slumps and longitudinal cracks at the edge of the roadbed shall not be considered a part 

of the usable width.  Usable width may be reduced to ten feet in the area of the Slump. 

3. Unless Forest Service agrees to material being placed on Slumps, ramp the Slumps on 

both ends into undisturbed roadbed to provide at least ten feet usable width.  Use removed 

materials to guide vehicles to the ramp location or to aid in draining the area. 

4. Eroded areas/washouts may be filled with suitable material and compacted by operating 

equipment over the fill area. 

 

3.5  Posthaul 

A. At the end of hauling or prior to entering into seasonal shutdowns or a period of extended 

inactivity: 

  1. Shape the traveled way and disturbed roadbed to provide functional drainage. 

  2. Reinstall removed cross ditches and waterbars and provide any additional drainage 

structures necessary to offset changes caused through use and maintenance. 

  3. Leave roads useable for high clearance vehicles.  Remove or reshape Purchaser 

modifications at road junctions to leave the entrance as it was before use, or as agreed at 

the time of improvement. 

  4. Close all roads which were closed prieviously, using prior existing methodology. 
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T-8620 Miscellaneous Maintenance 
 

DESCRIPTION 

1.1 Maintenance of miscellaneous structures includes cattle guards, gates (this includes all types 

of closure devices such as logs, rocks, dirt berms, dirt and slash berms, metal gates, etc), 

signs, and other similar structures that have been previously installed to insure safe and 

efficient operation of the road. 

 

MATERIALS 

2.1 Any Materials needed in the maintenance of miscellaneous structures shall be similar in 

type and quality to the Material in the structure being maintained. 

 

REQUIREMENTS 

3.1  Cattle guards.  Loose rails shall be welded or bolted back in place.Excess Material carried 

into the cattle guard shall be removed when drainage is blocked or when it reaches six 

inches from the bottom of the cattle guard frame. Drainage into and from the cattle guard 

shall be kept open. 

 

3.2 Gates (and other closure devices).  Gates shall be kept in good repair and made to swing 

easily. Hinges or latches shall be repaired if not operating properly.  Brush and debris shall 

be removed from within the swinging radius.  Weathered berms or wood piles shall be 

reconstructed to a height which discourages use and blocks the road. 

 

3.3 Signs.  Any signs needing repair or replacement shall be installed per sign placement detail 

or MUTCD direction.  All roads shall have legible sign numbers.  ML 3-5 roads shall have 

horizontal numbering and ML 1-2 roads shall have vertical numbers.  The material used 

shall be as directed by the Forest Service Representative.  All new signs must meet 

retroreflectivity requirements. 

 

Road 

Number 
Road Name Location Remove/Install Type of Item Size Quantity 

1470-Z 1470-Z 2/ Install Earthen Berm 1/ 1 

1640-D 1640-D 2/ Install Earthen Berm  1/ 1 

1635 1635 2/ Install Earthen Berm 3/    1/ 1 

1639 1639 2/ Install Earthen Berm 3/    1/ 1 
1/  Per Typical Drawing – Earthen Berms/Road Closure Devices 
2/   At Location Designated by Forest Service 
3/   OHV passable berm 

 

 

 



CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

1 of 10 DATE: 3/24/2016

FR 1470-Z R D

M.P. 0.00-0.50

249 02

Reconstruct road by clearing/grubbing 

and shaping to crown or outslope.  

Widen approach left and right side.  Re-

estabish roadside ditches left and right.  

See typical drawings for road prism 

details.  As directed by Forest Service.

 Mile 

DQ 0.50 $3,200 $1,600

M.P. 0.00

308 01

Furnish, haul and place 15 cy (20 cy 

loose) 22-A crushed gravel for surfacing 

of approach/radii-4" depth.  Compaction 

Method-A.  

C.Y.  

DQ 15 $30 $450

M.P. 0.10

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.10

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  

Skew pipe right hand forward align with 

existing outlet ditch.  As directed by 

Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.10

249 03

Construct ditch block at inlet-right. LS 

LSQ 1 $75 $75

M.P. 0.10

249 05

Excavate 60 cy local borrow from right 

side of road at MP 0.10 and place 

material in road for cover over pipe.  

Compaction Method-A.  As directed by 

Forest Service.

CY  

DQ 60 $5 $300

M.P. 0.10

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.15

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  

Skew pipe right hand forward.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****

SR-1



CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

2 of 10 DATE: 3/24/2016

FR 1470-Z Cont. R D

M.P. 0.15

249 05

Excavate 45 cy local borrow from right 

side of road at MP 0.15 and place 

material in road for cover over pipe.  

Compaction Method-A.  As directed by 

Forest Service.

CY  

DQ 45 $5 $225

M.P. 0.15

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.15

249 03

Construct ditch block at inlet-right. LS 

LSQ 1 $75 $75
M.P. 0.18

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.18

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  

Skew pipe right hand forward.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.18

249 05

Excavate 45 cy local borrow from right 

side of road at MP 0.15 and place 

material in road for cover over pipe.  

Compaction Method-A.  As directed by 

Forest Service.
CY  

DQ 45 $5 $225

M.P. 0.18

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.18

249 03

Construct ditch block at inlet-right. LS 

LSQ 1 $75 $75

M.P. 0.19

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150
M.P. 0.19

602 74

Furnish and install 15"X40' HDPE dual 

walled culvert with smooth interior in 

ditchline of FR 1470-Z @ T-turn right.  

As directed by Forest Service.

LinFt/ 

DQ 40 $14 $560
1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

3 of 10 DATE: 3/24/2016

FR 1470-Z Cont. R D

M.P. 0.19

249 05

Excavate 60 cy local borrow from 

centerline of T-turn and backslope for 

cover over pipe.  Compaction Method-A.  

As directed by Forest Service.

DQ 

C.Y. 60 $5 $300

M.P. 0.22

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150
M.P. 0.22

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  

Skew pipe right hand forward.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.22

249 05

Excavate 45 cy local borrow from 

backslope right side and place over 

pipe.  Compaction Method-A.  As 

directed by Forest Service.

CY  

DQ 45 $5 $225

M.P. 0.22

249 03

Construct ditch block at inlet-right. LS 

LSQ 1 $75 $75

M.P. 0.22

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.26-0.27

249 03

Outslope road left to drain to existing 

roadway ditchl/outlet.  Excavate 60 cy 

local borrow from right backslope and 

use material to re-construct road 

segment for outslope.  As directed by 

Forest Service.

LS 

L.S.Q 1 $400 $400

M.P. 0.26

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.32

249 03 Improve outlet ditch left - 30'.

LS 

LSQ 1 $30 $30

M.P. 0.35

249 03 Improve outlet ditch right - 30'.

LS 

LSQ 1 $30 $30

FR 1470-Z Total Specified Road Re-Construction 7,113$ 
1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****

SR-3



CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

4 of 10 DATE: 3/24/2016

FR 1635 R D

M.P. 0.00-0.17

249 02

Reconstruct road by clearing/grubbing 

and shaping to crown or outslope.  Re-

estabish roadside ditches left and right.  

See typical drawings for road prism 

details.  As directed by Forest Service.

 Mile 

DQ 0.17 $3,800 $646
M.P. 0.00

602 11

Furnish and install 18"X44' CMP Riveted  

culvert w/ band.  Place in ditchline along 

FFH-16.  As directed by Forest Service. 

(16 gauge with 2' band)

LinFt/ 

DQ 44 $22 $968

M.P. 0.00

249 05

Excavate 80 cy local borrow from 

centerline of existing road and 

backslopes left and right @ MP 0.01-

0.02 and place over 18"x44' CMP to 

construct roadway approach/radii.  

Compaction Method-A.  As directed by 

Forest Service.

CY  

DQ 80 $5 $400
M.P. 0.00

301 01

Furnish, haul and place 15 cy (20 cy 

loose) 22-A crushed gravel for surfacing 

of approach/radii-4" depth.  Compaction 

Method-A.  
CY  

DQ 15 $30 $450

M.P. 0.03-0.05

204 04

Construct 1' lift (100'Lx13'Wx12"D)-

excavate 48 cy local borrow from MP 

0.06 left and right side and place in road 

prism @ MP 0.03-0.05.  Compaction 

Method-A.
CY  

DQ 48 $5 $240

M.P. 0.07

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150
M.P. 0.07

602 74

Furnish and install 15"X24' HDPE dual 

walled culvert with smooth interior.  

Place in existing channel.  As directed 

by Forest Service.

LinFt/ 

DQ 24 $14 $336

M.P. 0.07

249 05

Excavate  30 cy local borrow from right 

and left side of roadway from MP0.06-

0.08 and place over culvert.  

Compaction Method-A.

CY  

DQ 30 $5 $150
1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

5 of 10 DATE: 3/24/2016

FR 1635 Cont. R D

M.P. 0.07

249 03 Improve outlet ditch - left 20'

LS 

LSQ 1 $20 $20

M.P. 0.11

249 03 Construct outlet ditch - right 30'

Each 

LS 1 $30 $30

M.P. 0.13

249 03
Construct 50' hard dip with no geotextile 

fabric.

LS 

LSQ 1 $150 $150
M.P. 0.13-0.14

322 22

Furnish, haul and place 24cy (31cy 

loose) pit run surfacing (50'x13'x12") 

see notes for size and grading.  Comp. 

Method-A.

CY  

DQ 24 $30 $720

FR 1635 Total Specified Road Re-Construction 4,260$ 

FR 1639 C
D

M.P. 0.00-0.10

249 02

Construct new road segment by 

clearing/grubbing and shaping to crown 

or outslope.  See typical drawings for 

road prism details.  As directed by 

Forest Service.

 Mile 

DQ 0.10 $6,000 $600

M.P. 0.10-0.52 R D

249 02

Reconstruct road segment by 

clearing/grubbing and shaping to crown 

or outslope.  Re-estabish roadside 

ditches left and right.  See typical 

drawings for road prism details.  As 

directed by Forest Service.

 Mile 

DQ 0.42 $3,800 $1,596

M.P. 0.00

249 03

Deepen FH-16 ditch right to allow for 

drainage right away from new entrance 

radius.

LS  

LSQ 1 $75 $75

M.P. 0.00

249 05

Excavate 80 cy local borrow from 

backslope of FFH-16 and use to 

construct new approach/radii.  

Compaction Method-A.  As directed by 

Forest Service.

C.Y.  

DQ 80 $5 $400

1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

6 of 10
DATE: 3/24/2016

FR 1639 (CONT.) c D

M.P. 0.00

308 01

Furnish, haul and place 15 cy (20 cy 

loose) 22-A crushed gravel for surfacing 

of approach/radii-4" depth.  Compaction 

C.Y.  

DQ 15 $30 $450

M.P. 0.15

249 03 Improve outlet ditch - left 30'

LS 

LSQ 1 $30 $30

M.P. 0.15

249 03
Prepare culvert bed.

LS 

LSQ 1 $150 $150

M.P. 0.15

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.15

249 05

Excavate  60 cy local borrow from MP 

0.14 right side of road and place over 

culvert.  Compaction Method-A.
C.Y.  

DQ 60 $5 $300

M.P. 0.17

249 03 Improve outlet ditch - left 30' Each 1 $30 $30

M.P. 0.17

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.17

602 74

Furnish and install 15"X24' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 24 $14 $336

M.P. 0.17

249 05

Excavate  60 cy local borrow from MP 

0.18 left and right side of road and place 

over culvert.  Compaction Method-A. C.Y.  

DQ 60 $5 $300

M.P. 0.22

249 03 Construct outlet ditch - right 30'

LS 

LSQ 1 $30 $30

M.P. 0.28-0.33

249 05

Construct 16" lift (225'Lx15'Wx16"D)-

excavate 166 cy local borrow @ MP 

0.27-0.34 left and right side and place in 

road prism @ MP 0.28-0.33.  

Compaction Method-A.
LS 

LSQ 166 $5 $830
1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician

Camp Pori Specified Roadwork ****Sample Contract****
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

7 of 10 DATE: 3/24/2016

FR 1639 Cont. R D

213 01

Furnish and install 225'Lx15'W (375 sy) 

8oz Type-II non-woven geotextile fabric 

as a separator below unclassified sand 

fill.  Compaction Method-A. S.Y.  

DQ 375 $3 $1,125

M.P. 028-0.33

301 13

Haul and place 54 cy (70 cy loose) 

unclassified sand fill place (Bob Lake 

Pit) in roadbed over geotextile fabric 

(225'x13'x 6")  Compaction Method-A.  

As directed by Forest Service.
C.Y.  

DQ 54 $10 $540

322 22

Furnish, haul and place 54(70 cy loose) 

pit run surfacing (225' x 13' x 6") see 

notes for size and grading.  Comp. 

Method-A.

CY  

DQ 54 $30 $1,620

M.P. 0.31

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.31

602 74

Furnish and install 15"X24' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 24 $14 $336

M.P. 0.31

249 03 Improve outlet ditch - right 30'

LS 

LSQ 1 $30 $30

M.P. 0.50-0.51

249 05

Excavate 100 cy local borrow from left 

and right side of road (backslope).  

Place material in centerline of road from 

MP 0.49-0.52.  Compaction Method-A.  

As directed by Forest Service. C.Y.  

DQ 100 $5 $500

FR 1639 Total Specified Road Work 9,970$ 

FR 1639-A C
D

M.P. 0.00-0.03

249 03

Construct new road segment by 

clearing/grubbing and shaping to crown 

or outslope.  See typical drawings for 

road prism details.  As directed by 

Forest Service.

LS 

LSQ 1 $300 $300

1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

8 of 10 DATE: 3/24/2016

FR 1639A Cont. R D

M.P. 0.03-0.59

249 02

Reconstruct road by clearing/grubbing 

and shaping to crown or outslope.  Re-

estabish roadside ditches left and right.  

See typical drawings for road prism 

details.  As directed by Forest Service.

Mile 

DQ 0.56 $3,800 $2,128

M.P. 0.175-0.185

249 03

Additional shaping of road prism @ old 

beaver dam.  Shape road to match 

typical roadway section detail.  As 

directed by Forest Service. L.S. 1 $250 $250

M.P. 0.18

249 03

Prepare culvert bed. Each 

LS 1 $150 $150

M.P. 0.18

602 74

Furnish and install 24"X30' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 30 $29 $870

M.P. 0.175-0.185

213 01

Furnish and install 50'Lx15'W (83 sy) 

8oz Type-II non-woven geotextile fabric 

as a separator below unclassified sand 

fill.  As directed by the Forest Service. S.Y.  

DQ 83 $3 $249

M.P. 0.175-0.185

301 13

Haul and place 26 cy (34 cy loose) 

unclassified sand backfill from Bob Lake 

Pit for surfacing over pipe (50'x14'x12").  

Compaction Method-A.

C.Y.  

DQ 26 $10 $260

M.P. 0.175-0.185

322 22

Furnish, haul and place 15 cy(19.5cy 

loose) pit run surfacing (50' x 12' x 8") 

see notes for size and grading.  Comp. 

Method-A.
CY  

DQ 15 $30 $450

157 02

Furnish and install 50 linear feet of silt 

fence on the right side of roadway.  As 

directed by the Forest Service. Lin/Ft  

DQ 50 $3 $150

1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

9 of 10 DATE: 3/24/2016

FR 1639A Cont. R D

M.P. 0.25-0.265

249 05

Excavate 28 cy local borrow from left 

and right side of road and place material 

in centerline of road for lift (75'x15'x8").  

C.Y.  

DQ 28 $5 $140

M.P. 0.26

249 03
Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.26

602 74

Furnish and install 15"X24' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 24 $14 $336

M.P. 0.29

249 03

Prepare culvert bed. LS 

LSQ 1 $150 $150

M.P. 0.29

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.285-0.295

249 05

Excavate 48 cy local borrow (50'x13'x2') 

from left and right side of road and place 

material over culvert.  Compaction 

Method-A.  As directed by Forest 

CY  

DQ 48 $5 $240

M.P. 0.31-0.33

204 04

Excavate 64 cy local borrow 

(100'x13'x16") from left side of road 

(backslope) and place material in road 

for a lift.  Compaction Method-A.  As 

directed by Forest Service.

CY  

DQ 64 $5 $320

M.P. 0.315

249 03

Prepare culvert bed. Each 

LS 1 $150 $150

M.P. 0.315

602 74

Furnish and install 15"X28' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 28 $14 $392

M.P. 0.41

249 03 Prepare culvert bed. Each 1 $150 $150

M.P. 0.41

602 74

Furnish and install 15"X24' HDPE dual 

walled culvert with smooth interior.  As 

directed by Forest Service.

LinFt/ 

DQ 24 $14 $336
1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician
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CAMP PORI TIMBER SALE

SPECIFIED ROAD SCHEDULE OF ITEMS

Item 

Number  Item Description & Milepost 

C or 

R
1

Unit & 

M of M
2

Quantity

Road Std. 

(W,D,S)
3

Unit 

Allowance

Estimated 

Allowance

10 of 10 DATE: 3/24/2016

FR 1639A Cont. R D

M.P. 0.405-0.415

249 05

Excavate 30 cy local borrow from left 

side of road MP 0.42 and place material 

in road for cover over pipe.  Compaction 

Method-A.  As directed by Forest 

Service.

CY  

DQ 30 $5 $150

FR 1639-A Total Specified Road Work 7,713$ 

FR 1640-D R
D

M.P. 0.00-0.06

249 03

Reconstruct road by clearing/grubbing 

and shaping to crown or outslope.  Re-

estabish roadside ditches left and right.  

Re-align approach/radii to align with 

existing road bed.  See typical drawings 

for road prism details.

LS 

LSQ 1 $600 $600

M.P. 0.00

249 05

Excavate 70 cy local borrow from left 

side of approach and radius.  

Compaction Method-A.  As directed by 

Forest Service.

CY  

DQ 70 $5 $350

M.P. 0.00

322 22

Furnish, haul and place 30 cy (39 cy 

loose) pit run surfacing @ appr/radii-6" 

depth.  Comp. Method-A.

CY  

DQ 30 $30 $900
M.P. 0.00

308 01

Furnish haul and place 15 cy (20 cy 

loose) 22-A crushed gravel for surfacing 

of approach/radii-4" depth.  Compaction 

Method-A.  

CY  

DQ 15 $30 $450

FR 1640-D Total Specified Road Re-Construction 2,300$ 

CAMP PORI TIMBER SALE TOTAL SPECIFIED ROAD WORK 31,356$ 

1
C = Construction; R = Reconstruction

2
Method of Measure

3
W = Winter; D =  Dry Summer; S = Summer Prepared by Eric Cromell Civil Engineering Technician
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CAMP PORI TIMBER SALE 
 

SPECIFIED ROAD NOTES 

 
NOTE: The construction requirements for composite road construction slash disposal shall be Method A 

as described in the supplemental specification Item 249. 

 

NOTE: Construct the road bed to conform to the typical detail as noted in the narrative description. 

 

NOTE:           Additional outlet or lead out ditches may be required at road segment               

                        locations to allow for proper drainage needs.  Locations for placement shall be determined by the 

Forest Service and are included in appraised allowance for clearing and shaping. 

 

NOTE:           There may be underground utility lines in unknown locations on this                                  

                        project. CALL MISS DIG three (3) full working days before any work begins. 

Phone 1-800-482-7171  

 

NOTE: During clear and grub operations, all slash resulting from purchasers operations shall be treated 

as per CT 6.7#. 

 

NOTE: All finished roadbeds shall be 12’ as shown in the typical details for crowned roads with no 

ditches, 1’ ditches and out sloped roads. 

 

NOTE: All High Density Polyethylene (HDPE) culverts shall have a minimum of 18” of compacted 

material over the top of the culvert.  Rocks larger than 6” in diameter shall not be within 12” of 

the culvert. 

 

NOTE: All Corrugated Metal Pipes (CMP) shall have a minimum of 12” of compacted  

  material over the top of the culvert.  Rocks larger than 6” in diameter shall 

  not be within 12” of the culvert. All bands must be a minimum of 2’ in length.  

 

NOTE:    In the narrative, compacted and loose volumes are noted with loose    

                        volumes in parentheses 

 

NOTE: There is 50’ of silt fence to be placed.  See narrative description for locations and quantities to be 

placed.  Place silt fence where directed by the Forest Service. 

  

NOTE: Geotextile shall be placed, as directed by the Forest Service, as a permeable separator as noted 

on Schedule of Items. Geotextile Type II separation material must be equivalent to or greater 

than US 205 non-woven 8 Oz. fabric.  

 

NOTE:            There are 60 C.Y. of crushed aggregate surfacing to be placed on roads throughout the timber 

sale. This volume plus the normal compaction factor of 130% computes to a loose volume of 78 

C.Y.  There is no government source available for this project. Purchaser furnished material 

shall meet gradation requirements for the Michigan Department of State Highway 

Transportation-Designation 22-A. Compact the aggregate by operating spreading and hauling 

equipment over the full width. 

 

 

 

 

Camp Pori Specified Roadwork ****Sample Contract****

SR-11



CAMP PORI TIMBER SALE 
 

SPECIFIED ROAD NOTES 
 

 

 

 

NOTE:            There are 108 C.Y. of pit run road surfacing material required. This volume plus the normal 

compaction factor of 130% computes to a loose volume of 140 C.Y. There is no government 

source available for this project. Material shall be 100% smaller than 6” diameter and at least 

50% larger than 3” diameter. Material must be approved by the Forest Service. 

 

NOTE: During pit run gravel and crushed gravel hauling operations, “Cautionary” signs shall be placed 

on Pori Road 200’ east and west of the intersection with FR 1470.  Also, place a “Cautionary” 

sign on FR 1470 200’ south of FR 1470-Z.  Place “Cautionary” signs on Pori Road 200’ west of 

the timber sale and on FFH-16, 500’ north and south of Pori Road.  See MUTCD requirements 

for sign size and type. 

 

NOTE: There is 90 C.Y. of unclassified sand backfill material required for the road work segments 

throughout the timber sale area.  This volume plus the normal compaction factor of 130% for pit 

run computes to a loose volume of 117 C.Y.  This material shall be taken from the Bob Lake Pit, 

which is located at T49N R37W Sections 9 & 10 on FR 1470, unless authorized by the Forest 

Service to change the pit run source. Some pit development may be required and is considered 

incidental to associated items.  

 

NOTE: During unclassified sand backfill hauling operations, “Cautionary” signs shall be placed on Pori 

Road 200’ east and west of the intersection with FR 1470.  Also, place a “Cautionary” sign on 

FR 1470 near the intersection with Pori Road.  “Cautionary” signs shall be placed on FR 1470 

200’ north and south of the access road to Bob Lake Pit.  Place a “Cautionary” sign on Pori Road 

200’ west of the timber sale and place another “Cautionary” sign 200’ south of the timber sale 

area on FR 1470.  Place a “Cautionary” sign on FFH-16 500’ north and south of Pori Road.  See 

MUTCD requirements for sign size and type. 

 

 

. 

 

 

 

 

 

 

Camp Pori Specified Roadwork ****Sample Contract****

SR-12



Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects 

Specification List 

Project Name  CAMP PORI TIMBER SALE 

Date Prepared: 03/21/2016 

Road Number FR 1635 

FR 1639 
FR 1635 

FR 1639 

Road Name Termini….. ---- 

Construction 

Reconstruction                           0.17 

0.10 

0.42 

Spec. 

No. 

Title Latest 

Revised 

Edition 

101 thru 

109 

General Requirements X X 2003 

213 Subgrade Stabilization X 2003 

308 Minor Crushed Aggregate X X 2003 

322 Minor Aggregate Course X 2003 

602 Culverts and Drains X X 2003 

NOTE: The Forest Service, US Department of Agriculture has adopted FP-03 for 

construction of National Forest System Roads.    
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Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects 

Specification List 

Project Name:  CAMP PORI TIMBER SALE 

Date Prepared:  03/21/2016 

Road Number FR 1639-A 

FR 1640-D 

FR 1639-A FR 1640-D 

Road Name Termini….. 

Construction 

Reconstruction                      

0.03 

0.56 

---- 

0.06 

Spec. 

No. 

Title Latest 

Revised 

Edition 

101 thru 

109 

General Requirements X X 2003 

157 Soil Erosion X 2003 

213 Subgrade Stabilization X 2003 

301 Untreated Aggregate Course X 2003 

308 Minor Crushed Aggregate X X 2003 

322 Minor Aggregate Course X 2003 

602 Culverts and Drains X X 2003 

NOTE: The Forest Service, US Department of Agriculture has adopted FP-03 for 

construction of National Forest System Roads.     
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Standard Specifications for Construction of Roads & Bridges on Federal Highway Projects 

Specification List 

Project Name:  CAMP PORI TIMBER SALE 

Date Prepared: 03/21/2016 

Road Number FR 1470-Z FR 1470-Z 

Road Name Termini….. 

Construction 

Reconstruction                      0.50 

Spec. 

No. 

Title Latest 

Revised 

Edition 

101 thru 

109 

General Requirements X 2003 

308 Minor Crushed Aggregate X 2003 

602 Culverts and Drains X 2003 

NOTE: The Forest Service, US Department of Agriculture has adopted FP-03 for

construction of National Forest System Roads.     

----
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CAMP PORI  TIMBER SALE 

SUPPLEMENTAL SPECIFICATIONS 

Section 101-109 General Requirements 

Section 157 Soil Erosion Control 

Section 249 Composite Road Construction 

Section 301 Untreated Aggregate Course 

Section 602 Culverts and Drains 
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Preface 

Preface_wo_03_15_2004_m 

Delete all but the first paragraph and add the following: 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 

National Forest System Roads.    

101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 

Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 

Delete all references to the FAR (Federal Acquisition Regulations) in the specifications. 

101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

Add the following to (a) Acronyms: 

AFPA 

MSHA 

NIST 

NESC 

WCLIB 

American Forest and Paper Association 

Mine Safety and Health Administration 

National Institute of Standards and Technology 

National Electrical Safety Code 

West Coast Lumber Inspection Bureau 

.  

Add the following to (b) SI symbols: 
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mp Milepost 

ppm Part Per Million 

101.04_nat_us_03_29_2007 

101.04 Definitions. 

Delete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

Contractor--The individual or legal entity contracting with the Government for performance of 

prescribed work.  In a timber sale contract, the contractor is the “purchaser”.   

Culvert--No definition. 

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 

line (including easement, lease, permit, or license to occupy, use, or traverse public or private 

lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 

and drainage areas. 

Add the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 

Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as 

applicable. 

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 

“design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 

Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 

specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 

Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 

Government under the terms of a Timber Sale Contract and acting independently or through 

agents, employees, or subcontractors. 
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Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires 

designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 

jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 

CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 

construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 

specifications to determine merchantable timber. 

Add Figure 101-1—Illustration of road structure terms: 
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Figure 101-1—Illustration of road structure terms. 

 

101.04_nat_us_11_06_2007 
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101.04 Definitions.  

Delete the following definitions: 

Contract Modification 

Day 

Notice to Proceed 

Solicitation 

 

 

102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

Delete Section 102 in its entirety. 

 

 

103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

Delete all but subsection 103.01 Intent of Contract. 

 

 

104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 

 

Delete Sections 104.01, 104.02, and 104.04. 
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104.03_nat_us_02_22_2005 

104.03 Drawings and Specifications 

Delete subsection 104.03 

104.03_nat_us_01_22_2009 

104.03 Specifications and Drawings. 

Delete 104.03.   

104.03_nat_us_02_22_2005 

104.06 Use of Roads by Contractor  

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 

activities necessary to complete this contract, subject to the limitations and authorizations 

designated in the Road Order(s) or described in the contract, when such use will not damage the 

roads or national forest resources, and when traffic can be accommodated safely. 

 

104.07_nat_us_02_17_2005 

Add Subsection. 

105 - Control of Material 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 

 

105.02(a) Government-provided sources. 

Add the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 

aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 

in disturbed areas according to section 625. 

There is no Government-provided material source for pit run gravel or 22-A crushed 

gravel for this project. 

Unclassified sand backfill material is available for use as (backfill and surfacing material) 

as needed for the project from Bob Lake Pit, T49N, R37W, Sections 9 & 10. 

There is no charge for material taken from these pits for use on this project. 
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105.02_nat_us_02_17_2005 

 

105.05 Use of Material Found in the Work.  

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 

following: 

Materials produced or processed from Government lands in excess of the quantities required for 

performance of this contract are the property of the Government. The Government is not 

obligated to make reimbursement for the cost of producing these materials. 

 

 

106 - Acceptance of Work 

106.01_nat_us_01_17_2013 

106.01 Conformity with Contract Requirements.   

 

Delete Subsection 106.01 and substitute the following: 

 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 

authorities refer to the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 

requirements shown on the plans or specified in the contract. 

Incorporate manufactured materials into the work according to the manufacturer’s 

recommendations or to these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and complied 

with as the design values from which any deviations are allowed.  Perform work and provide 

material that is uniform in character and reasonably close to the prescribed value or within the 

specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 

variations from the median zone that are unavoidable for practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 

conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 

will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 

noted, established manufacturing tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance of the 

project.  When the Government tests work, copies of test reports are furnished to the Contractor 

upon request.  Government tests may or may not be performed at the work site.  If Contractor 
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testing and inspection is verified by the Government, the Contractor’s results may be used by the 

Government to evaluate work for acceptance.  Do not rely on the availability of Government test 

results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 

methods of determining conformity and accepting work are described in Subsections 106.02 to 

106.05 inclusive.  The primary method of acceptance is specified in each Section of work. 

However, work may be rejected at any time it is found by any of the methods not to comply with 

the contract. 

Remove and replace work that does not conform to the contract, or to prevailing industry standards 

where no specific contract requirements are noted, at no cost to the Government. 

(a)  Disputing Government test results. If the accuracy of Government test results is 

disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps 

are taken to resolve the dispute, further evaluation may be obtained by written 

request.  Include a narrative describing the dispute and a proposed resolution 

protocol that addresses the following:  

(1)  Sampling method; 

(2)  Number of samples; 

(3)  Sample transport; 

(4) Test procedures; 

(5) Testing laboratories;  

(6) Reporting; 

(7)  Estimated time and costs; and 

(8) Validation process.  

If the evaluation requires additional sampling or testing be performed, mutually agree with 

the Government on witnessing procedures and on sampling and testing by a third party 

laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  

Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not 

use the same laboratory that produced the disputed Government test results or that 

produced the test results used as a basis for the dispute.   

The CO will review the proposed resolution protocol and may modify it before final 

approval and execution.   

The Government will use the approved resolution protocol test results to determine the 

validity of the disputed testing.  If the Government test results are validated, the Contractor 

will be responsible for all costs associated with developing and performing the resolution 

protocol.  If the Government test results are not validated, the Government will be 
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responsible for all costs associated with developing and performing the resolution protocol.  

If the validity of the Government test results cannot be determined, the Contractor and 

Government will equally share all costs associated with developing and carrying out the 

resolution protocol. 

 

(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to 

removal and replacement, the Contractor may submit a written request to: 

(1) Have the work accepted at a reduced price; or 

(2) Be given permission to perform corrective measures to bring the work into 

conformity. 

 

The request must contain supporting rationale and documentation.  Include references or data 

justifying the proposal based on an evaluation of test results, effect on service life, value of 

material or work, quality, aesthetics, and other tangible engineering basis.  The CO will 

determine disposition of the nonconforming work. 

 

 

106.07_nat_us_05_11_2004 

106.07 Delete  

Delete subsection 106.07. 

 

 

107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

Delete the entire subsection. 

 

107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 

Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 
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107.08_nat_us_03_29_2005 

107.08 Sanitation, Health, and Safety 

 

 Delete the entire subsection. 

 

 

107 - Legal Relations and Responsibility To the Public  

107.08_nat_us_05_11_2004 

107.08 Sanitation, Health, and Safety. 

Add the following: 

Perform all operations in a prudent, conscientious, safe and professional manner. Ensure that all 

personnel involved in handling and packaging the hazardous waste are trained for the level of 

expertise required for the proper performance of the task and, in particular, in the areas of 

chemical incompatibility, general first aid procedures, and spills. Provide handling and personal 

protective equipment appropriate to ensure safe handling of the hazardous waste according to 29 

CFR 1910.120). Notify the Forest Service of all hazardous material that may be brought onto the 

National Forest.  

 

 

107 - Legal Relations and Responsibility to the Public  

107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

Delete the entire subsection. 

 

107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

Add the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 

minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 

of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 
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facilities, storage and handling of hazardous materials, and similar information. Immediately 

notify the CO of all hazardous material spills. Provide a written narrative report form no later 

than 24 hours after the initial report and include the following: 

 Description of the item spilled (including identity, quantity, manifest number, and other 

identifying information).  

 Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 

to whom. 

 Exact time and location of spill including a description of the area involved. 

 Containment procedures. 

 Summary of any communications the Contractor had with news media, Federal, state and 

local regulatory agencies and officials, or Forest Service officials. 

 Description of clean-up procedures employed or to be employed at the site including final 

disposition and disposal location of spill residue. 

When available provide copies of all spill related clean up and closure documentation and 

correspondence from regulatory agencies.  

The Contractor is solely responsible for all spills or leaks that occur during the performance of 

this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 

with Federal, state, and local laws and regulations.  

 

 

108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

 

Delete Section 108 in its entirety. 

 

 

109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

Delete the following entire subsections:  

109.06 Pricing of Adjustments. 
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109.07 Eliminated Work. 

109.08 Progress Payments. 

109.09 Final Payment. 

109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions. 

(b) Contract quantity. 

Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 

more. 

Change the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 

Add the following definition: 

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 

extreme usable length of each piece of lumber or timber actually incorporated in the job. For 

glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 

piece actually incorporated in the job. 

109.03_nat_us_02_17_2005 

157 - Soil Erosion Control 

157.03_nat_us_02_24_2005 

157.03 General  

Delete the entire subsection and replace with the following: 

Prior to the start of construction, submit a written plan that provides permanent and temporary 

erosion control measures to minimize erosion and sedimentation during and after construction.  

Do not begin work until the necessary controls for that particular phase of work have been 

implemented. Do not modify the type, size, or location of any control.  An alternate erosion 

control plan with all necessary permits may be submitted 30 days before intended use. 

Incorporate all permanent erosion control features into the project at the earliest practicable time, 

as outlined in the approved plan.   
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When erosion control measures are not functioning as intended, immediately take corrective 

action. 

249 - Composite Road Construction 

Description 

249.01 This work consists of clearing and grubbing, excavation and embankment, and 

removal of all construction slash including all trees designated for removal.  

Excavation and embankment includes on site borrow excavation; drainage 

excavation; placing all excavated material; and shaping the roadway; including 

approaches, turnarounds, ditches and drainage dips.  Construct the roadway in 

conformance with the dimensions “shown on the plans” or as staked on the ground. 

Construction Requirements 

249.02 Clearing & Disposal 

Protect construction stakes and construction control markers.  Remove or treat all 

trees, snags, downed timber, brush, and stumps within the clearing limits according to 

the following specifications. 

(a)  Merchantable Timber.  Treat according to the Utilization Standards of the 

Timber Sale Contract. 

(b)  Unmerchantable Timber.  Treat according to  Subsection 249.02 Method A. 

(c)  Large Construction Slash.  Treat construction slash larger than 3 inches in 

diameter and longer than 3 feet by one or more of the following methods. 

(1)  Method A.  Construction slash shall be scattered outside the clearing limits 

without damaging trees outside the clearing area.  Logs shall be placed away from 

trees, positioned so that they will not roll, not placed on top of one another or left 

leaning on other trees.  Scattered stumps shall be placed in an upright position 

(2)  Method B.  Stumps, roots, rocks, topsoil and other grubbing debris shall be 

concentrated in stump dump areas.  Stump dump areas shall be located by the 

Engineer, be a maximum of 300 feet apart along the road centerline, and generally be 

located in natural depressions or tucked away behind denser vegetation or ground 

rises.  Stump dumps will vary in size depending on each site, but shall not be closer 

than 10 feet outside of the clearing limits.  Stump dump material shall be matted 

down as much as possible and shall not obstruct natural drainages. 
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 (d)  Small Construction Slash.  Construction slash less than 3 inches in diameter and 

less than 3 feet in length may be incorporated into embankments so long as the 

material is distributed so that it does not result in concentrations or matting. 

 

 Immediately remove slash deposited in stream courses. 

 

249.03 Pioneering.  

 

 Do not undercut the final back slope during pioneer operations.  Deposite material 

inside the roadway limits.  Do not restrict drainages. 

 

249.04  Grubbing. 

 

 Grub within the specified limits.  Stumps outside the grubbing limits remain if cut no 

higher than 1 foot or  one-third of the stump diameter, whichever is greater, above the 

original ground, measured on the uphill side, unless otherwise designated.  Grub all 

stumps from the Roadway, or stumps that have less than 1 foot of cover, in the Fill 

slopes, providing they do not interfere with the placement or compaction of 

embankments. 

 

249.05  Excavation and Embankment. 

 

 Construct the roadway to conform to the typical sections shown on the plans.  Protect 

backslopes from being undercut.  Embankment shall be placed in layers no more than 

12 inches thick. 

 

 Locate and use borrow material, and remove and treat unsuitable excess material, as 

designated. 

 

 Place rocks that are too large to be incorporated in the embankment outside the 

traveled way on the downhill side such that they will not roll, obstruct drainage, or 

hinder roadbed use and maintenance. 

 

 

 

 

 Shape and finish the roadbed to the condition ordinarily accomplished by a crawler 

tractor with dozer blade to provide drainage of surface water.  Do not permit 

individual rocks to protrude more than 4 inches above the subgrade of the roadbed.  A 

motor grader finish is not required. 
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 Observe a width tolerance of (+) 18 inches max. for the roadbed. 

 

 Where shown on the drawings or designated on the ground, offtake ditches shall be 

constructed to drain water away from the roadbed. 

 

  

249.06  Erosion Control. 

 

 Perform erosin control measures, where shown on the drawings, or staked on the 

ground. 

 

 

Measurement 
 

249.07  Method. 

 

 Measure the section 249 items listed in the schedule of items according to subsection 

109.02 

 

 

Payment 

 

249.08  Basis. 

 

 The accepted quantities will be paid at the contract price per unit of measurement for 

Section 249 pay items listed in the Bid Schedule.  Payment will be full compensation 

for the work prescribed in this section.  See Subsection 109.05 

 

 

301 - Untreated Aggregate Courses 

301.00_nat_us_03_03_2005 

301 Title Change. 

Change the title to: Section 301 Aggregate Courses 

 

301.01_nat_us_03_03_2005 

301.01 Work. 

Add the following:  

Work includes producing aggregate by pit-run, grid rolling, screening, or crushing methods, or 

placing Government-furnished aggregate. Work may include additive mineral filler, or binder.  
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301.02_nat_us_05_16_2005 

301.02 Material.  

Add the following: 

Bentonite 725.30 

Calcium Chloride Flake 725.02 

Lignon Sulfonate 725.20 

Magnesium Chloride Brine or Calcium Chloride Liquid 725.02 

301.03_nat_us_02_28_2013 

301.03 General. 

Add the following: 

Written approval of the roadbed is required before placing aggregate.  

For pit run or grid-rolled material, furnish material smaller than the maximum size. No gradation 

other than maximum size will be required for pit-run or grid-rolled material. For grid rolling, use 

all suitable material that can be reduced to maximum size. After processing on the road, remove 

all oversize material from the road and dispose of it as directed by the CO.   

Provide additives or binder, if required, at the proportions specified. 

Develop and use Government furnished sources according to Section 105. 

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to 

Section 320. Establish stockpile sites at locations approved. Clear and grub stockpile sites 

according to Section 201. 

301.04_nat_us_03_03_2005 

301.04 Mixing and Spreading.  

Delete the first sentence of the first paragraph and add the following: 

Ensure that aggregate and any required additives, water, mineral filler, and binder are mixed by 

the specified method except, if crushed aggregate products are being produced and mineral filler, 

binder, or additives are required, uniformly blend following crushing. Control additive 

proportions to 0.5 percent dry weight. 

(a) Stationary Plant Method. Mix the aggregate with other required materials in an approved 

mixer. Add water during the mixing operation in the amount necessary to provide the moisture 

content for compacting to the specified density. After mixing, transport the aggregate to the 

jobsite while it contains the proper moisture content, and place it on the roadbed or base course 

using an aggregate spreader. 
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(b) Travel Plant Method. After placing the aggregate for each layer with an aggregate spreader 

or windrow-sizing device, uniformly mix it with other required materials using a traveling 

mixing plant. During mixing, add water to provide the necessary moisture content for 

compacting. 

(c) Road Mix Method. After placing the aggregate for each layer, mix it with other required 

materials at the required moisture content until the mixture is uniform throughout. Mix 

aggregate, water, and all other materials until a uniform distribution is obtained.  

Spread the aggregate in a uniform layer, with no segregation of size, and to a loose depth that 

will provide the required compacted thickness.  

When placing aggregate over geotextile, place aggregate in a single lift to the full depth 

specified.  

Route and distribute hauling and leveling equipment over the width and length of each layer.  

301.05_nat_us_05_17_2005 

301.05 Compacting 

Delete and replace with the following: 

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the 

road.  Along curbs, headers, walls, and all places not accessible to the roller, compact the material 

with approved tampers or compactors. 

Compact the aggregate using one of the following methods as specified: 

Compaction A. Operating spreading and hauling equipment over the full width of the 

travelway. 

Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1). 

Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5 

and 7 percent based on total dry weight of the mixture. Operate rollers and compact as 

specified in Subsection 204.11(a)(1). 

Compaction D. Compact to a density of at least 95 percent of the maximum density, as 

determined by AASHTO T 99, method C or D. 

Compaction E. Compact to a density of at least 96 percent of the maximum density, as 

determined by the Modified Marshall Hammer Compaction Method (available upon 

request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 

7669, Missoula, MT 59807). 

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as 

determined by AASHTO T 180, method C or D. 

Compaction G. Compact to a density of at least 100 percent of the maximum density as 

determined by the Modified Marshall Hammer Compaction Method (available upon 
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request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 

7669, Missoula, MT 59807). 

For all compaction methods, blade the surface of each layer during the compaction operations to 

remove irregularities and produce a smooth, even surface.  When a density requirement is 

specified, determine the in place density and moisture content according to AASHTO T 310 or 

other approved test procedures. 

301.05_nat_us_10_14_2011 

301.05 Compacting 

Delete and replace with the following: 

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the 

road.  Along curbs, headers, walls, and all places not accessible to the roller, compact the material 

with approved tampers or compactors. 

Compact the aggregate using one of the following methods as specified: 

Compaction A. Operate spreading and hauling equipment over the full width of the 

travelway. 

Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1). 

Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5 

and 7 percent based on total dry weight of the mixture. Operate rollers and compact as 

specified in Subsection 204.11(a)(1). 

Compaction D. Compact to a density of at least 95 percent of the maximum density, as 

determined by AASHTO T 99, method C or D. 

Compaction E. Removed. 

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as 

determined by AASHTO T 180, method C or D. 

Compaction G. Removed. 

For all compaction methods, blade the surface of each layer during the compaction operations to 

remove irregularities and produce a smooth, even surface.  When a density requirement is 

specified, determine the in place density and moisture content according to AASHTO T 310 or 

other approved test procedures. 

301.06_nat_us_03_03_2005 
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301.06 Surface Tolerance.  

Add the following: 

Thickness and Width requirements:  

The maximum variation from the compacted specified thickness is ½ inch.  The compacted 

thickness is not consistently above or below the specified thickness and the average thickness of 

4 random measurements for any ½ mile of road segment is within + ¼ inch of the specified 

thickness. 

The maximum variation from the specified width will not exceed +12 inches at any point.  The 

compacted width is not consistently above the specified width and the average of any four 

random measurements along any ½ mile of road segment is within +4 inches of the specified 

width. 
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301.08_nat_us_03_03_2005 

Table 301-1: Add the following: 

Table 301-1—Acceptance Sampling and Testing Requirements. 

Material or 

Product 

Type of 

Acceptance 

(Subsection) 

Characteristi

c 

Category Test Methods 

Specification

s 

Sampling 

Frequency 

Point of 

Sampling 

Split 

Sample 

Reporting 

Time 

Subbase & Base 

Courses L, M, N, O, 
P, Q, R 

Measured and tested 

conformance 
(Subsection 106.04) 

Plastic Limit - AASHTO T 90 1 per each 1,000 

T 

From the 

windrow or 
roadbed after 

processing 

Yes 4 Hours 

Table 301-1—Acceptance Sampling and Testing Requirements. 

Material or 

Product 

Type of 

Acceptance 

(Subsection) 

Characteristi

c 

Category Test Methods 

Specification

s 

Sampling 

Frequency 

Point of 

Sampling 

Split 

Sample 

Reporting 

Time 

Aggregate Width  Measured and tested 

conformance 

(Subsection 106.04) 

 Width  -  -  4 per each 0.5 

mi 

 Roadbed after 

processing 

-  4 Hours 

Aggregate Thickness  Measured and tested 

conformance 

(Subsection 106.04) 

 Thickness  -  -  4 per each 0.5 

mi 

 Roadbed after 

processing 

 -  4 Hours 

Additive  Measured and tested 
conformance 

(Subsection 106.04) 

 Amount of Additive  -    1 per each 1,000 
T 

 From the 
windrow or 

roadbed after 

processing 

 No  4 Hours 

 

301.08_nat_us_10_14_2011 

Table 301-1 Field Density Requirements. 

Table 301-1: Delete laboratory and field density requirements for base, subbase, and surfacing and replace with the following: 
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Material 

or Product 

Type of 

Acceptance 

(Subsection) 

Characteristi

c 

Category Test Methods 

Specification

s 

Sampling 

Frequency 

Point of 

Sampling 

Split 

Sample 

Reporting 

Time 

 Base and 

Subbase 

 Measured and tested 

conformance (Subsection 

106.04) 

Moisture Density --- 

Method C --- AASHTO T 99 1 per type and 

source of 

material 

Source of 

material 

Yes Before using in 

work 

--- “ “ “ “ 

Method D --- AASHTO T 180 “ “ “ “ 

--- “ “ “ “ 

Compaction --- 

Method C, D --- AASHTO T 310 or 

other approved 

procedures 

1 per 500 t In-place --- Before placing 

the next layer 

Surfacing  Measured and tested 

conformance (Subsection 

106.04) 

Moisture Density 

--- “ “ “ Before using in 

work 

Method D --- AASHTO T 180 “ “ “ “ 

--- “ “ “ “ 

Compaction 

Method C, D --- AASHTO T 310 or 
other approved 

procedures 

1 per 500 t In-place --- Before placing 
the next layer 
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301.08_nat_us_03_30_2005 

301.08(b) Plasticity Index.  

Add the following to the first sentence: 

“and under 703.05(c)(1)”. 

301.09_nat_us_07_07_2005 

301.09 Measurement.  

Replace the second paragraph with the following: 

Measure aggregate by cubic yard compacted in place when payment is by contract quantities. 

301.10_nat_us_03_03_2005 

301.10 Payment 

Delete the following: 

adjusted according to Subsection 106.05 

602 - Culverts and Drains 

602.03_nat_us_09_06_2005 

602.03 General. 

Add the following: 

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit 

horizontal and vertical alignments to vary from a straight line drawn from center of inlet to 

center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less. 

602.06_nat_us_08_05_2009 

602.06 Laying Plastic Pipe.  

Delete the second paragraph and substitute the following: 

Provide soil-tight bell and spigot joints for plastic pipe culverts. 
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CLEARING LIMIT

ROADWAY CONSTRUCTION
LIMITS

CLEARING LIMIT

ROADWAY CONSTRUCTION
LIMITS

CL

CLEARING LIMIT
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6'-0"6'-0"

12'-0" 12'-0"

12'-0" 12'-0"

6'-0"6'-0"
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6'-0"6'-0"

12"

10'-0"14'-0"
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VARIABLE
DEPTH

VARIABLE WIDTH
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4'-0"

5'-0"

NOTE:
BERM TO BE CONSTRUCTED AFTER SALE IS COMPLETED WITH
ROCKS/BOULDERS, LOGGING SLASH, CULL LOGS, STUMPS AND EARTH.
AS SHOWN IN ABOVE DRAWING, DO NOT DIG DITCHES ON EITHER SIDE
OF BERM FOR BORROW MATERIAL TO CONSTRUCT BERM.
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5'-0"
MIN.
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OTTAWA NATIONAL FOREST 
CAMP PORI TIMBER SALE      Page 2 of 2 

 
LEGEND 

 

  Sale Area Boundary, BT1.1 
 

  Payment Unit Boundary, BT1.1 

  Payment Unit Number, BT1.1 

 

CTM  Cut Tree Marked Prior to Advertisement, BT2.35, CT2.355#, CT6.412 
 

 
 Existing Transportation System Road, BT5.12, BT6.22 

 

Existing Transportation System Road, Hauling Prohibited, CT5.12#  
 

Existing Transportation System Road, Use Prohibited, CT5.12#   
 

 Existing Transportation System Road, Unsuitable for hauling prior to completion of agreed 
reconstruction, BT5.12, BT5.23, CT5.12# 

  

        Specified Road Reconstruction, AT7, BT5.2, BT5.23, BT6.22, BT6.222, BT6.361 

 

 Purchaser Install Berm on System Road, CT5.31#, T-8620 

 

  Specified Road Construction (New), AT7, BT5.2, BT5.23, BT6.22, BT6.222, BT6.361 

 
Specified Road Construction/Reconstruction, AT7, BT5.2, BT5.23, BT6.22, BT6.222, 
BT6.361 (Culvert installation) 

 

 Wetlands Protection, BT6.62, CT6.62#          

                   

!
!

!
!  Streamcourse Protection, BT6.5 (block represents upper stream limit; arrow indicates flow direction) 

 

SDZ  Slash Disposal, CT6.7# 
SDZ(2) Slash Disposal Zone, CT6.7# 
 
PA  Protected Area, CT2.301#, BT6.24, & CT6.24# 

          
  Other Ownership 
 

  Protection of Land Survey Monuments (Monumented Corner), BT6.23 
     

Material Sources, CT5.221# (Bob Lake T49N R37W Section 9); CT5.31# (T8130) 
 

  Traffic Control Device, BT6.33 (Safety) 
 
 
 
 

                               Specified Road Construction/Reconstruction – harden dip installation, AT7, BT5.2, BT5.23, BT6.22, 
                   BT6.222, BT6.361 
 

 
 
 

 

Protect Improvement Not Owned by USFS, BT6.221 (Buried communication line running along west      
side of Forest Highway 16) 

  

   Wetlands Protection (Lake or Pond), BT6.62, CT6.62# 
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