

Logging Cost Summary - Estimated Stump To Truck Cost Results

Summary By Logging System and Sale

Logging System	Vol Type	Total Volume	Stump-truck \$/vol	Estimated Seasons
Skyline	<i>ccf</i>	4,646	129.58	3
Mechanized <i>Mech biomass</i>				
Tractor	<i>ccf</i>	4,858	88.38	3
Shovel				
Helicopter (1)	<i>ccf</i>	4,776	312.47	1
Sale-as-a-whole		14,280	176.73	← <i>sawtimber basis</i>

ovhd=6.18/ccf or 11.89/mbf, p&r=2% of costs included (except helicopter)

Bio stump-truck \$		Estimated total number <i>operating</i> days for sale	229
Include bio stump-truck in mech sys? →		Variable shutdown cost (all systems, if any) \$/vol	
		Include variable shutdown in system costs?	No
Biomass haul cost			

Tractor swing of estimated volume from subs. 260, 380, 384, 390, 392, 391 will exit on Rd. 2600275 included in skyline costing.

Include Chipper?

Hours Used

Haul-\$'s

Select helicopter alternative

Helicopter (1)

Sale: W
Date: 1/26/16

LogCost ver 14.0
1/14/2014

Report summary
table above in tons?

