
Contract FS-2400-13T, (9/04)

Plumas Mt. Hough Pacific S-West

Hauns Stewardship 12/31/2018

INTEGRATED RESOURCE CONTRACT

U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and 
Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

(Applicable to Contracts with Measurement before Harvest)

National Forest  Ranger District       Region Contract Number 

Award Date Termination Date   

Name of Contractor

Contract Name

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
Agriculture, hereinafter called Forest Service, and                                       hereinafter called Contractor.

UNITED STATES OF AMERICA

(Title)

(Contractor)

(Title)

Contracting Officer

3/

(Address)

(Name)

(Name)

Two Witnesses:2/

I,   _____________________________________________ , certify that I am the  _________________________________________ 

Secretary of the corporation named as Contractor herein; that  _________________________________________________________

who signed this contract on behalf of Contractor, was then  ___________________________________________________________

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is 

within the scope of its corporate powers.

CORPORATE
SEAL 5/

4/

(Business Address)(Address)

By:

By:
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INSTRUCTIONS:

1/ If  Contractor is a corporation, state a "corporation organized and existing under the laws of the State of _________________" and 
specify the State; if Contractor is a partnership, state a "partnership consisting of ____________________________" and specify the 
names of each partner; and if  Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing 
business under the name of ________________________________ City of ____________________, State of _______________."

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm.  If Contractor is a 
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the 
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in 
which case a scroll or adhesive seal shall follow the corporate name.

Contract Name:  Hauns Stewardship Contract No:  

Subcontractor Certification
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

    Contract Name: _______________________
    National Forest: __________________________

    The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
    proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
    ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

    Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
    prospective subcontractor shall attach an explanation to this proposal.

    Name of Subcontractor: __________________________
    Business Address:        __________________________ 

__________________________      

    ________________ ___________________________     
Date Signature

    1/ It is Contractor's responsibility to have subcontractors complete this certification and to maintain a file 
    of completed certifications. This certification does not need to be returned to the Forest Service, except at the 
    written request of the Contracting Officer.

EXAMPLE 1/
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 Page 2  Contract 2400-13T, (9/04)

UNITED STATES DEPARTMENT OF AGRICULTURE 
Forest Service 

INTEGRATED RESOURCE CONTRACT 

September 2004 
(Date of Issue) 

PROVISIONS FOR MEASUREMENT OF PRODUCTS BEFORE HARVEST 

 This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with 
the following scheme: Part BT, Section BT.1, Subsection BT.1.1, and Item BT.1.1.1. References to a Part include all 
Sections, Subsections, and Items within that Part; refere nces to a Section in clude all Subsections and Items within 
that Section; and refe rences to a Subsection in clude all Items  within that Subse ction. Cross-references within thi s 
contract cite the reference number of the appli cable Part, Section, Subsection, and Item. Descriptive headings used 
are not to be considered in determining the rights and obligations of the parties. 
 Parts BT through JT are subject to Specific Conditions in Part AT. Wherever appropriate, Specific Conditions es-
tablished in Part AT are cited by reference number. The listing of Sections, Subsections, or Items in provision AT.18 
has the effect of striking or deleting them from Part BT through JT. Provision AT.19 lists provisions that comprise Part 
KT. Where appropriate, references to Special Provisions are made by citing the applicable reference numbers. 

INDEX TO TERMS 
Term

Advertised Rates 
Base Index 
Base Rates 
Bid Premium Rates 
Bid Rates 
Catastrophic Damage 
Claim 
Clearcutting Units 
Construction 
Contract Area 
Contract Area Map 
Contract Term Adjustment 
Contract Term Extension 
Contractor’s Operations 
Current Contract Rates 
Current Contract Value 
Current Unit Rates 
Design Change 
Extension Deposit 
Fire Precautionary Period 
Flat Rates 
Included Timber 
Indicated Advertised Rates 
Integrated Resource Account 

Reference 

AT.4 
AT.4 
AT.4 
AT.4 
AT.4 
CT.1.3.3 
JT.2 
CT.3 
IT.6.6 
BT.1 
BT.1 
IT.2.1 
IT.2.3 
GT.3 
DT.1 
DT.1 
FT.2.5.1 
FT.2.5.3 
ET.2.1.7 
HT.2 
AT.4 
CT.1 
IT.2.2.1 
ET.2 

Term 

Marked 
Measuring 
Negligent Fire 
Normal Operating Season 
Off-Road Equipment 
Operations Fire 
Out-of-Pocket Expenses 
Overstory Removal Units 
Payment Unit 
Plans 
Release for Cutting 
Required Deposits 
Schedule of Items 
Service 
Shop Drawings 
Specified Roads 
Stewardship Credits 
Streamcourses 
Substantially Completed 
Temporary Roads 
Tentative Rate 
Termination Date 
Understory Removal Units 
Utilization Standards 

Reference 

CT.3.5 
GT.8 
HT.4.2 
GT.3.1 
GT.3.5 
HT.4.1 
IT.3.5 
CT.3 
ET.1 
FT.2.1.1 
GT.3 
AT.4 
FT.2 
IT.6.6 
FT.2.1.1 
FT.2 
ET.2.2 
GT.5 
FT.2.3 
FT.1 
AT.4 
IT.2 
CT.3 
AT.2, CT.2 
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Page 3  Contract 2400-13T, (9/04)

CONTENTS 
Reference 
Number 

AT.0 
AT.1 
AT.2 

AT.3 
AT.4 
AT.4.1 
AT.4.2 
AT.4.3 
AT.4.4 
AT.5 
AT.6 
AT.7 
AT.8 

AT.9 
AT.10 

AT.11 

AT.12 
AT.13 
AT.14 
AT.15 
AT.16 
AT.17 

AT.18 
AT.19 
BT.0 
BT.1 
BT.2 
CT.0 
CT.1 
CT.1.1 
CT.1.2 
CT.1.3 
CT.1.3.1 
CT.1.3.2 
CT.1.3.3 
CT.1.3.4 
CT.1.4 
CT.1.5 
CT.1.6 
CT.2 

CT.3 
CT.3.1 
CT.3.2 
CT.3.2.1 
CT.3.2.2 
CT.3.3 
CT.3.4 
CT.3.5 

Title 

SPECIFIC CONDITIONS 
Location and Area 
Quantity Estimate and Utilization 

Standards 
Timber Designations 
Timber Payment Rates 

Escalated Rates 
Flat Rates 
Schedule of Payment Units 
Stewardship Credits 

Indices Used in Quarterly Adjustment 
High Stumps 
Specified Roads 
Forest Service Engineering Completion 

Schedule 
Fire Precautionary Period 
Contractor Responsibility to Furnish 

Crews and Equipment 
Contractor’s Obligation per Operations 

Fire 
Termination Date 
Normal Operation Season 
Performance Bond 
Downpayment 
Periodic Payment Amounts 
Market-Related Contract Term Addition 

Producer Price Index 
Inapplicable Provisions 
List of Special Provisions in Part KT 

CONTRACT AREA 
Contract Area Map 
Claims 

TIMBER SPECIFICATIONS 
Included Timber 

Standard Timber 
Substandard Timber 
Damaged Timber 

Damaged by Contractor 
Negligent or Willful Damage 
Damaged by Catastrophe 
Minor Damage by Natural Causes 

Unintentionally Cut Timber 
Construction Timber 
Other Material 

Utilization and Removal of Included 
Timber 

Timber Designations 
Clearcutting Units 
Construction Clearing 

Specified Road Clearings 
Other Authorized Clearings 

Overstory Removal Units 
Understory Removal Units 
Individual Trees 

Page

7 
7 

7 
7 
8 
8 
8 
9 
10 
11 
11 
12 

12 
12 

12 

12 
12 
12 
13 
13 
13 

13 
13 
13 
14
14 
14 
14 
14 
14 
14 
14 
14 
14 
14 
15 
15 
15 
15 

15 
15 
15 
15 
15 
15 
15 
15 
15 

Reference
Number 

CT.3.7 
CT.4 
CT.4.1 
CT.4.2 
CT.4.3 
DT.0 
DT.1 
DT.2 
DT.2.1 
DT.3 
DT.3.1 

DT.3.2 

DT.3.3 

DT.3.4 
DT.4 
DT.4.1 
DT.4.2 
DT.4.3 

DT.4.4 

DT.4.5 
ET.0 
ET.1 
ET.2 
ET.2.1 
ET.2.1.1
ET.2.1.2
ET.2.1.3
ET.2.1.4

ET.2.1.5

ET.2.1.6
ET.2.1.7
ET.2.1.8
ET.2.2 
ET.2.2.1
ET.2.2.2
ET.2.2.3
ET.2.2.4

ET.2.3 

E.2.4 
E.2.5 

ET.3 

ET.3.1 

Title 

Designation Changes 
Quantity Estimate 

Adjustment for Quantity Deficit 
Adjustment for Excess Quantity 
Adjustment for Quantity Errors 

RATES OF PAYMENT 
Current Contract Rates 
Escalation Procedure 

Unavailable Index 
Rate Redetermination 

Rate Redetermination for 
Environmental Modification 

Rate Redetermination after 
Catastrophic Damage 

Rate Redetermination for Market 
Change 

Emergency Rate Redetermination 
Other Payment Rates 

Material and Quantities Not in AT.2 
Timber Cut Through Mistake 
Undesignated Timber Damaged 

Without Negligence 
Undesignated Timber Unnecessarily 

Damaged or Negligently or Willfully 
Cut 

Liquidated Damages 
PAYMENTS 

Amount Payable for Timber 
Integrated Resource Account 
Cash Deposits 

Downpayment 
Advance Deposits 
Periodic Payment Schedule 
Deposits for Charges Subject to 

Escalation 
Deposits When Payment 

Guaranteed 
Blanket Cash Deposits 
Extension Deposits 
Cooperative Deposits 

Stewardship Credits 
Progress Estimates 
Excess Stewardship Credits 
Excess Timber Value 
Cash Payment for Stewardship 

Projects 
Temporary Reduction of 

Downpayment 
Refund of Excess Cash 
Refund after Final Charges for 

Released Timber 
Payment Guaranteed by Bond or 

Deposited Securities 
Blanket Bond 

Page
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16
16
16
16
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17
17
17
17

17

18

18
18
18
18
18

18

18
19
19
19
19
19
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20

20
20
20
20
20
20
20
20

20

20
21

21
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Page 4 Contract 2400-13T, (9/04)

CT.3.6 
Reference 
Number 

ET.4 
FT.0 
FT.1 
FT.1.1 
FT.1.2 
FT.2 
FT.2.1 
FT.2.1.1 
FT.2.1.2 
FT.2.2 
FT.2.3 
FT.2.4 
FT.2.5 
FT.2.5.1 
FT.2.5.2 
FT.2.5.3 
FT.2.6 
FT.2.7 

FT.3 
FT.4 
GT.0 
GT.1 
GT.1.1 
GT.2 
GT.2.1 
GT.2.2 
GT.2.2.1 

GT.2.2.2 
GT.2.3 
GT.2.4 

GT.3 
GT.3.1 
GT.3.1.1
GT.3.1.2

GT.3.2 
GT.3.3 
GT.3.4 
GT.3.4.1
GT.3.4.2
GT.3.5 
GT.3.6 
GT.3.6.1
GT.4 
GT.4.1 
GT.4.1.1
GT.4.1.2
GT.4.1.3
GT.4.2 
GT.4.2.1
GT.4.2.2

Incompletely Measured Payment Units 

Title 

Payments Not Received 
TRANSPORTATION FACILITIES 

Authorization 
Requirements of Rights-of-Way 
Use of Roads by Contractor 

Specified Roads 
Engineering 

Contract Plans 
Construction Staking 

Material Delivery 
Use of Partially Constructed Roads 
Estimated Cost 
Construction Cost Adjustment 

Variation in Quantities 
Physical Change 
Design Change 

Alternate Facilities 
Temporary Credit for Unamortized 

Specified Road Construction Cost 
Road Maintenance 
Use by Others 

OPERATIONS 
Representatives 

Notices 
Improvements 

Removal 
Protection of Improvements 

Protection of Improvements Not 
Owned by Forest Service 

Protection of Property 
Protection of Land Survey Monuments 
Protection Measures Needed for 

Plants, Animals, Cultural Resources, 
and Cave Resources 

Control of Operations 
Operating Schedule 

Inclusion of Technical Proposal 
Plan of Operations for Road 

Construction 
Protection of Residual Trees 
Safety 
Sanitation and Servicing 

Prevention of Oil Spills 
Hazardous Substances 

Equipment Cleaning 
Acceptance of Work 

Acceptance of Specified Roads 
Conduct of Logging 

Felling and Bucking 
Felling in Clearings 
Stump Heights 
Limbing 

Skidding and Yarding 
Rigging 
Landings and Skid Trails 

15 
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21
22
22
22 
22 
22 
23 
23 
23 
24 
24 
24 
24 
24 
24 
25 
25 

26 
26 
26 
26
26 
27 
27 
27 
27 

27 
27 
28 

28 
28 
28 
28 

29 
29 
29 
29 
29 
29 
30 
30 
30 
30 
31 
31
31
31
31
31
31

ET.3.2 
Reference
Number 

GT.5 
GT.6 
GT.6.1 
GT.6.2 
GT.6.3 
GT.6.3.1
GT.6.4 
GT.6.5 
GT.6.6 
GT.6.7 
GT.7 
GT.8 
GT.8.1 
GT.9 
GT.9.1 
HT.0 
HT.1 
HT.2 
HT.2.1 
HT.2.2 
HT.3 
HT.3.1 
HT.3.1.1
HT.3.1.2
HT.3.1.3
HT.4 
HT.4.1 
HT.4.2 
HT.4.3 
HT.5 
HT.6 
IT.0 
IT.1 
IT.1.1 
IT.1.2 
IT.2 
IT.2.1 
IT.2.1.1 

IT.2.1.2 

IT.2.2 
IT.2.2.1 
IT.2.2.2 
IT.2.3 
IT.3 
IT.3.1 
IT.3.2 
IT.3.3 
IT.3.4 
IT.3.5 
IT.3.6 
IT.4 
IT.5 
IT.6 

Letters of Credit for Payment Bond 

Title 

Streamcourse Protection 
Erosion Prevention and Control 

Meadow Protection 
Wetlands Protection 
Temporary Roads 

Temporary Roads to Remain Open 
Landings 
Skid Trails and Fire Lines 
Current Operating Areas 
Erosion Control Structure Maintenance 

Slash Disposal 
Measuring 

Product Identification 
Stewardship Projects 

Refund of Unused Stewardship Credits
FIRE PRECAUTIONS AND CONTROL 

Plans 
Fire Precautions 

Substitute Precautions 
Emergency Precautions 

Fire Control 
Contractor’s Reinforcement Obligations

Suspend Operations 
Personnel 
Equipment 

Fire Suppression Costs 
Operations Fire 
Negligent Fire 
Other Fires on Contract Area 

State Law 
Performance by Contractor 

OTHER CONDITIONS 
Title and Liability 

Title Passage 
Liability for Loss 

Period of Contract 
Contract Term Adjustment 

Delay in Reconstruction of 
Processing Facilities 

Market-Related Contract Term 
Addition 

Termination for Catastrophe 
Termination by Contractor 
Termination by Forest Service 

Contract Term Extension 
Contract Modification 

Changed Conditions 
Modification for Catastrophe 
Contract Suspension and Modification 
Contract Termination 
Out-of-Pocket Expenses 
Termination for Market Change 

Performance by Other than Contractor 
Sale of Other Materials 
Provisions Required by Statute 

21
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32
32
32
32
32
32
32
32
32
32
33
33
33
33
33
33
33
33
34
34
34
34
34
34
34
34
34
34
34
34
34
34
35
35

35

35
36
36
36
36
36
36
36
37
37
38
38
38
38
39
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Page 5 Contract 2400-13T, (9/04)

GT.4.2.3
GT.4.2.4
Reference 
Number 

IT.6.3 
IT.6.4 

IT.6.5 
JT.0 
JT.1 
JT.1.1 
JT.1.2 
JT.1.3 

Skidding on Roads 
Arches and Dozer Blades 

Title 

Nondiscrimination in Employment 
Debarment and Suspension 

Certification 
Contract Consistency With Other Laws 

PERFORMANCE AND SETTLEMENT 
Performance Bond 

Bond Reduction 
Letters of Credit 
Temporary Bond Reduction 

31
31
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39

39
40
40
40
40
40
40

IT.6.1 
IT.6.2 
Reference
Number 

JT.2 
JT.2.1 
JT.2.2 
JT.3 
JT.3.1 
JT.4 

JT.5 
JT.6 
KT.0 

Covenant against Contingent Fees 
Officials Not to Benefit 

Title 

Disputes 
Time Limits for Submission of Claim 
Contract Documents 

Breach 
Termination for Breach 

Damages for Failure to Complete 
Contract or Termination for Breach 

Settlement 
Contract Closure 

SPECIAL PROVISIONS 

39
39
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42
42
42
42
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Contract FS-2400-13T, (9/04)

AT.0 - SPECIFIC CONDITIONS.  The following conditions apply to the indicated portions of Division BT - Standard Provisions issued  

September 2004.

AT.1 - Location and Area, applicable to BT.1

AT.2 - Volume Estimate and Utilization Standards, applicable to CT.1, CT.2, CT.4, and GT.4 

AT.3- Timber Designations, applicable to CT.3; acres are approximate:

 Incompletely Measured Payment Units (CT.3.6) 

 Clearcutting Units (CT.3.1)
 Specified Road Clearing (CT.3.2)

 Overstory Removal Units (CT.3.3) 

 Understory Removal Units (CT.3.4) 

 Individual Trees (CT.3.5) 

This Contract Area of  400  acres more or less is located in: 

T27N R8E Section 34 and 35; T26N R8E Sections 1, 2, and 3; T27N R9E 

Sections 17, 16, 20

Species Product
Estimated

   Quantity *
Unit of

Measure

Diameter
Breast
High

(d.b.h.)
(inches)

Number
of

Minimum
Pieces

per Tree
Length
(feet)

Diameter
Inside
Bark at

Small End
(inches)

Minimum Specifications
Merchantable Tree Piece Required to be Removed

Douglas Fir

Incense Cedar

Ponderosa Pine

Sugar Pine

White Fir

Sawtimber

Sawtimber

Sawtimber

Sawtimber

Sawtimber

     152.00

      48.00

     140.00

      76.00

     725.00

CCF

CCF

CCF

CCF

CCF

  10.0

  10.0

  10.0

  10.0

  10.0

1

1

1

1

1

10

10

10

10

10

   6.0

   6.0

   6.0

   6.0

   6.0

12

12

12

12

12

Combined Softwood Grn Bio Cv unestimated CCF    8.0 1 10    6.0 12

Total Quantity 

Timber Subject to Agreement under KT - CT.1.1#

 1,141.00 CCF

Contract Name:  Hauns Stewardship Contract No:  

* Quantities not included here are described in CT.4.

 Acres 

 189.45

 Number 

Net
Merch.
Factor
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SAMPLE



Contract FS-2400-13T, (9/04)

AT.4 - Timber Payment Rates, applicable to DT.1 and ET.0

AT.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DT.2 

Contract Name:  Hauns Stewardship Contract No:  

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

CCF
CCF
CCF
CCF
CCF

 1.00
 5.00
 1.00
 5.00
 1.00

 61.11
 34.19
 22.89
 13.85
 32.57

 6.26
 6.26
 6.26
 6.26
 6.26

AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Flat Rates

For purposes of convenience in collection and bookkeeping, Bid Rates stated in AT.4 include payment of deposits for contract area betterment 
required pursuant to 16 USC 576b.  Such deposits are not included as Required Deposits defined hereunder. 

Species Product
Unit of

Measure

Base

$

Advertised

$

Bid
Premium

$

Bid
(Flat)

$

Rates per Unit of Measure
Required
Deposits

Slash
Disposal

$

Species Product
Unit of

Measure

Base

$

Advertised

$

Bid
Premium

$

Bid
(Tentative)

$

Required
Deposits

Slash
Disposal

$
Base
Index

Rates per Unit of Measure

Not Applicable

Combined Softwood Grn Bio Cv CCF  .25  .25  .00
Timber Subject to Agreement under KT - CT.1.1#
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Contract FS-2400-13T, (9/04)

2

3

4

5

51

58

6

61

23.83

22.63

9.88

9.68

9.92

37.47

17.58

40.41

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

 32.00
 7.00

 29.00
 14.00
 53.00

 20.00
 7.00

 16.00
 8.00

 47.00

 7.00
 4.00
 3.00
 4.00
 5.00

 8.00
 4.00
 9.00
 4.00

 19.00

 15.00
 1.00
 1.00
 2.00

 95.00

 8.00
 0.00

 13.00
 10.00

 266.00

 17.00
 8.00

 17.00
 9.00

 20.00

 13.00
 6.00

 21.00
 10.00

 184.00

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

AT.4.3 - Schedule of Payment Units

Pay-
ment
Unit
No.

App 
rox.

Acres

To be Escalated under AT.4.1

Total
Tentative
Payment

$

To be Paid for at Flat Rates under AT.4.2
Total
Flat
Rate

Payment
$

Contract Name:  Hauns Stewardship Contract No:  

 135.00

 98.00

 23.00

 44.00

 114.00

 297.00

 71.00

 234.00

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

Total PU Quantity And Value

 845.10

 613.48

 143.98

 275.44

 713.64

 1,859.22

 444.46

 1,464.84

Total
Required
Deposits
for Slash
Disposal

$

CCF

CCF

CCF

CCF

CCF

CCF

CCF

CCF

Species Product Qty UOM Species Product Qty UOM
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7

8

16.44

1.61

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Douglas Fir
Incense Cedar
Ponderosa Pine
Sugar Pine
White Fir

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

Sawtimber
Sawtimber
Sawtimber
Sawtimber
Sawtimber

 27.00
 10.00
 24.00
 12.00
 32.00

 5.00
 1.00
 7.00
 3.00
 4.00

CCF
CCF
CCF
CCF
CCF

CCF
CCF
CCF
CCF
CCF

Pay-
ment
Unit
No.

App 
rox.

Acres

To be Escalated under AT.4.1

Total
Tentative
Payment

$

To be Paid for at Flat Rates under AT.4.2
Total
Flat
Rate

Payment
$

Contract Name:  Hauns Stewardship Contract No:  

 105.00

 20.00

Total PU Quantity And Value

Total PU Quantity And Value

 657.30

 125.20

Total
Required
Deposits
for Slash
Disposal

$

CCF

CCF
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Contract Name:  Hauns Stewardship Contract No:  

 AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.9#

1 Biomass Cut, Skid, and Deck in Payment Units 7, 8, 51, 58, 
61

Acres  94.00

Project Number Project Description
Units of
Measure Quantity

Bid Rate
$

Total
Credits

Mandatory Stewardship Projects

Priority Project Description
Units of
Measure Quantity

Bid Rate
$

Total
Credits

Optional Stewardship Projects

Project 
Number

Not Applicable
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The following definitions are established for the terms used in AT.4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the 
life of this contract and are not subject to change by rate redetermination, except for reduction under DT.3.1, DT.3.2, or DT.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated 
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant 
during this contract, except as provided in DT.3.1, DT.3.2, and DT.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance) and are the sum of
Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species and products in 
AT.4.1 is the Tentative Rate that is subject to quarterly adjustment under DT.2; for species and products in AT.4.2, the Bid Rate is the 
Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490) and road maintenance (16 
USC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only 
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.2#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in 
rates for variance in product selling value, as provided in DT.2.

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2 

Species Index Name and Date

Contract Name:  Hauns Stewardship Contract No:  

Not Applicable

All Sawtimber 6

AT.6 - High Stumps, applicable to GT.4.1.2

Species Product
Maximum Stump Height

(inches)
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First Period:        June      01         to  October   31      , inclusive

Second Period:   to                            , inclusive

AT.12 - Termination Date, applicable to IT.2

December  31,  2018 

AT.13 - Normal Operating Season, applicable to GT.3.1, GT.6.6, IT.2.1, and JT.3

Maximum Amount: $  $12,900

AT.11 - Contractor's Obligation per Operations Fire, applicable to HT.4.1

Initial Fire Supression, applicable to HT.3

       Within            25             road miles

Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3

       Within           100            road miles

AT.10 - Contractor Responsibility to Furnish Crews and Equipment for:

   May       01       to    December  01 , inclusive

AT.9 - Fire Precautionary Period, applicable to HT.2

Contract Name:  Hauns Stewardship Contract No:  

AT.7 -  Specified Roads, applicable to FT.2 

 Name 

 Design

Class

 Approx.

Length

(mi./km.) 

Sheet Numbers

and

Approval Date  Survey Design
 Construction

Staking 

 Performance Responsibility 
 Project 

1/Road No.

1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC).  Applicable to FT.2.1.2

Road No. Road Name Type of Work Completion Date

AT.8 - Forest Service Engineering Completion Schedule, applicable to FT.2.1

Not Applicable

Not Applicable

Name and Date of Governing Road Specifications:  
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KT-CT.1.1#

KT-CT.3.5#

KT-CT.3.5.1#

KT-ET.4

KT-FT.3.1#

KT-FT.3.5#

KT-GT.2.4#

KT-GT.3.1.4

KT-GT.3.1.5#

KT-GT.3.3.1

KT-GT.3.7

KT-GT.4.1#

KT-GT.5

KT-GT.6#
KT-GT.7#
KT-GT.8-2#

KT-GT.8.3

KT-GT.9#
KT-HT.2#

KT-HT.2.2#

Performance Bond Amount: 

 AT.14 - Performance Bond, applicable to JT.1

Contract Name:  Hauns Stewardship Contract No:  

TIMBER SUBJECT TO AGREEMENT  (09/2004)

DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES  

(06/2012)

DESIGNATION BY SPACING  (09/2004)

PAYMENTS NOT RECEIVED  (08/2012)

ROAD MAINTENANCE REQUIREMENTS  (09/2004)

ROAD AND WATER SUPPLY USE  (05/2008)

SITE SPECIFIC SPECIAL PROTECTION MEASURES  (09/2004) 
RELEASE OF PAYMENT UNITS  (02/2005)

PROJECT OPERATIONS SCHEDULE  (12/2006)

LOG TRUCKING  (02/2005)

SUBSTITUTE METHODS  (02/2005)

FELLING, BUCKING, AND LIMBING  (08/2007)

GROUND BASED SKIDDING (12/2006)
STREAMCOURSE PROTECTION  (12/2005)

EROSION PREVENTION AND CONTROL  (05/2008)

SLASH TREATMENT (12/2006)
MEASURING - OPT 2  (02/2005)

ACCOUNTABILITY  (02/2005)

STEWARDSHIP PROJECTS  (09/2004)

SPECIFIED FIRE PRECAUTIONS  (06/2012)

EMERGENCY PRECAUTIONS  (06/2012)

AT.18 - Inapplicable Provisions

The following listed provisions are hereby made inapplicable.  (Instructions:  List by reference number and title.)

ET.4

IT.2.1.2

PAYMENTS NOT RECEIVED

MARKET-RELATED CONTRACT TERM ADDITION

 AT.15 - Downpayment, applicable to E.T.2.1.1

 Downpayment Amount:  Not Applicable

 AT.17 - Market-Related Contract Term Addition Producer Price Index, applicable to IT.2.1.2

 Index Name:  Softwood Lumber     Index Number: 0811

AT.19 - List of Special Provisions in Part KT

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers 
followed by # contain blanks into which data have been entered for this contract.  (Instructions:  List by reference number, 
title, and date.)

 AT.16 - Periodic Payment Amount, applicable to ET.2.1.3

Periodic Payment Determination Date Amount

 Initial Payment: 
 Additional Payment: 

  N/A         N/A        

  N/A         N/A        

KT-GT.4.2#
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KT-IT.2.1.2

KT-IT.6.8#(Option 1)

Contract Name:  Hauns Stewardship Contract No:  

MARKET-RELATED CONTRACT TERM ADDITION  (11/2008)

USE OF TIMBER  (09/2004)
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BT.0—CONTRACT AREA 
 BT.1 Contract Area Map. The boundaries of “Contract Area” and any Payment Unit thereof, are as shown on the 
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in AT.1. Payment Units may be revised and additional ones may be established only by writ-
ten agreement. Upon Contractor’s request, Forest Service shall subdivide Payment Units to reduce them to a size that 
can be logged within 60 days at Contractor’s normal rate of logging. However, the rate of logging used in such ad-
justment of Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during Nor-
mal Operating Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminated 
from Contract Area under conditions described in GT.3.6. Catastrophically Damaged areas may be removed from 
Contract Area under IT.3.2. 
 Where applicable, the following are also identified on Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights under BT.2; 
 (b) Payment Units where timber is to be Measured or Marked after date of contract advertisement and 
approximate location of sample Marked timber under CT.3.6 and CT.4; 
 (c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under CT.3; 
 (d) Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4; 
 (e) Areas where leave trees are Marked to be left uncut under CT.3.5; 
 (f) Specified Roads listed in AT.7; 
 (g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or restricted under FT.1.2; 
 (i) Roads and trails to be kept open under GT.2.2; 
 (j) Improvements to be protected under GT.2.2; 
 (k) Locations of known wildlife or plant habitat and cave resources to be protected under GT.2.4; 
 (l) Locations of areas known to be infested with specific invasive species of concern under GT.3.5; 
 (m) Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2; 
 (n) Skidding or yarding methods specified under GT.4.2; 
 (o) Streamcourses to be protected under GT.5; 
 (p) Locations of meadows requiring protection under GT.6.1; 
 (q) Locations of wetlands requiring protection under GT.6.2; 
 (r) Locations of temporary roads to be kept open under GT.6.3.1; and 
 (s) Other features required by Parts A through K. 
 BT.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
 
CT.0—TIMBER SPECIFICATIONS 
 CT.1 Included Timber. “Included Timber” consists of: 
  CT.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under 
CT.2 and are designated for cutting under CT.3. 
  CT.1.2 Substandard Timber. Live and dead trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
  CT.1.3 Damaged Timber. 
   CT.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest 
Service for felling before the nearest road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 
 By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 
   CT.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 
   CT.1.3.3 Damage by Catastrophe. As provided under IT.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 
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hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 
 (b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated 
to total either: 

(i) More than half of the estimated timber quantity stated in AT.2 or 
(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 

CT.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in CT.1.3.3, that become insect infested, windthrown, suffer serious 
damage, or die, as designated by agreement. 
  CT.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area, not designated for cutting under CT.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 
  CT.1.5 Construction Timber. Trees to be used for construction under FT.1. 
  CT.1.6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer 
under DT.4.1. 
 CT.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 
stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in AT.2 and 
contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck 
such trees and shall remove from Contract Area all pieces that: 

(a) Meet minimum piece standards in AT.2 or 
 (b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ied to include such material. 

CT.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 
in CT.1.3.1, CT.1.4, CT.1.5, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking 
under CT.3.5 is to be done after contract advertisement, except for construction clearing under CT.3.2, designation 
changes under CT.37, and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. Such units where Measuring is to be completed after date of contract advertisement are also shown. The number 
of units and approximate acreage of timber designations are stated in AT.3. 
  CT.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 
  CT.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads 
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation 
may be revised as part of agreed changes in road location under FT.2. 

CT.3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within sepa-
rate Payment Units, as shown on Contract Area Map, and the quantities are in AT.2. These Payment Units are sub-
ject to revision, as specified in CT.37. The quantities of dead or unstable trees designated outside the clearing limits 
are not included in AT.2. 

CT.3.2.2 Other Authorized Clearings. Timber within authorized clearings for Temporary Roads, land-
ings, or other construction clearings is designated for cutting. Quantities of such timber are not included in AT.2. 
  CT.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
  CT.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
  CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.3.3, and 
CT.3.4, are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service 
with paint marks above and below stump height. 

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
  CT.3.6 Incompletely Measured Payment Units. Live trees within incompletely Measured Payment Units 
shown on Contract Area Map at time of contract advertisement shall be designated in accordance with KT-CT.3.6. A 
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representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance 
with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map. 
  CT.37 Designation Changes. Within Contract Area, minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
 In event Contracting Officer accepts alternate facilities under FT.2.6, Contracting Officer shall revise the affected 
Payment Units and adjust estimated quantities. 
 In the event Contractor does not construct portions of Specified Roads, Payment Units involved shall be revised 
to eliminate the road portions not to be constructed. Parts of such areas within non-road-related Payment Units shall 
be added to such Payment Units and the timber thereon shall be designated by the methods provided for in the Pay-
ment Units. Estimated quantities for Payment Units so revised shall be adjusted as necessary. 
 CT.4 Quantity Estimate. The estimated quantities of timber by species designated for cutting under CT.3 and 
expected to be cut under Utilization Standards are listed in AT.2. Estimated quantity in AT.2 does not include the 
following: 
 (a) Damaged timber under CT.1.3; 
 (b) Unintentionally cut timber under CT.1.4; 
 (c) Construction timber under CT.1.5 cut outside of Payment Units and removed from construction use for utiliza-
tion by Contractor; 
 (d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated un-
der CT.3.1, CT.3.3, CT.3.4, or CT.3.5; or 
 (e) Dead or unstable live trees that are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed 
of Specified Roads under CT.3.2. 
 Estimated quantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8. 
 If Contract Area Map shows Payment Units where Marking or Measuring is to be completed after date of contract 
advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber 
so that Contract Area shall yield the approximate estimated quantities by species or species groups stated in AT.2. 
However, the estimated quantities stated in AT.2 are not to be construed as guarantees or limitations of the timber 
quantities to be designated for cutting under the terms of this contract. 
 Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under IT.3.2. 
  CT.4.1 Adjustment for Quantity Deficit. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after the date of contract advertisement and if Contracting Officer determines that a 
deficit in the estimated quantity will cause the quantity designated to be less than 90 percent of the total estimate 
shown in AT.2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. 
Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated quanti-
ties by species listed in AT.2. Any such additional designation shall be consistent with land and resource management 
plans. 
  CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after date of contract advertisement and if Contracting Officer determines that the quan-
tity designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon re-
quest by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating 
for cutting the approximate estimated quantities by species listed in AT.2. Such adjustments in quantities shall be con-
fined to (a) Marking adjustments on Contract Area and (b) reduction in area to be cut over. Such adjustments or re-
ductions shall not conflict with the silvicultural treatment being applied on Contract Area and shall not materially 
change the average value by species of the timber designated for cutting. Such adjustments may be made notwith-
standing the provisions of BT.1 and CT.3. 
 If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity listed in AT.2, may 
elect to have Contract Area reduced to eliminate Payment Units where felling has not begun. 
  CT.4.3 Adjustment for Quantity Errors. An estimated quantity shown in AT.2 shall be revised by correcting 
identified errors made in determining estimated quantity that result in a change in total contract quantity of at least 10 
percent or $1,000 in value, whichever is less, when an incorrect estimated quantity is caused by computer malfunction 
or an error in calculations, area determination, or computer input. 
 No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect. 
 For payment purposes, corresponding revisions in quantity and total payment shall be shown in AT.4.3 for each 
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Ser-
vice to designate additional quantities when the original quantity estimate is overstated. 
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DT.0—RATES OF PAYMENT 
 DT.1 Current Contract Rates. Included Timber that is Released for Cutting shall be paid for at Current Contract 
Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-
justed by the escalation procedures in DT.2. Flat Rates and Tentative Rates shall be those listed in AT.4, unless su-
perseded by rates redetermined under DT.3 or established for Contract Term Extension. 
 Current Contract Rates, based on rates redetermined under DT.3 or established under IT.2.3, shall apply to all 
Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the 
revised rates, except Current Contract Rates in effect at the time of Release for Cutting shall be applicable: 
 (a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and 
 (b) For not more than two other Payment Units from which removal from Contract Area has begun. 
 Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33 
shall apply to all Included Timber removed subsequent to the rate redetermination. 
 In event there are more than two Payment Units from which timber removal has not been completed on the effec-
tive date, the rates in effect at the time of Release for Cutting shall apply to the two units from which the greatest es-
timated proportions of Payment Unit quantities have been removed. Otherwise, in released Payment Units, redeter-
mined rates or rates established for Contract Term Extension shall apply to the entire quantity shown in AT.4.3 for 
those units. In addition, Required Deposits shall be made as listed in AT.4 and KT-FT.3.2, or established under DT.3 
or IT.2.3. 
 In the event Termination Date is adjusted under IT.2.1 or IT.2.1.2, Current Contract Rates shall be continued in 
the same manner as immediately prior to the adjustment period. 
 “Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining quantities 
by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that 
have not been completed. 
 DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT.4.1 are subject to quar-
terly escalation in accordance with the following procedures: The calendar quarter index average for each price index 
described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 
1, and October 1. The difference between calendar quarter index average and Base Index listed in AT.4.1 shall be the 
basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cutting during the 
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, ex-
cept when the calendar quarter index average is: 
 (a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and 
product group, established under IT.2.3 for the extension period. 
  DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Contracting Officer may re-
place that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for 
the remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic aver-
age of the index described in AT.5 for a 12-month period prior to its becoming unavailable using the quarterly adjust-
ment procedure outlined in DT.2. Contracting Officer will determine availability and a beginning point to average the 
index for Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 
 DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT.3.3. 
 Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 
 Redetermined rates shall not be less than Base Rates listed in AT.4, except for reduction under DT.3.1, DT.3.2, 
or DT.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the 
limitations of FT.2.6. 
  DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification un-
der IT.3.3 or partial termination under IT.3.4, Contracting Officer shall make an appraisal to determine for each spe-
cies the difference between the appraised unit value of Included Timber remaining immediately prior to the revision 
and the appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the es-
timated cost of any construction work listed in the Schedule of Items that was performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
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reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates, or differences for rates subject to DT.2, and Required Deposits shall be considered estab-
lished under DT.1 for Included Timber removed subsequent to the contract revision. 
  DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjust-
ment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catas-
trophe-caused difference between the appraised unit value of Included Timber remaining immediately prior to the ca-
tastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. 
Included Timber is any that would not be eliminated under IT.3.2. Potential Included Timber is any that would be 
added under IT.3.2. 
 Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject 
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall 
not be changed under this Subsection. 
 Upon agreement under IT.3.2, redetermined rates and Required Deposits shall be considered established under 
DT.1 for Included Timber removed subsequent to Catastrophic Damage. 
 At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 
  DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under IT.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the 
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to DT.3.1, using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to DT.3.1 will 
be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases 
in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if 
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates shall be considered established under DT.1 Included Timber removed subsequent to the de-
lay or interruption. 
  DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's ap-
plication, Forest Service determies that, because of changes in the timber market since the award date or the last rate 
redetermination under this provision, the Producer Price Index identified in AT.17 has declined by 25 percent. Rates 
shall be redetermined under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent to 
Contractor’s application. This Subsection shall not apply during Contract Term Extension. 
 DT.4 Other Payment Rates. 
  DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species 
listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be pur-
posely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and 
subject to agreement on deposits if needed for road maintenance and use. 
 Other species or products not listed in AT.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product form included in AT.2 is removed in another product form, the 
rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Depos-
its. 
  DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 
through mistake and included by Contracting Officer under CT.1.4, shall be removed and paid for at Current Contract 
Rates and Required Deposits, unless such material is not listed in AT.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 
  DT.4.3 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization 
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cut, 
removed, and paid for at Current Contract Rates and Required Deposits. 
  DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under CT.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required 
Deposits that are in addition to liquidated damages under DT.4.5. 
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 If such timber is of a species or size not listed in AT.2 or is of a quality different from designated timber, Contract-
ing Officer shall establish payment rates in accord with standard Forest Service methods. 
  DT.4.5 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, 
as described in DT.4.4, on portions of Contract Area cut over under this contract is likely to cause substantial silvicul-
tural or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such 
damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the 
amount payable at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such dam-
aged or cut timber and pay for it at Current Contract Rates. 
 
ET.0—PAYMENTS 
 ET.1 Amount Payable for Timber. Except as provided in DT.1, Current Contract Rates and Required Deposits in 
effect when a Payment Unit is Released for Cutting shall be applied to the timber quantities to determine the amount 
Contractor shall pay. A “Payment Unit” is a portion of Contract Area established for payment purposes. 
 ET.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service 
of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal and road maintenance at Required Deposit rates; 
 (c) Cooperative work at rates established by specific agreement under ET.2.1.8; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such account. 
 Charges for Payment Units Released for Cutting shall be made when Forest Service prepares and furnishes to 
Contractor periodic statements of quantity and value of such timber. Charges subject to escalation under DT.2 shall 
be made initially on the basis stated in ET.2.1.4 and shall be adjusted at the end of each calendar quarter, as pro-
vided in DT.2. 
 Charges shall be made according to DT.4 when trees are subsequently Marked or designated for cutting. 
  ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 
   ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any 
other payment required under the provisions of this contract, except damages determined pursuant to JT.4, trans-
ferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the con-
tract is shown on Integrated Resource Account to have been cut, removed, and paid for or the estimated value re-
maining to be cut and removed, as shown on Integrated Resource Account, is equal to or less than the amount of the 
downpayment. For lump sum contracts, the downpayment may be applied to payment for release of the single pay-
ment unit. 
   ET.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under ET.2. 
 Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance that covers the applicable charges for Payment Units Released for Cutting and des-
ignated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be 
reduced to a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts re-
quired pursuant to ET.2.1.1, ET.2.1.3, and ET.2.1.7, Contractor shall not be required to make advance deposits above 
those required under this Item. 
 When the credit balance in Integrated Resource Account is exceeded by the charges for timber within Payment 
Units Released for Cutting and for the estimated quantity to be cut in 10 days of cutting designated material not in-
cluded in AT.2, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 
   ET.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 
shown in AT.16. 
 In the event Contractor has not paid the amount(s) stated in AT.16 as stumpage for quantity removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value. 
 Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of ET.2.1.2. 
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 Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 
   ET.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under DT.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 
   ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under 
ET.3, requirements for advance cash deposits under ET.2.1.2 shall be waived for the value of timber on Contract Area 
that has been Released for Cutting, but not removed, and for the estimated value of products removed from Contract 
Area for not more than a monthly billing period, subject to the provisions of ET.4. 
   ET.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to 
cover charges made under this and other contracts within the same National Forest. Forest Service shall allocate 
such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of 
current charges has been made, the allocation to this contract shall be reallocated to other contracts within the same 
National Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this 
contract. 
   ET.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of 
any deposit made pursuant to ET.2.1.3 by the number of whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under ET.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during 
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not any Payment Unit is to be released. 
 Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 
   ET.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 
 ET.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in KT-GT.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
AT.4.4. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash. 
   ET.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds. 
   ET.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber 
or make cash payment for the unused Stewardship Credits. 
   ET.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in AT.4.4, plus the optional projects shown in AT.4.4 that Contractor has been author-
ized to perform: 
 (a) Contracting Officer shall authorize additional optional projects shown in AT.4.4 if the excess timber value ex-
ceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional optional projects shown in AT.4.4 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 
 (c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in AT.4.3. 
   ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Steward-
ship Credits, Forest Service may elect to provide a cash payment to Contractor. 
  ET.2.3 Temporary Reduction of Downpayment. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on de-
posit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For 
the period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of 
the downpayment amount listed in AT.15, whichever is larger. 
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 Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in AT.15 within 
15 days after the date the bill for collection is issued, subject to the provisions of ET.4. Contractor shall not resume 
contract operations until the downpayment amount is fully restored. 
  ET.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds 
the charges for timber within Payment Units Released for Cutting and for designated material not included in AT.2 that 
Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the ac-
count shall be refunded, if requested by Contractor, unless deposited under ET.2.1.1, ET.2.1.3, or ET.2.1.7. If Con-
tractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance, 
except as provided in this Subsection. However, Forest Service shall not reduce the credit balance below the total 
value of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease. 
After a refund for a shutdown, deposits shall be made to meet the requirements of ET.2.1.2 before additional timber 
may be cut. 
  ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to 
meet charges under ET.2, shall be refunded or transferred within 15 days of Contractor’s request after final charges 
for Included Timber have been made, except for amounts estimated to be required under JT.5. 
 ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of 
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 
 For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under JT.1. 
  ET.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
ET.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until 
this contract receives an allocation that will meet the obligation for payment guarantee. 
  ET.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Contractor may use 
letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
 ET.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for 
collection. When a payment for timber cut and other charges is not received at the location designated by Forest Ser-
vice by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part 
of Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are 
not limited to: 

 (i) Slash disposal and road maintenance deposits; 
 (ii) Cooperative work at rates established by specific agreement under ET.2.1.8; 
 (iii) Damages pursuant to JT.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to ET.2.2; 
 (vi) Periodic payments pursuant to ET.2.1.3; 
 (vii)Extension Deposits pursuant to ET.2.1.7; and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on 
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will 
receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing 
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach. 
 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 

 (i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-
dicated on the initial bill for collection. 
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 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent 
debts. 
 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and 
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 
 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely Claim. 

 
FT.0—TRANSPORTATION FACILITIES 
 FT.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be in accordance with FT.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. 
 Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment. 
  FT.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if 
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
  FT.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 
 If Contractor’s use of an existing temporary or National Forest system road, not listed in AT.7, cannot be satisfac-
torily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to 
the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be 
included in AT.7 as an alternate facility under FT.2.6. 
 KT-FT.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations stated therein. 
 FT.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 
shown on Contract Area Map and listed in AT.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus 
shall be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to 
the revised terminus as a separate segment. 
 A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. 
 In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT.7 shall be modified. If Contractor does not need a Specified Road or 
a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified 
Road is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Inte-
grated Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5. 
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 References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
  FT.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in AT.8 or Contractor survey and design are specified in AT.7. On those roads for 
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be un-
able to perform the designated survey and design by the completion date or other agreed to time, upon written 
agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
 (a) AT.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of survey and design, as provided under FT.2.4, and adjust Integrated 
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
 Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement. 
   FT.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work 
to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of 
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to 
Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches 
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, 
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop 
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings. 
 A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall 
make corrections pursuant to FT.2.5.3. 
   FT.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, 
Contracting Officer may agree to perform such work under ET.2.1.8. 
 When AT.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit 
to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Ser-
vice a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by writ-
ten agreement. 
 If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction 
activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
 Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. 
In such event, Contracting Officer shall revise: 
 (a) AT.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of construction staking, as provided under FT.2.4, and adjust Inte-
grated Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates compara-
ble with those used in the Schedule of Items. 
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  FT.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 
 If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 
  FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall 
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage. 
 No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base 
course has been applied. 
 Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on 
that portion. 
  FT.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in AT.7 are stated 
by segments in the Schedule of Items. Such estimated costs are subject to adjustment under DT.3, FT.2, FT.2.1, 
FT.2.1.2, FT.2.5, and FT.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and 
shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior 
Schedule of Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 
  FT.2.5 Construction Cost Adjustment. Contracting Officer, as provided in FT.2.1, FT.2.1.2, FT.2.5.1, 
FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the 
adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
   FT.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in 
the Schedule of Items and measured quantities actually constructed and accepted that are not covered under 
FT.2.5.2 or FT.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the 
Schedule of Items are subject to this Item. 
 (b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in AT.7, except 
that: 

 (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit 
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
 (ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those 
used in original estimates using rates comparable to those used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 

 (c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-
ment is approved. 
   FT.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to 
acceptance under GT.3.6, a physical change, caused by a single event and not due to negligence of Contractor, re-
sults in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost 
of: 

 (i) More than $10,000 or 
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 (ii) More than 10 percent of total Specified Road construction cost, whichever is less. 
 (b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. 
 (c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 

 (i) Estimated quantities actually constructed prior to physical change, including work abandoned, and 
 (ii) Estimated quantities to be constructed following physical change. 

 (d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to differences when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-
ties decrease. 

 (e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that 
results from a reduction in quantity of work. 
   FT.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in FT.2.5.1, shall not be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 
 (c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated and actual field conditions, 
 (ii) Be necessary to construct Specified Roads to design standards, or 
 (iii) Be necessary to assure stability of Specified Roads. 

 (d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of: 

 (i) Estimated quantities actually constructed prior to Design Change and 
 (ii) Estimated quantities to be constructed following Design Change. 

 (g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to difference when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when quan-
tities decrease. 

 (h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work. 
  FT.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to AT.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of 
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such 
other roads. 
 Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of 
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Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be 
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under DT.3, such allowed 
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor 
does not construct. 
  FT.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under IT.3.3, Con-
tracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamor-
tized cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request 
of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stump-
age paid above Base Rates. 
 Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, 
until the full amount credited to Contractor has been returned. 
 FT.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in KT-FT.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor’s Operating Schedule under GT.3.1. 
 When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 
 If Contractor elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine Contrac-
tor’s commensurate share of road maintenance and revise road maintenance deposits in KT-FT.3.2. 
 If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. 
 FT.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this 
contract for any and all purposes in connection with the protection and administration of the National Forest. Other 
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor 
hereunder when Contracting Officer determines that such use will not materially interfere with Contractor’s Opera-
tions. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair 
share of maintenance cost commensurate with such commercial use. 
 Unless otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructed by Contrac-
tor hereunder only if: 
 (a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with Contractor’s Operations. 
 Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other 
users do not materially interfere with Contractor’s right to use such reconstructed road. 
 
GT.0—OPERATIONS 
 GT.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 
authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
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ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will 
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. 
Such delegations may be made a part of Contractor’s annual Operating Schedule under GT.3.1. 
 Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing 
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 
  GT.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 
 GT.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 
 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted 
to include the campsite or trailer parking area of any employee, agent, Subcontractor or their employees or agents 
working on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
  GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under JT.5 or may, 
upon written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, 
Contractor shall not be required to remove such improvements. 
  GT.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract 
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in KT-GT.2.2. 
   GT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed 
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. 
 When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 
   GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these 
limits. 
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 Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
  GT.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 
 Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 
  GT.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. 
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or 
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures 
needed to protect such known areas are identified in KT-GT.2.4. 
 In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under FT.1 or 
GT.4.2.2. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade 
skid trails and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required 
under GT.6. 
 Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in 
the contract, or designated on the ground. 
 GT.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
 “Release for Cutting” is written authorization to Contractor to begin cutting in a Payment Unit. Upon Contractor’s 
request for release of a Payment Unit, Forest Service shall either: 
 (a) Give tentative approval and bill Contractor as necessary under ET.2.1 or 
 (b) Reject the request, stating reasons for rejection. 
 When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cutting within 
10 days. Contractor shall not cut timber in any Payment Unit until it is Released for Cutting. 
  GT.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and ma-
terial delivery under FT.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications 
necessitated by weather, markets, or other unpredictable circumstances. 
 Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor’s Operations may be conducted out-
side Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated 
in AT.13 of any year. 
   GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, 
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer 
agrees to substitution. 
 Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract period. 
   GT.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 
 Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 
   GT.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young 
growth or other trees to be reserved. 
  GT.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Con-
tractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees. 
 In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 
  GT.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 
   GT.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 
 Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or 
oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors, 
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills. 
   GT.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
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  GT.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are 
infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of con-
cern and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
 (b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area 
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being 
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of 
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.
 (c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive 
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or 
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of 
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, 
and other such debris when a visual inspection does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 
 (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted 
at that location, under IT.3.3, until Contractor and Forest Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the contract, or designated on the ground. 
  GT.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been com-
pleted, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not 
to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
 (b) Specific requirements on a Payment Unit (such as logging, stewardship project operations, slash disposal, 
erosion control, or snag felling); or 
 (c) All contract requirements on a Payment Unit. 
 Forest Service may perform such inspections without request from Contractor. 
 Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor 
with written notice either of acceptance or of work remaining to be done. 
 In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it 
shall be eliminated from Contract Area on written notice of either party to this contract. 
   GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather. 
 Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. 
 Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting may occur. 
 Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures. 
 GT.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated 
for cutting and shall remove the portions that meet Utilization Standards, as provided in CT.2, prior to acceptance of 
Payment Unit for completion of logging and stewardship projects under GT.3.6. Forest Service may make exceptions 
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for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage 
to forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be con-
ducted in accordance with the following, unless KT-GT.4 provisions set forth requirements to meet special or unusual 
logging conditions: 
  GT.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in AT.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not 
in excess of the net Measure in percentage of gross Measure, or based on the merchantability factor, whichever is 
stated in AT.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 
   GT.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 
   GT.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in AT.6, except that occasional stumps of greater heights are acceptable when Contractor 
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor 
shall re-cut high stumps so they will not exceed heights specified in AT.6 and shall dispose of severed portions in the 
same manner as other logging debris. The stump heights shown in AT.6 were selected with the objective of maximum 
reasonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 
   GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 
  GT.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with 
a winch to facilitate skidding. 
   GT.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 
   GT.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   GT.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling un-
der FT.1.2 only by prior written agreement. 
   GT.4.2.4 Arches and Dozer Blades. Unless otherwise specified in KT-GT.4.2.4, skidding tractors 
equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall 
not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor 
roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
 GT.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on 
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as 
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 
 (b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of 
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across 
Streamcourses unless fully suspended. 
 (c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated 
by Forest Service or as essential to construction or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course 
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
 GT.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff. 
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 If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used 
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by 
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under 
ET.2.1.8. 
  GT.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved under FT.1 or GT.4.2.2. Unless otherwise agreed, trees felled 
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect 
cover, soil, and water. 
  GT.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on 
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, land-
ings, and tractor roads are approved under FT.1 or GT.4.2.2. Additional measures needed to protect such areas are 
provided in KT-GT.6.2. 
  GT.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary 
Roads, Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road 
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 
   GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract 
Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pur-
suant to GT.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” 
to construct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be 
traversed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts 
shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
  GT.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion. 
  GT.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may 
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
  GT.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 
 Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor 
shall keep such work on any additional disturbed areas as up to date as practicable. 
  GT.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
ET.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 
 GT.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in addi-
tion to Required Deposits for slash disposal. 
 GT.8 Measuring. “Measuring” is the estimation of timber quantities using certain dimensions and applicable vol-
ume tables or formulae to determine the contents of trees or stands in a standard manner. Sampling may be on an 
individual tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement, 
and area estimate. The quantity of timber designated or to be designated for cutting has been or shall be Measured, 
as specified in KT-GT.8. 
  GT.8.1 Product Identification. For contracts west of the 100th meridian, before removal from Contract Area, 
unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
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 (b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 
 Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 
 All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture 
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with 
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand. 
 GT.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications 
in KT-GT.9. 
 All of the mandatory stewardship projects, as shown in AT.4.4, shall be performed. Optional stewardship projects, 
as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order 
by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be au-
thorized; however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or 
more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional 
stewardship projects. 
  GT.9.1 Refund of Unused Stewardship Credits. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits may be refunded 
upon the written request of Contractor or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as 
amended. 
HT.0—FIRE PRECAUTIONS AND CONTROL 
 HT.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 
 HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during Con-
tractor’s Operations in “Fire Precautionary Period” described in AT.9. Contracting Officer may change the dates of 
Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools 
and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Con-
tractor’s Operations in Fire Precautionary Period. 
  HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the 
required measures and equipment are unnecessary. 
  HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under 
such conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if 
needed, Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations 
and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for 
other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the 
area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. 
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at 
fire fighting rates common in the area or at prior agreed rates. 
 HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reason-
able and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any 
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forest fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate 
and shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or 
within the distance of Contract Area stated in AT.10. 
  HT.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether 
on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appre-
ciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is 
controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to 
fight such fire: 
   HT.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
   HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel 
engaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in AT.10. Any 
organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest 
Service standard emergency fire fighting rates. 
   HT.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged 
in Contractor’s Operations within the distance of Contract Area stated in AT.10. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 
 HT.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three 
classifications of fires as follows: 
  HT.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negli-
gent Fire. 
 Forest Service, except as provided in HT.3, shall use cooperative deposits under ET.2.1.8 to perform fire sup-
pression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Opera-
tions Fire, subject to a maximum of the dollar amount stated in AT.11. The cost of Contractor’s actions, supplies, and 
equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Forest Service, shall be credited 
toward such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in AT.11, Forest Service 
shall reimburse Contractor for the excess. 
  HT.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of HT.2 
and HT.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires 
shall be borne by Contractor. 
  HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in 
the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to HT.3, or otherwise at 
the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
 HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States 
for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Opera-
tions Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld 
pending settlement of any such claim or action based on State law. 
 HT.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 
 
IT.0—OTHER CONDITIONS 
 IT.1 Title and Liability. 
  IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been Measured, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered 
by cash deposit or payment guarantee under ET.3 shall be considered to have been paid for. Title to any Included 
Timber that has been Measured and paid for, but not removed from Contract Area or other authorized cutting area by 
Contractor on or prior to Termination Date, shall remain in Forest Service. 
  IT.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that signifi-
cantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party 
holding title shall bear the timber value loss resulting from such destruction or damage; except that such losses 
caused by insect or disease after felling of timber shall be borne by Contractor, unless Contractor is prevented from 
removing such timber for reasons that would qualify for Contract Term Adjustment. Deterioration or loss of value of 
salvage timber is not an unexpected event, except for deterioration due to delay or interruption that qualifies for Con-
tract Term Adjustment or under IT.3.3. 
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 In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value 
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current 
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined 
rates. 
 There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. 
 IT.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in AT.12, unless it is adjusted pursuant to IT.2.1 or IT.2.1.2 or extended pursuant to IT.2.3 or IT.3.2, excepting only 
those obligations for which Forest Service has given written permission to delay performance. Such written permis-
sion shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obliga-
tions covered by such permission. 
  IT.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 
 To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under GT.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 
 (b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 
days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months. 
 (c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under ET.4 or JT.3 or 

 (ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of 
such lost time is 10 or more days during any Normal Operating Season. 

 If Termination Date is adjusted, as described in this Subsection, and later extended under IT.2.3, the appraisal for 
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 
   IT.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
IT.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months. 
   IT.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a 
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index 
used to determine when a drastic reduction in price has occurred is stated in AT.17. Contractor will be notified when-
ever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria 
specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer 
will add 1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a 
drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during 
Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract 
term addition before the expiration of this contract. 
 The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
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  IT.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
IT.3.2, following rate redetermination under DT.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under IT.3.4. 
   IT.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice 
by Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average 
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
 “Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
   IT.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Con-
tracting Officer, if there is Catastrophic Damage and Contractor does not agree, under IT.3.2, within 30 days of receipt 
from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.  
  IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. 
 An extension can only be granted when Contracting Officer has determined that Contractor has diligently per-
formed under the terms of this contract and when such extension is determined to be in the best interest of Forest 
Service. 
  IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service. 
 Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under GT.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in ac-
tive stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical. 
 Contract Term Extension shall not become effective unless the initial Extension Deposit required by ET.2.1.7 has 
been made by the effective date of any extension. 
 When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established 
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value 
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension 
period. 
  IT.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements 
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of 
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The es-
timated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
  IT.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber; 
 (b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; 
and 
 (c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 
 Forest Service shall locate and post the boundaries of all such areas, as needed. 
 After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-
tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, 
this contract shall be modified to include rates redetermined under DT.3.2 and other related revisions as necessary, 
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further 
loss and provision for additional contract time, if needed. 
  IT.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or inter-
rupt authorized operations under this contract or modify this contract, in whole or in part: 

 (i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 
 (ii) To ensure consistency with land and resource management plans or other documents prepared pursuant 
to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
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T.3.1. 

 (iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
 (iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 
 (v)   Upon a change in law if performance of the contract, as determined by the Forest Service, would not be 
in compliance, in whole or in part, with such law. 

 (b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 
remedy shall be: (i) Contract Term Adjustment pursuant, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate re-
determination to measure any decline in the market pursuant to DT.3.3, (iv) temporary reduction of downpayment pur-
suant to ET.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to FT.2.7, and (vi) 
temporary bond reduction pursuant to JT.1.3.   
 (c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to IT.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termi-
nation under IT.3.4.  If Contractor elects termination under IT.3.4 or IT.3.6, Contractor is nonetheless required, prior to 
contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Sub-
section and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, ero-
sion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any 
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
DT.3.1. 
 (e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
tion, or policy. 
  IT.3.4 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in 
whole or in part, for any of the reasons set forth in paragraph (a) of IT.3.3. 
 (b)  Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not removed, (ii) reimbursement 
for Out-of-Pocket Expenses, and (iii) one of the following except when termination, pursuant t I.3.3(v), is based upon a 
change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated dam-
ages under subparagraph (d). 
 (c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under DT.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search 
and Contractor shall be compensated under paragraph (d) of this Subsection.  
 (d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.   
 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
IT.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the IT.3.3 delay or interruption is 
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon. 
 (f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the 
remaining volume shall be a rate redetermination pursuant to D
 (g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy. 
 (h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 
  IT.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly 
from performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to 
IT.3.3 or IT.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded 
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from gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Ser-
vice will reimburse Contractor only for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review 
of contract offering. 
 Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 
 Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
  IT.3.6 Termination for Market Change. In the event of delay or interruption under IT.3.3, exceeding 90 days, 
this contract may be: 
 (a) Modified to include rates redetermined under DT.3.3 or 
 (b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 
DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more 
than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 
 IT.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. 

 IT.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof 
that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others. 
 IT.6 Provisions Required by Statute. 
  IT.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been em-
ployed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percent-
age, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies 
maintained by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service 
shall have the right to annul this contract without liability or to require Contractor to pay, in addition to the contract 
price or consideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
  IT.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
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  IT.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contrac-
tor agrees during its performance as follows: 
 (a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 
 (b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 
 (c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, 
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, 
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
  IT.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain cer-
tifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including 
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 
 Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing 
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings. 
 If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment. 
 The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 
2 of this contract. 
  IT.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
JT.0—PERFORMANCE AND SETTLEMENT 
 JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, 
Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in AT.14, unless the 
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amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under ET.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in 
AT.14. 
 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
  JT.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value 
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor 
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined 
amount to Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 
 As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in JT.5. 
  JT.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved letters of credit may be used in 
lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 
  JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay 
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted 
work required of Contractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in AT.14 within 15 days. Con-
tractor shall not resume contract operations until the performance bond amount is fully restored. 
 JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as 
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 
 As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim 
is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government 
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer 
or general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of 
the date when the decision will be made. 
 Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
 The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. 
 Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer’s decision. 
  JT.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established 
time limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or por-
tions thereof. Contractor shall file such Claim within the following time limits: 
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 (a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 
 (c) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  JT.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case 
of discrepancy, the following is the order of precedence: 
 (a) Special Provisions in Part KT 
 (b) Contract Area Map 
 (c) Specific Conditions in Part AT and Schedule of Items 
 (d) Standard Provisions in Parts BT through JT 
 (e) Special project specifications 
 (f) Plans, such as slash, erosion control, and dust abatement 
 (g) Agreements between Contractor and Forest Service, as authorized under the contract 
 (h) Plans: 

 (i) Figured dimensions over scaled dimensions 
 (ii) Large scale Plans over small scale Plans 

 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting notations on Plans 
 (k) Shop Drawings 
 JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall 
give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Ser-
vice’s election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of 
breach and notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such 
breach constitutes an immediate threat to human life or a threat of immediate and irreparable damage to National 
Forest resources. Notwithstanding Section GT.1, such oral suspension notice may be given to Contractor’s work su-
pervisor or, in work supervisor’s absence, to those performing the operation. An oral suspension notice shall be 
promptly followed by telephone notice and a written explanation from Forest Service to Contractor. 
 Suspension under this section shall not entitle Contractor to any remedies arising under I.3.3. 
 Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
 Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 
  JT.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 

 (i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, 
or processing public timber; 
 (ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
 (iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest 
lands; 

 (b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-
ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to GT.0.1; 
 (c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such 
as, but not limited to, repeated suspensions for breach pursuant to JT.3, causing undesignated timber meeting Utiliza-
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tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 

(d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
(e) Fails to remedy a breach of contract within time limits stated in JT.3. 
Damages due the United States for termination under this Subsection shall be determined pursuant to JT.4. 
JT.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-

ure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under JT.3.1; Forest Service shall ap-
praise remaining Included Timber and stewardship projects, unless termination is under IT.2.2 or IT.3.4. Such ap-
praisal shall be made with the standard Forest Service method in use at time of termination. 
 (b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. 
 (c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. 

(d) If applicable, the following costs shall be included in damages: 
 (i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication 
costs, mailing costs, and contract advertisement costs. 
 (ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise 
eliminating such uncut trees, except for occasional trees not cut for reasons stated in GT.4. 

(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid 
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, 
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to 
make the resale. 

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor’s failure to harvest Included Timber by Termination Date. 

 JT.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
ET.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 

JT.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor 
has complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account 
under ET.2.4 and excess cooperative deposits under ET.2.1.8. 

KT.0—SPECIAL PROVISIONS 
 In accordance with AT.19, the Sections, Subsections, and Items therein listed are attached and made a part 
hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part. 
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KT-CT.1.1# – TIMBER SUBJECT TO AGREEMENT. (9/04) In addition, there is 
within Contract Area an unestimated quantity of: 

Species Product 

Combined Softwood Grn Bio Cv

that shall be Included Timber upon written agreement. 

KT-CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION 

BOUNDARIES (6/2012) Trees are designated for cutting under BT.3.5# only if 
designated as shown in the Timber Designation table below.  The boundaries of 
Subdivisions are designated as shown in the Boundary Designation table below. 
Trees used for boundary designation are not to be cut. 

SPECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER AND UNIT 
BOUNDARIES  

Timber Designation Table 

Payment Unit 
Tree 
Paint 
Color

Designation or Specification 

SALE AREA BLUE 

Hazard Tree.  Notwithstanding BT.3.2 all dead and 
unstable live trees which are leaning towards a 
road or are otherwise hazardous to a road, and are 
sufficiently tall to reach Contractor's landings 
or the roadbed of National Forest System roads 
within Contract Area, shall be felled by 
Contractor when Marked in the specified paint 
color above and below stump height by Forest 
Service in advance of felling any other timber in 
the vicinity.  Pieces meeting Utilization 
Standards from such dead and unstable live trees 
shall be removed unless Contractor is notified in 
writing that removal would cause unacceptable 
damage to areas requiring special protection such 
as residual timber, roads, administrative sites, 
streamside management zones, and areas identified 
on Contract Area Map or on the ground. SAM

PL

Contract Name:  Hauns Stewardship
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 PAYMENT UNIT 2 

PAYMENT UNIT 3 

PAYMENT UNIT 4 

PAYMENT UNIT 5 

PAYMENT UNIT 6 

PAYMENT UNIT 7 

 PAYMENT UNIT 8 

 PAYMENT UNIT 51 

 PAYMENT UNIT 58 

 PAYMENT UNIT 61 
 

BLUE 

Individual Tree Mark.  Individual trees are 
designated for cutting only if Marked above and 
below stump height with the specified paint color. 

PAYMENT UNIT 7 
Subunit 7A 

PAYMENT UNIT 8 

PAYMENT UNIT 51 
Subunit 51.1 

PAYMENT UNIT 58 
Subunits 58.1, 

58.2 

PAYMENT UNIT 61 
Subunits 61.1, 

61.2, 61.3 

PINK

Leave Tree Mark.  All live trees in Group Select 
subunits are designated for cutting with BLUE 
paint UNLESS Marked As Leave Trees.  Leave trees 
are marked above and below stump height with the 
specified paint color.   

Sale Area PINK 

Wildlife Trees.  Notwithstanding the designation 
for cutting under BT.3.l, BT.3.3, BT.3.4,or 
BT.3.5, trees which are identified by standard 
Forest Service metal wildlife tree sign or painted 
with the specified paint color on the uphill and 
downhill side, shall be left uncut.  In event such 
trees are destroyed in Contractor's Operations, 
Forest Service may designate alternate trees to be 
saved.

Sale Area BLACK 

Marked Out Trees.  Trees previously marked which 
have been removed from the sale have had the 
original marking paint obscured above and below 
stump height. When it is necessary to delete 
previously marked trees after contract award date, 
an unique tree marking paint color will be Marked 
over or adjacent to the original mark, but will 
not obscure the original marking.  Trees Marked 
with the original marking paint color and the 
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unique tree marking paint color or trees marked 
entirely in black are not Included Timber.   

Payment Units
7, 8, 51, 58, 61 

Designation by Spacing KT-CT.3.5.1# 

N/A Designation by Species and Diameter, KT-CT.3.5.2#
N/A Designation by Damage Class, KT-CT.3.5.3#
N/A Designation by Row Spacing, KT-CT.3.5.4#

Subdivision/Cutting Unit Boundary Designation Table 

Units Boundary Paint Color Boundary Designation

PAYMENT UNIT 2 

PAYMENT UNIT 3 

PAYMENT UNIT 4 

PAYMENT UNIT 5 

PAYMENT UNIT 6 

PAYMENT UNIT 7 

SUBUNIT UNIT 7A

PAYMENT UNIT 8 

PAYMENT UNIT 51 

PAYMENT UNIT 58 

PAYMENT UNIT 61 

PINK/ORANGE 

Boundary line trees are Marked 
at eye level with three (3) 
horizontal slash marks facing 
into the interior of the unit 
and vertical marks on each side 
of the tree facing the boundary 
line. 

KT-CT.3.5.1# – DESIGNATION BY SPACING.(9/04) 

Within Payment units 51, 58, 61 as shown on Contract Area Map, all live 
biomass size (3” dbh to 9.9” dbh) with species preference for cutting being 
lodgepole pine, white fir, red fir, incense-cedar, Douglas-fir, ponderosa/
Jeffrey pine, and sugar/western white pine trees, except trees Marked with 
PINK paint or described to be left uncut, that meet Utilization Standards and 
one or more of the following criteria are designated for cutting. 
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(a) The required spacing is a maximum average of 25 feet. The tree is
within 25 feet of a live biomass size conifer or hardwood tree that has a 
larger stump diameter than it; and the larger tree is not designated for 
cutting. 

(b) The tree is within N/A feet of a N/A tree greater than or equal to
N/A inches stump diameter; and this tree is not designated for cutting. 

(c) The tree is Marked with blue paint.

Distances are measured horizontal distance, outside bark stump height to 
outside bark stump height. Stump diameter is measured outside bark at stump 
height in a horizontal plane and is the average of a measurement across the 
short axis through the true center of the stump and a second measurement at 
right angles to the short axis. 

All hardwood trees shall be left as leave trees, unless Marked with 
BLUE paint. No tree greater than or equal to 15 inches stump diameter 
shall be cut, unless Marked with blue paint. Cutting unit boundaries and 
other trees that shall be left uncut are Marked with ORANGE and/or PINK
paint. 

Contractor and Forest Service shall agree to skid trail location under 
GT.4.2.2. Skid trails shall be no greater than 12 feet wide with a 100 
foot spacing. Quantities of trees located in skid trails are not Included 
Timber under AT.2.  

Note: All biomass size trees cut incidental to normal harvesting operations in 
Payment units: 2, 3, 4, 5, 6 will be decked according to specifications under 
KT-GT 7.1# Slash Treatment.

Within Group Selection Subunits 7A, 8, 51.1, 58.1, 58.2, 61.1, 61.2, 61.3 all live 
biomass size (3” dbh to 9.9” dbh) , except trees Marked with PINK paint that meet 
Utilization Standards and one or more of the following criteria are designated for 
cutting.
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(ii) Contractor files and prosecutes a timely Claim.

ET.2.1.7; and(vii)Extension Deposits pursuant to

 KT–ET.4 – PAYMENTS NOT RECEIVED. (08/01/2012)

Payments are due and payable on the date of issue indicated on the bill for 
collection. When a payment for timber cut and other charges is not 
received at the location designated by  Forest Service by the date specified 
in the bill for collection, Contracting Officer will suspend all or any part 
of Contractor’s Operations until payment or acceptable payment guarantee is 
received. Other charges include, but are not limited to:

(i) Slash disposal, road maintenance, and contract scaling deposits;
(ii) Cooperative work at rates established by specific agreement under

ET.2.1.8;      
(iii) (iii)Damages pursuant to J.4;
(iv) Road use fees;
(v) Restoration of downpayment pursuant to

ET.2.2;
(vi) Periodic payments pursuant to ET.2.1.3;

(vii)

(viii) Other mandatory deposits.

Failure to pay amounts due by the date specified in the bill for collection 
shall be considered a breach under JT.3. The 30 day notice period prescribed 
therein shall begin to run as of the end of business on the date specified 
for receipt of payments.  If the performance or payment is guaranteed 
by surety bond, the surety will receive a copy of the written notification 
of breach. Demand will be made on the surety or other institution 
providing the guarantee or bond instrument for immediate payment 10 days after 
issuance of written notification of the breach. 

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended,
if payment is not received by Forest Service within 15 days after the date of 
issue indicated on the bill for collection: 

(i) Simple interest shall be assessed at the Current Value of Funds Rate
as established by the Secretary of the Treasury. Interest will begin to 
accrue as of the date of issue indicated on the initial bill for collection. 

(ii) Debtors will be assessed administrative charges, in addition to the
delinquent amount due. Administrative charges are those additional costs 
incurred by the Government in processing, handling, and collecting delinquent 
debts. 

(iii) A penalty charge of six (6) percent per annum will be assessed
on any portion of a debt delinquent more than 90 days. This penalty charge is 
in addition to interest and administrative charges under paragraphs (c)(i) 
and (c)(ii). The penalty charge shall accrue from the date of issue indicated 
on the bill for collection and shall be assessed on all outstanding amounts, 
including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 

(iv) Payments will be credited on the date received by the Federal
Depository or Collection Officer designated on the bill for collection. 

(d) Forest Service remedies for Contractor’s failure to make payment for
timber cut and other charges when due, except for accrual of interest, 
suspension of all or any part of Contractor’s Operations, and administrative 
offset, shall be stayed for so long as: 

(i) A bona fide dispute exists as to Contractor’s obligation to make
such payment and 
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KT-FT3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04)

Table A – Requirements Summary 

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 
Summary: 

Contract Road Maintenance Requirements Summary 

Road 

Termini 

Miles 

Applicable Prehaul Road Maintenance Specifications 

Seg. From To T801 T802 T803 T804 T805 T806 T807 T808 T809 T810 

1 PC201 HWY89 MP 2.4 2.4 
2 27N18     PC201 MP 0.6 0.6 P P 
3 28N38 PC201 MP 0.4 0.4 
4 27N22 PC201 MP 0.3 0.3 P 4 
5 27N24 PC201 MP 0.2 0.2      P P 
6 27N38-1 PC306 MP 3.4 3.4 
7 27N38-2 MP 3.4 MP 4.3 0.9 
8 27N92B MP 0.2 27N92B3 0.2 P 
9 27N92B3 27N92B MP 0.2 0.2 P 
10 27N92B4 27N92B3 MP 0.2 0.2 P P 

C = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

Road 

Termini 

Miles 

Applicable During Haul Road Maintenance Specifications 

Seg. From To T801 T802 T803 T804 T805 T806 T807 T808 T809 T810 

1 PC201 HWY89 MP 2.4 2.4 P P P 
2 27N18 PC201 MP 0.6 0.6 P P P 
3 28N38     PC201 MP 0.4 0.4 P P P 
4 27N22 PC201 MP 0.3 0.3 P P P 
5 27N24 PC201 MP 0.2 0.2 P P P 
6 27N38-1 PC306 MP 3.4 3.4 P P P 
7 27N38-2 MP 3.4 MP 4.3 0.9 P P P 
8 27N92B MP 0.0 27N92B3 0.2 P P P 
9 27N92B3 27N92B MP 0.2 0.2 P P P 
10 27N92B4 27N92B3 MP 0.2 0.2 P P P 

C = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

Road 

Termini 

Miles 

Applicable Post Haul Road Maintenance Specifications 

Seg. From To T801 T802 T803 T804 T805 T806 T807 T808 T809 T810 

1 PC201 HWY89 MP 2.5 2.5 P 
2 27N18 PC201 MP 0.6 0.6 P 
3 28N38 PC201 MP 0.4 0.4 P 
4 27N22 PC201 MP 0.3 0.3 P 4 
5 27N24 PC201 MP 0.2 0.2 P 
6 27N38-1 PC306 MP 3.4 3.4 P P 
7 27N38-2 MP 3.4 MP 4.3 0.9 P 
8 27N92B     MP 0.0 27N92B3 0.2 P 
9 27N92B3 27N92B MP 0.2 0.2 P 
10 27N92B4 27N92B3 MP 0.2 0.2 P 

C = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party SAM
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TABLE B – DUST ABATEMENT PLAN  
Timber Sale Name:  HAUNS STEWARDSHIP 

MATERIAL TYPE WATER MAGNESIUM CHLORIDE

ROAD SEGMENTS All Same as water 

INITIAL APPLICATION 
RATE 

During Purchaser's 
operations, other 
than hauling, 
complete dust 
abatement after 40 
accumulated T.U. 

During hauling 
operations, complete 
dust abatement once 
a day before 
hauling. 

Same as water 

During hauling 
operations, complete 
dust abatement 
before hauling at 
0.5 Gal./S.Y. 

SUBSEQUENT 
APPLICATION RATE AND 
FREQUENCY 

During Purchaser's 
operations  other 
than hauling, 
complete    dust 
abatement after 40 
accumulated T.U.

During hauling 
operations,  
complete dust 
abatement every   
140 CCF hauled or as 
required to  
maintain complete 
dust  abatement.  

Same as water 

During hauling 
operations,  
complete dust 
abatement with water 
as required.  Every 
14,000 CCF hauled 
complete dust 
abatement at 0.5 
Gal./S.Y. 

PREPARATION METHOD N/A Method 1 

VOLUME/ WEIGHT 
CONVERSION FACTOR 

N/A 182 Gal./Ton 

Notes: T.U. = Traffic Units as referenced in commensurate share 
calculations. 

SAM
PL

Contract Name:  Hauns Stewardship

49



Pickup or automobile (1 way) = 1 T.U. 
Semi Truck (2 way) = 15 T.U. 

Complete Dust Abatement = Surface is firm, compacted and free of dust. 
Other dust palliatives may be used when agreed to by the Forest 
Service. 

KT-FT.3.5# – ROAD AND WATER SUPPLY USE. (5/2008)  National Forest water 
supply locations, access, method of filling trucks, period of water 
availability and procedures designed to maintain water quality at each 
location shall be agreed in advance of use.  Such use shall at no time reduce 
water supplies to the level that further use may be detrimental to aquatic 
resources or other established use.  Waterholes and other improvements 
relating to said water supplies shall be put into condition, prior to 
expected seasonal periods of precipitation or runoff, to avoid resource 
damage. 

Damage to resources at such locations caused by Contractor's Operations, 
other than fire suppression activities, shall be repaired by Contractor in a
timely and agreed manner to the extent practicable to restore and prevent 
further resource damage.

Unless otherwise agreed, Contractor’s use of roads and other water supply 
requirements shall conform to the following table.

SPECIFICATIONS PURSUANT TO KT-FT.3.5# - REQUIREMENTS OF ROAD AND WATER SUPPLY 
USE

Load 
Limitations 

Contractor shall notify Forest Service in writing of the 
planned size and load distribution for equipment which exceeds 
the State of California Vehicle Code legal size and weight, and 
the National Forest System roads to be used.  Such notice may 
be part of plan of operation under GT.3.1.1.  Within l5 days
after receipt of the written notice Forest Service shall notify 
Contractor in writing of any regulations or restrictions that
may be needed to protect National Forest Transportation 
Facilities.  

A written permit shall be required for moving any vehicle which 
is in excess of the established legal size and weight which is 
not listed in the above plan, except as may be authorized in 
prior written agreements. 

Existing 
Non-National 
Forest 

Roads not shown on Contract Area Map may be used as Temporary 
Roads if there is agreement before use is started. 
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System Roads

Snow Removal If Contractor removes snow from roads, such work shall be done 
with Forest Service approval and in a manner that will protect 
roads and adjacent resources. 

Snow berms shall be removed or placed to avoid accumulation of 
melt water on the road and prevent water concentration on 
erosive slopes or soils.   

Snow must not be removed to the road surface. A minimum 6  inch 
snow depth must be left to protect the roadway.  If the road 
surface is damaged, Contractor shall replace lost surface 
material and repair structures damaged in blading operations 
prior to hauling, unless climatic conditions prevent necessary 
work from being accomplished or as otherwise agreed in writing.  

Single lane roads shall be plowed full width including 
turnouts.  In event double lane roads are not plowed to full
width, warning signs shall be required and plowing shall be no 
less than single lane (12 feet) with intervisible turnouts.

Water Supply 
Deposits 

N/A

Surface 
Replacement 
Deposits 

Contractor shall make Required Deposits for deferred surface
replacement (16 U.S.C. 537) for use of existing surfaced roads.
If applicable, such deposits shall be based upon the volume and 
distance hauled on the roads and at the applicable rates listed 
in the table below titled Surface Replacement Deposit Schedule.
If Contractor uses surfaced roads under jurisdiction of Forest 
Service other than those listed, Forest Service may establish
applicable rates for such surfaced roads. 

SURFACE REPLACEMENT DEPOSIT SCHEDULE 

Road No. From To Miles Rate
28N38 PC201 MP  0.4 0.4 $1.90/CCF

27N22 PC201 MP  0.3 0.3 $1.90/CCF

27N24 PC201 MP 0.2 0.2 $1.90/CCF

 27N18 PC201 MP 0.6 0.6 $1.90/CCF

27N38 PC306 MP 4.3 4.3 $1.90/CCF 

27N92B MP 0.0 27N92B3 0.2 $1.90/CCF 

27N92B3 27N92B MP 0.2 0.2 $1.90/CCF 

27N92B4 27N92B3 MP 0.2 0.2 $1.90/CCF 

Contract Area Average Rate:   $1.90/CCF 
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KT-GT.2.4# – SITE SPECIFIC SPECIAL PROTECTION MEASURES (9/04)
Special protection measures needed to protect known areas identified on 
Contract Area Map or on the ground include:  

Cultural Resource Protection Measures: 
After Timber Sale award, Contract Area Map (CAM 3 of 3) will be available to 
the Purchaser, indicating known locations of Cultural Resources that are to 
be avoided and protected. Known sites are indicated on the ground by 
red/black ‘candy striped’ flagging with the possible inclusion of red plastic 
Control Area (CA) tags stapled to trees. Operations may require crossing 
certain sites which can be done only upon approval of the District 
Archaeologist, or if indicated on CAM 3 of 3. 

Wildlife and Botanical Protection Measures: 
The CAM indicates NO known noxious weed site(s). Any discovered site is to 

be avoided and the Ranger District Botanist notified. Site(s) will be
identified on the ground with orange flagging with ‘NOXIOUS WEEDS’ printed in
black. Also, there are known sensitive plants located on the CAM which are
identified on the ground with black and blue striped flagging.

WILDLIFE LIMITED OPERATING PERIODS (LOP):
 Goshawk Nest Sites:  N/A 
 Osprey Nest Sites: N/A 
 Spotted Owl Nest Sites: N/A. 

For protection of the Sierra Nevada Yellow-Legged Frog and habitat the 
following plan will be followed: 

Water Drafting Plan 
1. New or existing water draft sites would be evaluated with the Mt. Hough

district biologist prior to changes or use.  Drafting sites shall be
visually surveyed for amphibians and their eggs before drafting begins.

2. “Mucked out” debris, bedload sediment, etc. shall be transported to an
appropriate disposal site (to be designated) if no apparent site is
feasible.

3. Maximum draw-down volumes would be estimated prior to use of the draft
site. Minimum pool sites would be maintained during drafting using
measurements such as staff gauges, stadia rods, tape measures, etc.

4. Back down ramps would be constructed and or maintained to ensure the
streambank stability is maintained and sedimentation is minimized.
Rocking, chipping, mulching, or other effective methods are acceptable
in achieving this objective. As necessary, earthen or log berm, straw
waffle, certified hay or rice straw bale berms, or other containment
structures would be constructed at the bank full water line to protect
the stream bank.

5. Forest personnel and Contractor shall use the Forest Service approved
suction strainer (FGM 5161) or other foot vales with screens having
openings less than 2mm in size at the end of drafting hoses.  The
suction strainer shall be inserted close to the substrate in the
deepest water available; the suction strainer shall be placed on
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a shovel, over plastic sheeting, or in a canvas bucket to avoid 
substrate and amphibian. 

Cave Resources Protection Measures: N/A 

KT-GT.3.1.4 - RELEASE OF PAYMENT UNITS.  (2/2005)  Except for Specified Road 
Payment Units, Forest Service shall not Release for Cutting more Payment 
Units than can be logged within 60 calendar days at Contractor's normal rate 
of logging.  Unless otherwise agreed in writing, upon completion of all 
contract requirements in a Payment Unit, additional Payment Units may be 
Released for Cutting. 

KT-GT.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006)   
Unless otherwise agreed in writing, Contractor’s Operations shall be 
performed in accordance with the following schedule: 

SCHEDULE PURSUANT TO KT-GT.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006) 

Area 
Payment Units Conditions of Operation Purpose 

SALE AREA 

Operations may occur when soil 
is dry; that is, in the spring 
when soil moisture in the 
upper 8 inches is not 
sufficient to allow a soil 
sample to be squeezed and hold 
its shape, or will crumble when 
the hand is tapped. In the 
summer and early fall 
after storm event(s) when soil 
moisture between 2-8 inches in 
depth is not sufficient to 
allow a soil sample to be 
squeezed and hold its shape, or 
will crumble when the hand is 
tapped.

Winter operations may occur only 
when the ground is frozen to a 
depth of 5 inches or over 8 
inches of well packed snow. 

Protection of Soil 

SALE AREA 

Within a given Payment Unit, the 
Contractor has up to 30 days to 
complete the cutting, skidding 
and decking of biomass, after 
sawlogs are removed.  Biomass 
chipping and hauling must be 
completed at or prior to 
termination date.

Control of 
Operations 

SALE AREA 
Landings and primary skid trail 
approaches to 200 feet from the 

Restoration of 
Disturbed Soil Areas 
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landings at slopes less than 25% 
shall be tilled to 18 inches in 
soil depth prior to the closing 
of a Payment Unit. Any landing, 
used for the removal of any 
biomass product under  KT-
CT.1.1# - Timber Subject to 
Agreement, by written agreement, 
can have up to 6 inches of slash 
or chips spread evenly before 
tillage.  Tillage includes all 
NEWLY constructed temporary 
roads.  For tillage, to achieve 
the best results and prevent 
additional soil damage, a winged 
subsoiler should be used. 

SALE AREA 

The following table shall 
apply to any wetland and/or 
streams discovered during 
harvest operations and shall 
be followed accordingly.  The 
CAM indicates where wetland 
features are located, 
primarily adjacent to Payment 
Unit/subunit boundaries and 
Stewardship Work Item 
boundaries.

Watercourse and Wet 
Area Protection 

: 

NOTE: No EEZ has been flagged with blue and white striped flagging within 

Stream Type
Equipment Exclusion Zone by 

Slope Class 
Overall RHCA Width,  

subtract Exclusion Zone 
to get “Restriction Zone” 

0–15% 15–25% >25%

Perennial, fish bearing 100 ft 150 ft No mechanical 
treatment 300 ft 

Perennial, no fish 50 ft 100 ft No mechanical 
treatment 150 ft 

Intermittent 25 ft 50 ft No mechanical 
treatment 100 ft 

Ephemeral 25 ft 25 ft No mechanical 
treatment 100 ft 

Reservoirs/wetlands 
greater than 1 acre 50 ft 75 ft No mechanical 

treatment 
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any of the Payment Units, thus not indicated in the Contract Area 
Map (CAM); however this table shall apply to any wetland area 
discovered during harvest operations and shall be followed accordingly. 

KT-GT.3.3.1 - LOG TRUCKING.  (2/2005)  To promote safe operations on National 
Forest roads and on Specified Roads, loads shall be safely secured before 
trucks move from the landing or loading location. 

KT-GT.3.7 - SUBSTITUTE METHODS.  (2/2005)  Notwithstanding other provisions 
herein, for minor changes such as changes in logging systems for areas 
smaller than 5 acres, Contractor and Forest Service may agree in writing that 
use of substitute methods or equipment will achieve Forest Service objectives 
under this contract and may be used in lieu of those specified for 
Contractor's Operations.  

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING.  (8/2007) Unless otherwise agreed
in writing, Contractor’s felling, bucking, and limbing operations shall be
conducted as specified in the table below.

SPECIFICATIONS AND TREATMENTS PURSUANT TO KT-GT.4.1# - FELLING, BUCKING 
AND LIMBING  

Treatment Method Felling, Bucking and Limbing Specifications 

Limbing 

Outside of construction clearings, Clearcutting 
Units and regeneration units, unless otherwise 
provided by GT.4.1.4, Purchaser shall, prior to
skidding/yarding operations, cut exposed limbs from 
products which are to be skidded/yarded.  Such
limbing of stems shall be done to a top diameter of
approximately N/A inches, at which point the top 
shall be cut from the remainder of the stem.

No Lop 

“No Lop” 

Within units or subdivisions designated NO LOP on 
Contract Area Map, trees shall be skidded/yarded to 
agreed landing locations prior to lopping. 

Whole Tree Yarding 

“Whole” 

Notwithstanding the requirements above, within units 
or subdivisions designated “Whole” on Contract Area 
Map, trees smaller than 22 inches DBH shall be 
skidded/yarded to agreed landing locations prior to 
limbing, bucking, and lopping.  Trees larger than or 
equal to 22 inches DBH shall be bucked into two or 
more pieces with the butt portion being no longer 
than 41 feet prior to skidding/yarding.  The butt 
log shall be limbed prior to skidding/yarding. 
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Directional Felling Within areas designated DF on Contract Area Map, 
Included Timber shall be directionally felled away
from improvements, structures, non-federal lands, 
overhead lines, roads, streamcourses, wetlands,
control areas and survey monuments (if encountered)
with the use of specialized equipment.  Such
directional felling shall not be required when in 
the faller’s judgment it is unsafe to do so, and 
shall be left standing.

Treatment of Stumps N/A 

Maximum Log Length N/A

Minimum Stump Height 

Payment Unit Minimum Stump 
Height (inches)

Purpose or 
Reason

      ALL 3 Timber 
Accountability 

KT-GT.4.2# - GROUND BASED SKIDDING.  (12/2006)  Unless otherwise agreed in 
writing, the method of skidding Included Timber shall be as shown on the 
Contract Area Map, by areas, with symbols defined in the following table:

Ground-Based Skidding Table  -  KT-GT.4.2# 

Map Symbol Requirements
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TRAC 

Skid road pattern shall be agreed in advance of felling and 
main skid roads shall be flagged on the ground in advance of 
felling.  Contractor shall stage-log by felling and skidding 
Included Timber in two or more separate operations when 
necessary to prevent undue damage to the resources or residual 
stand.  Needed tractor trails shall be constructed in advance 
of skidding. 

Products shall be end-lined as needed to protect resources or 
residual timber from unnecessary damage.  The number of 
chokers shall be limited as necessary to avoid unnecessary 
damage to resources or residual timber.  By agreement, 
tractors may be used to separate products to prevent stain.

SUSP 
Products shall be skidded with leading end clear of ground.

SPACE Skid roads will average 100 feet from center to center, except 
where converging.

ENDL Endlining shall not be required for distances in excess of 75
feet uphill, and 100 feet downhill.

    MAX 

Tractors used for skidding outside Clearcutting Units, 
regeneration units or other authorized clearings, shall be of 
the type (rubber-tired or track-laying) shown on the Contract 
Area Map and shall not exceed the overall width designated on 
Contract Area Map.

    MH 

Contractor shall cut Included Timber and move it to designated 
skid trails using equipment with a boom having an operating 
radius of at least 20 feet for bunching trees, capable of 
severing, lowering and placing trees up to 22 inches diameter 
at stump height on the ground prior to skidding.  Such 
equipment must be capable of operating on slopes up to 40%. 

Notwithstanding above, hand felling using chainsaws may be 
required in or adjacent to sensitive areas to protect 
resources from unnecessary damage.

Trees which exceed capability of specified equipment may be 
felled, bucked and skidded in a manner consistent with the 
requirements of GT.4.1 - Felling and Bucking, KT-GT.4.1# - 
Felling, Bucking, and Limbing Requirements and the above 
“TRAC”, “SUSP”, “SPACE”, “ENDL”, and “MAX”  requirements.

CTL 

Included Timber shall be felled, limbed and bucked by a self-
propelled mechanical harvester capable of producing finished 
sawlogs or chippable boles.  Limbs of Included Timber shall be 
placed evenly in the machinery skid trail prior to product 
removal.  The harvester shall be an all-wheel drive machine 
with at least 3 axles and a processing head mounted on a boom 
having a minimum-operating radius of 20 feet. 

Notwithstanding above, hand felling using chainsaws may be 
required in or adjacent to sensitive areas to protect 
resources or residual timber from unnecessary damage. 

All Products shall be removed by an all-wheel drive forwarder 
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with at least 3 axles capable of self-loading and unloading.  
The forwarder shall carry all products free of the ground 
during removal.  The loading crane shall have a minimum-
operating radius of 15 feet.  Log landings and transfer points 
shall be agreed in advance of harvesting. 

Included Timber exceeding the harvester's capability may be 
felled by conventional chainsaw methods, forwarded to nearest 
skid trail and processed into a finished Product with 
harvester or chainsaw, consistent with the requirements GT.6.1 
- Meadow Protection, GT.4.1 - Felling and Bucking, KT-GT.4.1#
- Felling, Bucking, and Limbing and the above “TRAC”, “SUSP”,
“SPACE”, “ENDL”, and “MAX” requirements.

PB 

Contractor shall cut Included Timber and move trees to pre-
approved skyline corridors to facilitate skyline yarding using 
equipment with a boom having an operating radius of at least 
N/A feet for bunching trees, capable of severing, lowering and 
placing trees up to N/A inches diameter at stump height on the 
ground prior to yarding.  Such equipment must be capable of 
operating on slopes up to N/A %.  Bundles shall not exceed 
yarder capablity or cause unnecessary damage  to residual 
stand. 

Notwithstanding above, hand felling using chainsaws may be 
required in or adjacent to sensitive areas to protect 
resources from unnecessary damage. Such trees shall be felled 
away from the corridor in a manner that minimizes residual 
stand damage during yarding.

Included Timber exceeding the feller's capability may be 
felled by conventional chainsaw methods 

    HCTL 

Included Timber shall be felled, limbed and bucked by a self-
propelled mechanical harvester capable of producing finished 
sawlogs or chippable boles. Such equipment must be capable of 
operating on slopes up to N/A %. The harvester shall be an 
all-wheel drive machine with at least 3 axles, or  track 
mounted, and a processing head mounted on a boom having a 
minimum-operating radius of 20 feet.

Notwithstanding above, hand felling using chainsaws may be 
required in or adjacent to sensitive areas to protect 
resources or residual timber from unnecessary damage. 

Included Timber exceeding the harvester's capability may be 
felled by conventional chainsaw methods

KT-GT.5 - STREAMCOURSE PROTECTION.  (2/2005)  Unless otherwise agreed in 
writing, wheel or track laying equipment shall not operate within "Buffer 
Strips" except as necessary for fire suppression activities.  “Buffer Strips” 
are areas marked on the ground or are within the distances identified on the 
Contract Area Map measured from the apparent high water mark of 
streamcourses.   Boundaries of Buffer Strips may be modified by agreement in 
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writing to meet unforeseen operating conditions. 

Culverts, bridges, or other suitable structures shall be required on skid 
roads and trails only at points where it is necessary to protect stream 
courses.  The type of crossing structures, method of installation and removal 
shall be determined by agreement.  Contractor in accordance with KT-GT.6 - 
Erosion Prevention and Control, shall remove such structures and associated 
fills. 

Damage to stream course or Buffer Strips caused by unauthorized Contractor's 
Operations shall be repaired by Contractor in a timely and agreed manner to 
the extent practical as determined by Forest Service to restore and prevent 
further damage to stream courses. 
 

KT-GT.6# - EROSION PREVENTION AND CONTROL. (5/2008)  Erosion prevention and
control work, including Streamcourse protection, required by KT-GT.5 and GT.6
shall be completed within l5 calendar days after skidding operations related 
to each landing are substantially completed or after Forest Service
designation on the ground of work where such designation is required 
hereunder.  Said time limit shall be exclusive of full days lost in
Contractor's Operations due to causes beyond Contractor's control.  Such on 
the ground designation shall be done as promptly as feasible unless it is
agreed that the location of such work can be established without marking on 
the ground.  After September 15 and as long thereafter as operations continue
the work shall be done as promptly as practicable.  Damage resulting from
Contractor's Operations due to failure to perform required work shall be 
repaired by Contractor.

Notwithstanding other provisions in this contract and unless otherwise agreed 
in writing, any hay, straw, or mulch used in this contract shall be State of
California certified weed free.

Additional erosion control requirements of this contract are listed in the 
following table. 

SPECIFICATIONS PURSUANT TO KT-GT.6# - EROSION PREVENTION AND CONTROL. 

Vegetative Soil Stabilization:  N/A 

Special Erosion Preventive Measures Contractor shall give adequate treatment 
by spreading slash or wood chips or by agreement giving other treatment to 
portion of tractor roads, skid trails, landings, cable yarding corridors, 
tractor end-lined corridors and Temporary Road fills where necessary to 
supplement other erosion prevention measures required elsewhere in this 
contract.  In no event shall purchaser be required to treat more acres than 
that shown in the legend of Contract Area Map.  The specific locations to be 
treated shall be designated on the ground by Forest Service.  These special 
erosion prevention measures are to be done within the same date and time 
periods as stated above.

Soil Scarification N/A 

Tillage In addition to meeting the requirements of GT.6.4, unless otherwise 
agreed in writing, tillage shall be required on the areas listed in the 
following table. 
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Tillage shall be accomplished by equipment that will lift and fracture the 
soil by vertical and lateral shattering, leaving soil loosened though the 
full width and depth of the compacted layer with the topsoil remaining 
substantially in place rather than being inverted.  A drawing of a winged 
sub-soiler, with design specifications, is included as Exhibit ‘A’. 
Tillage depth is shown in the following table.  Agreement in writing may be 
made to a lesser depth if rocks or other limited site conditions are 
encountered.   

Tillage shall be limited to periods when soil dryness will result in crumbled 
soil, avoiding the formation of large clods.  Contractor and Forest Service 
shall agree in whiting on the timing of completion of such work to coordinate 
with desirable soil moisture conditions. 

Areas to Till Tillage depth (inches) Maximum Acres to Treat
Landings 18 12 

Main Skid Roads and 
Tractor Roads (minimum 
of 200 feet up to a 25% 
slope)  designated by 
Forest Service. 

Temp Road 
Decommissioning (New 
Construction)  

18 

18 

4 

1 
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Forest Service and Contractor shall jointly develop a schedule for completion 
of slash treatment on the various portions of Project Area prior to 
Contractor's Operations.

Removing may be substituted for treatment of any other specified method.

KT-GT.7# - SLASH TREATMENT.  (12/2006)  Contractor shall pile, scatter, 
yard, construct firelines or otherwise treat slash defined in specifications 
below, within designated areas.  Work required of Contractor shall be in 
accordance with the following slash plan and specifications, and the Contract 
Area Map. 

All vegetative debris associated with construction of Specified Roads such as 
unutilized timber, brush and grubbed stumps is Construction Slash.  Measures 
to be taken by Contractor for treatment of Construction Slash are set forth 
in the attached road construction specifications and in the attached slash 
treatment specifications. 

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long 
resulting from Contractor's Operations, other than Construction Slash, is 
Logging Slash.  Measures to be taken by Contractor for treatment of Logging 
Slash are set forth below unless otherwise agreed in writing. 

By agreement in writing, certain slash may be left for fuelwood. When the 
specified treatment is by a combination of methods, Logging Slash not 
treated by one of the methods shall be treated by the other(s). 

See the slash treatment specification table below. 

SPECIFICATIONS PURSUANT TO KT-GT.7# - SLASH TREATMENT  (12/2006) 

Specified slash treatment methods shall be shown on Contract Area Map or 
listed in the following tables by the following symbols:

Slash Treatment Methods 

Symbol Method Definition 

Buck-L “Bucking Large 
Logging Slash” 

Tops and limbs over N/A inches diameter 
outside bark (d.o.b.), not to be 
otherwise treated, shall be bucked into 
lengths not to exceed N/A feet, unless 
agreed otherwise. 

Buck-P "Bucking and Piling" SAM
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Bury "Burying" Logging Slash shall be buried where 
agreed in borrow areas, pits, trenches, 
or other locations reasonably near the 
area of origin. Logging Slash shall be 
matted down in layers and shall be 
covered with at least N/A feet of rock 
and soil so that the final surface is 
sloped to drain and relatively smooth. 

Chip "Chipping" Chippable Logging Slash up to N/A inches 
in   d.o.b. shall be processed through a 
chipping machine.  Chips shall be 
scattered to a loose depth not exceeding 
N/A inches. 

Deck "Decking" large 
material 

Logging Slash 5 inches or larger in large  
end d.o.b. and 6 feet or more in length 
shall be Decked for disposal by Forest 
Service by piling pieces parallel to each 
other.

Mach "Machine Piling" Concentrations of Logging Slash, 
excluding scattered individual pieces, 
shall be Machine Piled by tractor 
equipped with brush rake for disposal by 
Forest Service. 

Pile "Piling" small 
material 

Logging Slash smaller than N/A inches in 
large end d.o.b. and N/A feet long shall 
be hand Piled for disposal by Forest 
Service.

Remove "Removing"  Logging Slash shall be moved or hauled to
locations shown on Contract Area Map and 
designated on the ground where it shall be 
piled for disposal by Forest Service. 

Scat 18" 
Scat 30" 

"Scattering" Logging Slash shall be scattered to 
reduce slash concentrations with slash 
being generally left within 18 or N/A 
inches off the ground as shown on 
Contract Area Map.  Logging Slash shall 
be scattered into openings away from and 
without unnecessary damage to residual 
trees.  All scattered logs shall be 
limbed, placed away from trees and 
positioned so they will not roll.  When 
Scattering is specified, another method 
may be used by agreement. 

Stack “Stacking” small 
material 

Logging Slash N/A inches or smaller in 
large end d.o.b. and N/A feet or more in 
length shall be stacked for disposal by 
Forest Service by piling pieces parallel 
to each other. 
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View “Visible Slash 
Treatment” 

Designated on Contract Area Map with 
boundaries posted on the ground are N/A 
with distance limitations for visible 
slash treatment.  Within such units and 
the area of visible Logging Slash 
adjacent thereto, Logging Slash shall be 
treated by Contractor.  Primary treatment 
shall be by Removing, Burying, Chipping, 
Piling, Machine Piling, or a combination 
of these means unless a method is 
specified or prohibited on Contract Area 
Map.  Logging Slash not readily treated 
by the selected or specified method shall 
be removed to designated areas or treated 
as agreed. 

YUMD 

“Yarding Unutilized 
Material-Decking” 

All unutilized material developed by 
Contractor’s Operations shall be treated 
by the d.o.b. and length specifications 
as shown in the unit specification table.  
All unutilized material shall be Yarded 
to landings and Decked.  Where this is 
impractical, or other reasons, other 
locations shall be agreed upon. 

Unit 
Large End 
d.o.b.
(in) 

Length 
(feet) 

N/A N/A N/A

YUME 

“Yarding Unutilized 
Material-Exterior 
Boundary” 

All unutilized material developed by 
Contractor’s Operations shall be treated 
by the d.o.b. and length specifications as 
shown in the unit specification table.  
All unutilized material shall be yarded to 
locations a minimum of 50 feet slope 
distance within the exterior boundaries of 
such units and positioned so the yarded 
material will not roll. 

Unit 
Large End 
d.o.b.
(in)

Length 
(feet)

N/A N/A N/A 

YUML 

“Yarding Unutilized 
Material-Landing” 

All unutilized material developed by 
Contractor’s Operations shall be treated 
by the d.o.b. and length specifications 
as shown in the unit specification table.  
All unutilized shall be yarded to 
locations within 100 feet slope distance 
of landing.  Where this is impractical, 
or other reasons, other locations shall 
be agreed upon.  
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Unit 
Large End 
d.o.b.
(in) 

Length 
(feet) 

N/A N/A N/A

YUMR “Yarding Unutilized 
Material-Removal” 

All unutilized material developed by 
Contractor’s Operations shall be treated 
by the d.o.b. and length specifications 
as shown in the unit specification table.  
All unutilized shall be removed to 
locations shown on Contract Area Map and 
designated on the ground, or other agreed 
locations, and Decked. 

Unit 
Large End 
d.o.b.
(in)

Length 
(feet) 

N/A N/A N/A

Cover “Covering Piles” All piles shall be covered with a durable 
waterproof covering as approved by Forest 
Service.  The material shall be at least 
six feet in width.  Piles shall not be 
less than fifty percent covered, with the 
covering extending not less than half way 
down all sides.  Pieces of burnable 
material shall be placed on top of the 
durable waterproof covering to keep the 
covering from blowing off the pile.

Fell “Damaged Small   
Trees” 

Unless treated under other provisions, all 
trees smaller than the minimum d.b.h. in 
AT.2, over 5 feet in height, and damaged 
beyond recovery by Contractor's Operations 
shall be felled.  Such trees shall be 
limbed to a stem diameter outside bark of 
approximately 3 inches, at which point the 
top shall be cut from the remainder of the 
stem, and shall be bucked into lengths not 
exceeding 20 feet.

Fire-L “Firelines” Shown on Contract Area Map and to be 
flagged on ground after logging by Forest 
Service are firelines to be constructed by 
Contractor unless otherwise agreed in 
writing.  Contractor shall construct not 
more than N/A chains of fireline by hand 
and not more than N/A chains of fireline by 
tractor. 

Firelines constructed by hand shall be 
cleared of all vegetative debris larger 
than one inch in d.o.b. and three feet 
long.  The width of firelines shall be at 
least N/A feet, except across the top of 
cutting units where the width shall be at 
least N/A feet.  At least N/A feet shall be 
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scraped to mineral soil.  In areas where 
there is potential for burning material to 
roll, the fireline shall be constructed in 
a trenched manner on the downhill side. 

Tractor lines shall be cleared of all 
vegetative debris, larger than one inch in 
diameter and three feet long, to a width of 
at least N/A feet, with at least N/A feet 
to mineral soil.  No slash, brush, or other 
vegetative debris shall be buried in or 
under berms created in the construction of 
firelines.  All limbs overhanging into the 
fireline, shall be removed to a minimum 
height of 8 feet. 

Firelines shall be completed on each unit 
in accordance with GT.3.1.1 unless 
otherwise agreed in writing.

In Payment Units N/A and shown on 
Contractor Area Map, Logging Slash shall 
be scattered within N/A feet slope 
distance of the inside edge of firelines.

Fuel-B “Fuelbreaks” Shown on Contract Area Map, with 
boundaries designated on the ground, are 
“Fuelbreaks” of varying width.  Within 
such Fuelbreaks all Logging slash and 
Construction slash shall be treated by 
Contractor.  Primary treatment shall be 
by Removing, Burying, Chipping, Piling, 
Machine Piling, or a combination of these 
methods unless a method is specified or 
prohibited on Contract Area Map.  Slash 
larger than treatment size requirements 
of selected or specified methods shall be 
scattered outside Fuelbreak, or treated 
as agreed.

PILING SPECIFICATIONS.  All piles shall be reasonably compact and free of 
soil to facilitate burning and shall be constructed of such size and at such 
distance from trees so that burning shall not result in unnecessary damage to 
residual timber.  Such Logging Slash shall be bucked into lengths not 
exceeding ten feet prior to piling.  Maximum width of tractor, with brush 
rake attached, shall not exceed 144 inches.  Machine Piling is not required 
on areas where use of tractors would cause undue damage to residual timber or 
where slopes exceed 25 percent.  Piles shall be located a distance of at 
least twice their height in feet from the outer edge of tree crowns or snags. 
Piles shall be no less than four feet in height or greater than 15 feet in 
height.  Material extending three feet or more outside the edge of a pile 
shall be trimmed.  An eight foot fuelbreak shall be cleared of all but fine 
material around each Machine Pile and an 18 inch wide fireline shall be 
cleared to mineral soil around the outer ring of the fuelbreak.  For hand 
piles, Contractor shall construct a fireline cleared to mineral soil and at 
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least 3 feet wide around each pile.  In areas where there is a potential for 
burning material to roll, firelines, including those for Machine Piles, shall 
be trenched on the downhill side of each pile to adequately prevent material 
from crossing firelines.  Trenches shall be constructed by hand unless 
otherwise agreed. 

UNIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS.  

SLASH TREATMENT
Payment Unit No Specified Method Prohibited Method

ALL Fell, Scat 18” N/A 

LANDINGS AND DISPOSAL SITES. Unutilized logs accumulated at landings and 
disposal sites shall be Decked by Contractor for disposal by Forest Service.  
The maximum height of decks is shown in the following table.  Other slash 
accumulated at landings and disposal sites shall be kept separate from 
unutilized logs and treated by the method shown in the following table.

SLASH TREATMENT 

Subdivision or Unit No. Specified Method 
Maximum 

Height of 
Decks 

Landings ALL Mach, Cover 15’ 

Landings ALL Deck 15’ 

Disposal 
Site NA NA NA 

TREATMENT ALONG PERMANENT ROADS   Permanent roads that require roadside slash 
treatment are listed in the attached table and shown on Contract Area Map.  
All Logging and Construction Slash within Required Disposal Strips shall be 
treated by Contractor.  "Required Disposal Strips" are those areas adjacent 
to permanent roads where slash treatment is required for resource objectives.  
The width of Required Disposal Strips is shown in the attached table and is 
measured in slope distance from Roadbed edges of permanent roads. By 
agreement, in Clearcutting Units and regeneration units slash from Required 
Disposal Strips may be treated with other Logging Slash.  By agreement the 
location of Required Disposal Strips may be adjusted from side to side 
without materially changing the total work required. 

Slash treatment in Required Disposal Strips shall be accomplished without 
affecting the proper functioning of channels leading to and from drainage 
structures. 

Logging Slash larger than treatment size requirements of the specified method 
shall either be scattered outside Required Disposal Strip, within Required 
Disposal Strip or Decked at agreed locations as shown in the attached table:
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SLASH TREATMENT

Road No. 

Subdivision 
and/ or Unit 
No. or Road 
Junctions 

(From
To)

Width of 
Required 
Disposal 
Strip 

Specified 
Method 

Slash Larger Than 
Treatment Size 
Requirements of 
Specified Method 

N/A N/A N/A N/A N/A 

TREATMENT ALONG TEMPORARY ROADS.  Outside of Clearcutting Units or 
regeneration units, all trees felled or pushed over and trees damaged beyond 
recovery by Temporary Road construction shall be felled, limbed to a stem 
d.o.b. of approximately 3 inches, at which point the top shall be cut from
the remainder of the stem, and stem shall be bucked into lengths not
exceeding 20 feet.  Such slash shall be Scattered free of soil to reduce
concentrations unless treatment is required by another specified method.

ADDITIONAL SLASH TREATMENT REQUIREMENTS.  Within areas shown on Contract Area 
Map, Contractor shall perform work according to the specifications in the 
attached Table, unless otherwise agreed in writing. 

Subdivision, Payment 
Units, Roads and or 
Road Segments Additional Slash Treatment Requirements 

All Payment Units

Yard all stem material to a top d.o.b. of 1 inch, 
from timber designated for cutting, with the 
following exception:  broken portions of logs and 
tops less than 4 feet in length need not be yarded. 

Broken ends of merchantable logs shall not be bucked 
off in the units.   

Slash and Substandard Material accumulated at the 
landings shall be Decked or Machined Piled, in 
accordance with specifications above. Accumulated 
slash on landings used for the removal of biomass 
decks under KT-CT.1.1# Timber Subject to Agreement 
can, by written agreement, be spread evenly up to 6 
inches after removal operations are completed and 
before tillage commences. 

Material accumulated at landings shall be considered 
as Timber Subject to Agreement under KT-CT.1.1#, 
described as Substandard Material and may be removed 
and paid for at Contractor's option. 
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KT-GT.8-2# - Measuring - Option 2 (2/2005)    
Timber quantity estimates in AT.2 were made as described in the Forest 
Service Handbook FSH 2409.12, Timber Cruising Handbook, available for 
inspection in the offices of the Forest Supervisor and District Ranger. When 
Trees are marked after date of project advertisement, or when volume is added 
pursuant to CT.1.3, CT.1.3.1, CT.1.3.2, CT.1.3.3, CT.1.3.4, CT.1.4, CT.3.7, 
CT.4, or other authorization hereunder, each tree that is less than 25 inches 
in diameter breast height (DBH) and has less than 25% visible defect shall 
have its volume determined from the following table. 

Trees greater than or equal to 25 inches DBH; trees with more than 25% 
defect; or trees from species or diameter groups shown as "N/A" in the 
following table shall be measured using procedures in FSH 2409.12 and shall 
use the "R5 Cubic Foot Volume Tables to a Utilization Top", 9/97.

Hauns Stewardship
Tree Volume (based on original cruise tree data)

(Volume in 100 Cubic Feet - CCF)

WF/RF SP PP/JP DF IC 
DBH VOLUME DBH VOLUME DBH VOLUME DBH VOLUME DBH VOLUME 
10 0.04 10 0.04 10 0.04 10 0.07 10 0.01 
11 0.05 11 0.06 11 0.09 11 0.09 11 0.04 
12 0.11 12 0.08 12 0.15 12 0.11 12 0.06 
13 0.16 13 0.10 13 0.20 13 0.17 13 0.09 
14 0.22 14 0.13 14 0.26 14 0.21 14 0.12 
15 0.27 15 0.17 15 0.30 15 0.25 15 0.15 
16 0.33 16 0.21 16 0.36 16 0.30 16 0.19 
17 0.38 17 0.25 17 0.41 17 0.35 17 0.22 
18 0.43 18 0.30 18 0.46 18 0.41 18 0.26 
19 0.48 19 0.36 19 0.51 19 0.48 19 0.31 
20 0.53 20 0.43 20 0.56 20 0.54 20 0.35 
21 0.58 21 0.51 21 0.62 21 0.62 21 0.39 
22 0.63 22 0.60 22 0.67 22 0.69 22 0.43 
23 0.67 23 0.69 23     0.72 23 0.78 23 0.48 
24 0.72 24 0.80 24 0.84 24 0.86 24 0.54 SAM
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KT-GT.8.3 - ACCOUNTABILITY.  (2/2005)  Forest Service and Contractor shall 
agree upon the haul route(s) prior to use.  All products removed from 
Contract Area shall be transported over the designated route of haul. 

Contractor shall: 

(a) Require truck drivers to sign form R5-2400-242, product removal
permit, assure permit is attached to the load prior to removal from the
Contract Area and while in transit to load destination.

(b) Assign a competent individual at the landing to record the
following information for each load on the product removal permit 
provided by Forest Service: 

1. Date and time load is punched out with a paper punch or
equivalent 
2. Truck ID or license number
3. Load destination

Used books of product removal permits (stub portion) shall be returned 
to the Forest Service at least weekly, unless otherwise agreed.

(c) Require truck drivers to stop for transportation inspections, if
requested by Forest Service, when products are in transit from Contract
Area to Contractor's processing facility(s).

(d) Inform truck drivers of the designated route(s) of haul, the
agreed upon location(s) for transportation inspections, the method of
alerting drivers of an impending stop, and the fact that loads may be
inspected at other locations where it is safe and possible to do so.

(e) Require truck drivers to assure the product removal permit is
secured to each load of product (including chip vans, dump trucks or
other container used for removing material) on the front lower corner
of the drivers side of the load.  Staple product removal permits to a
log or attached piece of wood or other suitable material.  Product
removal permit shall remain attached to log until manufactured into
products or if chips, until load has been unloaded. After logs are
processed or load of chips unloaded the product removal permit shall be
either destroyed or otherwise rendered unusable, unless otherwise
agreed.
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KT-G T.9# STEWARDSHIP PROJECT WORK ITEMS (9/04) Performance of stewardship 
projects shall be in accordance with the following specifications. 

Project Work Item #1 MANDATORY : Cut and Skid Biomass Trees 
• Payment Unit 7    1 Group Selection Unit 1.6 acres 

1.6 acres 
9.8 acres
37.6 acres 

 43.4 acres 

94.0 acres 

• Payment Unit 8    Entire Payment Unit
• Payment Unit 51   Entire Payment Unit
• Payment Unit 58   Entire Payment Unit

• Payment Unit 61   Entire Payment Unit

SUBTOTAL =>

1. Project Boundary Description:
Cutting unit boundaries for Work Item #1 are the same as units 7A 8, 51, 58, and 61
whose boundaries are painted in ORANGE facing into each Payment Unit(see Designation 
of Timber and Unit Boundary for Payment Units KT-CT.3.5#).  The Group 
Selection cutting subunit boundaries are painted in PINK facing into each  
subunit (see KT-CT.3.5# Designation of Timber and Unit Boundary for). Shared 
boundaries between ITM units and Group Selection units will feature both ORANGE and 
PINK tracer paint.

2. Maps:
Work Item Units are included in the Contract Area Map (CAM). 

3. Cutting Of Biomass Trees:
Biomass trees are those Combined Softwood species which meet Utilization Standards 
for Grn Bio Cv in AT.2 and are designated for cutting, pursuant to: KT-CT.3.5.1# 
Designation by Spacing for Payment Units 7, 8, 51, 58 and 61. 

4. Control Of Operations: Within a given Payment Unit, the Contractor

has up to 30 days to complete the cutting, skidding and decking of biomass, after 
sawlogs are removed (KT-GT.3.1.5# Project Operations Schedule). 

5. Decking Of Biomass Trees: Deck to a maximum of 15 feet tall with the width
and length to be within the bounds of the established landing.  If the landing will 
not facilitate the entire amount of biomass material, then the landing may be 
enlarged by agreement.  

6. Decked Biomass Material
Decked biomass trees can be purchased and removed under KT-CT.1.1# Timber Subject to 
Agreement.  Refer to AT.2 for size specifications. 

KT-HT.2# - SPECIFIED FIRE PRECAUTIONS.  (06/2012) 

Contractor or a designated Contractor’s Representative shall certify 
compliance with specific Contract and California Public Resources Code (CPRC) 
fire precautionary measures in HT.1 Plans, KT-HT.2# and KT-HT.2.2#.  
Certification shall be provided prior to starting operations during Fire 
Precautionary Period and shall be updated as needed. 

SAM
PL

Contract Name:  Hauns Stewardship

71



Listing of specific fire precautionary measures in the following subsections 
is not intended to relieve Contractor in any way from compliance with State 
fire laws covering fire prevention and suppression equipment applicable to 
Contractor's Operations. 

Upon request of Forest Service, Purchaser shall permit and assist in periodic 
testing and inspection of required fire equipment. 

The following definitions shall apply to HT.2# and KT-HT.2.2#: 
Active Landing:  A location Contractor is skidding logs into, or 
performing other operations such as delimbing, log manufacturing, and 
chipping logs.  Except for EV and E days, loading logs or stockpiled chips 
only on a cleared landing does not constitute an Active Landing. 

Hot Saw:  A harvesting system that employs a high-speed (>1100 rpm) 
rotating felling head (i.e., full rotation lateral tilt head). 

Mechanical Operations:  The process of felling, skidding, chipping, 
shredding, piling, log processing and/or yarding which requires the use of 
motorized power which includes, chainsaws, chippers, motorized carriages, 
masticators, stroke delimbers, skidders etc. 

Specific equipment requirements and fire precautionary measures are shown in 
the following table and in KT-HT.2.2#: 

A. Fire Tools and
Equipment

Contractor shall meet applicable parts of Section 4428 of the 
CPRC. 

Unless agreed otherwise, Fire tools kept at each Active 
Landing shall be sufficient to equip all employees in the 
felling, yarding, loading, chipping, and material processing 
operations associated with each landing.  Fire equipment shall 
include two tractor headlights for each tractor dozer used in 
Contractor's Operations.  Tractor headlights shall be 
attachable to each tractor and served by an adequate power 
source.  Fire tools shall be kept in a sealed fire tool box 
adjacent to the Active Landing and readily accessible in event 
of fire. 

Where cable yarding is used, Contractor shall provide a size 0 
or larger shovel with an overall length of not less than 46 
inches and a serviceable 5 gallon backpack pump filled with 
water or a fire extinguisher bearing a label showing at least 
a 4-A rating must be within 25 feet of each tail and corner 
block. 

Trucks, tractors/skidders, pickups and other similar mobile 
equipment shall be equipped with and carry at all times a size 
0 or larger shovel with an overall length of not less than 46 
inches and a 2-1/2 pound axe or larger with an overall length 
of not less than 28 inches.   

All required fire tools shall be maintained in suitable and 
serviceable condition for fire fighting purposes. 

B. Fire Contractor shall equip each internal combustion yarder, fuel
Extinguishers
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truck, and loader with a (4-A:60-B:C) fire extinguisher for 
oil and grease fires. 

Skidders and tractors shall be equipped with a minimum 5-BC 
fire extinguisher. 

Fire extinguishers shall be mounted, readily accessible, 
properly maintained and fully charged. 

Contractor shall equip all mechanized harvesting machines and 
log processors with hydraulic systems, powered by an internal 
combustion engine (e.g. masticator, chipper, feller/buncher, 
harvester, forwarder, Hot Saw, stroke delimber, etc), with at 
least two 4-A:60-B:C fire extinguishers or an acceptable CAFS 
substitute identified in Section K. 

C. Spark
Arresters and
Mufflers

Except for tractors and other equipment with exhaust-operated 
turbochargers, Contractor shall equip each operating tractor
and any other internal combustion engine with an approved 
spark arrester.  There shall be no exhaust bypass on any
system.

Spark Arresters shall be a model tested and approved under 
Forest Service Standard 5100-1a as shown in the National 
Wildfire Coordinating Group Spark Arrester Guide, Volumes 1 
and 2, and shall be properly mounted and maintained according 
to manufacturer’s specifications. 

Every motor vehicle subject to registration shall at all times 
be equipped with an adequate exhaust system meeting the 
requirements of the California Vehicle Code. 

D. Power Saws Each power saw shall be equipped with a spark arrester 
approved and maintained in effective working order as 
identified in the Spark Arrestor Guide in Section C. above and 
according to applicable parts of CPRC Section 4442 or 4443.  
An Underwriters Labortories (UL) approved fire extinguisher 
containing a minimum 14 ounces of fire retardant shall be kept 
with each operating saw. 

A size 0 or larger shovel with an overall length of not less 
than 38 inches shall be kept with each gas can, but not more 
than 300 feet from each power saw when used off cleared 
landing areas. 

E. Fire
Supervisor & Fire
Patrolperson

Contractor shall designate in the fire plan required by HT.1 
and furnish on Contract Area during operating hours a fire 
supervisor, named in writing and  authorized to act on behalf 
of Contractor in fire prevention and suppression matters. 

Unless agreed otherwise, Contractor shall furnish and 
designate in writing, a Fire Patrolperson each operating day 
when Project Activity Level C or higher is in effect.  When on 
duty, the Fire Patrolperson is required to patrol the 
operation for the prevention and detection of fires, to take 
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suppression action where necessary and to notify Forest 
Service as required under Sections I. Reporting Fires and L. 
Communications.  This Fire Patrol is required on foot, unless 
otherwise agreed. 

By written agreement, one Fire Patrolperson may provide patrol 
on this and adjacent projects or sales.  No Fire Patrolperson 
shall be required on Specified Road construction jobs except 
during clearing operations unless otherwise specified. 

F. Seasonal
Permits

Contractor shall obtain written permits from Forest Service 
before allowing welding, warming fires or burning, subject to 
KT-HT.2.2# – Emergency Precautions.   

G. Clearing of
Fuels

Contractor shall clear away, and keep clear, fuels and logging 
debris as follows:

Welding equipment and 
stationary log 
loaders, yarders and 
other equipment listed 
in California State 
Law: 

10 feet slope radius

Tail or corner 
haulback blocks: 

All running blocks on a cable 
yarding operation shall be located 
in the center of an area that is 
cleared to mineral soil at least 15 
feet in diameter. 

Lines near, between or 
above blocks:

Sufficient clearing to prevent line 
from rubbing on snags, down logs and 
other dead woody material.

H. Smoking All smoking shall be confined within a car, truck, crew rig or 
other enclosed cab after 1:00 PM on Ev days and all hours on E 
days (KT-HT.2.2#).  At other times, any smoking shall be done 
while sitting in an area at least 3 feet in diameter, cleared 
of flammable materials. Burning tobacco and matches shall be 
extinguished before they are properly disposed. 

I. Reporting
Fires

As soon as feasible, but no later than 15 minutes after  
discovery, Contractor shall notify Forest Service of any fires 
on Contract Area or along roads used by Contractor. 

J. Tank Truck Contractor shall provide a water tank truck or trailer on or 
in proximity to Contract Area during Contractor's Operations 
hereunder during Fire Precautionary Period unless otherwise 
agreed.
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Tank truck or trailer shall contain at least 300 gallons of 
water and comply with the following requirements: 

(1) Pump, which at sea level, can deliver 23 gallons per
minute at 175 pounds per square inch measured at the pump
outlet.  Pumps shall be tested on Contract Area by Forest
Service using a 5/16 inch orifice with a one inch in line test
kit and shall meet or exceed the pressure values identified in
the following table for nearest temperature and elevation:

The pump outlet shall be equipped with 1-1/2 inch National 
Standard Fire Hose thread.  A bypass or pressure relief valve
shall be provided for other than centrifugal pumps.

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached to pump with no
segments longer than 50 feet, when measured to the extreme
ends of the couplings.  Hose shall have reusable compression
wedge type 1-inch brass or lightweight couplings (aluminum or
plastic).  One end of hose shall be equipped with a coupling
female section and the other end with a coupling male section.
The hose shall, with the nozzle closed, be capable of
withstanding 200 PSI pump pressure without leaking,
distortions, slipping of couplings, or other failures.

(3) A shut-off combination nozzle that meets the following
minimum performance standards when measured at 100 P.S.I. at
the nozzle:

G.P.M. Horizontal 
Range

Straight 
Stream

10 38 feet 

Fog Spray 6 - 20 N/A

(4) Sufficient fuel to run pump at least 2 hours and necessary
service accessories to facilitate efficient operation of the
pump.

(5) When Contractor is using Hot Saws or Masticators an
additional 250 feet of light weight hose, approved by Forest
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Service, shall be immediately available for use and be capable 
of connecting to the 300 feet of hose and appurturances in (2) 
and (3) above. 

(6) This equipment and accessories shall be deliverable to a
fire in the area of operations and is subject to the
requirements for each specific activity level identified in
KT-HT.2.2#.

K. Compressed Air
Foam System
(CAFS)

A fire suppression system where compressed air is added to 
water and a foaming agent.  By agreement, Contractor may 
substitute a CAFS or functional equivalent in lieu of the tank 
truck, trailer or fire extinguishers, provided it meets or 
exceeds the following specifications and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1.

2. Units shall be kept fully charged with air; water and foam
concentrate as recommended by the manufacturer and have
the appropriate tools to service the system.

3. The unit shall contain enough energy to empty tank and
clear hose prior to exhausting propellent.

4. The unit shall be capable of being completely recharged
within 10 minutes.

5. When used on cable yarding landings, the unit shall be
outfitted for immediate attachment to carriage and
transported without damage to the unit.

Fire extinguishers required for Hot Saws, Masticators and 
similar equipment identified in Section B. above may be 
substituted with a 3 gallon CAFS. 

Tank truck, trailer or equivalent may be substituted with a 30 
Gallon CAFS with at least 550 feet of one inch hose and an 
adjustable nozzle with enough water, air and foam concentrate 
for at least one recharge.

This equipment and accessories shall also be deliverable to a 
fire in the area of operations and subject to the requirements 
for each specific activity level identified in KT-HT.2.2#.

L. Communications Contractor shall furnish a serviceable communications system
such as a telephone, radio-telephone, radio system or 
satellite phone connecting each operating side within the 
Contract Area with Contractor's headquarters, and capable of 
notifying Forest Service within 15 minutes of discovery of any 
fires on the Contract Area or along Contractor’s haul route. 
When such headquarters is at a location which makes
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communication to it clearly impractical, Forest Service may 
agree to a reasonable alternative notification method.   

A Citizen’s Band (CB)radio is not acceptable communications. 

M. Cable Yarding
Tank Unit

When all or part of Included Timber will be harvested by a 
long span (over 1,500 feet)cable yarding operation, Contractor 
shall provide at each active cable yarding landing a tank 
truck, trailer or acceptable CAFS substitute which can be 
lifted and transported by the carriage. 

The unit shall meet the same requirements as specified for the 
tank truck, trailer or approved CAFS substitute. 

N. Helicopter
Yarding Fire
Precautions

Contractor shall provide and maintain fire equipment as
follows:

1. The fire tool box required under this provision shall be
equipped for attachment to the helicopter long line so that
it may be hauled to needed locations.  Such attachment
device shall not interfere with access to fire tools.
Unless agreed otherwise, the fire tool box shall be located
at the Active Landing ready for immediate dispatch.

2. An external helibucket readily attachable to the
helicopter, with a capacity of at least 500 gallons, and
having a remote control door mechanism adequate for rapid
dropping of water.  The helibucket shall be located at the
helicopter service landing and shall be filled with water
ready for immediate dispatch unless otherwise agreed.

3. All aircraft used in conjunction with Contractor’s
Operations shall be equipped with an operable radio system
capable of meeting Region Five avionics requirements.

4. For protection of fuel servicing operations, fire
extinguishers which have the following ratings based on the
open hose discharge capacity, i.e., "broken hose," of the
aircraft fueling system shall be readily available:

a. Where said capacity does not exceed 200 gallons per
minute, at least one approved extinguisher having a
minimum rating of 20-B;

b. Where said capacity is in excess of 200 gallons per
minute, but not over 350 gallons per minute, one
approved extinguisher having a minimum rating of 80-B;

c. Where said capacity is in excess of 350 gallons per
minute, two approved extinguishers, each having a
minimum rating of 80-B.

5. By agreement, a suitable CAFS may also be used in lieu of
the above extinguishers.

6. Extinguishers of over 50 pounds gross weight shall be of
wheeled type or be mounted on carts to provide mobility and
ease of handling.
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KT-HT.2.2# - EMERGENCY PRECAUTIONS.  (06/2012)  Contractor's Operations shall 
conform to the limitations or requirements in the Project Activity Level 
(PAL) table below.  Unless otherwise agreed in writing, Project Activity 
Levels applicable to this project shall be the predicted levels for the Fire 
Danger Rating Area(s), or fire weather station(s) stated in the Contract Area 
Map legend. 

Forest Service, in its sole discretion, may change the predicted activity 
level if the current fire suppression situation, weather and vegetation 
conditions warrant an adjustment.  If practicable, Forest Service will 
determine the following day’s activity level by 6:00 PM.  Contractor shall 
obtain the predicted Project Activity Level from the appropriate Ranger 
District Office before starting work each day. 

Forest Service may change the Project Activity Level Table to other values 
upon revision of the National Fire Danger Rating System.  When Contractor is
notified, the revised Project Activity Levels will supersede the levels in 
the Project Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL) – KT-HT.2.2# - EMERGENCY PRECAUTIONS

PROJECT ACTIVITY LEVEL TABLE 

Level Project Activity Minimum Requirements and Restrictions.  Restrictions 
at each level are cumulative. 

A Minimum required by KT-HT.2#. 

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or 
adjacent to the Active Landing.

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer or
approved CAFS substitute shall be within ¼ mile of these operations.
Effective communications shall exist between the operator and the
Active Landing.

2. Immediately after Mechanical Operations cease, Fire Patrol is
required for two hours.

D 1. Immediately after Hot Saw or Masticator operations cease, Fire
patrol is required for three hours.

2. No Dead Tree felling after 1:00 PM, except recently dead.
3. No Welding or cutting of metal after 1:00 PM, except by special

permit.

Ev 1. The following activities may operate all day:

a) Loading and hauling logs decked at approved landings.
b) Loading and hauling chips stockpiled at approved landings.
c) Servicing equipment at approved sites.
d) Dust abatement, road maintenance (Chainsaw use prohibited),

culvert installation within cleared area, chip sealing, paving,
earth moving or rock aggregate stock pile loading and
installation (does not include pit or quarry development).

e) Chainsaw and log processing operations associated with loading
logs or other forest products at approved landings.
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2. Hot Saws or Masticators may operate until 1:00 PM; provided that:

a) A tractor or other equipment with a blade capable of
constructing fireline is on or adjacent to the active landing
or within ¼ mile of the operating equipment.  This piece of
equipment shall have effective communication with the Hot Saw
or Masticator.

b) Any additional restrictions specified by the Forest.

3. All other conventional Mechanical Operations are permitted until
1:00 PM.

4. Some operations may be permitted after 1:00 PM, on a case-by-case
basis, under the terms of a PAL Ev Variance Agreement.  Activities
for which a Variance may be issued are:

• Rubber Tire Skidding

• Chipping on Landings

• Helicopter Yarding

• Fire Salvage

When approved by a Line Officer, a Variance Agreement can be 
implemented when the criteria specified in the agreement are met 
and mitigation measures are in place.  This approval is good for 
ten (10) days unless cancelled sooner or extended by the 
Contracting Officer for an additional ten (10) days.  Variance 
approval can be withdrawn at the sole discretion of Forest 
Service.  Variance approval is contingent on the 7-day fire 
weather forecast, fuel conditions, site characteristics, current 
fire situation, state of Contractor’s equipment for prevention and 
suppression readiness, type of operation and social and community 
considerations etc. (See attached Project Activity Level Variance 
Agreement).

E The following activities may operate all day: 

1. Loading and hauling logs decked at approved landings.
2. Loading and hauling chips stockpiled at approved landings.
3. Servicing Equipment at approved sites.
4. Dust abatement, road maintenance (chainsaw use prohibited) or
loading stock piles and rock aggregate installation (does not include 
pit or quarry development).
5. Chainsaw operation associated with loading at approved landings.

All other activities are prohibited.SAM
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SPECIFICATIONS PURSUANT TO KT-HT.2.2# – EMERGENCY PRECAUTIONS.  (10/2010) 

Region 5 Project Activity Level (PAL) Ev Variance Application/Agreement 

Project Name: __________________________________________ 
Contract Number: _______________________________________ 
Purchaser/Contractor Name: _______________________________ 
Request #__, for period: __________________________________ 
Units/Subdivisions Affected: _______________________________ 

Location of operation:

Slope 

Aspect 

Elevation 

Fuels on site 

Fuels in surrounding area 

7 Day PAL Outlook 

Short range predictions (Red Flags) 

i. Fuel Moistures

Response time of suppression resources 

Potential for ignition 

RAWS location 

Current Fire Situation:

Draw down information 

National Readiness Level 

Contractual considerations:

Normal Operating Season 

Frequency of recent contract fires in area 

Type of operation 

Purchaser/Contractors past/current performance & equipment readiness 
Other site specific mitigation or precaution (i.e.  
Purchaser/Contractors proposals)

Social & Community Considerations:

Proximity of high value resources 

Sensitivity of location 
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Ev Proposed Actions 

Rubber Tired Skidding

Chipping on Landings

Helicopter Yarding 

Fire Salvage 

Description of Mitigation Measures 

Fire Management Officer Concurrence Date 

Line Officer Approval Date

I have considered the above request and determined the specified mitigation 
measures or actions must be implemented to continue operations in Project 
Activity Level Ev.  Unless extended, the approval remains in effect for ten 
(10) calendar days unless cancelled sooner or extended by the Forest Service 
for an additional ten (10) days.  At the sole discretion of the Forest 
Service, this variance can be modified and/or cancelled at no cost to the 
government. 

Contracting Officer Date

Purchaser/Contractor Rep. Date
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION. (11/08)The term of this 
contract may be adjusted when a drastic reduction in wood product prices has 
occurred in accordance with 36 CFR 223.52.  The Producer Price Index used to 
determine when a drastic reduction in price has occurred is stated in AT.17. 
Contractor will be notified whenever the Chief determines that a drastic 
reduction in wood product prices has occurred.  If the drastic reduction 
criteria specified in 36 CFR 223.52 are met for 2 consecutive calendar 
quarters, after contract award date, Contracting Officer will add 1 year to 
the contract term, upon Contractor’s written request.  For each additional 
consecutive quarter such a drastic reduction occurs, Contracting Officer 
will, upon written request, add an additional 3 months to the term during 
Normal Operating Season, except that no single 3-month addition shall extend 
the term of the contract by more than one year.  Contracting Officer must 
receive Contractor’s written request for a market-related contract term 
addition before the expiration of this contract. 

No more than 3 years shall be added to a contract's term by market-related 
contract term addition unless the following conditions are met: 

(i) The contract was awarded after December 31, 2006; and 

(ii) A drastic reduction in wood product prices occurred in at least 
ten of twelve consecutive quarters during the contract term, but not 
including the quarter in which the contract was awarded.  

For each qualifying quarter meeting the criteria in paragraphs (i) and 
(ii) of this provision, the Forest Service will, upon the Contractor’s 
written request, add an additional 3 months during the normal operating 
season to the contract, except no single 3-month addition shall extend the 
term of a contract by more than 1 year. 

In no event shall a revised contract term exceed 10 years as a result of 
market-related contract term addition.   

 Additional contract time may not be granted for those portions of the 
contract that have a required completion date or for those portions of the 
contract where Contracting Officer determines that the timber is in need of 
urgent removal or that timber deterioration or resource damage may result 
from delay. 

KT-IT.6.8# – USE OF TIMBER (Option 1). (9/04) (a) This contract is subject to 
the Forest Resources Conservation and Shortage Relief Act of 1990, as amended 
(16 USC 620, et seq.). 

 (b) Except for 1/ NONE determined pursuant to public hearing to be 
surplus, unprocessed Included Timber shall not be exported from the United 
States nor used in direct or indirect substitution for unprocessed timber 
exported from private lands by Contractor or any person as defined in the Act 
(16 USC 620e). 
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(c) Timber in the following form will be considered unprocessed: 

 (i) Trees or portions of trees or other roundwood not processed to 
standards and specifications suitable for end product use; 

 (ii) Lumber, construction timbers, or cants intended for remanufacturing 
not meeting standards defined in the Act (16 USC 620e); and 

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length. 

 (d) Unless otherwise agreed in writing, unprocessed Included Timber shall 
be delivered to a domestic processing facility and shall not be mixed with 
logs intended for export. 

 (e) Prior to award, during the life of this contract, and for a period of 
3 years from Termination Date, Contractor shall furnish to Forest Service, 
upon request, records showing the volume and geographic origin of unprocessed 
timber from private lands exported or sold for export by Contractor or 
affiliates. 

 (f) Prior to delivering unprocessed Included Timber to another party, 
Contractor shall require each buyer, exchangee, or recipient to execute an 
acceptable agreement that will: 

(i) Identify the Federal origin of the timber; 

(ii) Specify domestic processing for the timber involved; 

 (iii) Require the execution of such agreements between the parties to any 
subsequent transactions involving the timber; 

 (iv) Require that all hammer brands and/or yellow paint must remain on 
logs until they are either legally exported or domestically processed, 
whichever is applicable; and 

(v) Otherwise comply with the requirements of the Act (16 USC 620d). 

 (g) No later than 10 days following the execution of any such agreement 
between Contractor and another party, Contractor shall furnish to Forest 
Service a copy of each such agreement. Contractor shall retain, for 3 years 
from Termination Date, the records of all sales, exchanges, or dispositions 
of all Included Timber. 

 (h) Upon request, all records dealing with origin and disposition of 
Included Timber shall be made available to Contracting Officer. 

(i) For breach of this Subsection, Forest Service may terminate this 
contract and take such other action as may be provided by statute 
or regulation, including the imposition of penalties. When 
terminated by Forest Service under this Subsection, Forest Service 
will not be liable for any Claim submitted by Contractor relating 
to the termination. 
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K-F(T)3.1#   ROAD MAINTENANCE REQUIREMENTS

TABLE C – MAINTENANCE T-800 SPECIFICATIONS 

Specification No.       Specification Title 

T-800 Definitions 

T-801 Slide and Slump Repair 

T-802 Ditch Cleaning 

T-803 Surface Blading 

T-804 Surfacing Repair 

T-805 Drainage Structures 

T-806 Dust Abatement 

T-807 Roadway Vegetation 

T-808 Miscellaneous Structures 

T-809 Waterbars 

T-810 Barriers 

T-811 Surface Treatment 

(5/83) 
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SPECIFICATION T-800 DEFINITIONS 

Wherever the following terms or pronouns are used in Specifications T-801 through T-809, the intent and meaning shall be interpreted 

as follows:  

800-1.1 - Agreement.  Maintenance projects require a mutually acceptable method to resolve the problems which arise when 

incompatible situations arise between drawings and specifications and actual conditions on the ground to allow orderly and 

satisfactory progress of the maintenance. 

These specifications have been developed in anticipation of those problem areas and have provided that such changes will be by 

agreement. 

It is intended that drawings and specifications will govern unless "on-the-ground" conditions warrant otherwise, when specifications 

call for "agreement", "agreed", or "approval" such agreement or approval shall be promptly confirmed in writing. 

800-1.2 - Annual Road Maintenance Plan.  A plan prepared by various users of one or several roads.  The plan is an agreement on 

maintenance responsibilities to be performed for the coming year. 

800-1.3 - Base Course.  Material used to reinforce subgrade or, as shown on 

drawings, placed on subgrade to distribute wheel loads. 

800-1.4 - Berm.  Curb or dike constructed to prevent roadway run-off water from discharging onto embankment slope. 

800-1.5 - Borrow.  Select material taken from designated borrow sites. 

800-1.6 - Crown, Inslope and Outslope.  The cross slope of the traveled way to aid in drainage and traffic maneuverability. 

800-1.7 - Culverts.  A conduit or passageway under a road, trail or other obstruction.  A culvert differs from a bridge in that it is 

usually entirely below the elevation of the traveled way. 

800-1.8 - Drainage Dip.  A dip in the traveled way which intercepts surface runoff and diverts the water off the traveled way.  A 

drainage dip does not block the movement of traffic. 

800-1.9 - Drainage Structures.  Manufactured structures which control the runoff of water from the roadway including culverts, 

overside drains, aprons, flumes, downdrains, downpipes, and the like. 

800-1.10 - Dust Abatement Plan.  A table which lists the road, dust palliative, application rates and estimated number of subsequent 

applications 

800-1.11 - Lead-off Ditches.  A ditch used to transmit water from a drainage structure or drainage dip outlet to the natural drainage 

area. 

800-1.12 - Material.  Any substances specified for use in the performance of the work. 

T-800-1 

5/83 
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SPECIFICATION T-800 DEFINITIONS 

800-1.13 - Prehaul Maintenance.  Road maintenance work which the Contractor determines must be accomplished to maintain the

roads to a satisfactory condition commensurate with the Contractor's use, provided Contractor's Operations do not damage

improvements under BT6.22 or National Forest resources and hauling can be done safely.  This work will be shown in the Annual

Road Maintenance Plan as provided in CT5.31#.

Prehaul maintenance work the Contractor elects to perform will be in compliance with the Road Maintenance T-Specifications. 

800-1.14 - Roadbed.  The portion of a road between the intersection of subgrade and sideslopes, excluding that portion of the ditch

below subgrade. 

800-1.15 – Road Maintenance Requirements.  A table which shows applicable road maintenance specifications to be performed by

Contractor on specific roads. 

800-1.16 - Roadside.  A general term denoting the area adjoining the outer edge of the roadway.

800-1.17 - Roadway.  The portion of a road within the limits of excavation and embankment.

800-1.18 - Shoulder.  That portion of roadway contiguous with traveled way for accommodation of stopped vehicles, for emergency

use, and lateral support of base and surface course, if any.

800-1.19 - Slide.  A concentrated deposit of materials from above or on backslope extending onto the traveled way or shoulders,

whether caused by mass land movements or accumulated ravelling.

800-1.20 - Slough.  Material eroded from the backslope which partially or completely blocks the ditch, but does not encroach on the

traveled way so as to block passage of traffic.

800-1.21 - Slump. A localized portion of the roadbed which has slipped or otherwise become lower than that of the adjacent roadbed

and constitutes a hazard to traffic.

800-1.22 - Special Project Specifications.  Specifications which detail conditions and requirements peculiar to the individual project.

800-1.23 - Subgrade.  Top surface of roadbed upon which base course or surface course is constructed.  For roads without base course

or surface course, that portion of roadbed prepared as the finished wearing surface.

800-1.24 - Surface Course.  The material placed on base course or subgrade primarily to resist abrasion and the effects of climate.

Surface course may be referred to as surfacing.

800-1.25 - Surface Treatment Plan.  A table which lists the roads and surface treatments to be applied.

800-1.26 - Traveled Way.  That portion of roadway, excluding shoulders, used for the movement of vehicles.

800-1.27 - Turnouts. That portion of the traveled way constructed as additional width on single lane roads to allow for safe passing of

vehicles. 

800-1.28 - Water Source.  A place designated on the Road Maintenance Map for acquiring water for road maintenance purposes.

800-1.29 - Waterbar.  A dip in the roadbed which intercepts surface runoff and diverts the water off the roadway.  A waterbar is not

designed to be traversable by logging trucks.
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SPECIFICATION T-800 DEFINITIONS 

FIGURE 800-2    ILLUSTRATION OF ROAD STRUCTURE TERMS 
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SPECIFICATION T-801 SLIDE AND SLUMP REPAIR 

DESCRIPTION 

1.1  Slide removal is the removal from Roadway and disposal of any material, such as soil, rock, and vegetation that cannot be 

routinely handled by a motor grader during Ditch Cleaning, T-802, and Surface Blading, T-803 Operations. 

Slump repair is the filling of depressions or washouts in Roadway which cannot be routinely filled by a motor grader during Surface 

Blading, T-803 Operations. 

Slide removal and slump repair includes excavation, loading, hauling, placing, and compacting of waste or replacement material and 

the development of disposal or borrow areas. 

REQUIREMENTS  

3.1  Slide material, including soil, rock and vegetative matter which encroaches into the Roadway, shall be removed.  The slope which 

generated the slide material shall be reshaped during the removal of the slide material with the excavation and loading equipment. 

Slide material deposited on the fill slope and below the Traveled Way will not be removed unless needed for slope stability or to 

protect adjacent resources. 

Surface and Base Courses shall not be excavated during slide removal operations. 

Slide material which cannot be used for other beneficial purposes shall be disposed of at disposal sites SHOWN ON THE 

CONTRACT AREA MAP.  Material placed in disposal sites will not require compaction unless compaction is SHOWN ON THE 

ROAD MAINTENANCE REQUIREMENTS. 

3.2  When filling slumps or washouts, material shall be moved from agreed locations or borrow sites SHOWN ON CONTRACT 

AREA MAP, placed in layers, and compacted by operating the hauling and spreading equipment uniformly over the full width of each 

layer.     

Existing aggregate surfacing shall be salvaged when practical and relaid after depressions have been filled. 

Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired under Specification T-804 Surfacing 

Repair. 

The repaired areas of the slump shall conform to the cross section which existed prior to the slump and shall blend with the adjacent 

undisturbed Traveled Way. 

3.3  The maximum volume of Contractor responsibility for slide and slump repair is SHOWN ON ROAD MAINTENANCE 

REQUIREMENTS.  Greater volumes of slide and slump repair not qualifying as Catastrophic Damage are Forest Service 

responsibility. 
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SPECIFICATION T-802 DITCH CLEANING 

DESCRIPTION 

1.1  Ditch cleaning is removing and disposing of all slough material from roadway ditches to provide a free-draining waterway. 

REQUIREMENTS 

3.1  Ditch cleaning shall be repeated during the year as often as necessary to facilitate proper drainage. 

3.2  All slough material or other debris which might obstruct water flow in the roadway ditch shall be removed.  Material removed 

from the ditch, if suitable, may be blended into existing native road surface or Shoulder or placed in designated Berms in conjunction 

with Surface Blading T-803 operations. 

Material removed from ditches that is not by agreement blended into existing roads or placed in Berms shall be loaded and hauled to 

the disposal site SHOWN ON THE CONTRACT AREA MAP. 

3.3  Roadway backslope or Berm shall not be undercut. 
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SPECIFICATION T-803 SURFACE BLADING 

DESCRIPTION  

1.1  Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic and provide proper drainage.  It 

includes maintaining the crown, inslope or outslope of the Traveled Way, Turnouts, and Shoulder; repairing Berms; blending 

approach road intersections; and cleaning bridge decks, Drainage Dips, and Lead-off Ditches. 

REQUIREMENTS 

3.1  Surface blading shall be performed before, during, and after Contractor's use as often as necessary to facilitate traffic and proper 

drainage. 

3.2  The surface blading shall preserve the existing cross section.  Surface irregularities shall be eliminated and the surface left in a 

free draining state and to a smoothness needed to facilitate traffic.  Surface material which has been displaced to the Shoulders or 

Turnouts shall be returned to the Traveled Way.  The blading operation shall be conducted to prevent the loss of surface material and 

to provide for a thorough mixing of the material being worked. 

3.3  Water, taken from Water Sources DESIGNATED ON THE CONTRACT AREA MAP, shall be applied during blading if 

sufficient moisture is not present to cut, mix, or compact the surface material. 

3.4  On native surfaced roads, Material generated from backslope sloughing and ditch cleaning may be blended with the surface 

material being worked.  On aggregate surfaced roads this Material shall not be blended with Surface or Base Course material unless 

agreed otherwise. 

3.5  Roadway backslopes or Berms shall not be undercut nor shall new Berms be established unless agreed otherwise.  Berms shall be 

repaired by placing Material as needed to restore the Berm to reasonably blend with existing line, grade, and cross section. 

3.6  Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably blend with existing line, grade, and cross 

section. 

3.7  Intersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the two riding surfaces. 

3.8  Rocks or other material remaining on the Traveled Way after the final pass that are larger than 4 inches in diameter or are larger 

than the maximum size of imported surfacing shall be removed from the Traveled Way.  The oversized material shall be disposed of 

by sidecasting unless SHOWN OTHERWISE ON THE CONTRACT AREA MAP.  Sidecasting into streams, lakes or water courses 

will not be permitted. 

3.9  Material resulting from work under this specification shall not remain on or in structures, such as Culverts, overside drains, 

cattleguards, ditches, Drainage Dips, and the like. 

3.10 Material resulting from work under this specification plus any accumulated debris shall be removed from bridge decks and the 

deck drains opened. 
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SPECIFICATION T-804 SURFACING REPAIR DESCRIPTION 

1.1  Surfacing repair is repairing potholes or small, soft areas in the Traveled Way.  It includes area preparation and furnishing and 

placing all necessary materials, and other work necessary to repair the surface.  

MATERIAL 

2.1  Material used in the repair of soft areas on aggregate or native surfaced roads may be acquired from approved commercial 

sources, Forest Service borrow areas SHOWN ON CONTRACT AREA MAP or borrow sources agreed to.  The quality and quantity 

of the imported Material used in the repair will be limited to that needed to provide a stable Traveled Way for hauling and to minimize 

damage to the road and adjacent resources.  The quantity of imported surface repair material used in the appraisal estimate will be 

SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS.  However, the magnitude of the work may vary depending on 

Contractor's 

hauling schedule and ground conditions.  

2.2  Material used in the repair of bituminous pavements may be acquired from local commercial sources.  If a mixing table is 

required, the location shall be approved by the Forest Service.  The bituminous mixture to be used by the Contractor shall be approved 

by the Forest Service.  The Contractor's share of the quantity of bituminous mixture used in the appraisal estimate will be SHOWN 

ON THE ROAD MAINTENANCE REQUIREMENTS.  However, Contractor's share of the work may vary depending on 

Contractor's hauling schedule, ground conditions, other traffic, etc. 

REQUIREMENTS 

3.1  Work under this specification shall be performed in a timely manner to reduce further deterioration of the Traveled Way. 

3.2  Soft spots on aggregate or native surfaces shall be repaired by placing the imported surface course on top of the soft spot.  Layers 

of imported material shall be placed until a firm surface is produced. 

3.3  Bituminous Pavement Repairs 

The areas to receive bituminous pavement repairs will be marked on the road surface by the Forest Service just prior to Contractor 

performing the work. 

3.4  Potholes (deep patch) 

Surface course and base course materials shall be excavated to a depth necessary to reach firm, suitable material.  The minimum depth 

of excavation shall be two inches and the maximum depth of excavation shall be to the top of the Subgrade. 

The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt surfacing.  The prepared hole shall 

generally be circular or rectangular in shape, dry, and cleaned of all loose material. 

Prepared potholes shall be patched or barricaded immediately. 

The faces of the prepared hole shall be tacked with a slow-setting emulsified asphalt. 

The bituminous mixture shall be placed in layers not exceeding a compacted depth of two inches.  Each layer shall be compacted 

thoroughly with hand or mechanical tampers or rollers.  Compaction shall not be done with equipment wheels. 

Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or approximately one-fourth inch to one-half 

inch above the level of the adjacent pavement. 

3.5  Skin Patches 

Prior to skin patching, potholes shall be patched, and the surface shall be cleaned of loose and deleterious material.  Apply a tack coat 

with a slow-setting emulsified asphalt at the rate of 0.1 gallons per square yard. 
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SPECIFICATION T-804 SURFACING REPAIR 

Bituminous mixture shall be distributed uniformly with feathered edges in layers not to exceed two inches compacted depth.  When 

multiple layers are ordered, joints shall be offset at least six inches between layers. 

Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable vibratory roller. 

3.6  Asphalt Berm 

Damaged segments of Berm shall be removed and the exposed ends beveled at approximately forty-five degrees from vertical.  The 

Berm foundation shall be cleaned and patched as necessary.  The foundation and joining surfaces shall be coated with a slow-setting 

emulsified asphalt.  Asphalt mix shall be placed and compacted to conform with the shape and alignment of the undamaged segment. 

3.7  Disposal 

All materials removed from potholes, patches, and Berms shall be disposed of at disposal sites SHOWN ON THE CONTRACT 

AREA MAP. 
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SPECIFICATION T-805 DRAINAGE STRUCTURES 

DESCRIPTION 

1.1  This work consists of maintaining Drainage Structures and related items such as inlet and outlet channels, existing riprap, trash 

racks and drop inlets. 

MATERIALS 

2.1  All materials used in the maintenance of Drainage Structures shall conform by type and specification to the material in the 

structure being maintained. 

REQUIREMENTS 

3.1  Drainage Structures and related items shall be cleared of all foreign material which has been deposited above the bottom of the 

structure and all vegetative growth which interferes with the flow pattern.  Material removed that cannot be incorporated into 

maintenance work shall be hauled to a disposal site SHOWN ON THE CONTRACT AREA MAP. 

3.2  If outlet or inlet riprap was installed by Contractor as a construction item or existed prior to Contractor's haul, it shall be 

maintained in good condition including the replacement of riprap if necessary to previous line, grade, and cross section. 

3.3  Perform maintenance to insure the proper functioning of the head walls, aprons, inlet assemblies, overside drains, riprap, trash 

racks, and other facilities related to the Drainage Structure. 
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SPECIFICATION T-806 DUST ABATEMENT 

DESCRIPTION 

1.1  This work shall consist of preparing Traveled Way and furnishing and applying materials to abate dust. 

MATERIALS 

2.1 The roads requiring dust abatement, type of dust abatement material to be used, the rates of application, and frequency of 

applications will be SHOWN ON THE DUST ABATEMENT PLAN.  The Dust Abatement Plan may be changed by written 

agreement. 

2.2 Water 

Water sources:  approved locations are SHOWN ON CONTRACT AREA MAP. 

2.3  Dust abatement materials shall meet the requirements of the following Subsections of  Standard Specifications for Construction of 

Roads and Bridges on Federal Highway Projects or ATTACHED SPECIAL PROJECT SPECIFICATIONS. 

Bituminous Materials 

Liquid Asphalts. . . . . . . . . . . . . . . 702.02 

Bituminous Dust Palliatives. . . . .  725.02 

Application Temperatures . . . . . .  702.04 

Blotter Material. . . . . . . . . . . . . . .. . . . .  . .  703.13 

Lignin Sulfonate. . . . . . . . . . . . .  . . . . . . . . 725.20 

Application Temperature. . . . . . .   306.04(b) 

Water, for diluting. . . . . . . . .  . . . 306.04(b) 

Magnesium Chloride. . . . . . . . . . . .  . . . . .  725.02 

Application Temperature. . . . . . .  725.01 

2.4 Testing of Materials 

Certification and sampling of bituminous materials lignin sulfonate, and magnesium chloride shall be in accordance with Subsection 

105.04, 5-725.03, and 5-730.03, respectively, of Standard Specifications for Construction of Roads and Bridges on Federal Highway 

Projects. 

REQUIREMENTS 

3.1 General 

Dust abatement materials shall be applied to the road surface as necessary to control road surface loss, provide for road user safety, 

and minimize damage to adjacent resources. 

3.2 Compaction 

When the methods listed below specify compaction, Traveled Way shall be compacted by an 8 to 10 ton pneumatic, steel-wheeled or 

equivalent vibrating roller making 2 passes over the full Traveled Way and Shoulder width, unless compaction is not required on the 

DUST ABATEMENT PLAN. 
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SPECIFICATION T-806 DUST ABATEMENT 

3.3 Preparation to Dust Abatement Materials Other Than Water. 

The following applies to all methods of preparation: 

Bituminous residue shall be scarified and pulverized to produce loosened material not exceeding 4 inches in greatest 

dimension. 

Traveled Way shall be bladed in accordance with T-803. 

Prior to applying DO-6BA, DO-6PA, or DO-8 the top 2 inches of Traveled Way shall contain not less than 80 percent nor more 

than 120 percent of optimum moisture as determined by AASHTO T-99, Method C.  Prior to applying other bituminous 

material Traveled Way shall have a moisture content between 1 and 3 percent. If surface dusting prevents the bituminous 

material from penetrating, a light application of water shall be applied just prior to applying the bituminous material. 

Lignin Sulfonate and magnesium chloride shall be applied when the top 1  inch of Traveled Way contains not less than 3 

percent moisture nor more than 120 percent of optimum moisture as determined by AASHTO T-99,     Method C. 

Moisture content will be determined in accordance with AASHTO T-217 OR 

T-239. 

One or more of the following methods shall be used as specified in the DUST ABATEMENT PLAN. 

Method 1.  Compact Traveled Way and apply the dust abatement material. 

Method 2.  Develop a layer of loose material approximately one inch in depth for the full width of 

Traveled Way.  Apply the dust abatement material to this loose material and compact after  

penetration.  If traffic makes maintenance of the loose material difficult, one inch 

of the material may be bladed into a windrow along the shoulder.  The specified moisture content  

shall be maintained in the windrow and the top one inch of Traveled Way.  The windrow shall be 

bladed to a uniform depth across Traveled Way just prior to applying the dust abatement material.  

When the dust abatement material has penetrated, Traveled Way shall be compacted. 

Method 3.  Blade one inch of material from Traveled Way into a windrow along the Shoulder.  Maintain the specified moisture 

content in the windrow and the top inch of Traveled Way.  Apply half the dust abatement material.  When the dust abatement 

material has penetrated, the windrow 

shall be bladed to a uniform depth across dust abatement Traveled Way, and the remaining dust  

abatement material shall be applied.  Traveled Way shall be compacted. 

Method 4.  Develop a layer of loose material approximately 2 inches in 

depth for the full width of Traveled Way.  Apply half the dust abatement material to the loose material.  Blade the top 2 inches 

into a windrow along the Shoulder.  Apply the remaining dust abatement material to Traveled Way and the Berm.  Spread the 

Berm evenly across Traveled Way     

and compact. 

3.4 Preparation for Dust Abatement with Water 

Traveled Way shall be prepared in accordance with Specification T-803 Surface Blading when required. 

3.5 Application Tolerance 

Dust abatement materials other than water shall be applied within 0.05 gallons per square yard of the rate specified. 

3.6 Mixing Requirements 

DO-6BA, DO-6PA, and DO-8 shall be thoroughly circulated in the distributor within one hour of application. 
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SPECIFICATION T-806 DUST ABATEMENT 

3.7 Weather Limitations 

Dust abatement materials shall not be applied when it is raining. 

Bituminous material shall be applied when the surface temperature of Traveled Way is 50 degrees Fahrenheit or higher. 

Lignin sulfonate and magnesium chloride shall be applied when the atmospheric temperature is 40 degrees Fahrenheit or higher. 

3.8 Blotter Material 

Blotter material shall be spread in a sufficient quantity to prevent tire pickup. 
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SPECIFICATION T-807 ROADWAY VEGETATION 

DESCRIPTION 

1.1  This work includes removal of brush and trees from within the Roadway limits. 

REQUIREMENTS 

3.1  Vegetative matter within the Roadway which impedes vehicular travel or interferes with road maintenance operations, such as 

surface blading, ditch and culvert cleaning, shall be removed.  Downed timber meeting utilization standards shall be cut in appropriate 

lengths and decked along the Roadside in locations where the Traveled Way or sight distances will not be impaired. 

3.2  Vegetative matter removed from the Roadway shall be treated by the specified method SHOWN ON THE CONTRACT AREA 

MAP and as required by contract provisions. 
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SPECIFICATION T-808 MISCELLANEOUS STRUCTURES 

DESCRIPTION 

1.1  Maintenance of miscellaneous structures includes cattleguards, gates, and other similar structures that have been previously 

installed to insure safe and efficient operation of the road. 

MATERIALS 

2.1  Any materials needed in the maintenance of miscellaneous structures shall be similar in type and quality to the material in the 

structure being maintained. 

REQUIREMENTS 

3.1  Cattleguards.  Loose rails shall be welded or bolted back in place. 

Excess material carried into the cattleguard shall be removed when drainage is blocked or when it reaches 6 inches from the bottom of 

the cattleguard frame.  Drainage into and from the cattleguard shall be kept open. 

3.2  Gates.  Gates shall be kept in good repair and made to swing easily.  Hinges or latches shall be repaired if not operating properly. 

Brush and debris shall be removed from within the swinging radius. 
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SPECIFICATION T-809 WATERBARS 

DESCRIPTION 

1.1  This work consists of installing or removing Waterbars in the Roadbed. 

REQUIREMENTS 

3.1  Waterbars shall be installed on roads SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS in accordance with the 

ATTACHED DRAWING AND AT LOCATIONS DESIGNATED or STAKED ON THE GROUND. 

All material excavated shall be used in the installation of the Waterbar.  Bermed material shall be compacted by operating heavy 

equipment over the length and width of the Berm. 

3.2  Waterbars shall be removed on roads SHOWN ON ROAD MAINTENANCE REQUIREMENTS by blading the Berm into the 

adjacent depression to form a smooth transition along the Traveled Way.  The length and width of the fill material shall be compacted 

by the equipment performing the work. 

3.3  Waterbars may be required to be installed between seasons of use and then removed when haul is resumed.  Waterbar installation 

may also be required when use of a road has been completed. 
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SPECIFICATION T-810 BARRIERS 

DESCRIPTION 

1.1 This work shall consist of furnishing, installing, or removing barriers. Gates are not included. 

MATERIALS 

2.1 Materials for Barriers shall meet the requirements AS SHOWN ON THE ATTACHED DRAWINGS. 

REQUIREMENTS 

3.1 Barriers shall be installed in accordance with the ATTACHED DRAWINGS. 

The location of Barriers to be removed or installed is SHOWN ON THE CONTRACT AREA MAP. Installation or removal may 

occur as often as road use is terminated and resumed. 
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SPECIFICATION T-811 SURFACE TREATMENT 

DESCRIPTION 

1.1 This work shall consist of applying a chip seal, sand seal, or fog seal to the Traveled Way. 

Chip seals may consist of single or double applications of bituminous material and cover aggregate. 

MATERIALS 

2.1 The roads requiring Surface Treatment, the type of seal coat to be applied, he rate of application, and type and grade of bituminous 

material, and the rate of application and grading of cover aggregate will be SHOWN ON THE SURFACE TREATMENT PLAN 

(C5.4). 

2.2 Emulsions used for fog seals shall be diluted with an equal amount of water and shall be applied at the diluted application rate 

SHOWN ON THE SURFACE  TREATMENT PLAN (C5.4). 

2.3 Seal coat materials shall meet the requirements of the following Sub-sections of  Standard Specifications for Construction of 

Roads and Bridges on Federal Highway Projects or ATTACHED SPECIAL PROJECT  SPECIFICATIONS: 

     Bituminous Materials 

      Asphalt Cement........................ 702.01 

      Liquid Asphalts....................... 702.02 

      Emulisfied Asphalt.................... 702.03 

      Application Temperatures.......... 702.05 

     Cover Aggregate........................... 703.12 

     Blotter Material........................... 703.13 

     Water for Diluting......................... 712.01 

2.4 The cover aggregate shall be surface damp at the time of application when using emulisfied asphalt and dry when using an asphalt 

cement or liquid asphalt. Excess water on the aggregate surface will not be permitted. 

3.1 Traffic 

Traffic shall be maintained in accordance with C6.33. 

3.2 Weather Limitations 

Fog seal and chip seal shall not be applied when the weather is foggy or rainy. 

Seal coats requiring cover aggregate shall not be applied when the temperature of the surface being treated is below 70 degrees 

Fahrenheit in the shade. 

Fog seal coats shall not be applied when the surface temperature is below 40 degrees Fahrenheit in the shade. 

3.3 Equipment 

The following equipment or its equivalent shall be used: 

A distributor truck equipped to spread the material uniformly at the designated rate, within the temperature range specified and 

within 0.04 gallons per square yard of the rate specified. The distributor shall be equipped with a thermometer and a hand hose 

with spray  

A rotary power broom and/or blower. 

When cover aggregates are applied: a pneumatic tire roller, 8 ton minimum weight with all tires equally inflated to a pressure of 

at least 90 pounds per square inch. Rollers shall be equipped with devices for applying water to the tires. 
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SPECIFICATION T-811 SURFACE TREATMENT 

Self-propelled aggregate spreader supported by at least four wheels equipped with pneumatic tires on two axles, situated so that 

at no time will the tires contact the uncovered bituminous materials. The aggregate spreader shall be equipped with positive 

controls so that the required amount of materials will be deposited uniformly over the full width. 

Trucks with spreading attachments shall not be used. 

3.4 Preparation of surface 

Immediately before applying the bituminous material, the surface to be sealed shall be cleaned of all forgien and loose material. 

3.5 Application of bituminous material 

Bituminous material shall be applied in an uniform, continous spread. The distributor shall be moving forward at proper application 

speed, at the time the spray bar is opened. Skipped areas or deficiences shall be corrected prior to the application of cover aggregate. 

The spread of bituminous material shall not be more than 6 inches wider than the width to be covered by the cover aggregate. 

Operations shall not proceed if the bituminous material is allowed to cool, set up, dry, or otherwise impair retention of cover 

aggregate. 

Fog seal shall be allowed to penetrate and dry before traffic is permitted on the sealed portion. 

The surfaces of structures and trees adjacent to the area being treated shall be protected to prevent their being spattered or marred. 

3.6 Application of Cover Aggregate and Blotter 

Immediately following the application of the bituminous material, cover aggregate shall be spread at the specified rate. Joints between 

adjacent applications of cover aggregate shall be approximately in the center of 

two-lane roads. 

The aggregate spreader shall not be operated at speeds which cause the aggregate to roll over after striking the bituminous material. 

The cut-off of aggregate shall be complete, and any excess aggregate shall be removed from the surface prior to resuming operations. 

Immediately after the cover aggregate has 

been spread, any piles, ridges, and uneven distribution shall be corrected. 

Cover aggregates may be applied by hand in areas inaccessible to spreading equipment. 

Rolling shall begin immediately after spreading the cover aggregate and shall consist of a minimum of two complete coverages. 

The second treatment of a double chip seal shall not be applied until at least 24 hours after completion of a first treatment, when an 

emulsion or asphalt cement is used. If a medium cure liquid asphalt is used, 48 hours shall be allowed between applications. Prior to 

the second treatment, any loose cover aggregate remaining on the surface after the first treatment shall be removed in such a manner 

that the cover aggregate set in the bituminous material will not be displaced. 

After rolling, traffic shall be controled to a maximum speed of 15 miles per hour for a period of 4 hours. 

The day following the final application of cover aggregate, any concentrations of loose cover aggregate shall be redistributed without 

disturbing the embedded aggregate. Four days after the final application of cover aggregate, all excess cover aggregate shall be 

removed. During this period, any bituminous material that comes to the surface shall be covered with additional cover aggregate or 

approved blotter material. 

3.7 Blotter material for fog seals shall be spread in sufficient quantity to prevent tire pickup. 
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SPECIAL PROJECT SPECIFICATION 

SECTION 725 LIGNIN SULFONATE 

725.01 LIGNIN SULFONATE.  Lignin Sulfonate shall be the residue produced by the acid-sulfite pulping of wood.  The base cation 

shall be ammonium, calcium or sodium.  The lignin sulfonate shall be supplied as a water solution. 

The lignin sulfonate shall be miscible with an equal volume of water.  The undiluted material shall meet the following requirements: 

pH (AASHTO T 200) 4.5 minimum 

Viscosity at 77 degrees F (AASHTO T 202)  20.0 poise maximum 

Total Solids (TAPPI T 629-M53)  48 percent minimum 

The solids shall meet the following requirements: 

Lignin Sulfonate 50 percent minimum 

Reducing Sugars 25 percent maximum 

725.02 TEMPERATURE.  The temperature of the material from the time it is loaded until it is applied on the road shall not exceed 

140 degrees Fahrenheit.  The temperature of the material at application shall be between 40 and 140 degrees Fahrenheit. 

725.03 CERTIFICATION.  When each load of Lignin Sulfonate is delivered, the Contractor shall furnish the Engineer with a 

completed Certificate of Compliance conforming to the format below (see Figure 725-1).  A separate Certificate of Compliance will 

not be required if the Bill of Lading contains the required information. 

FIGURE 725-1 (sample) 

CERTIFICATE OF COMPLIANCE 

Consignee _____________________________________Destination ___________________________________ 

Date __________________________________________Net Weight ___________________________________ 

Identification  (Truck No., Car No., Etc.) __________________________________________________________ 

Based Cation ___________________________________Brand Name __________________________________ 

This shipment of Lignin Sulfonate identifed above and covered by this Certificate of Compliance, complies with Forest Service 

Standard Specifications as modified by Special Project Specifications applicable to this project. 

Producer ___________________________________ 

Signed _____________________________________ 

        Producers Representative 

R5 725-1       September 1982
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SPECIAL PROJECT SPECIFICATION 

SECTION 730 MAGNESIUM CHLORIDE 

730.01 MAGNESIUM CHLORIDE.  Magnesium Chloride shall be a brine consisting of water and Magnesium Chloride.  The 

chemical analysis* shall meet the following requirements: 

Chemical Percent by Weight of Brine 

Magnesium 7.0 Minimum 

Chloride  20.0 Minimum 

Sulfate 4.3 Maximum 

Nitrate 5.0 Maximum 

The pH shall be between 4.5 and 10.0.  The solids shall be at least 30 percent by weight of the brine. 

730.02 TEMPERATURE.  The temperature of the material shall be 40 degrees Fahrenheit or above when it is applied. 

730.03 CERTIFICATION.  When each load of Magnesium Chloride is delivered, the Contractor shall furnish the Engineer with a 

completed Certificate of Compliance conforming to the format as shown in Figure 730-1.  a separate copy of test procedures* are 

available upon request from USDA Forest Service, Pleasant Hill Engineering Center, 2245 Morello Avenue, Pleasant Hill, CA  94523. 

FIGURE 30-1 (sample) 

CERTIFICATE OF COMPLIANCE 

Consignee ____________________________________   Destination ___________________________________ 

Date _________________________________________  Net Weight ___________________________________ 

Identification  (Truck No., Car No., Etc.) __________________________________________________________ 

Based Cation __________________________________  Brand Name ___________________________________ 

This shipment of Magnesium Chloride identified above and covered by this Certificate of Compliance, complies with Forest Service 

Standard Specifications as modified by Special Project Specifications applicable to this project. 

Producer __________________________________ 

Signed ___________________________________ 

 Producers Representative 

R5 730-1 March 1984 

SAM
PL

Contract Name:  Hauns Stewardship
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