

**ATTACHMENT 1
TECHNICAL PROPOSAL**

Instructions: See Item No. 11, remarks, if extra space is needed to answer any item below. Mark X in the appropriate boxes.

1. Contractor's Name, Address & Telephone No. Email address: _____	2. Type of Business <input type="checkbox"/> Company <input type="checkbox"/> Co-Partner <input type="checkbox"/> Corporation <input type="checkbox"/> Individual <input type="checkbox"/> Non-profit
---	--

3. How many years experience do you have in this line of work _____ Years

4. How many years experience as a prime contractor _____ subcontractor _____

5. List the relevant current/past projects for your business in the last 3 years (relevant to the SP and timber harvest):

a. Project (Location): _____

Contract Amount \$ _____ Period of Performance _____

Description of Services (i.e. type of road, length of road, equipment used, tasks performed, trades involved, timber harvesting)

Name, Address & Telephone Number for Point of Contact for Information:

b. Project (Location): _____

Contract Amount \$ _____ Period of Performance _____

Description of Services (i.e. type of road, length of road, equipment used, tasks performed, trades involved, timber harvesting)

Name, Address & Telephone Number for Point of Contact for Information:

c. Project (Location): _____

Contract Amount \$ _____ Period of Performance _____

Description of Services (i.e. type of road, length of road, equipment used, tasks performed, trades involved, timber harvesting)

Name, Address & Telephone Number for Point of Contact for Information:

**Kooch Line Stewardship Project
(SUBMIT WITH BID FORM)**

6. A plan of operation for **both timber removal and stewardship project work**, including a list of equipment, production capabilities, timeline and the rationale for work activities to ensure all contractual work will be completed by the termination date of this contract.

AT.13 - Normal Operating Season, applicable to GT.3.1, GT.6.6, IT.2.1, and JT.3

First Period: **July 1 to March 15**, inclusive

Second Period: **December 1 to March 15**, inclusive

Period Covered: 07/09/2018 to 11/30/2022

Payment Unit 1:	Start Date:	Completion Date:
Payment Unit 2:	Start Date:	Completion Date:
Payment Unit 3:	Start Date:	Completion Date:
Payment Unit 4:	Start Date:	Completion Date:
Payment Unit 5:	Start Date:	Completion Date:
Payment Unit 6:	Start Date:	Completion Date:

Equipment List:

Timber Harvest
Production
Capability:

How you will
accomplish this
item before the
termination date:

Stewardship Item SP1—Pre-Sale Road Maintenance Grading Brushing, Ditch Clearing & Spot Fill—FR619

Equipment List:

Start Date:

End Date:

How you will accomplish this item before the termination date:

Stewardship Item SP2- Pre-Sale Road Maintenance Blading, Brushing Culvert Reset/Replacement, Berm removal & Spot Fill—FR 625

Equipment List:

Start Date:

End Date:

How you will accomplish this item before the termination date:

7. A quality control plan for **both the timber harvesting and the stewardship projects**. Specifically address frequency of inspections and inspection procedures.

Timber Harvesting: Type of Inspection: _____ Frequency of Inspection: _____
Remarks:

Stewardship Projects: Type of Inspection: _____ Frequency of Inspection: _____
Remarks:

8. Geographical Proximity.

Is your business located in NE MN? Yes _____ No _____
Are your subcontractors/operators located in NEMN? Yes _____ No _____
(NE MN is defined as St. Louis, Koochiching, Itasca, Lake, Cook Counties)

9. List the experience of the principal individuals of your business.

INDIVIDUAL'S NAME	PRESENT POSITION	YRS. EXP.	TYPE OF WORK

CERTIFICATION: I certify that all of the statements made by me are complete and correct to the best of my knowledge and that any persons named as references are authorized to furnish the Forest Service with any information needed to verify my capability to perform this project:

Name:	Title:	Date: