
____________________________________________________________________________________________________________________________________ 

|                                                                                                                                  | 

| USDA - FOREST SERVICE                                 REPORT OF TIMBER SALE                                R6-FS-2400-17 (04/10) | 

| Stewardship:  N                                       APPRAISAL SUMMARY CCF                             Version 1411 (TEA 03-14) | 

|                                                                                                                                  | 

| Region:    06                                  Sale Name:    Tuba Thin                             Appraisal Date:      04/16/14 | 

| Forest:    06 Mt Hood                          Sale Number:  51401                                 Base Period Ending:  12/31/13 | 

| District:  05 Clackamas River                  Appraise to:  Molalla                               Competition Factor:       40% | 

| Salvage:   N                                   Appraiser:    E.Kidwell                             Essential KV Cost:          0 | 

|__________________________________________________________________________________________________________________________________| 

| SELLING PRICES                  1          2          3          4          5          6          7      Average         Total   | 

|                                                                                                                                  | 

|  1. Species                   D-fir      W Hem     GBCvNS                                                                        | 

|  2. Species Code               205        263        2                                                                           | 

|  3. Product/Unit              01-03      01-03      20-03                                                                        | 

|  4. Volume                    7,142      2,382        631                                                                 10,155 | 

|                                                                                                                                  | 

|  5. Base Period Price         51.38      30.62      74.00*                                                 47.92                 | 

|  6. Base Period Index        221.87     195.99      78.00                                                 206.86                 | 

|  7. Current Index            234.30     200.43      78.00                                                 216.64                 | 

|  8. Rapid Market Adj                                                                                                             | 

|  9. Market Adj BP Price       63.81      35.06      74.00                                                  57.70                 | 

| 10. Unusual Adjustment        78.00      78.00                                                             73.15                 | 

| 11. GBCv-Nonsaw Adj                               -180.18                                                 -11.20                 | 

| 12. Product Quality Adj      -15.00       -.43                                                            -10.65                 | 

| 13. Adj Base Period Price    126.81     112.63    -106.18                                                 109.01    1,106,962.10 | 

|__________________________________________________________________________________________________________________________________| 

|                                       Zone Avg   Est Sale     Adj to                                                             | 

| COSTS                                  Cost/UM    Cost/UM    BP Cost            ROADS                   Km     Miles      Cost   | 

|                                                                                                                                  | 

| 14. Stump to Truck                      121.81     207.00     -85.19            Specified Road Con                               | 

| 15. Haul/Scale                           30.49      35.18      -4.69            Specified Road Rec    10.93     6.79      95,739 | 

| 16. Road Maintenance                     10.26      20.63     -10.37            Temporary Road Con     3.09     1.92      15,951 | 

| 17. Contract                              6.34       5.19       1.15            Haul Miles                        58             | 

| 18. Development & Other                  11.28       1.57       9.71                                                             | 

| 19. Road Const & Recon                               9.43      -9.43                         Br Disp/UM   Rd Mtc/UM   C(T)5.213# |EC 

| 20. Total (lines 14-19)                 180.18     279.00     -98.82            DEPOSITS:        4.86        8.21       5,726.32 |0.04 

|__________________________________________________________________________________________________________________________________| 

| ADVERTISED RATES                1          2          3          4          5          6          7      Average         Total   | 

|                                                                                                                                  | 

| 21. Predicted Bid Rate        27.99      13.81    -205.00                                                  10.19      103,445.00 | 

| 22. Competition Adjustment    11.20       5.52     -82.00                                                   4.08       41,397.04 | 

| 23. Property Value                                                                                                               | 

| 24. Indicated Adv Rate        16.79       8.29    -123.00                                                   6.11       62,047.96 | 

| 25. Base Rate                  3.00       3.00        .25                                                   2.83       28,729.75 | 

| 26. Adjustment                -9.12      -5.29     123.25                                                                  34.93 | 

| 27. Advertised Rate            7.67       3.00        .25                                                   6.11       62,082.89 | 

|__________________________________________________________________________________________________________________________________| 

  

 CCF to MBF Rate Factors:      1.9266     1.8950     1.9843                                                 1.9226 

 CCF to MBF Volume Factors:     .5190      .5277      .5040                                                  .5201 

 MBF to CCF Index Factors:        .52        .52        .52                                             

 CCF Base Index for A(T)5a:    236.55C    202.36C                                                        

 CCF Wtd Avg Del Log Price:    392.36     327.21                                                        

 MBF Volume:                    3,707      1,257        318                                                                  5,282 

 MBF Base Index for A(T)5a:    450.58     385.45                                                        

 MBF Advertised Rate:           14.78       5.69        .50                                                  11.76       62,100.79 

                                                                                  DEPOSITS/MBF         BD:    9.34     RM:   15.78 

 

FIN
AL



Sale name: Volume type: CCF Date: 

Forest or district: Cruise basis: 16-ft logs Avg tree dbh: 10.9

Avg volume/tree: 18.8 (cubic feet)

saw n-saw saw n-saw saw n-saw saw n-saw

136 136 DxD G 2 47 15 47 15 62 31.0

137 137 DxD G 1 23 7 23 7 30 30.0

138 138 DxD G 18 385 56 11 3 396 59 455 25.3

140 140 DxD G 10 214 31 6 2 220 33 253 25.3

140 140 DxD S 7 150 24 4 1 154 25 179 25.6

142 142 DxD G 1 23 7 23 7 30 30.0

144 144 DxD G 17 394 126 394 126 520 30.6

144 144 DxD S 9 209 66 209 66 275 30.6

146 146 DxD G 15 312 46 9 2 321 48 369 24.6

146 146 DxD S 10 214 31 6 2 220 33 253 25.3

148 148 DxD G 9 193 28 5 1 198 29 227 25.2

148 148 DxD S 14 299 43 9 2 308 45 353 25.2

150 150 DxD S 4 92 13 2 43 3 137 16 153 38.3

152 152 DxD G 1 11 1 6 1 7 24 2 26 26.0

154 154 DxD G 8 171 25 5 1 176 26 202 25.3

154 154 DxD S 16 342 49 10 3 352 52 404 25.3

156 156 DxD G 8 171 25 5 1 176 26 202 25.3

158 158 DxD G 5 107 15 3 1 110 16 126 25.2

224 224 DxD H 16 424 424 0 424 26.5

226 226 DxD H 11 291 291 0 291 26.5

238 238 DxD H 12 173 121 155 449 0 449 37.4

246 246 DxD H 19 273 192 245 710 0 710 37.4

248 248 DxD H 9 130 91 116 337 0 337 37.4

250 250 DxD H 5 72 51 65 188 0 188 37.6

252 252 DxD H 9 129 91 116 336 0 336 37.3

254 254 DxD H 6 86 61 78 225 0 225 37.5

264 264 DxD H 6 86 61 78 225 0 225 37.5

266 266 DxD H 12 173 121 155 449 0 449 37.4

268 268 DxD H 18 267 43 284 25 619 0 619 34.4

270 270 DxD H 4 59 9 63 5 136 0 136 34.0

276 276 DxD H 6 167 6 173 0 173 28.8

282 282 DxD H 10 278 11 289 0 289 28.9

296 296 DxD H 5 132 132 0 132 26.4

302 302 DxD S 1 21 3 1 22 3 25 25.0

308 308 DxD H 10 265 265 0 265 26.5

310 310 DxD H 7 194 7 201 0 201 28.7

318 318 DxD H 9 238 238 0 238 26.4

320 320 DxD H 12 318 318 0 318 26.5

342 7,133 611 947 20 1,405 3 30 0 9,515 634 10,149 29.7Sale Totals

Total Unit 

VolumeDF WH PSFNF
Total Saw 

Volume

Total 

Nonsaw 

Volume

Yarding 

System

Tuba Thin

Species   or   Species   Groups

VOLUME SUMMARY SHEET

01/17/14

Unit 

Acres

Cutting 

Unit #

Paymt 

Unit #

Mt. Hood. / CRRD

Cutting 

Type 

Design

Volume 

Per Acre



PRODUCT QUALITY ADJUSTMENT - OREGON WESTSIDE
Use with Appraisal Update #3-14

Sale Name: TUBA THIN Date: 08-Apr-14 (mm/dd/yy)

Chip Values, $/ccf

Species Minimum Representative Log price Volume Volume Log price Adjustment $/ton Avg lb Volume

Group #1 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars Avg per cf CCF

205 5.0" - 7.99" #4 sawmill 663.00 978 2,026 320.05 -95.59 25.00 59.2 631.00

8.0"-11.99" #3 sawmill 736.00 1,998 3,538 415.64 0.00

12.0"-17.99" #2 sawmill 763.00 731 1,258 443.36 27.73

18.0" - 30.0" special mill 803.00 74.00 /ccf

(insert as override on TEA input screen

-15.00 /ccf under BPP/CCF for products 08 and 20)

392.36 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #2 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars

263,264,108 5.0" - 7.99" #4 sawmill 564.00 273 584 263.65 -63.98

true firs 8.0"-11.99" #3 sawmill 633.00 618 1,194 327.63 0.00

spruces 12.0"-17.99" #2 sawmill 640.00 366 604 387.81 60.18

18.0" - 24.0" special mill 640.00

-0.43 /ccf

327.21 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #3 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars

242 < 12.0" #4 sawmill camprun

12.0"-23.99" #3 sawmill 1,009.00 524.68 0.00

24.0"+ #2 sawmill 0.00

Weighted average Product Quality Adjustment (PQA) for Species Group #3 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #4 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,

0.00

entry needed

here

Weighted average Product Quality Adjustment (PQA) for Species Group #4 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #5 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,

0.00

entry needed

here

Weighted average Product Quality Adjustment (PQA) for Species Group #5 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #6 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,

0.00

entry needed

here

Weighted average Product Quality Adjustment (PQA) for Species Group #6 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

*  Industry grade used to associate minimum dib and delivered log price.  Volume comprises mostly the representative grade,

    but also may include material of other grades.

Weighted average delivered log price for Species Group #6 =

Weighted average delivered log price for Species Group #4 =

Weighted average Product Quality Adjustment (PQA) for Species Group #1 =

Weighted average delivered log price for Species Group #1 =

Weighted average Product Quality Adjustment (PQA) for Species Group #2 =

BPP for chips =

Weighted average delivered log price for Species Group #2 =

Weighted average delivered log price for Species Group #3 =

Weighted average delivered log price for Species Group #5 =

4/17/2014 TUBApqa3_14.xls







Logging Cost Summary - Estimated Stump To Truck Cost Results

Vol Type

ccf

ccf-saw

0

0

0

ccf

ovhd=6.18/ccf or 11.89/mbf, p&r=2% of costs included (except helicopter)

0 Estimated total number operating  days for sale 141

Variable shutdown cost (all systems, if any) $/vol 0.00

Include variable shutdown in system costs?

Include Chipper? Select helicopter alternative

Sale: Report summary

Hours Used Date: table above in tons?

Haul-$'s LogCost ver 14.0
1/14/2014

Biomass haul cost

4/8/14

0

0

2

Include bio stump-

truck in mech sys?

83.49

0.00

0.00

274.23

Helicopter (1)

Tuba Thin

Summary By Logging System and Sale

Sale-as-a-whole

2,505

0

0

6,013

Estimated Seasons

149.06 31,637

Total Volume Stump-truck $/vol

Mechanized

Tractor

Shovel

Helicopter (1)

207.0010,155

Mech biomass 0 0.00
3

sawtimber basis

Logging System

Skyline

0.00

Bio stump-truck $

printed on 4/17/2014 FRE - LOGCOST 13.1 Tuba LogCost_14_0.xlsm



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Road #1

3750 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.71 Miles       = 1,420.00$   

CLEARING 2,000.00$     Per Mile   x 0.71 Miles       = 1,420.00$   

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 300.00$        

SUBTOTAL 3,140.00$   

 

OH & DEP 0.30              (Factor)   x 3,140.00$    Subtotal = 942.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER Remove Barrier 300.00$        

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 4,682.00$   

Total miles

 ROAD ACCESSES UNIT(S):

TOTAL COST :

140 (Off 6320 Road)

Sale Name :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

Sale vol. (CCF) Cost per CCFTotal cost all roads

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #2

360 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.07 Miles       = 140.00$      

CLEARING 2,000.00$     Per Mile   x 0.07 Miles       = 140.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization included with Temp Road #1 -$              

SUBTOTAL 280.00$      

 

OH & DEP 0.30              (Factor)   x 280.00$       Subtotal = 84.00$        

TEMP ROAD CLOSURES 0       X       $ 300 each        = -$              

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 364.00$      

 ROAD ACCESSES UNIT(S):

TOTAL COST :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

138 (Off Temp Road 1)

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #3

1150 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.22 Miles       = 748.00$      

CLEARING 2,000.00$     Per Mile   x 0.22 Miles       = 440.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 1,288.00$   

 

OH & DEP 0.30              (Factor)   x 1,288.00$    Subtotal = 386.40$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 1,974.40$   

 ROAD ACCESSES UNIT(S): 144 North (Old 7010-120 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #4

1190 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.23 Miles       = 782.00$      

CLEARING 2,000.00$     Per Mile   x 0.23 Miles       = 460.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization included with Temp Road #3 -$              

SUBTOTAL 1,242.00$   

 

OH & DEP 0.30              (Factor)   x 1,242.00$    Subtotal = 372.60$      

TEMP ROAD CLOSURES 0       X       $ 300 each        = -$              

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 1,614.60$   

 ROAD ACCESSES UNIT(S): 144 South (Old 710-014 Road)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #5

1040 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.20 Miles       = 680.00$      

CLEARING 2,000.00$     Per Mile   x 0.20 Miles       = 400.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 1,180.00$   

 

OH & DEP 0.30              (Factor)   x 1,180.00$    Subtotal = 354.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 1,834.00$   

 ROAD ACCESSES UNIT(S): 158 (Old 7010-130 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #6

330 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

CLEARING 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 260.00$      

 

OH & DEP 0.30              (Factor)   x 260.00$       Subtotal = 78.00$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 638.00$      

 ROAD ACCESSES UNIT(S): 146 (Off 7010-016 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #7

230 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.04 Miles       = 136.00$      

CLEARING 2,000.00$     Per Mile   x 0.04 Miles       = 80.00$        

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 236.00$      

 

OH & DEP 0.30              (Factor)   x 236.00$       Subtotal = 70.80$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 606.80$      

 ROAD ACCESSES UNIT(S): 148

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #8

860 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.16 Miles       = 544.00$      

CLEARING 2,000.00$     Per Mile   x 0.16 Miles       = 320.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 964.00$      

 

OH & DEP 0.30              (Factor)   x 964.00$       Subtotal = 289.20$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 1,553.20$   

 ROAD ACCESSES UNIT(S): 154 East (Off 7015 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #9

140 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.03 Miles       = 102.00$      

CLEARING 2,000.00$     Per Mile   x 0.03 Miles       = 60.00$        

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 182.00$      

 

OH & DEP 0.30              (Factor)   x 182.00$       Subtotal = 54.60$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 536.60$      

 ROAD ACCESSES UNIT(S): 154 Central (Off 7015 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #10

480 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.09 Miles       = 306.00$      

CLEARING 2,000.00$     Per Mile   x 0.09 Miles       = 180.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 50.00$          

SUBTOTAL 536.00$      

 

OH & DEP 0.30              (Factor)   x 536.00$       Subtotal = 160.80$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 996.80$      

 ROAD ACCESSES UNIT(S): 154 West (Off 7015 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

1.92 Kilometers: 3.07

10155 15,950.60$    1.57$          

Total miles

 ROAD ACCESSES UNIT(S): 140 (Off 6320 Road)

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Road #11

590 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.11 Miles       = 374.00$      

CLEARING 2,000.00$     Per Mile   x 0.11 Miles       = 220.00$      

 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 60.00$          

SUBTOTAL 654.00$      

 

OH & DEP 0.30              (Factor)   x 654.00$       Subtotal = 196.20$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.

Overhead and depreciation are included in the costs per mile. 1,150.20$   

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 156 (Old 7015-019 Rd)
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