
Blue 15310 CCF 4/29/14

Development & Other and Erosion Control

 15:47:34

$/HR.

DIRECTIONAL  CUTTER 36.27

TREE PULLER OPERATOR 17.26   

HIGH CLIMBER 18.27 *NOTE* $/ROCK COST

RIGGING PERSON 15.51 80cu.yd for 80.00                   # OF LANDINGS

FLAGGER 16.75 cultural site 5.00                     # CU. YD./LANDING

DUMP TRUCK 75.00 included 46.65                   $/CU.YD. DELIVER.

LOADER (WHEELED) 61.54 w/ landing 18,660.00            TOTAL

CLAMSHELL 120.00 rock >>> 1.22                     $/CCF

GRADER 120.00   

FRONT-END LOADER 92.00 $/TEMP. SPUR COST

HOOK TENDER 19.47 15,000.00            COST/MI. TEMP. SPUR

RIGGING SLINGER 18.11 2,870.00              TEMP. SPUR MI.

CHASER 16.75 8,153.41              TOTAL

LOADING COST 79.51 >>> 0.53                     $/CCF

$/Filter clothe&Rock * $/  TREE ********* * $/FLAGGERS **** ********** **************************

    $/END HAUL 1/ 

26.65 $/cu.yd.dlvd 79.51 16.24 -                       units of landing slash

1.00 $/sqyd/clothe  -                       LOADS (1 Units each)

 8 hr/day -                       MI. AVE. HAUL

 91 days -                       TRIPS/LOAD

0 cu.yd.   -                       TRIPS@1HR/ea.

4.00        trips

0 sq.yd    (& sorting of product)

   55.00                   COST/HR. CLMSHL

  16.75                   COST/HR. OPER.

35.00                   COST/HR. DTRUCK

  106.75                 TOTAL COST/HR.

-                       TOTAL

  >>> -                       $/CCF

************************** *********** ************* *********** REHAB. OF SKIDTRAILS 1/ ************

4,800.00              OBILTER.  MINS.

1/ (THESE COSTS REFLECT A SEEDING AND FERTILIZATION, 4,800.00              REHAB. MINS. 1/

 COST OF $600.00 PER ACRE BASED ON AN AVERAGE 480.00                 MOVE IN/OUT MINS.

 CALCULATION OF THE SKIDTRAILS THAT MAY NEED TO BE 10,080.00            TOTAL MINS.

 REHABILITATED FOR THIS SALE AND THE TIME ALLOWED. 168.00                 TOTAL HRS.

17,934.00            TOTAL COST

  0 LOGS* 0 FLAGGERS  

0   >>> 1.17                     $/CCF  

0 79.51 16.24   

0.00 0.00 0.00   

0.00  0.00 0.00 $/CCF   

 

 >>> 2.92                     TOTAL COST/CCF

  

    



HaulCost Appraisal - APPRAISAL SUMMARY

Version 8, Excel 2010,  3/19/2012

Sale name: Geo. area: OR Date: 04-Apr-14

Cost type
Average 

trip rtm's

CCF per 

load

Tot rtm's 

per day

Total OT 

rtm's

CCF vol 

per day

Gross cost 

per day

Net cost per 

day

Net cost 

per ccf

Net $/ccf 

w/inflation

w/o scale

with scale 325.0 8.3 582.0 102.0 14.92 550.08 579.03 38.82

<<Scaling cost is included in the total haul cost below>>

240 minutes

Volume Type…

CCF

Yes Sale or Haul Narrative

Scale cost: $63.85

$38.82Total haul cost, $/ccf = 

Blue

Include scale 

cost in final 

haul cost

HaulCost08.xlsm Haul 7.2 4/29/2014



Logging Cost Summary - Estimated Stump To Truck Cost Results

Vol Type

ccf

0

0

ccf

0

ccf

ovhd=6.18/ccf or 11.89/mbf, p&r=2% of costs included (except helicopter)

0 Estimated total number operating  days for sale 378

Variable shutdown cost (all systems, if any) $/vol 0.00

Include variable shutdown in system costs?

Include Chipper? Select helicopter alternative

Sale: Report summary

Hours Used Date: table above in tons?

Haul-$'s LogCost ver 14.0

1/14/2014

Biomass haul cost

4/2/14

2

0

2

Include bio stump-

truck in mech sys?

0.00

102.16

0.00

354.89

Helicopter (1)

Blue 

Summary By Logging System and Sale

Sale-as-a-whole

0

988

0

3,077

Estimated Seasons

155.34 411,245

Total Volume Stump-truck $/vol

Mechanized

Tractor

Shovel

Helicopter (1)

192.0115,310

Mech biomass 0 0.00
0

sawtimber basis

Logging System

Skyline

0.00

Bio stump-truck $

printed on 4/29/2014 FRE - LOGCOST 13.0 Blue Logcost.xlsm
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