Contract Name: Williams Stewardship Page 87

SCHEDULE OF ITEMS
Estimated Road
Project Name: Williams Stewardship Construction Cost: 544,679
Road Number: 654 Approved By: é# /~ M
Road Name: Fletcher Butte ul Cash Contribution:
Reconstruction Date: _£/f1 /£ Cash Supplementation:
Est. Road Construction Cost
Item No. Description Unit Quantity Unit Cost Total
15101 [Mohilization : Lump Sum l $4,100 $4,100
20103* [Clearing and Grubbing, Slash Treatment Methods for Mile 1.73 $900 $1,557
Tops and Limbs f, Logs f, and Stumps f
20301A |Removal of Culvert, Disposal Method A Each 17 $280 ' $4.760
20402* |Roadway Excavation, Compaction Method C,  Mile LT3 $900 $1,557
Finishing Method A
30322B* |Roadway Reconditioning, Aggregate Surface, Mile 1.73 $1,600 $2,768
Compaction Method B
32232C* |Screen, Haul, and Place Aggregate, {Government Cubic Yard 5 $25 ‘ $125
Source) Grading M, Type - Ditch Armor, Compaction
A
60256A |18 inch corrugated steel pipe, 0.064 inch thickness, Linear Foot 706 $37 $26,122
method A
60256B |24 inch corrugated steel pipe, 0.064 inch thickness, Linear Foot 82 $45 $3,690
: method A

Note: # next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02
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SCHEDULE OF ITEMS
Estimated Road
Project Name: Williams Stewardship - Construction Cost: $2,335
Road Number: 643R Approved By: _ ,,,,'/ L
Road Name: Spur 643R 7 Cash Contribution:
Reconstruction Date: &/ /15 Cash Supplementation:
Est. Road Construction Cost
Item No. Description Unit Quantity Unit Cost Total
15101 |Mobilization Lump Sum 1 $210 $210
20103*% |Clearing and Grubbing, Slash Treatment Methods for Mile 0.85 $900 8765
Tops and Limbs f, Logs f, and Stumps
20402* |Roadway Excavation, Compaction Method C, Mile 0.85 $900 8765
Finishing Methed A
30322A*% |Roadway Reconditioning, Compaction Method A Mile 0.35 §700 $595

Note: * next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03

Specification 109.02
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SCHEDULE OF ITEMS
Estimated Road
Project Name: Williams Stewardship - : Construction Cost: $37,778
Road Number: 643M Approved By: %:‘Lu
Road Name: North Fork Ridge Cash Contribution:
Reconstruction Date: _g/ /¢ 45 Cash Supplementation:
Est. Road Construction Cost
Item No. : Description Unit Quantity Unit Cost Total
15101 |Mobilization Lump Sum 1 $3,400 $3,400
20103* [Clearing and Grubbing, Slash Treatment Methods for Mile 6.54 $1,100 $7,194
Tops and Limbs f, Logs f, and Stumps
20301B [Removal of Gate, Disposal Method A Each 1 3400 $400
20402* |Roadway Excavation, Compaction Method C, Mile 6.54 $1,400 $9,156
Fintshing Method A |
30322A* |Roadway Reconditioning, Compaction Method A Mile 6.54 $700 $4,578 |
32232B* |Screen, Haul, and Place Aggregate, (Govemment Cubic Yard 630 F18 $12,240
32232C* [Screen, Haul, and Place Aggregate, Grading M, Type| Cubic Yard 30 $27 $810
- Ditch Armor, Compaction A

Source), Grading M, Compaction B }
|
|
|
|
|
|
|
|
|

Note: * next to an [tem Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02 / .




Contract Name:

Project Name: Williams Stewardship
Road Number: 643E
Road Name: Dry Buck Meadows

Williams Stewardship

SCHEDULE OF TTEMS

Approved By: %_g / el

Page 90

Estimated Road

Construction Cost: $12,394

Cash Contribution:

Reconstruction Date: _& a_"[. ;I 5" Cash Supplementation:
Est. Road Construction Cost
Item No. Description Unit Quantity Unit Cost Total
15101 [Mobilization Lump Sum 1 $1,100 $1,100
20103* [Clearing and Grubbing, Slash Treatment Methods for Mile 2.08 $700 51,456
Tops and Limbs f, Logs f, and Stumps f '
20301A |Removal of Culvert, Disposal Method A Each 2 5280 $560
20301B [Removal of Gate, Disposal Method A Each 1 $400 $400
20402* |Roadway Excavation, Compaction Method C, Mile 2.08 $1,100 $2,288
Finishing Method A
20426 |Grade Dip Each i , $200 $200
30322A% [Roadway Reconditioning, Compaction Method A Mile 2.08 $700 $1,456
32232B* [Screen, Haul, and Place Aggregate, (Govemment Cubic Yard 110 $24 $2,640
Source), Grading M, Compaction B
60256A (18 inch corrugated steel pipe, 0.064 inch thickness, Linear Foot 62 $37 $2,294

method A

Note: * next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02

\
1
<
|
|
|
|
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Contract Name: Williams Stewardship
SCHEDULE OF ITEMS
Estimated Road
Project Name: Williams Stewardship Construction Cost: $20,810
Road Number: 643D Approved By: M,, Pl
Road Name: Williams Creck -~ 7 Cash Contribution:
Reconstruction Date: _£//4 /157 Cash Supplementation:
Est. Road Construction Cost
Ttem No. Description Unit Quantity Unit Cost Total
15101 Mobilization : Lump Sum- 1 $1,900 $1,900
20103* [Clearing and Grubbing, Slash Treatment Methods for Mile 3.64 $1,200 $4,368
Tops and Limbs f, Logs £, and Stumps f
20301A |Removal of Culvert, Disposal Method A Each i $280 $280
20301B |Removal of Gate, Disposal Method A Each i $400 $400
20402% |Roadway Excavation, Compaction Method C, Mile 3.64 " $1,400 $5,096 '
Finishing Method A
20426 |Grade Dip Each 1 $200 $200
30322A* |Roadway Reconditioning, Compaction Method A Mile 222 S0 $1,554
30322B* |Roadway Recenditioning, Aggregate Surface, . Mile 1.42 $1,600 $2.272
Compaction Method B :
32232B% |Screen, Haul and Place Aggregate, (Government Cubic Yard 15 $24 $360
Source)type - Base Course, Grading "M", Compaction
Method B
60256B |24 inch corrugated steel pipe, 0.064 inch thickness, Linear Foot 44 $45 $1,980
method A
65001A |Furnish and Install Road Closure Device, Type 16' Each 1 $£2,400 $2,400
Steel Gate
Note: * next to an [tern Number above indicates that the quantity shown is a Contract Quantity per FP-03

Specification 109.02




Contract Name: Williams Stewardship

SCHEDULE OF ITEMS

Estimated Road

Page 92

Project Name: Williams Stewardship Construction Cost: $65,964
Road Number: 643 Approved By: W’hﬂ)’ // L~
Road Name: Dry Buck 7 v Cash Contribution:
Reconstruction Date: & / 78 Cash Supplementation:
. Est. Road Construction Cost
Item No, Description Unit Quantity Unit Cost Total
15101 |Mobilization Lump Sum 1 $6,000 $6,000
20103* |Clearing and Grubbing, Slash Treatment Methods for Mile 6.98 $800 $5,584
Tops and Limbs f, Logs f, and Stumps f
20301A |Removal of Culvert, Disposal Methed A Each 3 $280 $840
20301C |Removal of Cattleguard, Disposal Method A Each 3 $400 $1,200
20402* |Roadway Excavation, Compaction Method C, Mile 6.98 $500 $3,490
Finishing Method A
30322B* |Roadway Reconditioning, Aggregate Surface, Mile 6.98 $1,600 $11,168
Compaction Method B
32232B* |Screen, Haul, and Place Aggregate, (Government Cubic Yard 50 $27 $1,350
Source), Grading M, Compaction B
32232C%* |Screen, Haul, and Place Aggregate, (Govemment Cubic Yard 10 $31 3310
Source)} Grading M, Type - Ditch Armor, Compaction
A .
60256A |18 inch corrugated steel pipe, 0.064 inch thickness, Linear Foot 256 £37 $9.472
method A
61903 |Furnish and Install 16'x 8 Cattleguard, with precast Fach 3 $8.,850 $26,550

concrete footings.

Note: * next to an Item Number above indicates that the quantity shown is a Contract Quantity per FP-03
Specification 109.02
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Preface

Page 93

Preface_wo_03_15_2004_m

Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of

National Forest System Roads.




|
|
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101 - Terms, Format, and Definitions

101.00_nat_us_07_25 2005

161.01 Meaning of Terms _
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications.

101.01_nat uws_01_22 2009

161.01 Meaning of Terms
Delete all references to the FAR (Federal Acquisition Regulations) in the specifications.

101.03 nat us 06 16 2006

181.93 Abbreviations.
Add the following to (a) Acronyms;

'NESC National Electrical Safety Code

AFPA American Forest and Paper Association
MSHA Mine Safety and Health Administration
NIST National Institute of Standards and Technology

WCLIB West Coast Lumber Inspection Burcau

Add the following to (b} SI symbols:

mp Milepost

pPpm Part Per Million

101.04_nat_us_03_2% 2007

161,84 Definitions,

Delete the following definitions and substitute the following:
Bid Schedule--The Schedule of lems.
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Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of
prescribed work. In a timber sale contract, the contractor is the “purchaser”.”

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular
line (including easement, lease, permit, or license to occupy, use, or traverse public or private
lands), or (2) Real property necessary for the project, including roadway, buffer areas, access,
and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition
Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as
applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or
“design change” as used in the Timber Sale Contract.

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96
Forest Service Specifications for the Construction of Roads and Bridges. Under these FP
specifications this term is replaced by the term “Contract Quantities”.

Forest Service--The United States of America, acting through the Forest Service, U.S.
Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.
Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the
Government under the terms of a Timber Sale Contract and acting independently or through
agents, employees, or subeontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires
designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36

CIR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of
construction items, quantities, units of measure, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the
specifications to determine merchantable timber.

Add Figure 101-1—Tllustration of road structure terms:
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Contract Name: Williams Stewardship

Figure 101-1—Illustration of road structure terms.
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101.04 Definitions.
Delete the following definitions:

Contract Modification
Day
Notice to Proceed

Solicitation

Page 97
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102 - Bid, Award, and Execution of Contract

FPuage 98

102.00_nat us 02_16_2005

102 Bid, Award, and Execution of Contract

Delete Section 102 in its entirety.
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103 - Scope of Work

reietions

Delete all but subsection 103.01 Intent of Contract.

Page 99

103.00_nat_us_02_16_2005
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104 - Control of Work

Deletions

Delete Sections 104.01, 104.02. and 104.04.

104.03 Specifications and Drawings.

Delete 104.03.

Add the following subsection:

104.06 Use of Roads by Contractor

Page 100

104.00_nat_us_06_16_20006

104.03_nat_us_01_22 2009

104.06_nat us 02 17 2005

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all
activities necessary to complete this contract, subject to the limitations and authorizations
designated in the Road Order(s) or described in the contract, when such use will not damage the
roads-or national forest resources, and when traffic can be accommodated safely.
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105 - Control of Material

105.02_nat us 01_18_2007

105,02 Material Sources.

105.02(a) Government-provided sources.
Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H. Use all suitable material for
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation
in disturbed areas according to section 625.

105.02(a) Government Provided Sources.

(a) Government-provided sources. Add the following:

Government-provided sources for this project are identified as follows:

(1) Government-provided mandatory sources.

Obtain material for use as pit run aggregate from the Ferncroft Pit on NFSR# 654E.
(2} Government-provided optional sources.

Material for use as riprap may be obtained from approved areas within the project.

105.02¢a) Goverament Provided Sources.

There is no charge for material taken from the Ferncroft pit on NFSR# 654E

105,05 _nat us 05 12_2004

165,08 Use of Material Found in the Work.

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the
following:

Materials produced or processed from Government lands in excess of the quantities required for
performance of this contract are the property of the Government. The Government is not
obligated to make reimbursement for the cost of producing these materials.
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106 - Acceptance of Work

106.01 nat us_07_31_2007

106.01 Conformity with Confract Reguirements.

Delete Subsection 106.01 and substitute the following;

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard
authorities refer to the methods in effect on the date of solicitation for bids.

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material
requirements shown on the plans or specified in the contract.

Incorporate manufactured materials into the work according to the manufacturer’s
recommendations or to these specifications, whichever is more strict.

Plan dimensions and contract specification values are the values to be strived for and complied
with as the design values from which any deviations are allowed. Perform work and provide
material that is uniform in character and reasonably close to the prescribed value or within the
specified tolerance range. The purpose of a tolerance range is to accommodate occasional minor
variations from the median zone that are unavoidable for practical reasons.

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification
will be considered to be nominal masses or dimensions. Unless specific contract tolerances are
noted, established manufacturing tolerances will be accepted.

The Government may inspect, sample, or test all work at any time before final acceptance of the
project. When the Government tests work, copies of test reports are furnished to the Contractor
upon request. Government tests may or may not be performed at the work site. If Contractor
testing and inspection is verified by the Government, the Contractor’s results may be used by the
Government to evaluate work for acceptance. Do not rely on the availability of Government test
results for process control.

Aceeptable work conforming to the contract will be paid for at the contract unit bid price. Four
methods of determining conformity and accepting work are described in Subsections 106.02 to
106.05 inclusive. The primary method of acceptance is specified in each Section of work.
However, work may be rejected at any time it is found by any of the methods not to comply with
the contract.

Remove and replace work that does not conform to the contract, or to prevailing industry standards
where no specific contract requirements are noted, at no cost to the Government.
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(a) Disputing Government test results. If the accuracy of Government test results is
disputed, promptly inform the CO. If the dispute is unresolved after reasonable steps
are taken to resolve the dispute, further evaluation may be obtained by written
request. Include a narrative describing the dispute and a proposed resolution
protocol that addresses the following:

(1) Sampling method;

(2) Number of samples;

(3) Sample transport;

(4) Test procedures;

(5) Testing laboratories;

(6) Reporting;

(7} Estimated time and costs; and
(8) Validation process.

If the evaluation requires additional sampling or testing be performed, mutually agree with
the Government on witnessing procedures and on sampling and testing by a third party
laboratory. Use a third party laboratory accredited by the AASHTO accreditation program. |
Provide proof of the laboratory’s accreditation for the test procedures to be used. Do not |
use the same laboratory that produced the disputed Government test results or that

produced the test results used as a basis for the dispute.

The CO will review the proposed resolution protocol and may modify it before final
approval and execution.

The Government will use the approved resolution protocol test results to determine the
validity of the disputed testing. If the Government test results are validated, the Contractor
will be responsible for all costs associated with developing and performing the resolution
protocol. If the Government test results are not validated, the Government will be
responsible for all costs associated with developing and performing the resolution protocol.
If the validity of the Government test results cannot be determined, the Contractor and
Government will equally share all costs associated with developing and carrying out the
resolution protocol.

(b) Alternatives to removing and replacing non-conforming work. As an alternative to
removal and replacement, the Contractor may submit a written request to:

(1) Have the work accepted at a reduced price; or

(2) Be given permission to perform corrective measures to bring the work into
conformity.
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The request must contain supporting rationale and documentation. Include references or data
justifying the proposal based on an evaluation of test results, effect on service life, value of
material or work, quality, aesthetics, and other tangible engineering basis. The CO will
determine disposition of the nonconforming work.

106.07 nat us 05 11 2004

166.07 i)eiete
Delete subsection 106.07.
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107 - Legal Relations and Responsibility to the Public

187.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06_nat_us_06_16 2006

107.06 Contractor’s Responsibility for Work.
Delete the following from the first paragraph.

“except as provided in Subsection 106.07”.

107.08 Sanitation, Health, and Safety

Delete the entire subsection.

107.09_nat us 06_16_2006

107.09 Legal Relationship of the Parties.

Delete the eniire subsection.

147.10 Environmental Protection.

Add the following:

Design and locate equipment repair shops, stationary refueling sites, or other facilities to
minimize the potential and impacts of hazardous material spills on Government land.

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling
facilities, storage and handling of hazardous materials, and similar information. Immediately
notify the CO of all hazardous material spills. Provide a written narrative report form no later
than 24 hours after the initial report and include the following:

e Description of the item spilled (including identity, quantity, manifest number, and other
identifying information).

e Whether amount spilled is EPA or state reportable, and if so whether it was reported, and
to whom. ' o
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e Exact time and location of spill including a description of the area involved.
o Containment procedures.

e Summary of any communications the Contractor bad with news media, Federal, state and
local regulatory agencies and officials, or Forest Service officials.

¢ Description of clean-up procedures employed or to be employed at the site including final
disposition and disposal location of spill residue.

When available provide copies of all Spill related clean up and closure documentation and
correspondence from regulatory agencies.

The Contractor is solely responsible for all spills or leaks that occur during the performance of
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies
with Federal, state, and local laws and regulations.
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108 - Prosecution and Progress

108.00 nat us 02 16 2005

108 Delete.

Delete Section 108 in its entirety.
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109 - Measurement and Payment

109.00_nat us_02_17 2005

149 Deletions
Delete the following entire subsections:

109.06 Pricing of Adjustments.

109.07 Eliminated Work.
109.08 Progress Payments.

109.09 Final Payment.

189.82 Measurement Terms and Definitions.
(b) Contract quantity.

Add the following:

Contract quantities will be adjusted only when there are errors in the original design of 15% or
more.

Change the following:
“(b) Cubic yard” to “(c} Cubic yard™.
Add the following definition:

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and
extreme usable length of each piece of lumber or timber actually incorporated in the job. For
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each

piece actually incorporated in the job.
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1585 - Schedules for Construction Contracts

155 Delete.

Delefe Section 155 in its entirety.

Page 109

155.00_nat_us_05_11_2004
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156 - Public Traffic

156.03_nat_us_02_24 2005

156.03 Aceommodating Traffic During Work.

Delete the following from the last paragraph:
according to Subsection 106.07(b)

156.04_nat_us_02_24 2005

156.04 Maintaining Roadways During Work.
{a) Add the following:

Do not construct detours outside of the clearing limits or use alternate route detours without the
approval of the CO.

156.08_nat us 02 24 2005

156,08 Traffic and Safety Supervisor,

Delete this subsection in its entirety.
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157 - Soil Erosion Control

157.03_nat_us_02 24 2005

15703 General
Delete the entire subsection and replace withi the following:

Prior to the start of construction, submit a written plan that provides permanent and temporary
erosion control measures to minimize erosion and sedimentation during and after construction.
Do not begin work until the necessary controls for that particular phase of work have been
implemented. Do not modify the type, size, or location of any control. An alternate erosion
control plan with all necessary permits may be submitted 30 days before intended use.

Incorporate all permanent erosion control features into the project at the earliest practicable time,
as outlined in the approved plan,

‘When erosion control measures are not functioning as intended, immediately take corrective

action.
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201 - Clearing and Grubbing

201,00 nat us 08 05_2009

261,02 Material;

Delete Tree wound dressing material reference.

201.03 General.

Delete the last sentence.

201.04 Clearing.

Delete the last sentence of (d).

261.01 Deseription

Replace with the following

This work consists of clearing and grubbing within clearing limits and other designated areas.

201.04_nat_us 02 22 2003

201.84 Clearing,. (¢)

Delete paragraph (¢) and replace with the following;

(c) In areas outside the excavation, embankment, and slope rounding limits, cut stumps to
within 12 inches or one-third of the stump diameter of the ground, whichever is higher,
measured on the side adjacent to the highest ground. For timber sales, stump heights will
meet the requirements of the Timber Sale contract.

201.04 Clearing.

Delete subsection (d) and replac_:e with the following:
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(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, that is
within the clearing limits but beyond the roadway and not in a decking area, and that does
not interfere with sight distance along the road.

Add the following:

(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet above the
roadbed unless otherwise indicated. Trim tree limbs as near flush with the trunk as
practicable,

(f) Remove brush from log decks. Deck logs so that logs are piled parallel to one
another; can be removed by standard log loading equipment; will not damage standing
trees; will not interfere with drainage, and will not roll. Keep logs in log decks free of
brush and soil.

201.04 Clearing.
Add the following:

When marked in advance, remove dead trees over 6 inches in diameter measured at 12 inches
above the ground that lean toward the road and are tall enough to reach the roadbed.

201.06_nat_us_11_09_2005

201.06 Disposal

Delete the first sentence of this paragraph and substitute the following:

Limb and deck logs that meet utilization standards at locations approved by the CO or otherwise
designated. Deck logs according to 201.04 (f).

201.06 Disposal.

Delete the first sentence of this subsection and substitute the following:

Dispose of merchantable timber designated for removal according to the provisions of the timber
sale contract. '
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203 - Removal of Structures and Obstructions

203.01_nat_us 02 _25_2005

263.01 Deseription.

Delete and replace with the foHowing:

This work consists of disposing of construction slash and debris, salvaging, removing, and
disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and
other obstructions.

203.05_nat_us_02_18_2005

263.05 Disposing of Material,

Add the following;

(e) Windrowing Construction Slash. Place construction slash outside the roadway in neat,
compacted windrows approximately parallel to and along the toeline of embankment slopes. Do
not permit the top of the windrows to extend above subgrade. Use construction equipment to
matt down all material in a windrow to form a compact and uniform pile. Construct breaks of at
least 15 feet at least every 200 feet in a windrow. Do not place windrows against trees. Obtain
approval for pioneer roads. A pioneer road may be constructed to provide an area for placement
of windrows, provided the excavated material is kept within the clearing limits and does not
adversely affect the road construction.

(f) Scattering. Scatter construction slash outside the clearing limits without damaging trees.
Limb all logs. Place logs and stumps away from trees, positioned so they will not roll, and are
not on top of one another. Limb and scatter other construction slash to reduce slash
concentrations. :

(g) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps greater
than 3 inches in diameter and longer than 3 feet. Deposit chips or ground woody material on
embankment slopes or outside the roadway to a loose depth less than 6 inches. Minor amounts of
chips or ground woody material may be permitted within the roadway if they are thoroughly
mixed with soil and do not form a layer.

(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other debris to
form a mat upon which construction equipment is operated. Place stumps upside down and blend
stumps into the mat.

(i) Decking Firewood Material. Remove brush from decks. Limb and deck logs that do not
meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut logs to
lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and soil.

(j) Removal to designated locations. Remove construction slash to designated locations.
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(k) Piling. Pile construction slash in designated areas. Place and construct piles so that if the
piles are burned, the burning will not damage remaining trees. Keep piles free of dirt from
stumps. Cut unmerchantable logs into lengths of less than 20 feet.

(1) Placing Slash on Embankment Slopes. Place construction slash on completed embankment
slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed
slope. Do not place slash closer than 2 feet below subgrade. Priority for use of available slash is
for: (1) through fills; (2} insides of curves; and (3) diich relief outlets.

(m) Hydrological Sensitive Placement. Where required use this method in combination with
other designated methods to dispose of material to reduce erosion and to aid in re-vegetation:
1. Place windrow segments on contours, wrap in type [ geotextile.

2. Place logs as log erosion barriers on contours. Place logs so that 80% of their
length is on the ground surface.

3. Scatter slash on bare or disturbed areas within or outside the clearing limits as
directed.

4. Scatter chips or ground woody material on bare or disturbed areas within or outside
the clearing limits as directed.

Place stumps in swales or on sites to form planting pockets. Place windrow segments on
contours, wrap in type I geotextile.

203.08_nat_us_02_24_2005

203.08 Payment

Add the following:

Disposal of construction slash will be compensated under the designated pay item in Section
201.
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204 - Excavation and Embankment

Replace Section 204 in its entirety with the following:
Description

204.01 This work consists of excavating material and constructing embankments. This includes
furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing
earthen and rocky material.

204.02 Definitions.
(a) Excavation. Excavation consists of the following:

(1) Roadway excavation. All material excavated from within the right-of-way or
easement areas, except subexcavation covered in (2) below and structure excavation
covered in Sections 208 and 209, Roadway excavation includes all material encountered
regardless of its nature or characteristics. '

(2) Subexcavation. Material excavated from below subgrade elevation in cut sections or
from below the original groundline in embankment sections. Subexcavation does not
include the work required by Subsections 204.05, 204.06(b), and 204.06(c).

(3) Borrow excavation. Material used for embankment construction that is obtained
from outside the roadway prism. Borrow excavation includes unclassified borrow, select
borrow, and select topping.

(b) Embankment construction. Embankment construction consists of placing and
compacting roadway or borrow excavation. This work includes:

(1) Preparing foundation for embankment;
(2) Constructing roadway embankments;
(3) Benching for side-hill embankments;
(4) Constructing dikes, ramps, mounds, and berms; and
- (5) Backfilling subexcavated areas, holes, pits, and other depressions.

(¢) Conserved topsoil. Excavated material conserved from the roadway excavation and
embankment foundation areas that is suitable for growth of grass, cover crops, or native

vegetation.

(d) Waste. Excess and unsuitable roadway excavation and subexcavation that cannot be used.
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Material

204.03 Conform to the following Subsections:

Backfill material 704 .03
Select borrow 704.07
Select topping ' 704.08
Topping 704.05
Unclassified borrow 704.06
Water 725.01

Construction Requirements

204.04 Preparation for Roadway Excavation and Embankment Construction. Clear the area
of vegetation and obstructions according to Sections 201 and 203.

204.05 Reserved.
204.06 Roadway Excavation. Excavate as follows:

(a) General. Do not disturb material and vegetation outside the construction limits.
Incorporate only suitable material into embankments. Replace any shortage of suitable
material caused by premature disposal of roadway excavation. Dispose of unsuitable or excess
excavation material according to Subsection 204.14.

At the end of each day's .operations, shape to drain and compact the work area to a uniform
cross-section. Eliminate all ruts and low spots that could hold water.

Retrieve material deposited outside of the clearing Himits as directed by the CO. Place.
unsuitable material in designated areas.

(b) Rock cuts. Blast rock according to Section 205. Excavate rock cuts to 6 inches below
'subgrade within the roadbed limits. Backfill to subgrade with topping or with other suitable
material. Compact the material according to Subsection 204.11

(¢) Earth cuts. Scarify earth cuts to 6 inches below subgrade within the roadbed limits.
Compact the scarified material according to Subsection 204.11.

(d) Pioneer Roads. Road pioneering, slash disposal, and grubbing of stumps may proceed
concurrently with excavation. Conduct excavation and placement operations so material to be
treated under Section 201 will not be incorporated into the roadway unless specified in the
- slash treatment method. Maintain drainage during pioneering operations.

Remove snow and ice in advance of the work and deposit beyond the roadway limits in a
manner that will not waste material or generate sediment. Do not incorporate snow and ice into
embankments. Place snow or ice in a manner to prevent resource damage.
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204.07 Subexcavation. Excavate material to the limits designated by the CO. Take cross-
sections according to Section 152. Prevent unsuitable material from becoming mixed with the
backfill. ~ Dispose of unsuitable material according to Subsection 204.14. Backfill the
subexcavation with topping, or other suitable material. Compact the material according to
Subsection 204.11.

204.08 Borrow Excavation. Use all suitable roadway excavation in embankment construction.
Do not use borrow excavation when it results in excess roadway excavation. Deduct excess
borrow excavation from the appropriate borrow excavation quantity.

Obtain borrow source acceptance according to Subsection 105.02. Develop and restore borrow
sources according to Subsection 105.03. Do not excavate beyond the established limits. When
applicable, shape the borrow source to permit accurate measurements when excavation is
complete.

20409 Preparing Foundation for Embankment Constructlon Prepare foundation for
embankment construction as follows:

(a) Embankment less than 4 feet high over natural ground. When designated, remove
topsoil and break up the ground surface to a minimum depth of 6 inches by plowing or
scarifying. Compact the ground surface according to Subsection 204.11.

(b) Embankments over an existing asphalt, concrete, or gravel road surface. Scarify
gravel roads to a minimum depth of 6 inches. Scarify or pulverize asphalt and concrete roads
to 6 inches below the pavement. Reduce all particles to a maximum size of 6 inches and
produce a uniform material. Compact the surface according to Subsection 204.11.

(¢) Embankment across ground not capable of supporting equipment. Dump successive
loads of embankment material in a uniformly distributed layer to construct the lower portion of
the embankment. Limit the layer thickness to the minimum depth necessary to support the
equipment.

(d) Embankment on an existing slope steeper than 1V:3H. Cut horizontal benches in the
existing slope to a sufficient width to accommodate placement and compaction operations and
equipment. Bench the slope as the embankment is placed and compacted in layers. Begin each
bench at the intersection of the original ground and the vertical cut of the previous bench.

204.10 Embankment Construction. Incorporate only suitable roadway excavation material into
the embankment. When the supply of suitable roadway excavation is exhausted, furnish
unclassified borrow to complete the embankment. Obtain written approval before beginning
construction of embankments over 6 feet high at subgrade centerline. Construct embankments as
follows: :

(a) General. At the end of each day's operations, shape to drain and compact the embankment
surface to a uniform cross-section. Eliminate all ruts and low spots that could hold water.
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During all stages of construction, route and distribute hauling and leveling equipment over the
width and length of each layer of material.

Compact embankment side slopes flatter than 1V:1.75H with a tamping type roller or by
walking with a dozer. For slopes 1V:1.75H or steeper, compact the slopes as construction of
the embankment progresses.

Where placing embankment on one side of abutments, wing walls, piers, or culvert headwalls,
compact the material using methods that prevent excessive pressure against the structure.

Where placing embankment material on both sides of a concrete wall or box structure, conduct
operations so compacted embankment material is at the same elevation on both sides of the
structure.

Where structural pilings are placed in embankment locations, limit the maximum particle size
to 4 inches.

(b) Embankment within the roadway prism. Place embankment material in horizontal
layers not exceeding 12 inches in compacted thickness. Incorporate oversize boulders or rock
fragments into the 12-inch layers by reducing them in size or placing them individually as
required by (c) below. Compact each layer according to Subsection 204.11 before placing the
next layer.

Material composed predominately of boulders or rock fragments too large for 12-inch layers
may be placed in layers up to 24 inches thick. Incorporate oversize boulders or rock fragments
into the 24-inch layer by reducing them in size or placing them individually according to {(c)
below. Place sufficient earth and smaller rocks to fill the voids. Compact each layer according
to Subsection 204.11 before placing the next layer.

(¢} Individual rock fragments and boulders. Place individual rock fragments and boulders
greater than 24 inches in diameter as follows:
(1) Reduce rock to less than 48 inches in the largest dimension.
(2) Distribute rock within the embankment to prevent nesting.
(3) Place layers of embankment material around each rock to a depth not greater than that
permitted by (b) above. Fill all the voids between rocks.
(4) Compact each layer according to Subsection 204.11 before placing the next layer.

(d) Embankment outside of roadway prism. Where placing embankment outside the staked
roadway prism, place material in horizontal layers not exceeding 24 inches in compacted
thickness. Compact each layer according to Subsection 204.11.

204.11 Compaction. Compact the embankment using one of the following methods as
specified:

(a) Compaction A, Use AASHTO T 27 to determine the amount of material retained on a
Number 4 sieve. If there is more than 80 percent retained on the No. 4 sieve use procedure (1).
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If there is 50 to 80 percent retained on the No. 4 sieve use procedure (2). If there is less than 50
percent retained on the No. 4 sieve use procedure (3).
(1) Adjust the moisture content to a level suitable for compaction. Fill the interstices
around rock with earth or other fine material as practical. Use compression-type rollers at
speeds less than 6feet per second and vibratory rollers at speeds less than 3 feet per second.
Compact each layer of material full width with one of the following and until there is no
visible evidence of further consolidation.

fa) Four roller passes of a vibratory roller having a minimum dynamic force of
40,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per
minute.

(b) Eight roller passes of a 20-ton compression-type roller.

(c) Eight roller passes of a vibratory roller having a minimum dynamic force of
30,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per
minute,

Inerease the compactive effort for layers deeper than 12 inches as follows:
¢ For each additional 6 inches or fraction thereof, increase the number of rolier
passes in (a} above by four passes.
e For each additional 6 inches or fraction thercof, increase the number of roller
passes in (b) and (c) above, by eight passes.

(2) Use AASHTO T 99 to determine the optimum moisture content of the portion of the
material passing a No. 4 sieve. Multiply this number by the percentage of material passing
aNo. 4 sieve, and add 2 percent to determine the optimum moisture content of the material.
Adjust the moisture content of material classified A-1 through A-5 to a moisture content
suitable for compaction. Adjust the moisture content of material classified A-6 and A-7 to
within 2 percent of the optimum moisture content.

Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at
speeds less than 3 feet per second. Compact each layer of material full width according to
(1) above.

(3) Classify the material according to AASHTO M 145. For material classified A-1 or A-
2-4, determine the maximum density according to AASHTO T 180, method D. For other
material classifications, determine the optimum moisture content and maximum density
according to AASHTO T 99, method C.

Adjust the moisture content of material classified A-1 through A-5 to a moisture content
suitable for compaction. Adjust the moisture content of material classified A-6 and A-7 to
within 2 percent of the optimum moisture content.

Use compression-type or vibratory rollers. Compact cach layer of material full width to at

" least 95 percent of the maximum density. Determine the in-place density and moisture
content according to AASHTO T 310 or other approved test procedures. When required,
use AASHTO T 224 to correct for coarse particles.
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(b) Compaction_B. Place material by end dumping to the minimum depth needed for
operation of spreading equipment. Adjust the moisture content of the material to obtain a mass
that will not visibly deflect under the load of the hauling and spreading equipment. Operate
compaction equipment over the full width of each layer until there is no visible evidence of
further consolidation or, if when a sheepsfoot roller is used, the roller “walks out” of the layer.
Make at least three complete passes.

(¢) Compaction C. Place material by end dumping to the minimum depth needed for
operation of spreading equipment. Level and smooth each embankment layer before placing
the next layers. Operate hauling and spreading equipment uniformly over the full width of each
layer. Construct a solid embankment with adequate compaction by working smaller rock and
fines in with the larger rocks to fill the voids, and by operating hauling and spreading
equipment uniformly over the full width of each layer as the embankment is constructed.

204.12 Ditches. Slope, grade, and shape ditches. Remove all projecting roots, stumps, rock, or
similar matter. Maintain all ditches in an open condition and free from leaves, sticks, and other
debris.

Form furrow ditches by plowing or using other acceptable methods to produce a continuous
furrow. Place all excavated material on the downhill side so the bottom of the ditch is
approximately 18 inches below the crest of the loose material. Clean the ditch using a hand shovel,
ditcher, or other suitable method. Shape to provide drainage without overflow.

204.13 Sloping, Shaping, and Finishing. Complete slopes, ditches, culverts, riprap, and other
underground minor structures before placing aggregate courses. Slope, shape, and finish as
follows: ' '

(a) Sloping. Leave all earth slopes with uniform roughened surfaces, except as described in (b}
below, with no noticeable break as viewed from the road. Except in solid rock, round tops and
bottoms of all slopes including the slopes of drainage ditches. Round material overlaying solid
rock to the extent practical. Scale all rock slopes. Slope rounding is not required on tolerance
class D though M roads.

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and
repair or restore all damage to the work. Bench or key the slope to stabilize the slide. Reshape
the cut or embankment slope to an acceptable condition.

(b) Stepped slopes. Where required by the contract, construct steps on slopes of 14V:1H to
1V:2H. Construct the steps approximately 18 inches high. Blend the steps into natural ground
at the end of the cut. If the slope contains nonrippable rock outcrops, blend steps into the rock.
Remove loose material found in transitional area. Except for removing large rocks that may
fall, scaling stepped slopes is not required.

(c) Shaping. Shape the subgrade to a smooth surface and to the cross-section required. Shape
stopes to gradually transition into slope adjustments without noticeable breaks. At the ends of
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cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical
planes to blend into each other or into the natural ground.

(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the
typical sections. Remove unsuitable material from the roadbed and replace it with suitable
material. Finish roadbeds to the tolerance class shown in table 204-2.Ensure that the subgrade
is visibly moist during shaping and dressing. Scarify to 6 inches below the bottom of low
sections, holes, cracks, or depressions and bring back to grade with suitable material. Maintain
proper ditch drainage.

For surfaced roads, remove all material larger than 6 inches from the top 6 inches of the
roadbed.

For unsurfaced roads, use one of the following methods to finish the roadbed:
(1) Method A. Remove all material larger than 6 inches from the top 6 inches of the
roadbed and replace with suitable material.
(2) Method B. Use a vibratory grid roller or approved equal with a minimum weight of 10
tons. Roll at least 5 full-width passes or until there is no visible evidence of further
consolidation.
(3) Method C. For roads designated as Construction Tolerance Class K, L, or M, finish the
roadbed by spreading the excavation. Eliminate rock berms.

204.14 Disposal of Unsuitable or Excess Material. Dispose of unsuitable or excess material at
designated sites or legally off of the project.

When there is a pay item for waste, shape and compact the waste material in its final location. Do
not mix clearing or other material not subject to payment with the waste material.

204.15 Acceptance. See Table 204-1 for sampling and testing requirements.

Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and
106.04. '

Excavation and embankment constructionlwill be evaluated under Subsections 106.02 and 106.04.
Clearing and removal of obstructions will be evaluated under Sections 201 and 203.
Construction tolerance for all roads in the project is Tolerance Class L.

Measurement

204.16 Measure the Section 204 items listed in the bid schedule according to Subsection 109.02
and the following as applicable.

(a) Roadway excavation. Measure roadway excavation in its original position as follows:
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(1) Include the following volumes in roadway excavation:
(a) Roadway prism excavation;
(b) Rock material excavated and removed from below subgrade in cut sections;
(c) Unsuitable material below subgrade and unsuitable material beneath embankment
areas when a pay item for subexcavation is not shown in the bid schedule;
(d) Ditches, except furrow ditches measured under a separate bid item;
(eTopsoil; '
(f) Borrow material used in the work when a pay item for borrow is not shown in the
bid schedule; .
(g) Loose scattered rocks removed and placed as required within the roadway;
(h) Conserved material taken from stockpiles and used in Section 204 work; and
(i) Slide and slipout material not attributable to the Contractor's method of operation.

(2) Do not include the following in roadway excavation:
{a) Overburden and other spoil material from borrow sources;
(b) Overbreakage from the backslope in rock excavation;
(c}) Water or other liquid material;
(d) Material used for purposes other than required;
(e) Roadbed material scarified in place and not removed;
(f) Material excavated when stepping cut slopes;
(g) Material excavated when rounding cut slopes;
(k) Preparing foundations for embankment construction;
(1) Material excavated when benching for embankments;
(/) Slide or slipout material attributable to the Contractor's method of operation;
(k) Conserved material taken from stockpiles constructed at the option of the
Contractor; and
(1) Material excavated outside the established slope limits.

(3) When both roadway excavation and embankment construction pay items are shown in
the bid schedule, measure the following as roadway excavation only:
(@) Unsuitable material below subgrade in cuts and unsuitable material beneath
embankment arcas when a pay item for subexcavation is not shown in the bid
schedule;
() Slide and slipout material not attributable to the Contractor’s method of
operations; and
(¢) Drainage ditches, channel changes, and diversion ditches.

(b) Unclassified borrow, select borrow, and select topping. When measuring by the cubic
yard measure in its original position. If borrow excavation is measured by the cubic yard in
place, take initial cross-sections of the ground surface after stripping overburden. Upon
completion of excavation and after the borrow source waste material is returned to the source,
retake cross-sections before replacing the overburden.

Do not measure borrow excavation used in place of excess roadway excavation.
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(¢) Embankment construction. Measure embankment construction in its final position. Do
not make deductions from the embankment construction quantity for the volume of minor
structures.

(1) Include the following volumes in embankment construction:
(a) Roadway embankments;
(b} Material used to backfill subexcavated areas, holes, pits, and other depressions;
(c) Material used to restore obliterated roadbeds to original contours; and
(d) Material used for dikes, ramps, mounds, and berms.

(2) Do not include the following in embankment construction:
(a) Preparing foundations for embankment construction;
(b) Adjustments for subsidence or settlement of the embankment or of the foundation
on which the embankment is placed; and
(¢) Material used to round fill slopes.

(d) Rounding cut slopes. Measure rounding cut slopes horizontally along the centerline of the
roadway if a pay item for slope rounding is included in the bid schedule. If a pay item for slope
rounding is not included in the bid schedule slope rounding will be considered subsidiary to
excavation. :

(e) Waste. Measure waste by the cubic yard in its final position. Take initial cross-sections of
the ground surface afier stripping over burden. Upon completion of the waste placement,
retake cross-sections before replacing overburden.

(f) Slope scaling. Measure slope scaling by the cubic yard in the hauling vehicle.

Payment

204.17 The accepted quantities will be paid at the contract price per unit of measurement for the
Section 204 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.
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