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RIDGE SPY/PIONEER TRAIL STEWARDSHIP

ROADWORK PLAN-APPRAISAL ALLOWANCE

DATE (Rev.): 6/25/2012

Road
Number

Mile Post

Item Description

Season
of Use

Unit

Quantity

Unit
Allowance

Appraisal
Allowance

FR 502

D

0.00-2.50

Shape road to crown or
outslope as needed. Clear
and grub brush with all
roadwork to match typical
cross section drawing.
Restore existing ditches left
and right. As directed by the
Forest Service.

Mile

2.50

2,600.00

$ 6,500.00

0.00-0.01

Haul and place 10 c.y. (13 c.y.
loose) pit run from Cascade
pit (T49N,R41W, Sec. 5).
Comp. Method - A

C.Y.

10

11.00

$ 110.00

0.01-0.06

Haul and place 48 c.y. (62 c.y.
loose) pit run 12" wide from
Cascade pit (T49N,R41W,
Sec. 5). Comp. Method - A

C.Y.

48

11.00

$ 528.00

0.05

Furnish and install 50 lin.ft. of
silt fence at culvert site. 25
lin. ft. atinlet and 25 lin. ft. at
outlet.

Lin.Ft.

DQ

50

3.00

$ 150.00

0.05

Remove existing culvert and
dispose off of government

property.

L.S.

150.00

150.00

0.05

Prepare culvert bed

L.S.

150.00

150.00

0.05

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.
Construct 25' inlet ditch right
and 50' outlet ditch left.

L.S.

425.00

$ 425.00

0.05

Haul and place 12 c.y. (16 c.y.
loose) pit run from Cascade
pit (T49N,R41W, Sec. 5).
Comp. Method - A

C.Y.

12

11.00

$ 132.00

0.26

Furnish and install 50 lin.ft. of
silt fence at culvert site. 25
lin. ft. at inlet and 25 lin. ft. at
outlet.

Lin.Ft.

DQ

50

3.00

$ 150.00

0.26

Remove existing culvert and
dispose off of government
property.

L.S.

150.00

@

150.00

0.26

Prepare culvert bed

L.S.

150.00

$ 150.00

0.26

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.

AQ

24

14.00

$ 336.00

Prepared By Eric Cromell

Civil Engineering Technician
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RIDGE SPY/PIONEER TRAIL STEWARDSHIP
ROADWORK PLAN-APPRAISAL ALLOWANCE

DATE (Rev.): 2/27/2012

Road
Number

Mile Post

Item Description

Season
of Use

Unit

Quantity

Unit
Allowance

Appraisal
Allowance

FR 502
Cont.

0.26

Haul and place 60 c.y. (78 c.y.
loose) pit run from Cascade
pit (T49N,R41W, Sec. 5).
136'Lx12'Wx1'D Comp.
Method - A

C.Y.

60

11.00

$  660.00

0.39

Haul and place 20 c.y. (26 c.y.
loose) pit run over existing
culvert from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

20

11.00

$ 220.00

0.45

Prepare culvert bed

L.S.

150.00

$ 150.00

0.45

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

14.00

$ 336.00

0.45

Construct 75' outlet ditch right.

Lin.Ft.
DQ

75

1.00

$ 75.00

0.45

Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

12

11.00

$ 132.00

0.60

Remove existing culvert and
dispose off of government

property.

L.S.

150.00

$ 150.00

0.60

Prepare culvert bed

L.S.

150.00

$ 150.00

0.60

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

14.00

$ 336.00

0.60

Construct 50' outlet ditch right.

Lin.Ft.
DQ

50

1.00

$ 50.00

0.60

Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

12

11.00

$ 132.00

0.61-0.63

Haul and place 30 c.y. (39 c.y.
loose) pit run on hill for
surfacing from Cascade pit
(T49N,R41W, Sec. 5).
100'Lx12'Wx8"D Comp.
Method - A

C.Y.

30

11.00

$  330.00

Prepared By Eric Cromell
Civil Engineering Technician
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RIDGE SPY/PIONEER TRAIL STEWARDSHIP
ROADWORK PLAN-APPRAISAL ALLOWANCE

DATE (Rev.): 2/27/2012

Road
Number

Mile Post

Item Description

Season
of Use

Unit

Quantity

Unit
Allowance

Appraisal

Allowance

FR 502
Cont.

D

0.73

Furnish and install 50 lin.ft. of
silt fence at culvert site. 25
lin. ft. at inlet and 25 lin. ft. at
outlet.

Lin.Ft.
DQ

50

3.00

150.00

0.73

Remove existing culvert and
dispose off of government
property.

L.S.

150.00

&

150.00

0.73

Prepare culvert bed

L.S.

150.00

»

150.00

0.73

Furnish and install 18"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

17.00

408.00

0.73

Construct 25' inlet ditch left
and a 50’ outlet ditch right.

Lin.Ft.
DQ

75

1.00

75.00

0.73

Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

12

11.00

132.00

0.85-0.86

Haul and place 15 c.y. (20 c.y.
loose) pit run on hill for
surfacing from Cascade pit
(T49N,R41W, Sec. 5).
50'Lx12'Wx8"D Comp.
Method - A

C.Y.

15

11.00

165.00

1.35

Remove existing culvert and
dispose off of government
property.

L.S.

150.00

150.00

1.35

Prepare culvert bed

L.S.

150.00

150.00

1.35

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

14.00

336.00

1.35

Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

12

11.00

132.00

1.40-1.55

Haul and place 220 c.y. (286
c.y. loose) pit run on hill for
surfacing from Cascade pit
(T49N,R41W, Sec. 5).
750'Lx12'Wx8"D Comp.
Method - A

C.Y.

220

11.00

2,420.00

155

Remove existing culvert and
dispose off of government
property.

L.S.

150.00

150.00

Prepared By Eric Cromell
Civil Engineering Technician
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ROADWORK PLAN-APPRAISAL ALLOWANCE

Pg. 4 of 9 DATE (Rev.): 2/27/2012
Road Season Unit Appraisal
Number | Mile Post Item Description of Use | Unit Quantity [ Allowance | Allowance
FR 502
Cont. D
1.55 Prepare culvert bed LS. 1 150.00 $  150.00
1.55 Construct 25' outlet ditch right. Lin.Ft.
DQ 25 1.00 $ 25.00
1.55 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 14.00 $  336.00
1.55 Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A C.Y. 12 11.00 $ 132.00
1.85 Protect existing HDPE culvert.
1.98-2.02 |Construct 1' ditch left and no Lin.Ft.
ditch right. DQ 200 1.00 | $ 200.00
2.00 Prepare culvert bed L.S. 1 150.00 | $ 150.00
2.00 Construct 25' outlet ditch right. Lin.Ft.
DQ 25 1.00 $ 25.00
2.00 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 1400 | $ 336.00
1.99-2.01 |Haul and place 30 c.y. (39 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A C.Y. 30 11.00 $ 330.00
2.08-2.12 [Construct 1' ditch left and no Lin.Ft.
ditch right. DQ 200 1.00 $ 200.00
2.10  [Prepare culvert bed L.S. 1 150.00 | $ 150.00
2.10 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 14.00 $ 336.00
2.08-2.12 [Haul and place 50 c.y. (65 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A C.Y. 50 11.00 $ 550.00
2.24-2.26 |[Construct 1' ditch left and no Lin.Ft.
ditch right. DQ 100 1.00 $ 100.00
2.25 Prepare culvert bed L.S. 1 150.00 $  150.00

Prepared By Eric Cromell

Civil Engineering Technician
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RIDGE SPY/PIONEER TRAIL STEWARDSHIP
ROADWORK PLAN-APPRAISAL ALLOWANCE

DATE (Rev.): 2/27/2012

Road
Number

Mile Post

Item Description

Season
of Use

Unit

Quantity

Unit
Allowance

Appraisal
Allowance

FR 502
Cont.

D

2.25

Remove existing culvert and
dispose off of government

property.

L.S.

150.00

$ 150.00

2.25

Furnish and install 15"x24"'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

14.00

$ 336.00

2.24-2.26

Haul and place 50 c.y. (65 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

50

11.00

L2

550.00

2.30

Prepare culvert bed

L.S.

150.00

»

150.00

2.30

Furnish and install 15"x24'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.
AQ

24

14.00

$  336.00

2.30

Haul and place 12 c.y. (16 c.y.
loose) pit run over culvert
from Cascade pit
(T49N,R41W, Sec. 5). Comp.
Method - A

C.Y.

12

11.00

$ 132.00

ANY MAINTENANCE
SEGMENT

Appraisal allowance for during
haul maintenance. 100 c.y.
(130 c.y. loose) pit run gravel
from the Cascade pit (T49N,
R41W, Sec. 5) placed at any
road location as directed by
the Forest Service. Spec. T
8310

C.Y.

100

11.00

$ 1,100.00

Total Maintenance FR 502

$ 22,144.00

FR 502B

D/W

0.00-1.16

Clear and grub brush with
minimal shaping as needed
with all roadwork to match
typical cross section drawing.
Restore existing ditches left
and right as needed. As
directed by the Forest
Service.

Mile

1.16

1,600.00

$ 1,856.00

0.02

Protect existing HDPE culvert.

Prepared By Eric Cromell
Civil Engineering Technician
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RIDGE SPY/PIONEER TRAIL STEWARDSHIP

ROADWORK PLAN-APPRAISAL ALLOWANCE

DATE (Rev.): 2/27/2012

Road
Number

Mile Post

Item Description

Season
of Use

Unit

Quantity

Unit
Allowance

Appraisal
Allowance

FR 502B

D

0.22

Furnish and install 50 lin.ft. of
silt fence at culvert site. 25
lin. ft. at inlet and 25 lin. ft. at
outlet.

Lin.Ft.

DQ

50

3.00

$ 150.00

0.22

Remove existing culvert and
dispose off of government

property.

L.S.

150.00

&

150.00

0.22

Prepare culvert bed

L.S.

150.00

$ 150.00

0.22

Furnish and install 18"x24"'
high density dual walled
polyethylene drainage pipe.

Lin.Ft.

AQ

24

17.00

$  408.00

0.25

Place 15 c.y. (20 c.y. loose)
local borrow from M.P. 0.25
over culvert at M.P. 0.22.
Comp. Method - A

C.Y.

15

5.00

$ 75.00

0.48

Protect existing HDPE culvert.

0.86

Protect existing HDPE culvert.

0.83-0.86

Construct 1' ditch right.

DQ

150

1.00

$ 150.00

0.95

Protect existing HDPE culvert.

1.00

Protect existing HDPE culvert.

Total Maintenance FR

502B

$ 2,939.00

FR 502B1

0.00-0.31

Clear and grub brush with
minimal shaping as needed
with all roadwork to match
typical cross section drawing.
Restore existing ditches left
and right as needed. As
directed by the Forest
Service.

Mile

0.31

1,600.00

$  496.00

0.00

Widen approach/radii right
and left.

L.S.

100.00

$ 100.00

0.00-0.02

Construct 1' ditch right and
left.

Lin.Ft.

DQ

200

1.00

$ 200.00

0.02

Furnish and install 50 lin.ft. of
silt fence at culvert site. 25
lin. ft. atinlet and 25 lin. ft. at
outlet.

Lin.Ft.

DQ

50

3.00

$ 150.00

Prepared By Eric Cromell

Civil Engineering Technician
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ROADWORK PLAN-APPRAISAL ALLOWANCE

Pg.70f9 DATE(Rev.): 2/27/2012
Road Season Unit Appraisal
Number | Mile Post Item Description of Use | Unit Quantity [ Allowance | Allowance
FR 502B1
Cont. D
0.02 Prepare culvert bed L.S. 1 150.00 $ 150.00
0.02 Furnish and install 18"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 17.00 | $ 408.00

0.03-0.06 |[Cut the roadbed from M.P.
0.03-0.06 to generate 30 c.y.
(39 c.y. loose) fill to place
M.P.0.00-0.03. Comp.

Method - A C.Y. 30 5.00 $ 150.00

0.27-0.31 [Clear and grub with shaping
to drain on left side of
roadway to widen approach to

landing/turnaround L.S. 1 100.00 $ 100.00

Total Maintenance FR

502B1 $ 1,754.00
FR 502B2 D

0.00-0.36 [Clear and grub brush with
shaping as needed from M.P.
0.00-0.20. From M.P. 0.20-
0.36 shape to crown or
outslope with no ditches.
Match typical cross section
drawing. Includes removal of
stump berm at M.P. 0.05. As
directed by the Forest

Service. L.S. 1 840.00 $ 840.00

Total Maintenance FR

502B2 $ 840.00
FR 502D D

0.00-0.90 (Clear and grub brush with
spot shaping as needed. As
directed by the Forest

Service. Mile 0.90 1,000.00 [ $  900.00
0.05 Prepare culvert bed L.S. 1 150.00 $ 150.00
0.05 Furnish and install 18"x24"'

high density dual walled Lin.Ft.

polyethylene drainage pipe. AQ 24 17.00 $  408.00

Prepared By Eric Cromell
Civil Engineering Technician
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ROADWORK PLAN-APPRAISAL ALLOWANCE

Pg. 8 of 9 DATE (Rev.): 2/27/2012
Road Season Unit Appraisal
Number | Mile Post Item Description of Use | Unit Quantity [ Allowance | Allowance
FR 502D
Cont. D
0.05 Use existing roadbed material
for fill to place over pipe at
M.P. 0.05. Comp. Method - A
L.S. 1 150.00 [ $ 150.00
0.05 Construct 25' inlet ditch right Lin.Ft.
and 25' outlet ditch left. DQ 50 1.00 $ 50.00
0.15 Prepare culvert bed L.S. 1 150.00 | $ 150.00
0.15 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 14.00 | $  336.00
0.15 Use existing roadbed material
for fill to place over pipe at
M.P. 0.15. Comp. Method - A
L.S. 1 150.00 [ $ 150.00
0.15 Construct 25' inlet ditch right Lin.Ft.
and 25' outlet ditch left. DQ 50 1.00 $ 50.00
0.22 Prepare culvert bed L.S. 1 150.00 $ 150.00
0.22 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 14.00 $ 336.00
0.21-23 |Use local borrow for fill to
place over pipe at M.P. 0.22.
Comp. Method - A L.S. 1 150.00 | $ 150.00
0.40 Prepare culvert bed L.S. 1 150.00 | $ 150.00
0.40 Furnish and install 15"x24'
high density dual walled Lin.Ft.
polyethylene drainage pipe. AQ 24 14.00 $ 336.00
0.38-0.42 [Use local borrow and material
from ditch for fill to place over
pipe at M.P. 0.40. Comp.
Method - A L.S. 1 200.00 | $ 200.00
0.39-0.41 [Construct a flat bottomed Lin Ft.
ditch right. DQ 100 1.00 $ 100.00
Total Maintenance FR
502D $ 3,766.00
FR 502F D
0.00-0.33 [Clear and grub brush with
spot shaping as needed.
Remove stump berm on
turnaround. Protect HDPE
culvert at M.P. 0.02. As
directed by the Forest
Service. L.S. 1.00 400.00 | $ 400.00

Prepared By Eric Cromell
Civil Engineering Technician
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Road Season Unit Appraisal
Number | Mile Post Item Description of Use | Unit Quantity [ Allowance | Allowance
FR 502F
Cont. D
Total Maintenance FR
502F $  400.00
GRAND TOTAL
MAINTENANCE $ 31,843.00

Prepared By Eric Cromell
Civil Engineering Technician
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