
 

                                   

INTEGRATED RESOURCE CONTRACT 

U.S. DEPARTMENT OF AGRICULTURE 
FOREST SERVICE 

(Applicable to Contracts with Measurement before Harvest) 

Name of Contractor 

Stanislaus 
National Forest 

Mi-Wok 
Ranger District 

Pacific S-West
Region Contract Number 

Funky Stewardship Project 

Contract Name Award Date 
10/31/2015 
Termination Date 

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of 
Agriculture, hereinafter called Forest Service, and hereinafter called Contractor. 

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and 
Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects. 

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date. 

UNITED STATES OF AMERICA 

Two Witnesses:2/ By: 
Contracting Officer 

(Title) 
(Name) 

3/By: (Contractor) 

(Address) 

(Name) (Title) 

(Address) (Business Address) 

4/I, _____________________________________________ , certify that I am the _________________________________________ 

Secretary of the corporation named as Contractor herein; that _________________________________________________________ 

who signed this contract on behalf of Contractor, was then ___________________________________________________________ 

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

CORPORATE 
SEAL 5/ 
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Contract Name: Funky Stewardship Project Contract No: 

INSTRUCTIONS: 

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of _________________" and 
specify the State; if Contractor is a partnership, state a "partnership consisting of ____________________________" and specify the 
names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing 
business under the name of ________________________________ City of ____________________, State of _______________." 

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation. 

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a 
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the 
corporation must be impressed or indicated. 

4/ The certificate must be completed if Contractor is a corporation. 

5/ For companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in 
which case a scroll or adhesive seal shall follow the corporate name. 

EXAMPLE 1/ 

Subcontractor Certification 
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

 Contract Name: _______________________
 National Forest: __________________________

 The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

 Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
prospective subcontractor shall attach an explanation to this proposal.

 Name of Subcontractor: __________________________
 Business Address: __________________________ 

__________________________ 

________________ ___________________________ 
Date Signature

 1/ It is Contractor's responsibility to have subcontractors complete this certification and to maintain a file 
of completed certifications. This certification does not need to be returned to the Forest Service, except at the 
written request of the Contracting Officer. 



 

                                                                Contract Name: Funky Stewardship Project Contract No: 

AT.0 - SPECIFIC CONDITIONS.  The following conditions apply to the indicated portions of Division BT - Standard Provisions issued 

September 2004. 

AT.1 - Location and Area, applicable to BT.1 

This Contract Area of 1074  acres more or less is located in: 


T2N R17E Sec 3-4, 9-12, 13-14, 16 & T3N R17E Sec 34
 

AT.2 - Volume Estimate and Utilization Standards, applicable to CT.1, CT.2, CT.4, and GT.4 

Species Product 
Estimated
 Quantity * 

Unit of 
Measure 

Diameter 
Breast 
High 

(d.b.h.) 
(inches) 

Number 
of 

Minimum 
Pieces 

per Tree 
Length 
(feet) 

Diameter 
Inside 
Bark at 

Small End 
(inches) 

Minimum Specifications 
Merchantable Tree Piece Required to be Removed 

Incense Cedar 

Ponderosa / Jeffrey Pine 

Sugar Pine 

White / Red Fir 

Combined Softwood 

Sawtimber 

Sawtimber 

Sawtimber 

Sawtimber 

Grn Bio Cv

 532.00

 11,492.00

 30.00

 303.00

 2,315.00 

CCF 

CCF 

CCF 

CCF 

CCF

 10.0

 10.0

 10.0

 10.0

 3.0 

1 

1 

1 

1 

1 

10 

10 

10 

10 

6

 6.0

 6.0

 6.0

 6.0 

N/A 

12 

12 

12 

12 

16 

Total Quantity 14,672.00 CCF 

Net 
Merch. 
Factor 

* Quantities not included here are described in CT.4.

AT.3- Timber Designations, applicable to CT.3; acres are approximate:

 Incompletely Measured Payment Units (CT.3.6) 

Clearcutting Units (CT.3.1)
 Specified Road Clearing (CT.3.2)

 Overstory Removal Units (CT.3.3) 

Understory Removal Units (CT.3.4) 

Individual Trees (CT.3.5) 

Number Acres 

1,074
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Contract Name: Funky Stewardship Project Contract No: 

AT.4 - Timber Payment Rates, applicable to DT.1 and ET.0 

AT.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DT.2 

Species Product 
Unit of 

Measure 

Rates per Unit of Measure 

Base 
Index 

Base 

$ 

Advertised 

$ 

Bid 
Premium 

$ 

Bid 
(Tentative) 

$ 

Required 
Deposits 

Slash 
Disposal 

$ 

Not Applicable 

AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Flat Rates 

Species Product 
Unit of 

Measure 

Rates per Unit of Measure 

Base 

$ 

Advertised 

$ 

Bid 
Premium 

$ 

Bid 
(Flat) 

$ 

Required 
Deposits 

Slash 
Disposal 

$ 

Incense Cedar Sawtimber CCF .45  75.21  1.03
Ponderosa / Jeffrey Pine Sawtimber CCF .45  17.92  1.03
Sugar Pine Sawtimber CCF .45  32.21  1.03
White / Red Fir Sawtimber CCF .45  40.82  1.03
Combined Softwood Grn Bio Cv CCF  .00  .25  1.03 

For purposes of convenience in collection and bookkeeping, Bid Rates stated in AT.4 include payment of deposits for contract area betterment 
required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder. 
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                                                                Contract Name: Funky Stewardship Project Contract No: 

AT.4.3 - Schedule of Payment Units 

Pay­
ment 
Unit 
No. 

App 
rox. 

Acres 

To be Escalated under AT.4.1 

Species Product Qty UOM 

Total 
Tentative 
Payment 

$ 

To be Paid for at Flat Rates under AT.4.2 
Total 
Flat 
Rate 

Payment 
$ 

Total 
Required 
Deposits 
for Slash 
Disposal 

$Species Product Qty UOM 

1 166 Ponderosa / 
Jeffrey Pine 
Combined 
Softwood 

Sawtimber 

Grn Bio Cv 

1,672.00

 334.00

CCF 

CCF 

2,066.18

 2,006.00Total PU Quantity And Value CCF 

2 237 Ponderosa / 
Jeffrey Pine 
Combined 
Softwood 

Sawtimber 

Grn Bio Cv 

2,667.00

 517.00

CCF 

CCF 

3,279.52

 3,184.00Total PU Quantity And Value CCF 

3 279 Incense Cedar 
Ponderosa / 
Jeffrey Pine 
Sugar Pine 
White / Red Fir 
Combined 
Softwood 

Sawtimber 
Sawtimber 

Sawtimber 
Sawtimber 
Grn Bio Cv 

74.00
 3,404.00

 2.00
 34.00

 609.00

CCF 
CCF 

CCF 
CCF 
CCF 

4,246.69

 4,123.00Total PU Quantity And Value CCF 

4 255 Ponderosa / 
Jeffrey Pine 
Combined 
Softwood 

Sawtimber 

Grn Bio Cv 

2,872.00

 556.00

CCF 

CCF 

3,530.84

 3,428.00Total PU Quantity And Value CCF 

5 137 Incense Cedar 
Ponderosa / 
Jeffrey Pine 
Sugar Pine 
White / Red Fir 
Combined 
Softwood 

Sawtimber 
Sawtimber 

Sawtimber 
Sawtimber 
Grn Bio Cv

 458.00
 877.00

 28.00
 269.00
 299.00 

CCF 
CCF 

CCF 
CCF 
CCF 

1,988.93 

1,931.00Total PU Quantity And Value CCF 
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Contract Name: Funky Stewardship Project Contract No: 

AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.9# 

Mandatory Stewardship Projects 

Project Number Project Description 
Units of 
Measure Quantity 

Bid Rate 
$ 

Total 
Credits 

1 HNSP; EC; ST; TILL; and RM: All Cut Units Acres  1,074.00 

Optional Stewardship Projects 

Priority 
Project 
Number Project Description 

Units of 
Measure Quantity 

Bid Rate 
$ 

Total 
Credits 

2 2 Road Decommissioning (DEC) Miles .39
3 3 Soil Windrow Improvement (SWI) Acres 24.00
4 4 Brush Rake Piling and Subsoiling Reforestation 

Openings (REF) 
Acres 1.50

5 5 Repairing Dam and Spillway (DAM) Acres  .25 
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                                                                Contract Name: Funky Stewardship Project Contract No: 

The following definitions are established for the terms used in AT.4: 

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the 
life of this contract and are not subject to change by rate redetermination, except for reduction under DT.3.1, DT.3.2, or DT.3.3. 

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated 
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates. 

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant 
during this contract, except as provided in DT.3.1, DT.3.2, and DT.3.3. 

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance) and are the sum of 
Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species and products in 
AT.4.1 is the Tentative Rate that is subject to quarterly adjustment under DT.2; for species and products in AT.4.2, the Bid Rate is the 
Flat Rate. 

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490) and road maintenance (16 
USC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only 
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.2#. 

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in 
rates for variance in product selling value, as provided in DT.2. 

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2 

Species Index Name and Date 

Not Applicable 

AT.6 - High Stumps, applicable to GT.4.1.2 

Species Product 
Maximum Stump Height * 

(inches) 

All All 12 

* 1/3 of stump diameter not to exceed 12 inches. Minimum stump height is 1 inch (measured from the uphill side) 

Page 6                       Contract FS-2400-13T, (9/04) 



      

 

     

 

 

 
 
 

       

                                                    

                

   

                                                                

 

 

Contract Name: Funky Stewardship Project Contract No: 

AT.7 - Specified Roads, applicable to FT.2 

Name and Date of Governing Road Specifications: Federal Highway Administration Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects(2003)-english 

Project Design 

Class

 Approx. 

Length 

(mi./km.) 

Sheet Numbers 

and 

Approval Date

 Performance Responsibility 

Survey Design
 Construction 

Staking 1/Road No. Name 

FR98595 FR98599 - Water Source Access 
Road (R) (segment 0 to .04) 

Single Lane - 10 mph .04 / .06 9 06/14/2012 FS FS FS BC 

03N86 Purchaser Estimated Cost Includes 
$3500 Mobilization (R) (segment 0 
to .66) 

Single Lane - 15 mph .66 / 1.06 8 06/14/2012 FS FS FS BC 

02N03 ` (R) (segment 0 to .04) Single Lane - 15 mph .04 / .06 5 06/14/2012 FS FS FS BC 
02N31Y ` (R) (segment 0 to .29) Single Lane - 15 mph .29 / .47 6 06/14/2012 FS FS FS BC 
02N31YA ` (R) (segment 0 to .46) Single Lane - 15 mph .46 / .74 7 06/14/2012 FS FS FS BC

1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to FT.2.1.2 

AT.8 - Forest Service Engineering Completion Schedule, applicable to FT.2.1 

Road No. Road Name Type of Work Completion Date 

Not Applicable 

AT.9 - Fire Precautionary Period, applicable to HT.2 

May 01 to December 01 , inclusive 

AT.10 - Contractor Responsibility to Furnish Crews and Equipment for:

Initial Fire Supression, applicable to HT.3

 Within 25 road miles 

Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3

 Within 100 road miles 

AT.11 - Contractor's Obligation per Operations Fire, applicable to HT.4.1 

Maximum Amount: $ $50,000 

AT.12 - Termination Date, applicable to IT.2 

October 31, 2015 

AT.13 - Normal Operating Season, applicable to GT.3.1, GT.6.6, IT.2.1, and JT.3 

First Period: May 01 to October 31 , inclusive
 

Second Period:  to , inclusive
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Contract Name: Funky Stewardship Project Contract No: 

AT.14 - Performance Bond, applicable to JT.1
 

Performance Bond Amount:  $26,000.00
 

AT.15 - Downpayment, applicable to E.T.2.1.1


 Downpayment Amount: Not Applicable

 AT.16 - Periodic Payment Amount, applicable to ET.2.1.3
 

Periodic Payment Determination Date Amount

 Initial Payment: N/A N/A 

Additional Payment: N/A N/A 

AT.17 - Market-Related Contract Term Addition Producer Price Index, applicable to IT.2.1.2


 Index Name: Softwood Lumber  Index Number: 0811 

AT.18 - Inapplicable Provisions
 

The following listed provisions are hereby made inapplicable. (Instructions: List by reference number and title.) 

BIT.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION


AT.19 - List of Special Provisions in Part KT
 

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers 
followed by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number, 
title, and date.)

KT-CT.3.5# DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
 
(06/2012)
 

KT-CT.3.5.1# DESIGNATION BY SPACING  (09/2004)
 

KT-CT.3.5.2# DESIGNATION BY SPECIES AND DIAMETER  (09/2004)
 

KT-CT.3.5.3# DESIGNATION BY DAMAGE CLASS  (09/2004)
 

KT-FT.2.1.3# DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES  (09/2004)
 

KT-FT.3.1# ROAD MAINTENANCE REQUIREMENTS  (09/2004)
 

KT-FT.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE  (09/2004)
 

KT-FT.3.5# ROAD AND WATER SUPPLY USE  (05/2008)
 

KT-GT.2.2# PROTECTION OF IMPROVEMENTS  (05/2008)
 

KT-GT.2.4# SITE SPECIFIC SPECIAL PROTECTION MEASURES  (09/2004)
 

KT-GT.3.1.4 RELEASE OF PAYMENT UNITS  (02/2005)
 

KT-GT.3.1.5# PROJECT OPERATIONS SCHEDULE  (12/2006)
 

KT-GT.3.3.1 LOG TRUCKING  (02/2005)
 

KT-GT.3.7 SUBSTITUTE METHODS  (02/2005)
 

KT-GT.4.1# FELLING, BUCKING, AND LIMBING  (08/2007)
 

KT-GT.4.2# GROUND BASED SKIDDING  (12/2006)
 

KT-GT.5 STREAMCOURSE PROTECTION  (12/2005)
 

KT-GT.6# EROSION PREVENTION AND CONTROL  (05/2008)
 

KT-GT.7# SLASH TREATMENT  (12/2006)
 

KT-GT.8-2# MEASURING - OPT 2  (02/2005)
 

KT-GT.8.3 ACCOUNTABILITY  (02/2005)
 

KT-GT.9# STEWARDSHIP PROJECTS  (09/2004)
 

KT-HT.2# SPECIFIED FIRE PRECAUTIONS  (06/2012)
 

KT-HT.2.2# EMERGENCY PRECAUTIONS  (06/2012)
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                                                                Contract Name: Funky Stewardship Project Contract No: 

KT-IT.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION  (11/2008) 

KT-IT.6.8#(Option 1) USE OF TIMBER  (09/2004) 
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Sale Name: Funky Stewardship Project Contract No: 

This page left intentionally blank. 

10 Contract FS-2400-13T, (9/04) 



        
________________________________________________________________________________________________________________________ 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                       

Sale Name: Funky Stewardship Project Contract No: 
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Sale Name: Funky Stewardship Project Contract No: 
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BT.0—CONTRACT AREA 
BT.1 Contract Area Map. The boundaries of “Contract Area” and any Payment Unit thereof, are as shown on the 

attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in AT.1. Payment Units may be revised and additional ones may be established only by writ-
ten agreement. Upon Contractor’s request, Forest Service shall subdivide Payment Units to reduce them to a size that 
can be logged within 60 days at Contractor’s normal rate of logging. However, the rate of logging used in such ad-
justment of Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during Nor-
mal Operating Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminated 
from Contract Area under conditions described in GT.3.6. Catastrophically Damaged areas may be removed from 
Contract Area under IT.3.2. 

Where applicable, the following are also identified on Contract Area Map: 
(a) Identified claims limiting Contractor’s rights under BT.2; 
(b) Payment Units where timber is to be Measured or Marked after date of contract advertisement and 

approximate location of sample Marked timber under CT.3.6 and CT.4; 
(c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under CT.3; 
(d) Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4; 
(e) Areas where leave trees are Marked to be left uncut under CT.3.5; 
(f) Specified Roads listed in AT.7; 
(g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
(h) Roads where log hauling or use is prohibited or restricted under FT.1.2; 
(i) Roads and trails to be kept open under GT.2.2; 
(j) Improvements to be protected under GT.2.2; 
(k) Locations of known wildlife or plant habitat and cave resources to be protected under GT.2.4; 
(l) Locations of areas known to be infested with specific invasive species of concern under GT.3.5; 
(m) Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2; 
(n) Skidding or yarding methods specified under GT.4.2; 
(o) Streamcourses to be protected under GT.5; 
(p) Locations of meadows requiring protection under GT.6.1; 
(q) Locations of wetlands requiring protection under GT.6.2; 
(r) Locations of temporary roads to be kept open under GT.6.3.1; and 
(s) Other features required by Parts A through K. 
BT.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 

writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 

CT.0—TIMBER SPECIFICATIONS 
CT.1 Included Timber. “Included Timber” consists of: 

CT.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under 
CT.2 and are designated for cutting under CT.3. 

CT.1.2 Substandard Timber. Live and dead trees that: 
(a) Do not meet Utilization Standards and 
(b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 

CT.1.3 Damaged Timber.
CT.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 

(a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest 
Service for felling before the nearest road segment is Substantially Completed or 

(b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 

By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 

CT.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 

CT.1.3.3 Damage by Catastrophe. As provided under IT.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 
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hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 

(a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 

(b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated 
to total either: 

(i) More than half of the estimated timber quantity stated in AT.2 or 
(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 

Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 

CT.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in CT.1.3.3, that become insect infested, windthrown, suffer serious 
damage, or die, as designated by agreement. 

CT.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area, not designated for cutting under CT.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 

CT.1.5 Construction Timber. Trees to be used for construction under FT.1. 
CT.1.6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer 

under DT.4.1. 
CT.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 

stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in AT.2 and 
contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck 
such trees and shall remove from Contract Area all pieces that: 

(a) Meet minimum piece standards in AT.2 or 
(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-

ied to include such material. 
CT.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 

in CT.1.3.1, CT.1.4, CT.1.5, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking 
under CT.3.5 is to be done after contract advertisement, except for construction clearing under CT.3.2, designation 
changes under CT.37, and damaged timber. 

The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. Such units where Measuring is to be completed after date of contract advertisement are also shown. The number 
of units and approximate acreage of timber designations are stated in AT.3. 

CT.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 

CT.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads 
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation 
may be revised as part of agreed changes in road location under FT.2. 

CT.3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within sepa-
rate Payment Units, as shown on Contract Area Map, and the quantities are in AT.2. These Payment Units are sub-
ject to revision, as specified in CT.37. The quantities of dead or unstable trees designated outside the clearing limits 
are not included in AT.2. 

CT.3.2.2 Other Authorized Clearings. Timber within authorized clearings for Temporary Roads, land-
ings, or other construction clearings is designated for cutting. Quantities of such timber are not included in AT.2. 

CT.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 

CT.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 

CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.3.3, and 
CT.3.4, are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service 
with paint marks above and below stump height. 

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
CT.3.6 Incompletely Measured Payment Units. Live trees within incompletely Measured Payment Units 

shown on Contract Area Map at time of contract advertisement shall be designated in accordance with KT-CT.3.6. A 
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representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance 
with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map. 

CT.37 Designation Changes. Within Contract Area, minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 

In event Contracting Officer accepts alternate facilities under FT.2.6, Contracting Officer shall revise the affected 
Payment Units and adjust estimated quantities. 

In the event Contractor does not construct portions of Specified Roads, Payment Units involved shall be revised 
to eliminate the road portions not to be constructed. Parts of such areas within non-road-related Payment Units shall 
be added to such Payment Units and the timber thereon shall be designated by the methods provided for in the Pay-
ment Units. Estimated quantities for Payment Units so revised shall be adjusted as necessary. 

CT.4 Quantity Estimate. The estimated quantities of timber by species designated for cutting under CT.3 and 
expected to be cut under Utilization Standards are listed in AT.2. Estimated quantity in AT.2 does not include the 
following: 

(a) Damaged timber under CT.1.3; 
(b) Unintentionally cut timber under CT.1.4; 
(c) Construction timber under CT.1.5 cut outside of Payment Units and removed from construction use for utiliza-

tion by Contractor; 
(d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated un-

der CT.3.1, CT.3.3, CT.3.4, or CT.3.5; or 
(e) Dead or unstable live trees that are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed 

of Specified Roads under CT.3.2. 
Estimated quantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8. 
If Contract Area Map shows Payment Units where Marking or Measuring is to be completed after date of contract 

advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber 
so that Contract Area shall yield the approximate estimated quantities by species or species groups stated in AT.2. 
However, the estimated quantities stated in AT.2 are not to be construed as guarantees or limitations of the timber 
quantities to be designated for cutting under the terms of this contract. 

Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under IT.3.2. 

CT.4.1 Adjustment for Quantity Deficit. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after the date of contract advertisement and if Contracting Officer determines that a 
deficit in the estimated quantity will cause the quantity designated to be less than 90 percent of the total estimate 
shown in AT.2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. 
Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated quanti-
ties by species listed in AT.2. Any such additional designation shall be consistent with land and resource management 
plans. 

CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or 
Measuring is to be completed after date of contract advertisement and if Contracting Officer determines that the quan-
tity designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon re-
quest by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating 
for cutting the approximate estimated quantities by species listed in AT.2. Such adjustments in quantities shall be con-
fined to (a) Marking adjustments on Contract Area and (b) reduction in area to be cut over. Such adjustments or re-
ductions shall not conflict with the silvicultural treatment being applied on Contract Area and shall not materially 
change the average value by species of the timber designated for cutting. Such adjustments may be made notwith-
standing the provisions of BT.1 and CT.3. 

If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity listed in AT.2, may 
elect to have Contract Area reduced to eliminate Payment Units where felling has not begun. 

CT.4.3 Adjustment for Quantity Errors. An estimated quantity shown in AT.2 shall be revised by correcting 
identified errors made in determining estimated quantity that result in a change in total contract quantity of at least 10 
percent or $1,000 in value, whichever is less, when an incorrect estimated quantity is caused by computer malfunction 
or an error in calculations, area determination, or computer input. 

No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect. 

For payment purposes, corresponding revisions in quantity and total payment shall be shown in AT.4.3 for each 
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Ser-
vice to designate additional quantities when the original quantity estimate is overstated. 
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DT.0—RATES OF PAYMENT 
DT.1 Current Contract Rates. Included Timber that is Released for Cutting shall be paid for at Current Contract 

Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-
justed by the escalation procedures in DT.2. Flat Rates and Tentative Rates shall be those listed in AT.4, unless su-
perseded by rates redetermined under DT.3 or established for Contract Term Extension. 

Current Contract Rates, based on rates redetermined under DT.3 or established under IT.2.3, shall apply to all 
Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the 
revised rates, except Current Contract Rates in effect at the time of Release for Cutting shall be applicable: 

(a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and 
(b) For not more than two other Payment Units from which removal from Contract Area has begun. 
Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33 

shall apply to all Included Timber removed subsequent to the rate redetermination. 
In event there are more than two Payment Units from which timber removal has not been completed on the effec-

tive date, the rates in effect at the time of Release for Cutting shall apply to the two units from which the greatest es-
timated proportions of Payment Unit quantities have been removed. Otherwise, in released Payment Units, redeter-
mined rates or rates established for Contract Term Extension shall apply to the entire quantity shown in AT.4.3 for 
those units. In addition, Required Deposits shall be made as listed in AT.4 and KT-FT.3.2, or established under DT.3 
or IT.2.3. 

In the event Termination Date is adjusted under IT.2.1 or IT.2.1.2, Current Contract Rates shall be continued in 
the same manner as immediately prior to the adjustment period. 

“Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining quantities 
by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that 
have not been completed. 

DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT.4.1 are subject to quar-
terly escalation in accordance with the following procedures: The calendar quarter index average for each price index 
described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 
1, and October 1. The difference between calendar quarter index average and Base Index listed in AT.4.1 shall be the 
basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cutting during the 
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, ex-
cept when the calendar quarter index average is: 

(a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
(b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 

Rate. 
In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-

cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and 
product group, established under IT.2.3 for the extension period. 

DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Contracting Officer may re-
place that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for 
the remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic aver-
age of the index described in AT.5 for a 12-month period prior to its becoming unavailable using the quarterly adjust-
ment procedure outlined in DT.2. Contracting Officer will determine availability and a beginning point to average the 
index for Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 

DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT.3.3. 

Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 

Redetermined rates shall not be less than Base Rates listed in AT.4, except for reduction under DT.3.1, DT.3.2, 
or DT.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the 
limitations of FT.2.6. 

DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification un-
der IT.3.3 or partial termination under IT.3.4, Contracting Officer shall make an appraisal to determine for each spe-
cies the difference between the appraised unit value of Included Timber remaining immediately prior to the revision 
and the appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the es-
timated cost of any construction work listed in the Schedule of Items that was performed and abandoned. 

Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
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reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 

Redetermined rates, or differences for rates subject to DT.2, and Required Deposits shall be considered estab-
lished under DT.1 for Included Timber removed subsequent to the contract revision. 

DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjust-
ment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catas-
trophe-caused difference between the appraised unit value of Included Timber remaining immediately prior to the ca-
tastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. 
Included Timber is any that would not be eliminated under IT.3.2. Potential Included Timber is any that would be 
added under IT.3.2. 

Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject 
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall 
not be changed under this Subsection. 

Upon agreement under IT.3.2, redetermined rates and Required Deposits shall be considered established under 
DT.1 for Included Timber removed subsequent to Catastrophic Damage. 

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 

DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under IT.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the 
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to DT.3.1, using remaining volumes. 

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to DT.3.1 will 
be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases 
in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if 
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 

Redetermined rates shall be considered established under DT.1 Included Timber removed subsequent to the de-
lay or interruption. 

DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's ap-
plication, Forest Service determies that, because of changes in the timber market since the award date or the last rate 
redetermination under this provision, the Producer Price Index identified in AT.17 has declined by 25 percent. Rates 
shall be redetermined under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent to 
Contractor’s application. This Subsection shall not apply during Contract Term Extension. 

DT.4 Other Payment Rates. 
DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species 

listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be pur-
posely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and 
subject to agreement on deposits if needed for road maintenance and use. 

Other species or products not listed in AT.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 

When any material suitable for use in a product form included in AT.2 is removed in another product form, the 
rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Depos-
its. 

DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 
through mistake and included by Contracting Officer under CT.1.4, shall be removed and paid for at Current Contract 
Rates and Required Deposits, unless such material is not listed in AT.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 

DT.4.3 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization 
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cut, 
removed, and paid for at Current Contract Rates and Required Deposits. 

DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under CT.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required 
Deposits that are in addition to liquidated damages under DT.4.5. 
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If such timber is of a species or size not listed in AT.2 or is of a quality different from designated timber, Contract-
ing Officer shall establish payment rates in accord with standard Forest Service methods. 

DT.4.5 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, 
as described in DT.4.4, on portions of Contract Area cut over under this contract is likely to cause substantial silvicul-
tural or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such 
damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the 
amount payable at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such dam-
aged or cut timber and pay for it at Current Contract Rates. 

ET.0—PAYMENTS 
ET.1 Amount Payable for Timber. Except as provided in DT.1, Current Contract Rates and Required Deposits in 

effect when a Payment Unit is Released for Cutting shall be applied to the timber quantities to determine the amount 
Contractor shall pay. A “Payment Unit” is a portion of Contract Area established for payment purposes. 

ET.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service 
of all Contractor’s deposits, credits, payment guarantees, and the charges for: 

(a) Timber at Current Contract Rates; 
(b) Slash disposal and road maintenance at Required Deposit rates; 
(c) Cooperative work at rates established by specific agreement under ET.2.1.8; 
(d) Stewardship Credits established; and 
(e) Other charges provided in this contract. 

Cash deposits shall be recorded currently in such account. 

Charges for Payment Units Released for Cutting shall be made when Forest Service prepares and furnishes to 


Contractor periodic statements of quantity and value of such timber. Charges subject to escalation under DT.2 shall 
be made initially on the basis stated in ET.2.1.4 and shall be adjusted at the end of each calendar quarter, as pro-
vided in DT.2. 

Charges shall be made according to DT.4 when trees are subsequently Marked or designated for cutting. 
ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 

Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 

ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any 
other payment required under the provisions of this contract, except damages determined pursuant to JT.4, trans-
ferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the con-
tract is shown on Integrated Resource Account to have been cut, removed, and paid for or the estimated value re-
maining to be cut and removed, as shown on Integrated Resource Account, is equal to or less than the amount of the 
downpayment. For lump sum contracts, the downpayment may be applied to payment for release of the single pay-
ment unit. 

ET.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under ET.2. 

Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance that covers the applicable charges for Payment Units Released for Cutting and des-
ignated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be 
reduced to a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts re-
quired pursuant to ET.2.1.1, ET.2.1.3, and ET.2.1.7, Contractor shall not be required to make advance deposits above 
those required under this Item. 

When the credit balance in Integrated Resource Account is exceeded by the charges for timber within Payment 
Units Released for Cutting and for the estimated quantity to be cut in 10 days of cutting designated material not in-
cluded in AT.2, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 

ET.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 
shown in AT.16. 

In the event Contractor has not paid the amount(s) stated in AT.16 as stumpage for quantity removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 

The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value. 

Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of ET.2.1.2. 
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Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 

ET.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under DT.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 

ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under 
ET.3, requirements for advance cash deposits under ET.2.1.2 shall be waived for the value of timber on Contract Area 
that has been Released for Cutting, but not removed, and for the estimated value of products removed from Contract 
Area for not more than a monthly billing period, subject to the provisions of ET.4. 

ET.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to 
cover charges made under this and other contracts within the same National Forest. Forest Service shall allocate 
such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of 
current charges has been made, the allocation to this contract shall be reallocated to other contracts within the same 
National Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this 
contract. 

ET.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of 
any deposit made pursuant to ET.2.1.3 by the number of whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of each “Extension Deposit.” 

Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under ET.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during 
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not any Payment Unit is to be released. 

Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 

ET.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 

ET.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in KT-GT.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
AT.4.4. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash. 

ET.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds. 

ET.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber 
or make cash payment for the unused Stewardship Credits. 

ET.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in AT.4.4, plus the optional projects shown in AT.4.4 that Contractor has been author-
ized to perform: 

(a) Contracting Officer shall authorize additional optional projects shown in AT.4.4 if the excess timber value ex-
ceeds 10 percent of the total timber value, or 

(b) Contracting Officer shall authorize additional optional projects shown in AT.4.4 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 

(c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in AT.4.3. 

ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Steward-
ship Credits, Forest Service may elect to provide a cash payment to Contractor. 

ET.2.3 Temporary Reduction of Downpayment. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on de-
posit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For 
the period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of 
the downpayment amount listed in AT.15, whichever is larger. 
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Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 

Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in AT.15 within 
15 days after the date the bill for collection is issued, subject to the provisions of ET.4. Contractor shall not resume 
contract operations until the downpayment amount is fully restored. 

ET.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds 
the charges for timber within Payment Units Released for Cutting and for designated material not included in AT.2 that 
Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the ac-
count shall be refunded, if requested by Contractor, unless deposited under ET.2.1.1, ET.2.1.3, or ET.2.1.7. If Con-
tractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance, 
except as provided in this Subsection. However, Forest Service shall not reduce the credit balance below the total 
value of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease. 
After a refund for a shutdown, deposits shall be made to meet the requirements of ET.2.1.2 before additional timber 
may be cut. 

ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to 
meet charges under ET.2, shall be refunded or transferred within 15 days of Contractor’s request after final charges 
for Included Timber have been made, except for amounts estimated to be required under JT.5. 

ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of 
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 

For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under JT.1. 

ET.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
ET.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until 
this contract receives an allocation that will meet the obligation for payment guarantee. 

ET.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Contractor may use 
letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 

ET.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for 
collection. When a payment for timber cut and other charges is not received at the location designated by Forest Ser-
vice by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part 
of Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are 
not limited to: 

(i) Slash disposal and road maintenance deposits; 
(ii) Cooperative work at rates established by specific agreement under ET.2.1.8; 
(iii) Damages pursuant to JT.4; 
(iv) Road use fees; 
(v) Restoration of downpayment pursuant to ET.2.2; 
(vi) Periodic payments pursuant to ET.2.1.3; 

(vii)Extension Deposits pursuant to ET.2.1.7; and 

(viii)Other mandatory deposits. 


(b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on 
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will 
receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing 
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach. 

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 

(i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-
dicated on the initial bill for collection. 
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(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent 
debts. 

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and 
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 
(d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 

except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

(i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
(ii) Contractor files and prosecutes a timely Claim. 

FT.0—TRANSPORTATION FACILITIES 
FT.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 

facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 

Location and construction of Specified Roads shall be in accordance with FT.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. 

Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment. 

FT.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if 
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 

FT.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 

If Contractor’s use of an existing temporary or National Forest system road, not listed in AT.7, cannot be satisfac-
torily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to 
the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be 
included in AT.7 as an alternate facility under FT.2.6. 

KT-FT.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads: 

(a) Cannot be used for log hauling or 
(b) May be used only under the restrictive limitations stated therein. 
FT.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 

shown on Contract Area Map and listed in AT.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus 
shall be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to 
the revised terminus as a separate segment. 

A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. 

In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT.7 shall be modified. If Contractor does not need a Specified Road or 
a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified 
Road is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Inte-
grated Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5. 
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References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 

FT.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in AT.8 or Contractor survey and design are specified in AT.7. On those roads for 
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 

Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be un-
able to perform the designated survey and design by the completion date or other agreed to time, upon written 
agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 

(a) AT.7 to show Contractor’s performance responsibility. 
(b) The Schedule of Items to include costs of survey and design, as provided under FT.2.4, and adjust Integrated 

Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 

Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an alternate date for starting construction. 

Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement. 

FT.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work 
to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 

“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of 
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to 
Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches 
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, 
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop 
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings. 

A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall 
make corrections pursuant to FT.2.5.3. 

FT.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, 
Contracting Officer may agree to perform such work under ET.2.1.8. 

When AT.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit 
to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Ser-
vice a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by writ-
ten agreement. 

If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction 
activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 

Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. 
In such event, Contracting Officer shall revise: 

(a) AT.7 to show Contractor’s performance responsibility. 
(b) The Schedule of Items to include costs of construction staking, as provided under FT.2.4, and adjust Inte-

grated Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates compara-
ble with those used in the Schedule of Items. 
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FT.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 

If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 

At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 

FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall 
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result. 
 “Substantially Completed” means: 

(a) Completion of grading and installation of drainage structures so they will function effectively and 
(b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-

tions make it impractical or ground conditions permit hauling without undue damage. 
No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base 

course has been applied. 
Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on 

that portion. 
FT.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in AT.7 are stated 

by segments in the Schedule of Items. Such estimated costs are subject to adjustment under DT.3, FT.2, FT.2.1, 
FT.2.1.2, FT.2.5, and FT.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and 
shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior 
Schedule of Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 

FT.2.5 Construction Cost Adjustment. Contracting Officer, as provided in FT.2.1, FT.2.1.2, FT.2.5.1, 
FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the 
adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 

FT.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in 
the Schedule of Items and measured quantities actually constructed and accepted that are not covered under 
FT.2.5.2 or FT.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the 
Schedule of Items are subject to this Item. 

(b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in AT.7, except 
that: 

(i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit 
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 

(ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those 
used in original estimates using rates comparable to those used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
(c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-

ment is approved. 
FT.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to 

acceptance under GT.3.6, a physical change, caused by a single event and not due to negligence of Contractor, re-
sults in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost 
of: 

(i) More than $10,000 or 
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(ii) More than 10 percent of total Specified Road construction cost, whichever is less. 
(b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-

age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. 

(c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 

(i) Estimated quantities actually constructed prior to physical change, including work abandoned, and 
(ii) Estimated quantities to be constructed following physical change. 

(d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
(i) Current Unit Rates to differences when quantities increase and 
(ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-

ties decrease. 
(e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 

in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that 
results from a reduction in quantity of work. 

FT.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in FT.2.5.1, shall not be considered Design Changes. 

(b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 

(c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 

(i) Be due to differences between anticipated and actual field conditions, 
(ii) Be necessary to construct Specified Roads to design standards, or 
(iii) Be necessary to assure stability of Specified Roads. 

(d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 

(e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost. 

(f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of: 

(i) Estimated quantities actually constructed prior to Design Change and 
(ii) Estimated quantities to be constructed following Design Change. 

(g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
(i) Current Unit Rates to difference when quantities increase and 
(ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when quan-

tities decrease. 
(h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 

in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work. 

FT.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to AT.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of 
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such 
other roads. 

Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of 
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Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be 
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under DT.3, such allowed 
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor 
does not construct. 

FT.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under IT.3.3, Con-
tracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamor-
tized cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request 
of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stump-
age paid above Base Rates. 

Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 

Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, 
until the full amount credited to Contractor has been returned. 

FT.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in KT-FT.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor’s Operating Schedule under GT.3.1. 

When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 

If Contractor elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine Contrac-
tor’s commensurate share of road maintenance and revise road maintenance deposits in KT-FT.3.2. 

If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 

Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. 

FT.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this 
contract for any and all purposes in connection with the protection and administration of the National Forest. Other 
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor 
hereunder when Contracting Officer determines that such use will not materially interfere with Contractor’s Opera-
tions. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair 
share of maintenance cost commensurate with such commercial use. 

Unless otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructed by Contrac-
tor hereunder only if: 

(a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 

(b) Such other uses will not materially interfere with Contractor’s Operations. 
Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereaf-

ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other 
users do not materially interfere with Contractor’s right to use such reconstructed road. 

GT.0—OPERATIONS 
GT.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 

authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area. 

Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
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ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will 
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. 
Such delegations may be made a part of Contractor’s annual Operating Schedule under GT.3.1. 

Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 

(a) Receive notice in regard to performance under this contract, 
(b) Take action in relation to this contract, and 
(c) Be readily available to the area of construction, stewardship project work, and logging operations. 
Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 

along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing 
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 

GT.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 

GT.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 

Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 

Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted 
to include the campsite or trailer parking area of any employee, agent, Subcontractor or their employees or agents 
working on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Contractor. 

GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under JT.5 or may, 
upon written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, 
Contractor shall not be required to remove such improvements. 

GT.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, ditches, and fences): 

(a) Existing in the operating area, 
(b) Determined to have a continuing need or use, and 
(c) Designated on Contract Area Map. 
Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract 

Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in KT-GT.2.2. 

GT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 

When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 

Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 

In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed 
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. 

When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 

GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these 
limits. 
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Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 

GT.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 

Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 

Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 

GT.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. 
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or 
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures 
needed to protect such known areas are identified in KT-GT.2.4. 

In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 

Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under FT.1 or 
GT.4.2.2. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade 
skid trails and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required 
under GT.6. 

Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 

Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in 
the contract, or designated on the ground. 

GT.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 

Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 

“Release for Cutting” is written authorization to Contractor to begin cutting in a Payment Unit. Upon Contractor’s 
request for release of a Payment Unit, Forest Service shall either: 

(a) Give tentative approval and bill Contractor as necessary under ET.2.1 or 
(b) Reject the request, stating reasons for rejection. 
When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cutting within 

10 days. Contractor shall not cut timber in any Payment Unit until it is Released for Cutting. 
GT.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 

Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and ma-
terial delivery under FT.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications 
necessitated by weather, markets, or other unpredictable circumstances. 

Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor’s Operations may be conducted out-
side Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated 
in AT.13 of any year. 

GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, 
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer 
agrees to substitution. 

Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract period. 

GT.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 

Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 

GT.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young 
growth or other trees to be reserved. 

GT.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Con-
tractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees. 

In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 

Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 

GT.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 

Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 

GT.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 

If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 

Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or 
oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors, 
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills. 
   GT.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
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  GT.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are 
infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of con-
cern and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 

(b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area 
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being 
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of 
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. 

(c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive 
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or 
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of 
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, 
and other such debris when a visual inspection does not disclose such material. 

(d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles. 

(e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 

(f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted 
at that location, under IT.3.3, until Contractor and Forest Service agree on treatment methods. 

(g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the contract, or designated on the ground. 

GT.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been com-
pleted, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not 
to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 

(a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
(b) Specific requirements on a Payment Unit (such as logging, stewardship project operations, slash disposal, 

erosion control, or snag felling); or 
(c) All contract requirements on a Payment Unit. 

Forest Service may perform such inspections without request from Contractor. 

Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor
 

with written notice either of acceptance or of work remaining to be done. 
In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contrac-

tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 

When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it 
shall be eliminated from Contract Area on written notice of either party to this contract. 

GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather. 

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. 

Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting may occur. 

Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures. 

GT.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated 
for cutting and shall remove the portions that meet Utilization Standards, as provided in CT.2, prior to acceptance of 
Payment Unit for completion of logging and stewardship projects under GT.3.6. Forest Service may make exceptions 
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for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage 
to forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be con-
ducted in accordance with the following, unless KT-GT.4 provisions set forth requirements to meet special or unusual 
logging conditions: 

GT.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in AT.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not 
in excess of the net Measure in percentage of gross Measure, or based on the merchantability factor, whichever is 
stated in AT.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 

GT.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 

GT.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in AT.6, except that occasional stumps of greater heights are acceptable when Contractor 
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor 
shall re-cut high stumps so they will not exceed heights specified in AT.6 and shall dispose of severed portions in the 
same manner as other logging debris. The stump heights shown in AT.6 were selected with the objective of maximum 
reasonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 

GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 

GT.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with 
a winch to facilitate skidding. 

GT.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 

GT.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 

GT.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling un-
der FT.1.2 only by prior written agreement. 

GT.4.2.4 Arches and Dozer Blades. Unless otherwise specified in KT-GT.4.2.4, skidding tractors 
equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall 
not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor 
roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use. 

GT.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on 
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 

(a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as 
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 

(b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of 
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across 
Streamcourses unless fully suspended. 

(c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated 
by Forest Service or as essential to construction or removal of culverts and bridges. 

(d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course 
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 

GT.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff. 
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If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used 
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by 
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under 
ET.2.1.8. 

GT.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved under FT.1 or GT.4.2.2. Unless otherwise agreed, trees felled 
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect 
cover, soil, and water. 

GT.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on 
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, land-
ings, and tractor roads are approved under FT.1 or GT.4.2.2. Additional measures needed to protect such areas are 
provided in KT-GT.6.2. 

GT.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary 
Roads, Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 

After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road 
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 

GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract 
Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pur-
suant to GT.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” 
to construct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be 
traversed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts 
shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 

GT.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion. 

GT.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may 
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 

GT.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 

Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor 
shall keep such work on any additional disturbed areas as up to date as practicable. 

GT.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
ET.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 

GT.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in addi-
tion to Required Deposits for slash disposal. 

GT.8 Measuring. “Measuring” is the estimation of timber quantities using certain dimensions and applicable vol-
ume tables or formulae to determine the contents of trees or stands in a standard manner. Sampling may be on an 
individual tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement, 
and area estimate. The quantity of timber designated or to be designated for cutting has been or shall be Measured, 
as specified in KT-GT.8. 

GT.8.1 Product Identification. For contracts west of the 100th meridian, before removal from Contract Area, 
unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall: 

(a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
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(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 

Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 

All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture 
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with 
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand. 

GT.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications 
in KT-GT.9. 

All of the mandatory stewardship projects, as shown in AT.4.4, shall be performed. Optional stewardship projects, 
as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order 
by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be au-
thorized; however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or 
more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional 
stewardship projects. 

GT.9.1 Refund of Unused Stewardship Credits. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits may be refunded 
upon the written request of Contractor or at the discretion of Contracting Officer. 

Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs. 

If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as 
amended. 
HT.0—FIRE PRECAUTIONS AND CONTROL 

HT.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 

HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during Con-
tractor’s Operations in “Fire Precautionary Period” described in AT.9. Contracting Officer may change the dates of 
Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools 
and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Con-
tractor’s Operations in Fire Precautionary Period. 

HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the 
required measures and equipment are unnecessary. 

HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under 
such conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if 
needed, Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations 
and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for 
other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the 
area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. 
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at 
fire fighting rates common in the area or at prior agreed rates. 

HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reason-
able and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any 
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forest fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate 
and shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or 
within the distance of Contract Area stated in AT.10. 

HT.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether 
on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appre-
ciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is 
controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to 
fight such fire: 

HT.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel 

engaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in AT.10. Any 
organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest 
Service standard emergency fire fighting rates. 

HT.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged 
in Contractor’s Operations within the distance of Contract Area stated in AT.10. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 

HT.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three 
classifications of fires as follows: 

HT.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negli-
gent Fire. 

Forest Service, except as provided in HT.3, shall use cooperative deposits under ET.2.1.8 to perform fire sup-
pression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Opera-
tions Fire, subject to a maximum of the dollar amount stated in AT.11. The cost of Contractor’s actions, supplies, and 
equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Forest Service, shall be credited 
toward such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in AT.11, Forest Service 
shall reimburse Contractor for the excess. 

HT.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of HT.2 
and HT.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires 
shall be borne by Contractor. 

HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in 
the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to HT.3, or otherwise at 
the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 

HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States 
for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Opera-
tions Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld 
pending settlement of any such claim or action based on State law. 

HT.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 

IT.0—OTHER CONDITIONS 
IT.1 Title and Liability.

IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been Measured, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered 
by cash deposit or payment guarantee under ET.3 shall be considered to have been paid for. Title to any Included 
Timber that has been Measured and paid for, but not removed from Contract Area or other authorized cutting area by 
Contractor on or prior to Termination Date, shall remain in Forest Service. 

IT.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that signifi-
cantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party 
holding title shall bear the timber value loss resulting from such destruction or damage; except that such losses 
caused by insect or disease after felling of timber shall be borne by Contractor, unless Contractor is prevented from 
removing such timber for reasons that would qualify for Contract Term Adjustment. Deterioration or loss of value of 
salvage timber is not an unexpected event, except for deterioration due to delay or interruption that qualifies for Con-
tract Term Adjustment or under IT.3.3. 
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In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value 
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current 
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined 
rates. 

There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. 

IT.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in AT.12, unless it is adjusted pursuant to IT.2.1 or IT.2.1.2 or extended pursuant to IT.2.3 or IT.3.2, excepting only 
those obligations for which Forest Service has given written permission to delay performance. Such written permis-
sion shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obliga-
tions covered by such permission. 

IT.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 

To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 

(a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under GT.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 

(b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 
days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months. 

(c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under ET.4 or JT.3 or 

(ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of 
such lost time is 10 or more days during any Normal Operating Season. 
If Termination Date is adjusted, as described in this Subsection, and later extended under IT.2.3, the appraisal for 

the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 

IT.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
IT.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months. 

IT.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a 
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index 
used to determine when a drastic reduction in price has occurred is stated in AT.17. Contractor will be notified when-
ever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria 
specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer 
will add 1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a 
drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during 
Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract 
term addition before the expiration of this contract. 

The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
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IT.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
IT.3.2, following rate redetermination under DT.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under IT.3.4. 

IT.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice 
by Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average 
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 

“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
IT.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Con-

tracting Officer, if there is Catastrophic Damage and Contractor does not agree, under IT.3.2, within 30 days of receipt 
from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.  

IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. 

An extension can only be granted when Contracting Officer has determined that Contractor has diligently per-
formed under the terms of this contract and when such extension is determined to be in the best interest of Forest 
Service. 

IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service. 

Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under GT.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in ac-
tive stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical. 

Contract Term Extension shall not become effective unless the initial Extension Deposit required by ET.2.1.7 has 
been made by the effective date of any extension. 

When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established 
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value 
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension 
period. 

IT.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements 
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of 
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The es-
timated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 

IT.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 

(a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber; 

(b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; 
and 

(c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 

Forest Service shall locate and post the boundaries of all such areas, as needed. 

After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-

tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, 
this contract shall be modified to include rates redetermined under DT.3.2 and other related revisions as necessary, 
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further 
loss and provision for additional contract time, if needed. 

IT.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or inter-
rupt authorized operations under this contract or modify this contract, in whole or in part: 

(i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 

(ii) To ensure consistency with land and resource management plans or other documents prepared pursuant 
to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
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(iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 

(iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 

(v) Upon a change in law if performance of the contract, as determined by the Forest Service, would not be 
in compliance, in whole or in part, with such law. 
(b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 

remedy shall be: (i) Contract Term Adjustment pursuant, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate re-
determination to measure any decline in the market pursuant to DT.3.3, (iv) temporary reduction of downpayment pur-
suant to ET.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to FT.2.7, and (vi) 
temporary bond reduction pursuant to JT.1.3.   

(c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to IT.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termi-
nation under IT.3.4.  If Contractor elects termination under IT.3.4 or IT.3.6, Contractor is nonetheless required, prior to 
contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Sub-
section and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, ero-
sion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any 
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages. 

(d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
DT.3.1. 

(e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 

(f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
tion, or policy. 

IT.3.4 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in 
whole or in part, for any of the reasons set forth in paragraph (a) of IT.3.3. 

(b) Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not removed, (ii) reimbursement 
for Out-of-Pocket Expenses, and (iii) one of the following except when termination, pursuant t I.3.3(v), is based upon a 
change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated dam-
ages under subparagraph (d). 

(c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under DT.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search 
and Contractor shall be compensated under paragraph (d) of this Subsection. 

(d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.   

(e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
IT.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the IT.3.3 delay or interruption is 
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon. 

(f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the 
remaining volume shall be a rate redetermination pursuant to D T.3.1. 

(g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy. 

(h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 

IT.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly 
from performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to 
IT.3.3 or IT.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded 
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from gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Ser-
vice will reimburse Contractor only for the following Out-of-Pocket Expenses: 

(a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds; 

(b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor; 

(c) Out-of-Pocket Expenses for move-in and move-out; 
(d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-

essed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interruption; 

(e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
(f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-

layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 

(g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review 
of contract offering. 

Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 

Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
IT.3.6 Termination for Market Change. In the event of delay or interruption under IT.3.3, exceeding 90 days, 

this contract may be: 
(a) Modified to include rates redetermined under DT.3.3 or 
(b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 

DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more 
than the weighted average Current Contract Rate. 

Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 

IT.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 

(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
(b) Be given unless such other party: 

(i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 

(ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. 
IT.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 

contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof 
that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others. 

IT.6 Provisions Required by Statute. 
IT.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been em-

ployed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percent-
age, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies 
maintained by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service 
shall have the right to annul this contract without liability or to require Contractor to pay, in addition to the contract 
price or consideration, the full amount of such commission, percentage, brokerage, or contingent fee. 

IT.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
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IT.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contrac-
tor agrees during its performance as follows: 

(a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 

(b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 

(c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. 

(d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 

(e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 

(f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, 
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, 
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law. 

(g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 

IT.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain cer-
tifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including 
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 

Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing 
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings. 

If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment. 

The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 
2 of this contract. 

IT.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
JT.0—PERFORMANCE AND SETTLEMENT 

JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, 
Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in AT.14, unless the 
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amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under ET.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in 
AT.14. 

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 

JT.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value 
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor 
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined 
amount to Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 

As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in JT.5. 

JT.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved letters of credit may be used in 
lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 

JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay 
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted 
work required of Contractor and any unpaid billings due on the contract. 

Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in AT.14 within 15 days. Con-
tractor shall not resume contract operations until the performance bond amount is fully restored. 

JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as 
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 

As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 

For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim 
is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government 
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer 
or general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 

For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of 
the date when the decision will be made. 

Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 

agencies are expressly authorized to decide. 
Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 

Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. 

Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer’s decision. 

JT.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established 
time limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or por-
tions thereof. Contractor shall file such Claim within the following time limits: 
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(a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 

(b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 

(c) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification that such area has been accepted; and 

(d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 

JT.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case 
of discrepancy, the following is the order of precedence: 

(a) Special Provisions in Part KT 
(b) Contract Area Map 
(c) Specific Conditions in Part AT and Schedule of Items 
(d) Standard Provisions in Parts BT through JT 
(e) Special project specifications 
(f) Plans, such as slash, erosion control, and dust abatement 
(g) Agreements between Contractor and Forest Service, as authorized under the contract 
(h) Plans: 

(i) Figured dimensions over scaled dimensions 
(ii) Large scale Plans over small scale Plans 

(i) Standard specifications 
(j) Lists and/or tables in Plans over any conflicting notations on Plans 
(k) Shop Drawings 
JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall 

give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Ser-
vice’s election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of 
breach and notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such 
breach constitutes an immediate threat to human life or a threat of immediate and irreparable damage to National 
Forest resources. Notwithstanding Section GT.1, such oral suspension notice may be given to Contractor’s work su-
pervisor or, in work supervisor’s absence, to those performing the operation. An oral suspension notice shall be 
promptly followed by telephone notice and a written explanation from Forest Service to Contractor. 

Suspension under this section shall not entitle Contractor to any remedies arising under I.3.3. 
Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 

suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
(a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 

operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 

(b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 

JT.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Contractor: 

(a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 

(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, 
or processing public timber; 

(ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or 

(iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest 
lands; 
(b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-

ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to GT.0.1; 

(c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such 
as, but not limited to, repeated suspensions for breach pursuant to JT.3, causing undesignated timber meeting Utiliza-
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tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 

(d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
(e) Fails to remedy a breach of contract within time limits stated in JT.3. 

Damages due the United States for termination under this Subsection shall be determined pursuant to JT.4. 

JT.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-

ure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under JT.3.1; Forest Service shall ap-
praise remaining Included Timber and stewardship projects, unless termination is under IT.2.2 or IT.3.4. Such ap-
praisal shall be made with the standard Forest Service method in use at time of termination. 

(b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. 

(c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. 

(d) If applicable, the following costs shall be included in damages: 
(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication 

costs, mailing costs, and contract advertisement costs. 
(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-

sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise 
eliminating such uncut trees, except for occasional trees not cut for reasons stated in GT.4. 

(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid 
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, 
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to 
make the resale. 

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor’s failure to harvest Included Timber by Termination Date. 
JT.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-

vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
ET.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 

JT.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor 
has complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account 
under ET.2.4 and excess cooperative deposits under ET.2.1.8. 

KT.0—SPECIAL PROVISIONS 
In accordance with AT.19, the Sections, Subsections, and Items therein listed are attached and made a part 

hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part. 
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Contract Name: Funky Stewardship Project 

KT-CT.3.5#- DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES 

(06/2012) 

Trees are designated for cutting under BT.3.5# only if designated as shown in the Timber Designation table 

below. The boundaries of Subdivisions/Payment Units and Cutting Units are designated as shown in the 

Boundary Designation table below. Trees used for boundary designation are not to be cut. 

SPECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND 

SUBDIVISION/PAYMENT UNIT BOUNDARIES 



Funky Stewardship Project 

SPECIFICATIONS PURSUANT TO KT-CT.3.5#- DES!GNA TION OF TIMBER AND 
PAYMENT UNIT BOUNDARIES 

Timber Designation Table A 

Tree 
Unit/Payment Paint Designation or SpecificatiOn 
Unit Color 

Roadside Hazard Tree. Notwithstanding CT.3.2 all 
Contract Area Green dead and unstable live trees which are leaning 

towards a road or are otherwise hazardous to a 
"H" road, and are sufficiently tall to reach 

Purchaser's landings or the roadbed of National 
Or Forest System roads within Sale Area, shall be 

felled by Purchaser when Marked in the specified 
"X" paint color above and below stump height by Forest 

Service in advance of felling any other timber in 
the vicinity. Pieces meeting Utilization 
Standards from such dead and unstable live trees 
shall be removed unless Purchaser is notified in 
writing that removal would cause unacceptable 
damage to areas requiring special protection such 
as residual timber, roads, administrative sites, 
streamside management zones, and areas identified 
on Contract Area Map or on the ground. 

Cut Units Desig:nation b:,: SE:ecies and Diameter, KT-CT.3.5.2# 
1,8,9,10,14 

Cut Units Desig:nation b:,: SE:acing:, KT-CT.3.5.1# 
2,3,4,5,6,7, 
11,12,13,15 

Cut Units Green Individual Tree Mark. Individual trees are 
8,9,10,14 designated for cutting only if marked above and 

below stump height with the specified paint 
color. Trees marked with the letters "NO" in 
green tracer paint and trees which have had black 
or brown tracer paint applied over white, blue or 
green paint are not designated for cutting. 

Contract Area Desig:nation b:,: Damag:e Class, KT-CT.3.5.3# 
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Payment Unit Boundary Designation Table A 

Payment Boundary Boundary Designation 
Unit Paint 
~~-

Color 

Contract Orange Cutting unit boundaries (except along roads) are 
Area designated with ORANGE tracer paint rectangular marks 

above DBH with at least two stump marks at ground 
level. Painted boundary trees are not designated for 
cutting. Boundary lines are also flagged with red 
ribbon where lines coincide with property boundaries 
or with white flagging (except along roads) where 
lines do not coincide with property boundaries. 
Corners of units where boundaries intersect with 
access roads are tagged with orange plastic tags with 
the unit number. 
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Contract Name: Funky Stewardship Project 

KT-CT.3.5.1# - DESIGNATION BY SPACING (09/2004) 

Within Payment Unit(s) or cutting units 2, 3, 4, 5, 6, 7, 11, 12, 13, 15 , as shown on Sale Area Map, all_ 

live ponderosa pine, Jeffrey pine, sugar pine, white/red fir, incense cedar, Douglas-fir, and lodgepole 

pine sawlog-sized trees, except trees Marked with orange paint or described to be left uncut, that meet 

Utilization Standards and one or more of the following criteria are designated for cutting. 

(a) The required spacing is a maximum average of~ feet. The tree is within_l!_feet of a live tree 

that has a larger stump diameter than it; and the larger tree is not designated for cutting. 

(b) The tree is within~feet of a live black oak tree greater than or equal to~inches stump 

diameter; and this tree is not designated for cutting. 

(c) The tree is Marked with green paint. 

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump 

diameter is measured outside bark at stump height in a horizontal plane and is the average of a measurement 

across the short axis through the true center of the stump and a second measurement at right angles to the 
short axis. 

All live incense cedar, white/red fir, Douglas-fir, and lodgepole pine farther than 35 feet from any 

hardwood trees shall be left as leave trees, unless Marked with green paint. No tree greater than or 

equal to 33 inches in cut units 2, 3, 5, 6, 7, 11, & 13; 24 inches in cut unit 4; and cut units 12 & 15 is 

~ inches stump diameter shall be cut, unless Marked with green paint. Cutting unit boundaries and other 

trees that shall be left uncut are Marked with orange paint. 

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no 

greater than~ feet wide with a 130 (except when converging) foot spacing. Quantities of trees located 

in skid trails are not Included Timber under AT2. 
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Contract Name: Funky Stewardship Project 

KT-CT.3.5.2#- DESIGNATION BY SPECIES AND DIAMETER (09/2004) 

Trees that meet Utilization Standards are designated for cutting, as shown on the Tree Designation Table 

and Sale Area Map, except trees Marked with green paint or described to be left uncut. 

See Tree Designation Table. 

Additional trees to be cut, if any, are Marked with green paint. 

All hardwoods shall be left as leave trees, unless Marked with green paint. Leave live trees of the 

designated cut species, __ s_inches stump diameter or greater, to avoid leave tree spacing greater than_iQ_ 

feet in .cutting units 1 & 9; 25 feet in cut unit 14; and cut units 8 & 10 is 20 feet. Cutting unit 

boundaries and other trees that shall be left uncut are Marked with orange paint. 

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump 

diameter is measured outside bark at stump height in a horizontal and is the average of a measurement 

across the short axis through the true center of the stump and a second measurement at right angles to the 

short axis. 

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no 

greater than~feet wide with a 130 (except when converging) foot spacing. Quantities of trees located in 

skid trails are not Included Timber under AT2. 
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KT -CT .3 .5 .2# - Tree Designation Table 

More 
Than Less Than 

Stump Stump 
Cutting Designated Diameter Diameter 

Unit 

1 

8 

9 

10 

14 

Species 11 (inches) (inches) 

Live SP, OF, 15 
PP/JP, LP, IC, & 5 

WF/RF 16£1 

Live SP, OF, 13 
PP/JP, LP, IC, & 5 

WF/RF 14 g/ 

Live SP, DF, 13 
PP/JP, LP, IC, & 5 

WF/RF 14 g/ 

Live SP, OF, 13 
PP/JP, LP, IC, & 5 

WF/RF 14 g/ 

Live SP, OF, 13 
PP/JP, LP, IC, & 5 

WF/RF 14 g/ 

11 Order of species preference for retention 
g!IC Only 

Biomass Biomass No Cut 
Spacing Areas 

(feet) 

50 X 50 None 

Flagged or 
20 X 20 painted in orange 

by Forest Service 
Representative 

50 X 50 None 

Flagged or 
20 x20 painted in orange 

by Forest Service 
Representative 

25 X 25 None 
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Biomass 1 00% 
Removal Areas 
(Reforestation 

Openings) 

None 

None 

None 

Remove all 
biomass within 

blue/white 
flagging with 
orange paint 

None 



Page 48 

Contract Name: Funky Stewardship Project 

KT-CT.3.5.3# DESIGNATION BY DAMAGE CLASS (09/2004) 

Within Payment Unit{s) 1, 2, 3, 4, & 5 , as shown on Sale Area Map, the following criteria are used to 

designate trees and other products for cutting and removal: 

(a} 

Conifer trees less than 18 inches stump diameter with no visible green needles. 

{b) Additional trees to be cut, if any, are designated for cutting if Marked with green paint. 

{c) Cutting unit boundaries and other trees that shall be left uncut are Marked with orange paint. 

KT-FT.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004) 

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided 

by Forest Service for reconstruction of National Forest system roads necessary to accommodate ContractorLS 

use under this contract, pursuant to 16 USC 537. 

The total amount to be deposited by Contractor for reconstruction related engineering services to be 

completed by Forest Service personnel or by public works contract is $ $1,250.00 . Contractor shall make 

this deposit at the end of the first full Normal Operating Season or 12 months from contract award, 

whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due 

within 15 days after the date of issue indicated on the initial bill for collection, pursuant to ET.4. 

The amount of the required deposit will be shown as an associated charge on Contractor,:.s Integrated 

Resource Account. Forest Service shall retain any unexpended deposit for reconstruCtion related engineering 

services. 

The deposit for reconstruction related engineering services shall be commensurate with project need and 

Contractorcs road use. Forest Service shall complete reconstruction related engineering services on the 

following sqhedule unless a different completion schedule is agreed in writing: 

Road or 

Facility No. 

N/A 

Termini 

From To 

Engineering Services 

Completion Date 

Reconstruction related engineering services may consist of some or all of the engineering work and ex-pense 

of: prepar'ing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest 

system road. 
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Contract Name: Funky Stewardship Project 

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004) 

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary: 

See Contract Road Maintenance Requirements Summary Table. 
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KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary: 

Contract Road Maintenance Requirements Summary 

Termini Applicable Prehaul Road Maintenance Specifications 
Road From To Miles 802 803 804 806 807 
3N01 NFTuo 3N07 4.49 D D D D 
3N07 3N01 EOP 4.68 p D D D 
2N55 3N07 3N86 2.02 p p p 
3N86 3N07 EOP 4.08 p D D D p 
2N03 3N86 EOP 0.6 p p p 

3N31Y 3N86 EOP 0.66 p p p 
3N31YA 3N31Y EOP 0.53 p p p 
3N60Y 3N86 EOP 1.19 p p p I 

-P Purchaser Performance Item, D Depos1t to Forest Serv1ce, D3 Depos1t to Third Party 

Termini Applicable During Haul Road Maintenance Specifications 
Road From To Miles 802 803 804 806 807 
3N01 NFTuo 3N07 4.49 D D D D 
3N07 3N01 EOP 4.68 p p D D p 
2N55 3N07 3N86 2.02 p p p 
3N86 3N07 EOP 4.08 p 6- ·-·-- . -

D D p 
2N03 3N86 EOP 0.6 p p p 

3N31Y 3N86 EOP 0.66 p p p 
3N31YA 3N31 EOP 0.53 p p p 

-
3N60Y 3N86 EOP 1.19 p p p 

- -P Purchaser Performance Item, D Deposit to Forest Serv1ce, D3- Depos1t to Third Party 

Termini Applicable Post Haul Road Maintenance Specifications 
Road From To Miles 802 803 804 805 806 807 809 
3N01 NFTuo 3N07 4.49 D D D D D 

r-1~07 3N01 EOP 4.68 D p D D D D 
2N55 3N07 3N86 2.02 p p p 
3N86 3N07 EOP 4.08 p D D D D D 
2N03 3N86 EOP 0.6 p p p 

3N31Y 3N86 EOP 0.66 p p 
I·· 

p 
-- ------- "" -·· 

3N31YA 3N31Y EOP 0.53 p p p 
3N60Y 3N86 EOP 1.19 p p p 

-P Purchaser Performance Item, D Deposit to Forest Serv1ce, 03 Depos1t to Th1rd Party 
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Contract Name: Funky Stewardship Project 

KT-FT.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004) 

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on .the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#. 

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads. 

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred 

maintenance is:~ per CCF . 

The following table lists who Cont~actor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office. 

Deposit Made To Rate Unit of Measure 

N/A 

KT-FT.3.5# - ROAD AND WATER SUPPLY USE (05/2008) 

National Forest water supply locations, access, method of filling trucks, period of water availability and 

procedures designed to maintain water quality at each location shall be agreed in advance of use. Such use 

shall at no time reduce water supplies to the level that further use may be detrimental to aquatic 

resources or other established use. Waterholes and other improvements relating to said water supplies 

shall be put into condition, prior to expected seasonal periods of precipitation or runoff, to avoid 

resource damage. 

Damage to resources at such locations caused by Contractor's Operations, other than fire suppression 

activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to 

restore and prevent further resource damage. 

Unless otherwise agreed, Contractor's use of roads and other water supply requirements shall conform to the 

following table. 

See Table A. 
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SPECIFICATIONS PURSUANT TO KT-FT.3.5# - REQUIREMENTS OF ROAD AND WATER SUPPLY USE 

TABLE A 

Load 
Limitations 

EXisting Non­
National 
Forest System 
Roads 

Snow Removal 

Contractor shall notify Forest Service in writing of the planned size 
and load distribution for equipment which exceeds the State of 
California Vehicle Code legal size and weight, and the National Forest 
System roads to be used. Such notice may be part of plan of 
operation. Within 15 days after receipt of the written notice Forest 
Service shall notify Contractor in writing of any regulations or 
restrictions that may be needed to protect National Forest 
Transportation Facilities. 

A written permit shall be required for moving any vehicle which is in 
excess of the established legal size and weight which is not listed in 
the above plan, except as may be authorized in prior written 
agreements. 

Roads not shown on Contract Area Map may be used as Temporary Roads if 
there is agreement before use is started. 

If Contractor removes snow from roads, such work shall be done with 
Forest Service approval and in a manner that will protect roads and 
adjacent resources. 

Snow berms shall be removed or placed to avoid accumulation of melt 
water on the road and prevent water concentration on erosive slopes or 
soils. 

Snow must not be removed to the road surface. A minimum~ inch snow 
depth must be left to protect the roadway. If the road surface is 
damaged, Contractor shall replace lost surface material and repair 
structures damaged in blading operations prior to hauling, unless 
climatic conditions prevent necessary work from being accomplished or 
as otherwise agreed in writing. 

Single lane roads shall be plowed full width-including turnouts. In 
event double lane roads are not plowed to full width, warning signs 
shall be required and plowing shall be no less than single lane {12 
feet} with intervisible ·turnouts. 

Water Supply N/A 
Deposits 
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Surface Purchaser shall make Required Deposits for deferred surface 
Replacement replacement (16 u.s .c. 537) for use of existing surfaced roads. If 
Deposits applicable, such deposits shall be based upon the volume and distance 

hauled on the roads and at the applicable rates listed in the table 
below titled Surface Replacement Deposit Schedule. If Purchaser uses 
surfaced roads under jurisdiction of Forest Service other than those 
listed, Forest Service may establish applicable rates for such 
surfaced roads. 

SURFACE REPLACEMENT DEPOSIT SCHEDULE 

Road No. From To Miles Rate 

3N01 Forest 3N07 4.2 $0.88/CCF 
Boundary 

3N07 3N01 3N86 3.8 $2.08/CCF 

3N86 3N07 End of 2.1 $1.10/CCF 
Project 

Total 10.1 $4.06/CCF 
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Contract Name: Funky Stewardship Project 

KT-GT.2.2# - PROTECTION OF IMPROVEMENTS (05/2008) 

Contractor shall notify Forest Service at least_!Q_days prior to any operations in the vicinity of 

improvements identified on Contract Area Map. Contractor shall protect such improvements from damage and 

shall be responsible for their timely restoration if damaged by Contractor's Operations. If relocation or 

removal of said improvements is necessary to avoid foreseeable damage by Contractor's Operations, work and 
cost shall be borne by the party listed in the table below. If Contractor is required to move or relocate 

the improvements, they shall move or relocate the improvements listed in the following table to locations 

and in a manner as specified in drawings or in specifications attached hereto. Improvements shall be 

returned to their original locations following Contractor's Operations. 

See table below for improvements to be protected. 

See Table A. 
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SPECIFICATIONS PURSUANT TO KT-GT.2.2# - PROTECTION OF IMPROVEMENTS 

TABLE A 

Improvement Owner's or Timing S£ecifications Work and Cost 
Permittee's of Removal or 

Name Relocation --
Borne bv 

Range Fences Patricia Prior to Removing sections Contractor 
and Water Brooks felling of fence and 

Troughs operations prompt replacement 
may be required 



Page 55 

Contract Name: Funky Stewardship Project 

KT-GT.2.4#- SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004) 

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include: 

Cultural Resource Protection Measures _ 

1) Identified as "CA-l" on Contract Area Map. Unless otherwise agreed, no Contractor Operation will be 

permitted within areas flagged with orange/white and blue/black candy striped flagging and/or "Area 

Controlled" signs. Any Contractor Operation (including the removal of products) within cultural management 

boundaries will require compliance with Section 106 of the National Historic Preservation Act of 1996. 

2) Identified as "CA-2" on Contract Area Map. Unless otherwise agreed, no Contractor Operation will be 

permitted within areas flagged with orange/white and blue/black candy striped flagging and/or "Area 

Controlled" signs. These sites are a linear feature. Any Contractor Operation (including the removal of 

products) within cultural management boundaries will require compliance with Section 106 of the National 

Historic Preservation Act of 1996. 

By written agreement, in certain cultural sites within cut units, removal of timber designated within the 

perimeter of sites will be approved if Contractor's equipment is capable of mechanically cutting and 

placing the timber outside of the site without disturbance to the site features. 

Wildlife and Botanical Protection Measures: 

Sensitive plants identified as "CA-3" on Contract Area Map. Unless otherwise agreed, no Contractor 

Operation will be per.mitted within areas flagged with orange tufts and/or orange/black candy striped 

flagging. 

Streamcourse protection of ephemeral streams. Skidding equipment - 25 foot exclusion zone. Mechanized 

harvesting equipment -15 foot exclusion zone. 

Cave Resource Protection Measures:~ 

KT-GT.3.1.4 - RELEASE OF PAYMENT UNITS (02/2005) 

Except for Specified Road Payment units, Forest Service shall not Release for Cutting more Payment Units 

than can be logged within 60 calendar days at Contractor's normal rate of logging. Unless otherwise agreed 

in writing, upon completion of all contract requirements in a Payment Unit, additional Payment Units may be 

Released for Cutting. 
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Contract Name: Funky Stewardship Project 

KT-GT.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006) 

Unless otherwise agreed in writing, Contractor's Operations shall be performed in accordance with the 

following schedule: 

See Table A. 
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SCHEDULE PURSUANT TO KT-GT.3.1.5# - SALE OPERATIONS SCHEDULE 

Table A 

Payment Unit/ 
Area/Unit Conditions of Operation Purpose 

CA-l and CA-2 No operations inside areas with Avoid disturbance 
on Contract orange/white striped flags with blue/black 
Area map striped flags 

CA-3 on No operations inside areas with Avoid disturbance 
Contract Area orange/black striped flags and/or orange of sensitive 
map tuffs on ground. plants 

Contract Area Included Timber must be removed from the Control of slash 
Sale Area within: breeding insects. 

1. four weeks of felling from March 1 to 
June 30. 

2. six weeks of felling from July 1 to 
September 30. 

3. eight weeks of felling from October 1 
to December 31 

If the Forest Service agrees in writing to 
allow Included Timber to remain on site 
from the end of the Normal Operating Season 
to March 1, material must be removed from 
the Sale Area before March 1. Logging 
slash must be treated in accordance with 
KT-GT.7# - Slash Treatment within: 

1. four. weeks from March 1 to June 30. 
2. six weeks from July 1 to Sept. 30. 
3. eight weeks from Oct. 1 to Feb. 29 

Contract Area All Included Products felled in the woods Fuels reduction 
or decked at landings must be removed during period of 
within 30 days of cutting from June 1 - high fire danger. 
September 30 inclusive. Outside of this 
time period, felling shall be limited to 
the amount of Included Products that can be 
removed from the Sale Area within 8 weeks 
or prior to March 1' whichever is sooner. 
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Contract Name: Funky Stewardship Project 

KT-GT.3.3.1- LOG TRUCKING (02/2005) 

To promote safe operations on National Forest roads and on Specified Roads, loads shall be safely secured 

before trucks move from the landing or loading location. 

KT-GT.3.7 -SUBSTITUTE METHODS (02/2005) 

Notwithstanding other provisions herein, for minor changes such as changes in logging systems for areas 

smaller than 5 acres, Contractor and Forest Service may agree in writing that use of substitute methods or 

equipment will achieve Forest Service objectives under this contract and may be used in lieu of those 

specified for Contractor's Operations. 

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING (08/2007) 

Unless otherwise agreed in writing, Contractor's felling, bucking, and limbing operations shall be 

conducted as specified in the table below. 

See Table A. 
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SPECIFICATIONS AND TREATMENTS PURSUANT TO KT-GT.4.1# - FELLING, BUCKING AND 
LIMBING 

TABLE A 

Treatment Felling, Bucking and Limbing Specifications 
Method 

Lirnbing Outside of construction clearings, Clearcutting Units and regeneration 
units, unless otherwise provided by GT.4.1.3, Contractor shall 1 prior 
to skidding/yarding operations, cut exposed limbs from products which 
are to be skidded/yarded. Such limbing of stems shall be done to a 
top diameter of approximately (See Whole Tree Yarding: SE:ecifications 
Below) inches 1 at which point the top shall be cut from the remainder 

. of the stem. 

Whole Tree Notwithstanding the requirements above, within units or payment units 
Yarding designated "Wholen on Contract Area Map, trees smaller than 18 inches 

DBH shall be skidded/yarded to agreed landing locations prior to 
"Whole" 

limbing, bucking, and lopping. Trees larger than equal to 18 or 
inches DBH shall be bucked into two or more pieces with the butt 
portion being no longer than 41 feet prior to skidding/yarding. The 
butt log shall be limbed prior to skidding/yarding. 

Directional Within areas designated OF on Contract Area Map, Included Tirnber shall 
Felling be directionally felled away from boundary trees, gates, cattleguards, 

range fences, controlled areas, streamcourses, structures, roads, and 
other ownership with the use of specialized equipment. Such 
directional felling shall not be required when in the faller'- s 
judgment it is unsafe to do so, and shall be left standing. 

Treatment of N/A 
Stumps 

Maximum Log Cut trees shall be bucked prior to skidding so that resulting logs 
Length shall not exceed the maximum log length including trim allowance shown 

in following table: 

Payment Unit Number Maximum Loq Length 

1-5 41 feet 

Minimum Payment Units Minimum Stump Purpose or Reason 
Stump Height Height 

(inches) 

1-5 1.0 uphill Facilitate timber 
side accountability 
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Contract Name: Funky Stewardship Project 

KT-GT.4.2# - GROUND BASED SKIDDING (12/2006) 

Unless otherwise agreed in writing, the method of skidding Included Timber shall be as shown on the 

Contract Area Map, by areas, with symbols defined in the following table: 

See Table A. 
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KT-GT.4.2#- GROUND BASED SKIDDING 

Map Symbol Requirements 

Skid road pattern shall be agreed in advance of felling and main skid roads shall be flagged on 

TRAC 
the ground in advance of felling. Contractor·shall stage-log by felling and skidding Included 
Timber in two or more separate operations when necessary to prevent undue damage to the 
resources or residual stand. Needed tractor trails shall be constructed in advance of skidding. 

Products shall be end-lined as needed to protect resources or residual timber from unnecessary 
damage. The number of chokers shall be limited as necessary to avoid unnecessary damage to 
resources or residual timber. By agreement, tractors may be used to separate products to prevent 
stain. 

Products shall be skidded with leading end clear of ground. 

SUSP 

Skid roads will average 130 feet from center to center, except where converging. 

SPACE 

ENOL Endlining shall not be required for distances in excess of 100 feet uphill, and 60 ±Cct downhill. 

Tractors used for skidding outside Clearcutting Units, regeneration units or other authorized 

MAX 
clearings, shall be of the type (rubber-tired or track-laying) shown on the Contract Area Map and 
shall not exceed the overall width designated on Contract Area Map. 

MH Contractor shall cut Included Timber and move it to designated skid trails using equipment with 
a boom having an operating radius of at least 20 feet for bunching trees, capable of severing, 
lowering and placing trees up to 24 inches diameter at stump height on the ground prior to 
skidding. Such equipment must be capable of operating on slopes up to 45 %. 

Notwithstanding above, hand felling using chainsaws may be required in or adjacent to sensitive 
areas to protect resources from unnecessary damage. 

Trees which exceed capability of specified equipment may be felled, bucked and skidded in a 
manner consistent with the requirements of GT.4.1 -Felling and Bucking, KT -GT.4.1#- Felling, 
Bucking, and Limbing Requirements and the above '"'TRA.C", "SUSP", "SPACE", "ENOL", and 
'"MAX" requirements. 
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Contract Name: Funky Stewardship Project 

KT-GT.S - STREAMCOURSE PROTECTION (12/2005) 

Unless otherwise agreed in wYiting, wheel or track laying equipment shall not operate within "Buffer 

Strips" except as necessary for fire suppression activities. "Buffer Strips" are areas marked on the 

ground or are within the distances identified on the Contract Area Map measured from the apparent high 

water mark of streamcourses. Boundaries of Buffer Strips may be modified by agreement in writing to meet 

unforeseen operating conditions. 

Culverts, bridges, or other suitable structures shall be required on skid roads and trails only at points 

where it is necessary to protect Stream courses. The type of crossing structures, method of installation 

and removal shall be determined by agreement. Contractor in accordance with KT-GT.6# - Erosion Prevention 

and Control, shall remove such structures and associated fills. 

Damage to Stream course or Buffer Strips caused by unauthorized Contractor's Operations shall be repaired 

by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service to 

restore and prevent further damage to Stream courses. 

KT-GT.6# - EROSION PREVENTION AND CONTROL (05/2008) 

Erosion prevention and control work, including Streamcourse protection, required by KT-GT.S and GT.6 shall 

be completed within 15 calendar days after skidding operations related to each landing are substantially 

completed or after Forest Service designation on the ground of work where such designation is required 

hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operations due to causes 

beyond Contractor's control. Such on the ground designation shall be done as promptly as feasible unless 

it is agreed that the location of such work can be established without marking on the ground. After 

September 15 and as long thereafter as operations continue the work shall be done as promptly as 

practicable. Damage resulting from Contractor's Operations due to failure to perform required work shall 

be repaired by Contractor. 

Notwithstanding other provisions in this contract and unless otherwise agreed in writing, any hay, straw, 

or mulch used in this contract shall be State of California certified weed free. 

Additional erosion control requirements of this contract are listed in the following table. 

See Table A. 



Funky Stewardship Project 
Page 63 

SPECIFICATIONS PURSUANT TO KT-GT.6# - EROSION PREVENTION AND CONTROL 

TABLE A 

Tillase: Unless otherwise agreed in writing, tillage shall be required on 
the areas listed in the following table. 

Tillage shall be accomplished by equipment that will lift and fracture the 
soil by vertical and lateral shattering, leaving soil loosened through the 
full width and depth of the compacted layer with the topsoil remaining 
substantially in place rather than being inverted. 

Tillage depth is shown in the following table. Agreement in writing may be 
made to a lesser depth if rocks or other limiting site conditions are 
encountered. 

Tillage shall be limited to periods when soil dryness will result in 
crumbled soil, avoiding the formation of large clods. Contractor and Forest 
Service shall agree in writing on the timing of completion of such work to 
coordinate with desirable soil moisture conditions. 

AYe as to Till Tillage Maximum 
Depth Acres to 

(Inches) Treat 

Landings 24 16 

Main Skid Trails and Tractor Roads designated 18 21 
by Forest Service 

Temporary Roads 24 4 
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Contract Name: Funky Stewardship Project 

KT-GT.7#- SLASH TREATMENT (12/2006) 

Contractor shall pile, scatter, yard, construct firelines or otherwise treat slash defined in 

specifications below, within designated areas. Work required of Contractor shall be in accordance with the 

following slash plan and specifications, and the Contract Area Map. 

All vegetative debris associated with construction of Specified Roads such as unutilized timber, brush and 

grubbed stumps is Construction Slash. Measures to be taken by contractor for treatment of Construction 

Slash are set forth in the attached road construction specifications and in the attached slash treatment 

specifications. 

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long resulting from Contractor's 

Operations, other than Construction Slash, is Logging Slash. Measures to be taken by Contractor for 

treatment of Logging Slash are set forth below unless otherwise agreed in writing. 

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the 

various portions of Project Area prior to Contractor's Operations. 

Removing may be substituted for treatment of any other specified method. 

By agreement in writing, certain slash may be left for fuelwood. When the specified treatment is by a 

combination of methods, Logging Slash not treated by one of the methods shall be treated by the other(s) 

See the slash treatment specification table below. 

See Table A. 
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Specified slash treatment methods shall be shown on Contract Area Map or listed in 
the following tables by the following symbols: 

Slash Treatment Methods 

:;Jymbol Method Definition 
Mach "Machine Piling" Concentrations of Logging Slash, excluding 

scattered individual pieces, shall be 
Machine Piled by tractor equipped with brush 
rake for disposal by Forest Service. 

Pile "Piling" small Logging Slash smaller than 10 inches in 
material large end d.o.b. and 6 feet long shall be 

hand Piled for disposal by Forest Service. 

Remove "Removing" Logging Slash shall be moved or hauled to 
locations shown on Contract Area Map and 
designated on the ground where it shall be 
piled for disposal by Forest Service. 

Scat 18" "Scattering" Logging Slash shall be scattered to reduce 
slash concentrations with slash being 
generally left within 18 inches of the 
ground as shown on Contract Area Map. 
Logging Slash shall be scattered into 
openings away from and without unnecessary 
damage to residual trees. All scattered 
logs shall be limbed, placed away from trees 
and positioned so they will not roll. When 
Scattering is specified, another method may 
be used by agreement. 

Cover "Covering Piles" All piles shall be covered with a durable 
waterproof covering as approved by Forest 
Service. The material shall be at least six 
feet in width. Piles shall not be less than 
fifty percent covered, with the covering 
extending not less than half way down all 
sides. Pieces -of burnable material shall be 
placed on top of the durable waterproof 
covering to keep the covering from blowing 
off the pile. 

Fell "Damaged Small Unless treated under other provisions, all 
Tress" trees smaller than the minimum d.b.h. in 

AT.2, over 5 feet in height, and damaged 
beyond recovery by Contractor's Operations 
shall be felled. Such trees shall be limbed 
to a stem diameter outside bark of 
approximately 3 inches, at which point the 
top shall be cut from the remainder of the 
stem, and shall be bucked into lengths not 
exceeding 20 feet. 
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PILING SPECIFICATIONS. All piles shall be reasonably compact and free of soil 
to facilitate burning and shall be constructed of such size and at such 
distance from trees so that burning shall not result in unnecessary damage to 
residual timber. Such Logging Slash shall be bucked into lengths not 
exceeding ten feet prior to piling. Maximum width of tractor, with brush rake 
attached, shall not exceed 120 inches. Machine Piling is not required on 
areas where use of tractors would cause undue damage to residual timber or 
where slopes exceed lQ percent. Piles shall be located a distance of at least 
twice their height in feet from the outer edge of tree crowns or snags. Piles 
shall be no less than 4 feet in height or greater than 1/3 diameter of landing 
in height. Material extending three feet or more outside the edge of a pile 
shall be trimmed. An 8 foot fuelbreak shall be cleared of all but fine 
material around each Machine Pile and an 2 foot wide fireline shall be cleared 
to mineral soil around the outer ring of the fuelbreak. 
For hand piles, Contractor shall construct a fireline cleared to mineral soil 
and at least 5 feet wide around each pile. In areas where there is a 
potential for burning material to roll., firelines, including those for Machine 
Piles, shall be trenched on the downhill side of each pile to adequately 
prevent material from crossing firelines. Trenches shall be constructed by 
hand unless otherwise agreed. 

UNIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS. 

~ 1'/././////- SLASH TREATMENT 

Unit No Specified Method Prohibited Method· 
Entire Contract Area Scat 18", Fell and Cover 

LANDINGS AND DISPOSAL SITES. Unutilized logs accumulated at landings and 
disposal sites shall be decked by Contractor for disposal by Forest 
Service. The maximum height of decks is shown in the following table. Other 
slash accumulated at landings and disposal sites shall be kep[t separate from 
unutilized logs and treated by the methop shown in the following table. 

Landings 

Disposal 
Sites 

Payment Unit or Unit No. 

Contract Area 

Contract Area 

Specified Method 

MACH 

MACH 
1/3 diameter of 

landing 
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TREATMENT ALONG PERMANENT ROADS Permanent roads that require roadside slash 
treatment are listed in the attached table and shown on Contract Area Map. 
All Logging and Construction Slash within Required Disposal Strips shall be 
treated by Contractor. "Required Disposal Strips" are those areas adjacent to 
permanent roads where slash treatment is required for resource objectives. 
The width of Required Disposal Strips is shown in the attached table and is 
measured in slope distance from Roadbed edges of permanent roads. By 
agreement, in Clearcutting Units and regeneration units slash from Required 
Disposal Strips may be treated with other Logging Slash. By agreement the 
location of Required Disposal Strips may be adjusted from side to side without 
materially changing the total work required. 
Slash treatment in Required Disposal Strips shall be 
affecting the proper functioning of channels leading 

accomplished without 
to and from drainage 

structures. 

Logging Slash larger than treatment size requirements of the specified method 
shall either be Scattered outside Required Disposal Strip, within Required 
Disposal Strip or Decked at agreed loc0tions as shown in the attached table. 

Road No. 

2N03, 2N31Y, 
2N31YA,2N55, 
2N60Y, 3N07, 
3N79,3N86 

or Unit No. or 
Road Juncitons 

(From 
To) 

Cut units 
1,2,3,4,5,6,7,8, 

9,11 

Width of 
Required 
Disposa~ 

Strip 

50 feet 

SLASH TREATMENT 

Specified 
Method 

Pile 

S2ash Larger T.han 
Treatment Size 

Requirements of 
Specified Method 

N/A 

TREATMENT ALONG TEMPORARY ROADS. Outside of Clearcutting Units or 
regeneration units, all trees felled or pushed over and trees damaged beyond 
recovery by Temporary Road construction shall be felled, limbed to a stem 
d.o.b. of approximately 1 inches, at which point the top shall be cut from the 
remainder of the stem, and stem shall be bucked into lengths not exceeding <> 
feet. Such slash shall be Scattered free of soil to reduce concentrations 
unless treatment is required by another specified method. 

ADDITIONAL SLASH TREATMENT REQUIREMENTS. Within areas shown on Contract Area 
Map, Contractor shall perform work according to the specifications in the 
attached Table, unless otherwise agreed in writing. 

Other 
Ownership 

Unit No. 

Cut units 
5,6,7,8,9,11 

··--·· __ SLASH TREATMENT REQ. 

S~ash Larger Than 
Required Specified Treatment Size 
Disposal Method Requirements of 

Strip , --------+·~ecified Method 

100 fe::-1 Pile N/A 
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KT-GT.S-2# - MEASURING - OPT 2 (02/2005) 

Timber quantity estimates in AT.2 were made as described in the Forest Service Handbook FSH 2409.12, Timber 

Cruising Handbook, available for inspection in the offices of the Forest Supervisor and District Ranger. 

When Trees are marked after date of project advertisement, or when volume is added pursuant to CT.1.3, 

CT.l.3.1, CT.l.3.2, CT.1.3.3, CT.1.3.4, CT.l.4, CT.3.7, CT.4, or other authorization hereunder, each tree 

that is less than 25 inches in diameter breast height (DBH) and has less than 25% visible defect shall have 

its volume determined from the following table. 

Trees greater than or equal to 25 inches DBH; tr·ees with more than 25% defect; or trees from species or 

diameter groups shown as "N/A" in the following table shall be measured using procedures in FSH 2409.12 and 

shall use the "RS Cubic Foot Volum'e Tables to a Utilization Top", 9/97. 

See Table A. 
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KT-GT.8-2#- Measuring Option 2 

Table A 

PP, JP WF, RF IC SP, WWP 

DBH Volume DBH Volume DBH Volume DBH Volume 

10 in. 7.89 
11 in. 9.77 
12 in. 12.26 
13 in. 15.36 
14 in. 19.06 
15 in. 23.37 
16 in. 28.28 
17 in. 33.80 
18 in. 39.93 
19 in. 46.66 
20 in. 53.99 
21 in. 61.94 
22 in. 70.48 
23 in. 79.64 
24 in. 89.40 

10 in. 8.07 10 in. 3.67 10 in. 
11 in. 13.16 11 in. 5.40 11 in. 
12 in. 18.54 12 in. 7.46 12 in. 
13 in. 24.20 13 in. 9.83 13 in. 
14 in. 30.15 14 in. 12.52 14 in. 
15 in. 36.40 15 in. 15.54 15 in. 
16 in. 42.93 16 in. 18.87 16 in. 
17 in. 49.74 17 in. 22.52 17 in. 
18 in. 56.85 18 in. 26.49 18 in. 
19 in. 64.25 19 in. 30.78 19 in. 
20 in. 71.93 20 in. 35.39 20 in. 
21 in. 79.90 21 in. 40.32 21 in. 
22 in. 88.16 22 in. 45.57 22 in. 

23 in. 96.71 23 in. 51.14 23 in. 
24 in. 105.55 24 in. 57.03 24 in. 

Funky Stewardship Project 
Tree Volume (based on original cruise tree data) 

(Volume in Cubic Feet- CF) 

6.83 
8.35 
10.56 
13.47 
17.08 
21.39 
26.39 
32.08 
38.47 
45.56 
53.35 
61.83 
71.00 
80.88 
91.44 
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Contract Name: Funky Stewardship Project 

KT-GT.8.3 -ACCOUNTABILITY (02/2005) 

Forest service and Contractor shall agree upon the haul route(s) prior to use. All products removed from 

Contract Area shall be transported over the designated route of haul. 

Contractor shall: 

(a) Require truck drivers to sign form RS-2400-242, product removal permit, assure permit is attached to 

the load prior to removal from the Contract Area and while in transit to load destination. 

{b) Assign a competent individual at the landing to record the following information for each load on the 

product removal permit provided by Forest Service: 

1. Date and time load is punched out with a paper punch or equivalent 

2. Truck ID or license number 

3. Load destination 

Used books of product removal permits {stub portion) shall be returned to the Forest Service at least 

weekly, unless otherwise agreed. 

{c) Require truck drivers to stop for transportation inspections, if requested by Forest Service, when 

products are in transit from Contract Area to Contractor's processing facility(s). 

(d) Inform truck drivers of the designated route{s) of haul, the agreed upon location(s) for 

transportation inspections, the method of alerting drivers of an impending stop, and the fact that loads 

may be inspected at other locations where it is safe and possible to do so. 

{e) Require truck drivers to assure the product removal permit is secured to each load of product 

(including chip vans, dump trucks 

of the drivers side of the load. 

or other container used for removing material) on the front lower corner 

Staple product removal permits to a log or attached piece of wood or 

other suitable material. Product removal permit shall remain attached to log until manufactured into 

products or if chips, until load has been unloaded. After logs are processed or load of chips unloaded the 

product removal permit shall be either destroyed or otherwise rendered unusable, unless otherwise agreed. 

KT-GT.9# - STEWARDSHIP PROJECTS (09/2004) 

Performance of stewardship projects shall be in accordance with the following specifications. 

Stewardship Projects 
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CT~GT.9#- Stewardship Projects 

I. MANDATORY STEWARDSHIP PROJECTS 

A. Project Number 1 -Within Cutting Units 

Required Work: HNSP; EC; ST; TILL; & RM, for the Cut Units listed in Table A. 

Unit Acres System 

1 17 Mech. 

2 22 Mech. 

3 19 Mech. 

4 108 Mech. 

5 237 Mech. 

6 134 Mech. 

7 105 Mech. 

8 40 Mech. 

9 19 Mech. 

10 36 Mech. 

11 255 Mech. 

12 10 Mech. 

13 40 Mech. 

14 23 Mech. 

15 9 Mech. 

Total 1074 

a) HNSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of non-sawlog material). The non-sawlog 
material has been designated by description or by "leave tree" marking. Non-sawlog material (biomass) includes small green 
trees (3.0 to 9.9 inches d.b.h), tops ofsawlog trees (lopwood) and dead trees. Specifications for non-sawlog product removal 
can be found in: CT.O - Timber Specifications; K-C.3.5# - Designation of Timber and Subdivision Boundaries; KT­
CT.3.5.2#- Designation by Species and Diameter; KT-CT.3.5.3#- Designation by Damage Class; and on Contract Area 
Map. 

b) EC- Erosion Control. Specifications for erosion control can be found in: GT.6- Erosion Prevention and Control; GT.6.3 
-Temporary Roads; GT.6.3- Temporary Roads to Remain Open; GT.6.5- Skid Trails and Fire Lines; GT.6.6- Current 
Operating Areas; GT.6.7- Erosion Control Structure Maintenance; and KT-GT.6#- Erosion Prevention and Control; and on 
Contract Area Map. 

c) ST- Slash Treatment. Specifications for slash treatment measures can be found in: GT.7- Slash Disposal; and KT-GT.7# 
- Slash Treatment; and on Contract Area Map. 

d) TILL- Tillage/Subsoiling. Specifications for subsoiling can be found in KT-GT.6#- Erosio'n Prevention and Control; and 
on Contract Area Map. 

g) RM- Road Maintenance. Specifications for road maintenance can be found in FT.3- Road Maintenance; and KT -FT.3.1# 
-Road Maintenance Requirements. 
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II. OPTIONAL STEWARDSHIP PROJECTS 

A. Project Number 2- Road Decommissioning (DEC) 

Required Work: Decommission .39 mile segment of road 2N06Y within cutting units 11 and 13, as shown on 
Contract Area Map. 

Work entails: 
a) Subsoiling entire road profile to a depth of24 inches using winged subsoilers as described in Provision KT­

GT.6#. Subsoiling shanks and wings must be able to lift and fracture soil without mixing soil layers as described 
in Provision KT-GT.6#. 

b) Restore all slopes to natural conditions (contouring) by removing all cuts and berms. 

c) Slash shall be placed on the first 200 feet of the decommissioned roadbed to camouflage the old road entrance. 

d) Effectively block vehicular access to this road segment. 

Note: Road decommissioning is to be performed after product removal is complete. One curve will require 
widening prior to product haul. 

B. Project Number 3- Windrow Improvement (SWI) 

Spread existing windrows on 24 acres within cutting unit #4. 

Required Work: SWI- Spread windrows on 24 acre area (using track dozer, feller buncher) in unit 4 as shown on 
Contract Area Map. 

Soil is to be spread and feathered to a depth not exceeding 12 inches. Slash and brush must be separated from soil and 
lopped to a depth not exceeding 12 inches in this area. 

Windrows are to be spread on the contour of the slope (perpendicular to the slope). 

Equipment Specifications (Project Number 3) 

Equipment shall be furnished on a fully operational basis, of modern design, and in good operating condition, with 
a competent, fully qualified operator. The equipment shall be of a low ground pressure type, which meets the 
fOllowing specifications: 

(a) Crawler Tractor (Dozer) with blade, excavator/loader, or feller buncher. 

(b) Tractor width may not exceed 135 inches. 
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C. Project Number 4- Brush rake piling and subsoiling reforestation openings cutting unit 10 (REF) 

Required Work: Using tractor with brush rake, excavator or loader with grapples, Move all slash to the 
edge of reforestation openings (location approved by the Forest Service). 

Subsoil (Till) three Y2 acre openings within unit# 10 as shown on Contract Area Map. Refer to Provision 
KT-GT.6#. 

After completion ofsubsoiling work, move and pile the slash in the center of reforestation openings and 
fireline. 

All piles are to be clean and have no soil in the piles (Slash only) 

D. Project number 5: (DAM)- This work consists of repairing the dam and the spillway at the lower Fahey 
Meadow pond. See Contract Area Map fOr location. 

Contractor will be required to f1ll the existing hole in the dam by placing 15 cubic yards of3 foot diameter 
rock rip-rap at the bottom of the hole. 

Contractor will then place 50 cubic yards of fill material over rip rap, leaving the fill 12-18 inches below the 
surface of the darn. The fill material will come from nearby windrows within treatment uriits. 

The fill area will then be armored by placing 10 cubic yards of 12 inch rock rip-rap over the compacted area 
to the toe of the fill. 
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Contract Name: Funky Stewardship Project 

KT-HT.2# - SPECIFIED FIRE PRECAUTIONS (06/2012) 

Contractor or a designated Contractor's Representative shall certify compliance with specific Contract and 

California Public Resources Code (CPRC) fire precautionary measures in HT.l Plans, KT-HT.2# and KT-HT.2.2#. 

Certification shall be provided prior to starting operations during Fire Precautionary Period and shall be 

updated as needed. 

Listing of specific fire precautionary measures in the following subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment applicable to Contractor's Operations. 

Upon request of Forest service, Purchaser shall permit and assist in periodic testing and inspection of 

required fire equipment. 

The following definitions shall apply to HT.2# and KT-HT.2.2#: 

Active Landing: A location Contractor is skidding logs into, or performing other operations such as 

delimbing, log manufacturing, and chipping logs. Except for EV and E days, loading logs or stockpiled 

chips only on a cleared landing does n~t constitute an Active Landing. 

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) rotating felling head (i.e., full 

rotation lateral tilt head) . 

Mechanical Operations: The process of felling, skidding, chipping, shredding, piling, log processing 

and/or yarding which requires the use of motorized power which includes, chainsaws, chippers, motorized 

carriages, masticators, stroke delimbers, skidders etc. 

Specific equipment requirements and fire precautionary measures are shown in the following table and in KT­

HT.2.2#: 

Table A 
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KT-HT.2# - SPECIFIED FIRE PRECAUTIONS 
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(06/2012) 

Contractor or. a designated Contractor's Representative shall certify 
compliance with specific Contract and California Public Resources Code (CPRC) 
fire precautionary measures in H(T) .1 Plans, K(T)-H(T) .2# and K(T)-H(T) .2.2#. 
Certification shall be provided prior to starting operations during Fire 
Precautionary Period and shall be updated as needed. 

Listing of specific fire precautionary measures in the following subsections 
is not intended to relieve Contractor in any way from compliance with State 
fire laws covering fire prevention and suppression equipment applicable to 
Contractor's Operations. 

Upon request of Forest Service, Purchaser shall permit and assist in periodic 
testing and inspection of required fire equipment. 

The following definitions shall apply to H(T) .2# and K(T)-H(T) .2.2#: 

Active Landing: A location Contractor is skidding logs into, or 
performing other operations such as delimbing, log manufacturing, and 
chipping logs. Except for EV and E days, loading logs or stockpiled chips 
only on a cleared landing does not constitute an Active Landing. 

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) 
rotating felling head (i.e., full rotation lateral tilt head). 

Mechanical Operations: The process of felling, skidding, chipping, 
shredding, piling, log processing and/or yarding which requires the use of 
motorized power which includes, chainsaws, chippers, motorized carriages, 
masticators, stroke delimbers, skidders etc. 

Specific equipment requirements and fire precautionary measures are shown in 
the following table and in KT-HT.2.2#: 

A. Fire Tools and Contractor shall meet applicable parts of Section 4428 of the 
Equipment CPRC. 

Unless agreed otherwise, Fire tools kept at each Active 
Landing shall be sufficient to equip all employees in the 
felling, yarding, loading, chipping, and material processing 
operations associated with each landing. Fire equipment shall 
include two tractor headlights for each tractor dozer used in 
Contractor's Operations. Tractor headlights shall be 
attachable to each tractor and served by an adequate power 
source. Fire tools shall be kept in a sealed fire tool box 
adjacent to the Active Landing and readily accessible in event 
of fire. 
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Where cable yarding is used, Contractor shall provide a size 0 
or larger shovel with an overall length of not less than 46 
inches and a serviceable 5 gallon backpack pump filled with 
water or a fire extinguisher bearing a label showing at least 

a 4-A rating must be within 25 feet of each tail and corner 
block. 

Trucks, tractors/skidders, pickups and other similar mobile 
equipment shall be equipped with and carry at all times a size 
0 or larger shovel with an overall length of not less than 46 
inches and a 2-1/2 pound axe or larger with an overall length 
of not less than 28 inches. 

All required fire tools shall be maintained in suitable and 
serviceable condition for fire fighting purposes. 

contractor 
truck, and 

shall equip 
loader with 

each internal combustion yarder, fuel 
a (4-A: 60-B: C) fire extinguisher for 

oil and grease fires. 

Skidders and tractors shall be equipped with a minimum 5-BC 
fire extinguisher. 

Fire extinguishers 
properly maintained 

shall, be mounted, 
and fully charged. 

readily accessible, 

Contractor shall equip all mechanized harvesting machines ·and 
log processors with hydraulic systems, powered by an internal 
combustion engine (e.g. masticator, chipper, feller/buncher, 
harvester, forwarder, Hot Saw, stroke delimber, etc), with at 
least two 4-A:60-B:C fire extinguishers or an acceptable CAFS 
substitute identified in Section K. 

Except for tractors and other equipment with exhaust-operated 
turbochargers, Contractor shall equip each operating tractor 
and any other internal combustion engine with an approved 
spark arrester. There shall be no exhaust bypass on any 
system. 

Spark Arresters shall be a model tested and approved under 
Forest Service Standard 5100-la as shown in the National 
Wildfire Coordinating Group Spark Arrester Guide, Volumes 1 
and 2, and shall be properly mounted and maintained according 
to manufacturer's specifications. 

Every motor vehicle 
be equipped with 
requirements of the 

subject to registration shall at all times 
an adequate exhaust system meeting the 
California Vehicle Code. 
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Each power saw shall be equipped with a spark arrester 
approved and maintained in effective working order as 
identified in the Spark Arrestor Guide in Section C. above and 
according to applicable parts of CPRC Section 4442 or 4443. 
An Underwriters Labortories (UL) approved fire extinguisher 
containing a minimum 14 ounces of fire retardant shall be kept 
with each o·perating saw. 

A size 0 or larger shovel with an overall length of not less 
than 38 inches shall be kept with each gas can, but not more 
than 300 feet from each power saw when used off cleared 
landing areas. 

Contractor shall designate in the fire plan required by H(T) .1 
and furnish on Contract Area during operating hours a fire 
supervisor, named in writing and authorized to act on behalf 
of Contractor in fire prevention and suppression matters. 

Unless agreed otherwise, Contractor shall furnish and 
designate in writing, a Fire Patrolperson each operating day 
when Project Activity Level C or higher is in effect. When on 
duty, the Fire Patrolperson is required to patrol the 
operation for the prevention and detection of fires, to take 
suppression action where necessary and to notify Forest 
Service as required under Sections I. Reporting Fires and L. 
Communications. This Fire Patrol is required on foot, unless 
otherwise agreed. 

By written agreement, one Fire Patrolperson may provide patrol 
on this and adjacent projects or sales. No Fire Patrolperson 
shall be required on Specified Road construction jobs except 
during clearing operations unless otherwise specified. 

Contractor shall obtain written permits from Forest Service 
before allowing welding, warming fires or burning, subject to 
K(T)-H(T) .2.2#- Emergency Precautions. 
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Contractor shall clear away, and keep clear, fuels and logging 
debris as follows: 

Welding equipment and 10 feet slope radius 
stationary log 
loaders, yarders and 
other equipment listed 
in California State 
Law: 

Tail or corner All runn-ing blocks on a cable 
haulback blocks: yarding operation shall be located 

in the center of an area that is 
cleared to mineral soil at least 15 
feet in diameter. 

Lines near, between or Sufficient clearing to prevent line 
above blocks: from rubbing on snags, down logs and 

other dead woody material. 

All smoking shall be confined within a car, truck, crew rig or 
other enclosed cab after 1:00 PM on Ev days and all hours on E 
days (K(T)-H(T) .2.2#). At other times, any smoking shall be 
done while sitting in an area at least 3 feet in diameter, 
cleared of flammable materials. Burning tobacco and matches 
shall be extinguished before they are properly disposed. 

As soon as feasible, but no later than 15 minutes after 
discovery, Contractor shall notify Forest Service of any fires 
on Contract Area or along roads used by Contractor. 
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Contractor shall provide a water tank truck or trailer on or 
in proximity to Contract Area during Contractor's Operations 
hereunder during Fire Precautionary Period unless otherwise 
agreed. 

Tank truck or trailer shall contain at least 300 gallons of 
water and comply with the following requirements: 

(1) Pump, which at sea level, can deliver 23 gallons per 
minute at 175 pounds per square inch measured at the pump 
outlet. Pumps shall be tested on Contract Area by Forest 
Service using a 5/16 inch orifice with a one inch in line test 
kit and shall meet or exceed the pressure values identified in 
the following table for nearest temperature and elevation: 

T 

e Sea 
m Leve 1000 2000 3000 4000 5000 6000 7000 8000 9000 10000 
p 1 Feet Feet Feet Feet Feet Feet Feet Feet Feet Feet 

55 179 23 174 23 169 23 165 22 161 

70 175 23 171 23 166 22 162 22 158 

85 171 23 168 23 163 22 159 22 155 

100 168 23 164 23 159 22 155 22 152 

p G p G p G p G p 

s p s p s p s p s 
I M I M I M I M I 

The pump outlet shall be 
Standard Fire Hose thread. 
shall be provided for other 

22 157 22 153 22 150 21 146 21 142 21 139 21 

22 i"s4 22 150 21 147 21 143 21 139 21 136 20 

22 151 21 147 21 144 21 140 21 136 20 133 20 

22 148 21 144 21 141 21 137 20 133 20 131 20 

G p G p G p G p G p G p G 
p s p s p s p s p s p s p 

M I M I M I M I M I M I M 

I 
equipped with 1-1/2 inch National 

A bypass or pressure relief valve 
than centrifugal pumps. 

( 2) 3 00 feet of 3 I 4- inch inside diameter rubber-covered high­
pressure hose mounted on live reel attached to pump with no 
segments longer than 50 feet, when measured to the extreme 
ends of the couplings. Hose shall have reusable compression 
wedge type l-inch brass or lightweight couplings (aluminum or 
plastic). One end of hose shall be equipped with a coupling 
female section and the other end with a coupling male section. 
The hose shall, with the nozzle closed, be capable of 
withstanding 200 PSI pump pressure without leaking, 
distortions, slipping of couplings, or other failures. 
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(3) A shut-off combination nozzle that meets 
minimum performance standards when measured at 
the nozzle: 

the 
100 

following 
P.S.I. at 

G. P.M. Horizontal 
Range 

Straight 10 38 feet 
Stream 
Fog Spray 6 - 20 N/A 

(4) Sufficient fuel to run pump at least 2 hours and necessary 
service accessories to facilitate efficient operation of the 
pump. 

(5) When Contractor is using Hot Saws or Masticators an 
additional 250 feet of light weight hose, approved by Forest 
Service, shall be immediately available for use and be capable 
of connecting to the 300 feet of hose and appurturances in (2) 
and (3) above. 

(6) This equipment and accessories shall 
fire in the area of operations and 
requirements for each specific activity 
KT-HT.2.2#. 

be deliverable to a 
is subject to the 
level identified in 

A fire suppression system where compressed air is added to 
water and a foaming agent. By agreement, Contractor may 
substitute a CAFS or functional equivalent in lieu of the tank 
truck, trailer or fire extinguishers, provided it meets or 
exceeds the following specifications and requirements: 

1. Variable foam expansion ratio - 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam 
concentrate as recommended by the manufacturer and have 
the appropriate tools to service the system. 

3. The unit shall contain enough energy to empty tank and 
clear hose prior to exhausting propellent. 

4. The unit shall be capable of being completely recharged 
within 10 minutes. 

5. When used on cable yarding landings, the unit shall be 
outfitted for immediate attachment to carriage and 
transported without damage to the unit. 

Fire extinguishers required for 
similar equipment identified in 
substituted with a 3 gallon CAFS. 

Hot Saws, Masticators 
Section B. above may 

and 
be 

Tank truck, trailer or equivalent may be substituted with a 30 
Gallon CAFS with at least 550 feet of one inch hose and an 
adjustable nozzle with enough water, air and foam concentrate 
for at least one recharge. 



Funky Stewardship Project 

Page 71g 

This equipment and accessories shall also be deliverable to a 
fire in the area of operations and subject to the requirements 
for each specific activity level identified in K(T)-H(T) .2.2#. 

L. Communications Contractor shall furnish a serviceable communications system 
such as a telephone, radio-telephone, radio system or 
satellite phone connecting each operating side within the 
Contract Area with Contractor's headquarters, and capable of 
notifying Forest Service within 15 minutes of discovery of any 
fires on the Contract Area or along Contractor's haul route-. 
When such headquarters is at a location which makes 
communication to it clearly impractical, Forest Service may 
agree to a reasonable alternative notification method. 

M. Cable Yarding 
Tank Unit 

N. Helicopter 
Yarding Fire 
Precautions 

A Citizen's Band (CB)radio is not acceptable communications. 

When all or part of Included Timber will be harvested by a 
long span (over 1,500 feet)cable yarding operation, Contractor 
shall provide at each active cable yarding landing a tank 
truck, trailer or acceptable CAFS substitute which can be 
lifted and transported by the carriage. 

The unit shall meet the same requirements as specified for the 
tank truck, trailer or approved CAFS substitute. 

Contractor shall provide and maintain fire equipment as 
follows: 

1. The fire tool box required under this p-rovision shall be 
equipped for attachment to the helicopter long line so that 
it may be hauled to needed locations. Such attachment 
device shall not interfere with access to fire tools. 
Unless agreed otherwise, the fire tool box shall be located 
at the Active Landing ready for immediate dispatch. 

2. An external helibucket readily attachable to the 
helicopter, with a capacity of at least 500 gallons, and 
having a remote control door mechanism adequate for rapid 
dropping of water. The helibucket shall be located at the 
helicopter service landing and shall be filled with water 
ready for immediate dispatch unless otherwise agreed. 

3. All aircraft used in conjunction with Contractor's 
Operations shall be equipped with an operable radio system 
capable of meeting Region Five avionics requirements. 
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4. For protection of fuel servicing operations, 
extinguishers which have the following ratings based 
open hose discharge capacity, i.e., "broken hose," 
aircraft fueling system shall be readily available: 

fire 
on the 
of the 

a. Where said capacity does not exceed 200 gallons per 
minute, at least one approved extinguisher having a 
minimum rating of 20-B; 

b. Where said capacity is in 
minute, but not over 350 
approved extinguisher having 

excess of 200 gallons per 
gallons per minute, one 

a minimum rating of 80-B; 

c. Where said capacity is 
minute, two approved 
minimum rating of 80-B. 

in excess of 
extinguishers, 

350 gallons per 
each having a 

5. By agreement, a suitable CAFS may also be used in lieu of 
the above extinguishers. 

•, 

6. Extinguishers of over 50 pounds gross .weight shall be of 
wheeled type or be mounted on carts to provide mobility and 
ease of handling. 
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Contract Name: Funky Stewardship Project 

KT-HT.2.2# - EMERGENCY PRECAUTIONS (06/2012)· 

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level 

(PAL) table below. unless otherwise agreed in writing, Project Activity Levels applicable to this project 

shall be the predicted levels for the Fire Danger Rating Area(s), or fire weather station(s) stated in the 

Contract Area Map legend. 

Forest Service, in its sole discretion, may change the predicted activity level if the current fire 

suppression situation, weather and vegetation conditions warrant an adjustment. If practicable, Forest 

Service will determine the following day's activity level by 6:00 PM. Contractor shall obtain the 

predicted Project Activity Level from the appropriate Ranger District Office before starting work each day. 

Forest Service may change the Project Activity Level Table to other values upon revision of the National 

Fire Danger Rating System. When Contractor is notified, the revised Project Activity Levels will supersede 

the levels in the Project Activity Level Table below. 

PROJECT ACTIVITY LEVEL (PAL) - KT~HT.2.2# - EMERGENCY PRECAUTIONS 
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KT-HT.2.2# - EMERGENCY PRECAUTIONS (06/2012) 

Contractor's Operations shall conform to the limitations or requirements in 
the Project Activity Level (PAL) table below. Unless otherwise agreed .in 
writing, Project Activity Levels applicable to this project shall be the 
predicted levels for the Fire Danger Rating Area(s), or fire weather 
station(s) stated in the Contract Area Map legend. 

Forest Service, in its sole discretion, may change the predicted activity 
level if the current fire suppression situation, weather and vegetation 
conditions warrant an adjustment. If practicable, Forest Service will 
determine the following day's activity level by 6:00 PM. Contractor shall 
obtain the predicted Project Activity Level from the appropriate Ranger 
District Office before starting work each day. 

Forest Service may change the Project Activity Level Table to other values 
upon revision of the National Fire Danger Rating System. When Contractor is 
notified, the revised Project Activity Levels will supersede the levels in 
the Project Activity Level Table below. 

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.2.2# -EMERGENCY PRECAUTIONS 

PROJECT ACTIVITY LEVEL TABLE 

Leve~ Project Activity ~nimum Requirements and Restrictions. Restrictions 
at each ~eve~ are cum.u~ative. 

A Minimum required by K(T)-H(T) .2#. 

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or 
adjacent to the Active Landing. 

c 1. When Hot Saws or Masticators are operating, a tank truck, trailer or 
approved CAFS substitute shall be within :Y,J mile of these operations. 
Effective communications shall exist between the operator and the 
Active Landing. 

2. Irrunediately after Mechanical Operations cease, Fire Patrol is 
required for two hours. 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire 
patrol is required for three hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 
3. No Welding or cutting of metal after 1:00 PM, except by special 

permit. 

Ev 1. The following activities may operate all day: 

a) Loading and hauling logs decked at approved landings. 
b) Loading and hauling chips stockpiled at approved landings. 
c) Servicing equipment at approved sites. 
d) Dust abatement, road maintenance (Chainsaw use prohibited) , 

culvert installation within cleared area, chip sealing, paving, 
earth moving or rock aggregate stock pile loading and 
installation (does not include pit or quarry development) . 

e) Chain saw and log processing operations associated with loading 
logs or other forest products at approved landings. 
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2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 

a) A tractor or other equipment with a blade capable of 
constructing fireline is on or adjacent to the active landing 
or within ~ mile of the operating equipment. This piece of 
equipment shall have effective communication with the Hot Saw 
or Masticator. 

b) Any additional restrictions specified by the Forest. 

3. All other conventional Mechanical Operations are permitted until 
1:00 PM. 

4. Some operations may be permitted after 1:00 PM, on a case-by-case 
basis, under the terms of a PAL Ev Variance Agreement. Activities 
for which a Variance may be issued are: 

• Rubber Tire Skidding 

• Chipping on Landings 

• Helicopter Yarding 

• Fire Salvage 

When approved by a Line Officer, a Variance Agreement can be 
implemented when the criteria specified in the agreement are met 
and mitigation measures are in place. This approval is good for 
ten (10) days unless cancelled sooner or extended by the 
Contracting Officer for an additional ten (10) days. Variance 
approval can be withdrawn at the sole discretion of Forest 
Service. Variance approval is contingent on the 7-day fire 
weather forecast, fuel conditions, site characteristics, current 
fire situation, state of Contractor's equipment for prevention and 
suppression readiness, type of operation and social and community 
considerations etc. (See attached Project Activity Level Variance 
Agreement). 

E The following activities may operate all day: 

1. Loading and hauling logs decked at approved landings. 
2. Loading and hauling chips stockpiled at approved landings. 
3. Servicing Equipment at approved sites. 
4. Dust abatement, road maintenance (chainsaw use prohibited) or 
loading stock piles and rock aggregate installation (does not include 
pit or quarry development). 
5. Chainsaw operation associated with loading at approved landings. 

All other activities are prohibited. 
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{10/2010) 

Region 5 Project Activity Level {PAL) Ev Variance Application/Agreement 

Project Name: 
Contract Number: 
Purchaser/Contractor Name: 
Request # __ , for period: 
Units/Subdivisions Affected: 

Location of operation: 

Slope 

Aspect 

Elevation 

Fuels on site 

Fuels i.n surrounding area 

7 Day PAL Outlook 

Short range predictions {Red 
Flags) 

F''ue.l j'v)',_) ..:i St'U1::2S 

Response time of suppression 
resources 

Potential for ignition 

RAWS location 

Current Fire Situation: 

Draw down information 

National Readiness Level 

Contractual considerations: 

Normal Operating Season 

Frequency of recent contract fires 
in area 

Type of operation 

Purchaser/Contractors past/current 
performance & equipment readiness 
Other site specific mitigation or 
precaution (i.e. 
Purchaser/Contractors proposals) 

Social & Community Considerations: 

Proximity of high value resources 

Sensitivity of location 
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Remarks: 

Ev Proposed Actions 

D 
D 

B 

Rubber Tired Skidding 

Chipping on Landings 

Helicopter Yarding 

Fire Salvage 

Description of Mitigation Measures 

Fire Management Officer Concurrence 

Line Officer Approval 
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Date 

Date 

I have considered the above request and determined the specified mitigation 
measures or actions must be implemented to continue operations in Project 
Activity Level Ev. Unless extended, the approval remains in effect for ten 
(10) calendar days unless cancelled sooner or extended by the Forest Service 
for an additional ten (10) days. At the sole discretion of the Forest 
Service, this variance can be modified and/or cancelled at no cost to the 
government. 

Contracting Officer Date 

Purchaser/Contractor Rep. Date 
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Contract Name: Funky Stewardship Project 

KT-IT.2.1.2 -MARKET RELATED CONTRACT TERM ADDITION (11/2008) 

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred 

in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT.l7. Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will 

add 1 year to the contract term, upon· Contractor's written request. For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year. Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract. 

No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met: 

{i) The contract was awarded after December 31, 2006; and 

{ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

For each qualifying quarter meeting the criteria in paragraphs {i) and {ii} of this provision, the 

Forest Service will, upon the ContractorGS written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year. 

In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition. 

Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay. 
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Contract Name: Funky Stewardship Project 

KT-IT.6.8#(0ption 1) USE OF TIMBER (09/2004) 

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.) 

(b) Except for None determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e) 

(c) Timber in the following form will be considered unprocessed: 

(i) Trees or portions of trees or other roundwood not processed to standards and specifications suitable 

for end product use; 

(ii) Lumber, construction timbers, or cants intended for remanUfacturing not meeting standards defined in 

the Act (16 USC 620e); and 

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length. 

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export. 

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination Date, 

Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic origin 

of unprocessed timber from private lands exported or sold for export by Contractor or affiliates. 

(f) Prior to delivering unproce:ssed Included Timber to another party, Contractor shall require each buyer, 

exchangee, or recipient to execute an acceptable agreement that will: 

(i) Identify the Federal origin of the timber; 

(ii) Specify domestic processing for the timber involved; 

(iii) Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber; 

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either legally 

exported or domestically processed, whichever is applicable; and 

(v) Otherwise comply with the requirements of the Act (16 USC 620d) . 

(g) No later than 10 days following the execution of any such agreement between Contractor and another 

party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall retain, 

for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all Included 

Timber. 

(h) Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer. 

(i) For breach of this Subsection, Forest Service may terminate this contract and take such other action 

as may be provided by statute or re~lation, including the imposition of penalties. When terminated by 

Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by 

Contractor relating to the termination. 




