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U.S. DEPARTMENT OF AGRICULTURE 
                FOREST SERVICE 
 

INTEGRATED RESOURCE CONTRACT 
(Applicable to Contracts with Measurement after Harvest) 

Name of Contractor 

National Forest  
Plumas 

Ranger District  
Mount Hough                              

Region 
Pacific 
Southwest 

Contract Number 

Contract Name  
Round Valley Stewardship Reoffer 

Award Date Termination Date  
12/31/2016 

The parties to this contract are The United States of America, acting through the Forest Service, United States Depart- 
ment of Agriculture, hereinafter called Forest Service, and 1/  

  

 hereinafter called Contractor. 
 
Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Tim-
ber and Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects. 
 
IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date. 
 
 UNITED STATES OF AMERICA 
   
   
 By:  
 Contracting Officer 
 (Title) 

  

 
Two Witnesses: 2/ 
  (Contractor) 3/ 
   

(Name)  
  

  By:  
(Address)  

   
  (Title) 

(Name)   
  
  

(Address)   
  (Business Address) 

I, 4/ ______________________________, certify that I am the ______________________________ Secretary of the 
corporation named as Contractor herein; that ______________________________ who signed this contract on behalf 
of Contractor, was then ______________________________ of the corporation; that the contract was duly signed for 
and in behalf of the corporation by authority of its governing body, and is within the scope of its corporate powers. 
 
  CORPORATE 

SEAL 5/ 
 

  SAMPLE
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INSTRUCTIONS: 
1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of  " and 
specify the State; if Contractor is a partnership, state a "partnership consisting of  " and specify the 
names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing business under the 
name of  City of  , State of  ." 
 
2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation. 
 
3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a corporation, form 
of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the corporation must be impressed or indi-
cated. 
 
4/ The certificate must be completed if Contractor is a corporation. 
 
5/ For companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in which case a 
scroll or adhesive seal shall follow the corporate name. 

 
 

EXAMPLE 1/ 
Subcontractor Certification 

Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion 
 
Contract Name: _______________________ 
National Forest: __________________________ 
 
The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency. 
 
Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
prospective subcontractor shall attach an explanation to this proposal. 
 
Name of Subcontractor: _________________________ 
Business Address: __________________________ 
                               __________________________ 
 
_____________                                            ___________________________ 
         Date                                                                         Signature 
 
1/ It is Contractor’s responsibility to have Subcontractors complete this certification and to maintain a file of 
completed certifications. This certification does not need to be returned to Forest Service, except at the writ-
ten request of Contracting Officer. 

 

SAMPLE
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UNITED STATES DEPARTMENT OF AGRICULTURE 
Forest Service 

 
 

INTEGRATED RESOURCE CONTRACT 
 
 

September 2004 
(Date of Issue) 

 
PROVISIONS FOR MEASUREMENT OF PRODUCTS AFTER HARVEST 

 
 This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with 
the following scheme: Part B, Section B.1, Subsection B.1.1, and Item B.1.1.1. References to a Part include all Sec-
tions, Subsections, and Items within that Part; references to a Section include all Subsections and Items within that 
Section; and references to a Subsection include all Items within that Subsection. Cross-references within this contract 
cite the reference number of the applicable Part, Section, Subsection, and Item. Descriptive headings used are not to 
be considered in determining the rights and obligations of the parties. 
 Parts B through J are subject to Specific Conditions in Part A. Wherever appropriate, Specific Conditions estab-
lished in Part A are cited by reference number. The listing of Sections, Subsections, or Items in provision A.21 has the 
effect of striking or deleting them from Part B through J. Provision A.22 lists provisions that comprise Part K. Where 
appropriate, references to Special Provisions are made by citing the applicable reference numbers. 
 

INDEX TO TERMS 
 

Term 
 

Advertised Rates 
Base Index 
Base Rates 
Bid Premium Rates 
Bid Rates 
Catastrophic Damage 
Claim 
Clearcutting Units 
Construction 
Continuous Scaling Services 
Contract Area 
Contract Area Map 
Contract Term Adjustment 
Contract Term Extension 
Contractor’s Operations 
Current Contract Rates 
Current Contract Value 
Current Unit Rates 
Design Change 
Extended Scaling Services 
Extension Deposit 
Fire Precautionary Period 
Flat Rates 
Included Timber 
Indicated Advertised Rates 

Reference 
 

A.4.2 
A.4.2 
A.4.2 
A.4.2 
A.4.2 
C.1.3.3 
J.2 
C.3 
I.6.6 
G.8.1 
B.1 
B.1 
I.2.1 
I.2.3 
G.3 
D.1 
D.1 
F.2.5.1 
F.2.5.3 
G.8.1 
E.2.1.7 
H.2 
A.4.2 
C.1 
I.2.2.1 

Term 
 

Integrated Resource Account 
Intermittent Scaling Services 
Marked 
Negligent Fire 
Normal Operating Season 
Off-Road Equipment 
Operations Fire 
Out-of-Pocket Expenses 
Overstory Removal Units 
Plans 
Required Deposits 
Scaling 
Schedule of Items 
Service 
Shop Drawings 
Specified Roads 
Stewardship Credits 
Streamcourses 
Subcontractor 
Substantially Completed 
Temporary Roads 
Tentative Rate 
Termination Date 
Understory Removal Units 
Utilization Standards 

Reference 
 

E.2 
G.8.1 
C.3.5 
H.4.2 
G.3.1 
G.3.5 
H.4.1 
I.3.5 
C.3 
F.2.1.1 
A.4.2 
G.8 
F.2 
I.6.6 
F.2.1.1 
F.2 
E.2.2 
G.5 
I.6.4 
F.2.3 
F.1 
A.4.2 
I.2 
C.3 
A.2, C.2 

SAMPLE
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CONTENTS 
 

Reference 
Number 
 

A.0 
A.1 
A.2 
 
A.3 
A.4 
A.4.1 
A.4.2 
A.4.3 
A.5 
A.6 
A.7 
A.8 
 
A.9 
A.10 
A.11 
A.12 
A.13 
 
A.14 
 
A.15 
A.16 
A.17 
A.18 
A.19 
A.20 
 
A.21 
A.22 
B.0 
B.1 
B.2 
C.0 
C.1 
C.1.1 
C.1.2 
C.1.3 
C.1.3.1 
C.1.3.2 
C.1.3.3 
C.1.3.4 
C.1.4 
C.1.5 
C.1.6 
C.2 
 
C.3 
C.3.1 
C.3.2 
C.3.3 
C.3.4 
C.3.5 
C.3.6 

 
Title 

 

SPECIFIC CONDITIONS 
Location and Area 
Volume Estimate and Utilization 

Standards 
Timber Designations 
Timber Payment Rates 

Escalated Rates 
Flat Rates 
Stewardship Credits 

Indices Used in Quarterly Adjustment 
High Stumps 
Specified Roads 
Forest Service Engineering Completion 

Schedule 
Scaling Instructions and Specification 
Scaling Services 
Minimum Scaling Volumes 
Fire Precautionary Period 
Contractor Responsibility to Furnish 

Crews and Equipment 
Contractor’s Obligation per Operations 

Fire 
Termination Date 
Normal Operation Season 
Performance Bond 
Downpayment 
Periodic Payment Amounts 
Market-Related Contract Term Addition 

Producer Price Index 
Inapplicable Provisions 
List of Special Provisions in Part K 

CONTRACT AREA 
Contract Area Map 
Claims 

TIMBER SPECIFICATIONS 
Included Timber 

Standard Timber 
Substandard Timber 
Damaged Timber 

Damaged by Contractor 
Negligent or Willful Damage 
Damaged by Catastrophe 
Minor Damage by Natural Causes 

Unintentionally Cut Timber 
Construction Timber 
Other Material 

Utilization and Removal of Included 
Timber 

Timber Designations 
Clearcutting Units 
Construction Clearing 
Overstory Removal Units 
Understory Removal Units 
Individual Trees 
Incompletely Marked Timber 

 
Page 

 

7 
7 
 
7 
7 
8 
8 
8 
9 

10 
10 
11 

 
11 
11 
12 
12 
12 

 
12 

 
12 
12 
12 
12 
12 
12 

 
12 
13 
13 
14 
14 
14 
14 
14 
14 
14 
14 
14 
14 
14 
15 
15 
15 
15 

 
15 
15 
15 
15 
15 
15 
15 
15 

Reference 
Number 
 

C.3.7 
C.4 
C.4.1 
C.4.2 
D.0 
D.1 
D.2 
D.2.1 
D.3 
D.3.1 
 
D.3.2 
 
D.3.3 
 
D.3.4 
D.4 
D.4.1 
D.4.2 
D.4.3 
 
D.4.4 
 
D.4.5 
 
 
D.4.6 
D.4.7 
E.0 
E.1 
E.2 
E.2.1 
E.2.1.1 
E.2.1.2 
E.2.1.3 
E.2.1.4 
 
E.2.1.5 
 
E.2.1.6 
E.2.1.7 
E.2.1.8 
E.2.2 
E.2.2.1 
E.2.2.2 
E.2.2.3 
E.2.2.4 
 
E.2.3 
 
E.2.4 
E.2.5 
E.3 
 
E.3.1 

 
Title 

 

Minor Changes 
Volume Estimate 

Adjustment for Volume Deficit 
Adjustment for Excess Volume 

RATES OF PAYMENT 
Current Contract Rates 
Escalation Procedure 

Unavailable Index 
Rate Redetermination 

Rate Redetermination for 
Environmental Modification 

Rate Redetermination after 
Catastrophic Damage 

Rate Redetermination for Market 
Change 

Emergency Rate Redetermination 
Other Payment Rates 

Material Not in A.2 
Timber Cut Through Mistake 
Designated Timber Cut But Not 

Removed 
Undesignated Timber Damaged 

Without Negligence 
Undesignated Timber Unnecessarily 

Damaged or Negligently or Willfully 
Cut 

Liquidated Damages 
Defect Caused by Abnormal Delay 

PAYMENTS 
Amount Payable for Timber 
Integrated Resource Account 

Cash Deposits 
Downpayment 
Advance Deposits 
Periodic Payment Schedule 
Deposits for Charges Subject to 

Escalation 
Deposits When Payment 

Guaranteed 
Blanket Cash Deposits 
Extension Deposits 
Cooperative Deposits 

Stewardship Credits 
Progress Estimates 
Excess Stewardship Credits 
Excess Timber Value 
Cash Payment for Stewardship 

Projects 
Temporary Reduction of 

Downpayment 
Refund of Excess Cash 
Refund after Scaling Completed 

Payment Guaranteed by Bond or 
Deposited Securities 
Blanket Bond 
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15 
15 
16 
16 
16 
16 
16 
16 
16 
 

17 
 

17 
 

17 
17 
17 
17 
17 
 

18 
 

18 
 
 

18 
18 
18 
18 
18 
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18 
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19 
19 
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20 
 

20 
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20 
 

20 
20 

SAMPLE



 

 5 Contract 2400-13, (9/04) 
 

Reference 
Number 
 

E.3.2 
E.4 
F.0 
F.1 
F.1.1 
F.1.2 
F.2 
F.2.1 
F.2.1.1 
F.2.1.2 
F.2.2 
F.2.3 
F.2.4 
F.2.5 
F.2.5.1 
F.2.5.2 
F.2.5.3 
F.2.6 
F.2.7 
 
F.3 
F.4 
G.0 
G.1 
G.1.1 
G.2 
G.2.1 
G.2.2 
G.2.2.1 
 
G.2.2.2 
G.2.3 
G.2.4 
 
 
G.3 
G.3.1 
G.3.1.1 
G.3.1.2 
 
G.3.2 
G.3.3 
G.3.4 
G.3.4.1 
G.3.4.2 
G.3.5 
G.3.6 
G.3.6.1 
G.4 
G.4.1 
G.4.1.1 
G.4.1.2 
G.4.1.3 
G.4.1.4 
G.4.2 
G.4.2.1 
G.4.2.2 

 
Title 

 

Letters of Credit for Payment Bond 
Payments Not Received 

TRANSPORTATION FACILITIES 
Authorization 

Requirements of Rights-of-Way 
Use of Roads by Contractor 

Specified Roads 
Engineering 

Contract Plans 
Construction Staking 

Material Delivery 
Use of Partially Constructed Roads 
Estimated Cost 
Construction Cost Adjustment 

Variation in Quantities 
Physical Change 
Design Change 

Alternate Facilities 
Temporary Credit for Unamortized 

Specified Road Construction Cost 
Road Maintenance 
Use by Others 

OPERATIONS 
Representatives 

Notices 
Improvements 

Removal 
Protection of Improvements 

Protection of Improvements Not 
Owned by Forest Service 

Protection of Property 
Protection of Land Survey Monuments 
Protection Measures Needed for 

Plants, Animals, Cultural Resources, 
and Cave Resources 

Control of Operations 
Operating Schedule 

Inclusion of Technical Proposal 
Plan of Operations for Road 

Construction 
Protection of Residual Trees 
Safety 
Sanitation and Servicing 

Prevention of Oil Spills 
Hazardous Substances 

Equipment Cleaning 
Acceptance of Work 

Acceptance of Specified Roads 
Conduct of Logging 

Felling and Bucking 
Felling in Clearings 
Stump Heights 
Bucking Lengths 
Limbing 

Skidding and Yarding 
Rigging 
Landings and Skid Trails 
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Reference 
Number 
 

G.4.2.3 
G.4.2.4 
G.5 
G.6 
G.6.1 
G.6.2 
G.6.3 
G.6.3.1 
G.6.4 
G.6.5 
G.6.6 
G.6.7 
G.7 
G.8 
G.8.1 
G.8.1.1 
G.8.1.2 
G.8.1.3 
 
G.8.1.4 
G.8.2 
G.8.3 
G.8.4 
G.8.4.1 
G.8.4.2 
G.8.5 
G.8.5.1 
G.8.6 
G.9 
G.9.1 
H.0 
H.1 
H.2 
H.2.1 
H.2.2 
H.3 
H.3.1 
H.3.1.1 
H.3.1.2 
H.3.1.3 
H.4 
H.4.1 
H.4.2 
H.4.3 
H.5 
H.6 
I.0 
I.1 
I.1.1 
I.1.2 
I.2 
I.2.1 
I.2.1.1 
 
I.2.1.2 
 
I.2.2 

 
Title 

 

Skidding on Roads 
Arches and Dozer Blades 

Streamcourse Protection 
Erosion Prevention and Control 

Meadow Protection 
Wetlands Protection 
Temporary Roads 

Temporary Roads to Remain Open 
Landings 
Skid Trails and Fire Lines 
Current Operating Areas 
Erosion Control Structure Maintenance 

Slash Disposal 
Scaling 

Scaling Services 
Scaling Location 
Scaling Adjustments 
Delayed or Interrupted Scaling 

Services 
Weighing Services 

Presentation for Scaling 
Scaling Other Products 
Accountability 

Route of Haul 
Product Identification 

Scaling Lost Products 
Scaling Lost Sample Loads 

Scale Reports 
Stewardship Projects 

Refund of Unused Stewardship Credits 
FIRE PRECAUTIONS AND CONTROL 

Plans 
Fire Precautions 

Substitute Precautions 
Emergency Precautions 

Fire Control 
Contractor’s Reinforcement Obligations 

Suspend Operations 
Personnel 
Equipment 

Fire Suppression Costs 
Operations Fire 
Negligent Fire 
Other Fires on Contract Area 

State Law 
Performance by Contractor 

OTHER CONDITIONS 
Title and Liability 

Title Passage 
Liability for Loss 

Period of Contract 
Contract Term Adjustment 

Delay in Reconstruction of 
Processing Facilities 

Market-Related Contract Term 
Addition 

Termination for Catastrophe 
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Reference 
Number 
 

I.2.2.1 
I.2.2.2 
I.2.3 
I.3 
I.3.1 
I.3.2 
I.3.3 
I.3.4 
I.3.5 
I.3.6 
I.4 
I.5 
I.6 
I.6.1 
I.6.2 
I.6.3 
I.6.4 
 
I.6.5 
 

 
Title 

 

Termination by Contractor 
Termination by Forest Service 

Contract Term Extension 
Contract Modification 

Changed Conditions 
Modification for Catastrophe 
Contract Suspension and Modification 
Contract Termination 
Out-of-Pocket Expenses 
Termination for Market Change 

Performance by Other than Contractor 
Sale of Other Materials 
Provisions Required by Statute 

Covenant against Contingent Fees 
Officials Not to Benefit 
Nondiscrimination in Employment 
Debarment and Suspension 

Certification 
Contract Consistency With Other Laws 
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Reference 
Number 
 

J.0 
J.1 
J.1.1 
J.1.2 
J.1.3 
J.2 
J.2.1 
J.2.2 
J.3 
J.3.1 
J.4 
 
J.5 
J.6 
K.0 

 
Title 

 

PERFORMANCE AND SETTLEMENT 
Performance Bond 

Bond Reduction 
Letters of Credit 
Temporary Bond Reduction 

Disputes 
Time Limits for Submission of Claim 
Contract Documents 

Breach 
Termination for Breach 

Damages for Failure to Complete 
Contract or Termination for Breach 

Settlement 
Contract Closure 

SPECIAL PROVISIONS 

 
Page 

 

41 
41 
41 
41 
41 
41 
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42 
42 
42 
 

43 
43 
43 
43 
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A.0—SPECIFIC CONDITIONS. The following conditions apply to the indicated provisions. 
 
A.1 – Location and Area, applicable to B.1 

This Contract Area of   1733 acres more or less is located in:  Sections 8, 9, 11, 14, 15, 16, 22, 23 and 26 of  
 T. 26N, R. 9E, MDBM 

 
A.2 – Volume Estimate and Utilization Standards, applicable to C.1, C.2, C.4, and G.4 

Species Product 
Estimated 
Quantity 

Unit of 
Measure 

Minimum Specifications 
Merchantable Tree Piece Required to be Removed 

Diameter 
Breast 
High 

(d.b.h.) 
 

(inches) 

Number 
of 

Minimum 
Pieces 

per Tree 

Length 
 

(feet) 

Diameter 
Inside 
Bark at 

Small End 
 

(inches) 
Net Merch. 

Factor 
         
Combined Softwood Sawtimber 12,221 Ton 10.0 1 10 6.0 12 
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
Timber Subject to Agreement under K-C.1.1# 
         
Combined Softwood Grn Bio Cv unestimat-

ed 
Ton 3.0 1 6 1.0 16 

         
         
         
         
         
         
         
         

Total Quantity  12,221       
1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate. 
 
A.3 – Timber Designations, applicable to C.3; acres are approximate: 
 Number  Acres  

Clearcutting Units  (C.3.1)     
Specified Road Clearing  (C.3.2)     
Overstory Removal Units  (C.3.3)     
Understory Removal Units  (C.3.4)     
Individual Trees  (C.3.5)   368.6  
Incompletely Marked Timber  (C.3.6)     

SAMPLE
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A.4 – Timber Payment Rates, applicable to D.1 and E.0 
 
A.4.1 – Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under D.2 

Species Product 
Unit of 

Measure 

Rates per Unit of Measure 

Base 
Index 

Base 
$ 

Advertised 
$ 

Bid 
Premium 

$ 

Bid 
(Tentative) 

$ 

Required 
Deposits 

Slash 
Disposal 

$ 
         
         

Not Applicable         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
 
A.4.2 – Flat Rates, applicable for Species and Products to be Paid for at Flat Rates 

Species Product 
Unit of 

Measure 

Rates per Unit of Measure 

Base 
$ 

Advertised 
$ 

Bid 
Premium 

$ 

Bid 
(Flat) 

$ 

Required 
Deposits 

Slash 
Disposal 

$ 
        

Combined Softwood Sawtimber Ton 0.57 9.56   0.33 
        
        
        
        

Timber Subject to     Agreement under K-C.1.1#        
        

Combined Softwood Grn Bio Cv Ton 0.10 0.10    
        
        
        
        
        
        
        
        
        
        

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A.4 include payment of deposits for contract area 
betterment required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder. 

SAMPLE
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A.4.3 – Stewardship Credits, applicable to E.2.2 and K-G.9 
Mandatory Stewardship Service Items 

Item 
Number Project Description 

Unit of 
Measure Quantity 

Bid Rate 
$ 

Total 
Credits 

1 
All Subdivisions - Harvest, yard and deck all green biomass 
pieces (3.0” to 9.9” DBH) and cut tops of sawtimber trees 
on all landings.  Maximum height of decks is 15 feet 

   Acre    368.6   

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
 

Optional Stewardship Service Items, OPTION #1 

Priority 
Item 

Number Project Description 
Unit of 

Measure Quantity 
Bid Rate 

$ 
Total 

Credits 

2 2 

Firewood (Subdivision 1) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’. 

Deck 5   

       

2 3 

Firewood (Subdivision 2) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’. . 

Deck 5 
   

       

2 4 

Firewood (Subdivision 3) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’. 

Deck 2 
   

SAMPLE
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2 

 
 
 
 
 
5 

 
 
Firewood (Subdivision 4) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’. 

 
 
 
 
 

Deck 

 
 
 
 
 
3 

  

 
 
2 
 

 
 
6 

 

 
 
Firewood (Subdivision 6) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’.. 

 
 

Deck 
 

 
 
1 
 

  

       
       
       

2 7 

Firewood (Subdivision 9) – Process green bio-
mass pieces (whole tree and cut tops of saw-
timber trees) 5” to 9.9” large end diameter to 
minimum diameter of 3” and minimum length of 
10’ to create a deck at maximum 70’ long by a 
minimum of  6’ tall for firewood.  Deck remain-
ing green biomass pieces, maximum height is 
15’.. 

Deck 5   

       
 TOTAL All Decking Service Items.  21   
       
       

 
 

        3 

 
 

        8 

 
Stewardship OPTION #2 
All Subdivisions - Chip and remove all biomass 
to a processing facility, such as a co-generation 
plant. 

Tons 15,688   

       
       
       
       
       
       

       
       
       
       SAMPLE
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The following definitions are established for the terms used in A.4: 
 
Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant 
throughout the life of this contract and are not subject to change by rate redetermination, except for reduction under 
D.3.1, D.3.2, or D.3.3. 
 
Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are 
those indicated by appraisal, with a cost allowance made for construction of Specified Roads listed in A.7, but are never 
less than Base Rates. 
 
Bid Premium Rates are the amounts by which Contractor’s bid is in excess of Advertised Rates. The Bid Premium 
Rates are constant during this contract, except as provided in D.3.1, D.3.2, and D.3.3. 
 
Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and 
contract scaling) and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes 
effective, the Bid Rate for species and products in A.4.1 is the Tentative Rate that is subject to quarterly adjustment un-
der D.2; for species and products in A.4.2, the Bid Rate is the Flat Rate. 
 
Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road mainte-
nance (16 USC 537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a 
rate redetermination or a Contract Term Extension. The table shows only Required Deposits for slash disposal; road 
maintenance deposits, if any, are given in K-F.3.2#; and contract scaling deposits, if any, are given in K-G.8.1.6#. 
 
Base Index is the specified average of the lumber or other product selling value index used as the basis for computing 
adjustment in rates for variance in product selling value, as provided in D.2. 
 

A.5 – Indices Used in Quarterly Adjustment, applicable to D.2 
Species Index Name and Date 

  
  
  
  
  

Not Applicable  
  
  
  
  
  
  

 
A.6 – High Stumps, applicable to G.4.1.2 

Species Product 
Maximum Stump Height 

(inches) 
   

All Sawtimber 12 
   
 

All 
 

Other 
 
6 

   
   

   
   
   
   
   
   

SAMPLE
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A.7 – Specified Roads, applicable to F.2 

Name and Date of Governing Road Specifications:  
  
  

Project Design 
Class 

Approx. 
Length 

(mi./km.) 

Sheet Numbers 
and 

Approval Date 

Performance Responsibility 

Survey Design 
Const. 

Staking 1/ Road No. Name 
        
        
        
 Not Applicable       
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to F.2.1.2. 
 
A.8 – Forest Service Engineering Completion Schedule, applicable to F.2.1 
Road No. Road Name Type of Work Completion Date 
    
    
 Not Applicable   
    
    
    
    
 
A.9 – Scaling Instructions and Specifications, applicable to G.8 

Name and Date of Governing Instructions: National Forest Cubic Scaling Handbook, FSH 2409.11a, as amended. 
 Cubic Taper 4 as authorized by Regional Forester, February, 2001. 

 
Scaling Specifications 

Species Product 

Maximum 
Scaling 
Length 
(feet) 

Trim Allowance 
Diameter 

Range 
(inches) 

Length 
Range 
(feet) 

Trim 
Allowance 
(inches) 

      
All All 20 All All 6 
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A.10 – Scaling Services, applicable to G.8.1 

Species Product 
Unit of 

Measure Site and Geographic Location Method 

Standard 
Estimated 

Cost per Unit 
$ 

      
All All Ton Junction of Co. Road 203 (Round 

Valley Road) and Co. 
Total (100%) 0.00 

   Road 215 (Hideaway Road) direct-
ly west of Greenville, CA.  

Weight Scale  

      
      
      
      
      
      
      
      
      
      
      
 
A.11 – Minimum Scaling Volumes, applicable to G.8.1 

Minimum volume for Continuous Scaling Services in two-week period 0 Ton per scaler 
Minimum volume for Intermittent Scaling Services 0 Ton on a       Month basis 

 
A.12 – Fire Precautionary Period, applicable to H.2 
                      May  01 to                  December  01 , inclusive 
 
A.13 – Contractor Responsibility to Furnish Crews and Equipment for: 

Initial Fire Suppression, applicable to H.3 
Within 25 road miles 

Fire Suppression Reinforcement, applicable to H.3.1.2 and H.3.1.3 
Within         100 road miles 

 
A.14 – Contractor’s Obligation per Operations Fire, applicable to H.4.1 

Maximum Amount: $ 22,800.00  
 
A.15 – Termination Date, applicable to I.2 
            December 31, 2016  
 
A.16 – Normal Operating Season, applicable to G.3.1, G.6.6, I.2.1, and J.3 

First Period:            June  01 to               October  31 , inclusive 
Second Period:  to  , inclusive 

 
A.17 – Performance Bond, applicable to J.1 

Performance Bond Amount: $ N/A  
 
A.18 – Downpayment, applicable to E.2.1.1 

Downpayment Amount: $      Not Applicable  
 
A.19 – Periodic Payment Amounts, applicable to E.2.1.3 
 Periodic Payment Determination Date  Amount  

Initial Payment:                            N/A $               N/A  
Additional Payment:                            N/A $               N/A  

 
A.20 – Market-Related Contract Term Addition Producer Price Index, applicable to I.2.1.2 

Index Name:          Softwood Lumber Index Number:        0811  

SAMPLE
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A.21 – Inapplicable Provisions 

The following listed provisions are hereby made inapplicable. (Instructions: List by reference number and title.) 
 
           K-E.4                      PAYMENTS NOT RECEIVED 
           K-I.2.1.2                 MARKET-RELATED CONTRACT TERM ADDITION 

 
A.22 – List of Special Provisions in Part K 

The following listed special provisions are attached to and made a part of this contract. Provisions with refer-
ence numbers followed by # contain blanks into which data have been entered for this contract. (Instructions: 
List by reference number, title, and date.) 

 
           K-C.1.1#                   TIMBER SUBJECT TO AGREEMENT (09/2004) 
           K-C.3.5#                   DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/ 
                                            PAYMENT UNIT BOUNDARIES (06/2012) 
           K-C.3.5.2#                DESIGNATION BY SPECIES AND DIAMETER (09/2004) 
           K-E.4                        PAYMENTS NOT RECEIVED  (08/2012) 
           K-F.1.2#                   USE OF ROADS BY CONTRACTOR  (09/2004) 
           K-F.3.1#                   ROAD MAINTENANCE REQUIREMENTS  (09/2004) 
           K-F.3.5#                   ROAD AND WATER SUPPLY USE  (05/2008) 
           K-G.2.2#                  PROTECTION OF IMPROVEMENTS  (05/2008) 
           K-G.2.4#                  SITE SPECIFIC SPECIAL PROTECTION MEASURES  (09/2004) 
           K-G.3.1.5#               PROJECT OPERATIONS SCHEDULE  (12/2006) 
           K-G.3.3.1                 LOG TRUCKING  (02/2005) 
           K-G.3.7                    SUBSTITUTE METHODS  (02/2005) 
           K-G.4.1#                  FELLING, BUCKING, AND LIMBING  (08/2007) 
           K-G.4.2#                  GROUND BASED SKIDDING  (12/2006) 
           K-G.5                       STREAMCOURSE PROTECTION (02/2005) 
           K-G.6#                     EROSION PREVENTION AND CONTROL  (05/2008) 
           K-G.6.2#                  SITE SPECIFIC WETLANDS PROTECTION MEASURES  (09/2004) 
           K-G.7#                     SLASH TREATMENT  (12/2006) 
           K-G.8.1.5                 THIRD PARTY SCALING SERVICES  (09/2004) 
           K-G.9#                     STEWARDSHIP PROJECTS  (09/2004) 
           K-H.2#                     SPECIFIED FIRE PRECAUTIONS  (06/2012) 
           K-H.2.2#                  EMERGENCY PRECAUSIONS  (06/2012) 
           K-I.2.1.2                  MARKET-RELATED CONTRACT TERM ADDITION  (11/2008) 
           K-I.6.8#                   USE OF TIMBER  (09/2004) 

SAMPLE
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B.0—CONTRACT AREA 
 B.1 Contract Area Map. The boundaries of “Contract Area” and any subdivision thereof, are as shown on the 
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in A.1. Subdivisions may be revised and additional ones may be established only by written 
agreement. Subdivisions or cutting units and stewardship project areas may be eliminated from Contract Area under 
conditions described in G.3.6. Catastrophically Damaged areas may be removed from Contract Area under I.3.2. 
 Where applicable, the following are also identified on Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights under B.2; 
 (b) Subdivisions defined in C.3 where timber is to be Marked after date of contract advertisement; 
 (c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under C.3; 
 (d) Diameter limits for Overstory Removal Units and Understory Removal Units under C.3.3 and C.3.4; 
 (e) Areas where leave trees are Marked to be left uncut under C.3.5; 
 (f) Specified Roads listed in A.7; 
 (g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or restricted under F.1.2; 
 (i) Roads and trails to be kept open under G.2.2; 
 (j) Improvements to be protected under G.2.2; 
 (k) Locations of known wildlife or plant habitat and cave resources to be protected under G.2.4; 
 (l) Locations of areas known to be infested with specific invasive species of concern under G.3.5; 
 (m) Maximum stump heights when more than one height is listed by areas in A.6 under G.4.1.2; 
 (n) Skidding or yarding methods specified under G.4.2; 
 (o) Streamcourses to be protected under G.5; 
 (p) Locations of meadows requiring protection under G.6.1; 
 (q) Locations of wetlands requiring protection under G.6.2; 
 (r) Locations of temporary roads to be kept open under G.6.3.1; and 
 (s) Other features required by Parts A through K. 
 B.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
 
C.0—TIMBER SPECIFICATIONS 
 C.1 Included Timber. “Included Timber” consists of: 
  C.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under C.2 
and are designated for cutting under C.3. 
  C.1.2 Substandard Timber. Live and dead trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
  C.1.3 Damaged Timber. 
   C.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest 
Service for felling before the nearest road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 
 By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 
   C.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unneces-
sarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 
   C.1.3.3 Damage by Catastrophe. As provided under I.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 
hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 
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 (b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated 
to total either: 

 (i) More than half of the estimated timber volume stated in A.2 or 
 (ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 
   C.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in C.1.3.3, that become insect infested, windthrown, suffer serious 
damage, or die, as designated by agreement. 
  C.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area, not designated for cutting under C.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 
  C.1.5 Construction Timber. Trees to be used for construction under F.1. 
  C.1.6 Other Material. Species or products not listed in A.2, upon written approval of Contracting Officer under 
D.4.1. 
 C.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 
stated in A.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A.2 and con-
tain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such 
trees and shall remove from Contract Area and present for Scaling all pieces that: 
 (a) Meet minimum piece standards in A.2 or 
 (b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ied to include such material. 
 C.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 
in C.1.3.1, C.1.4, C.1.5, C.3.2, and F.1. Contract Area Map indicates subdivisions, if any, where Marking under C.3.5 
is to be done after contract advertisement, except for construction clearing under C.3.2, minor changes under C.3.7, 
and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. The number of units and approximate acreage of timber designations are stated in A.3. 
  C.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 
  C.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads 
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation 
may be revised as part of agreed changes in road location under F.2. 
  C.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
  C.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
  C.3.5 Individual Trees. All trees to be cut, other than in the units described in C.3.1, C.3.2, C.3.3, and C.3.4, 
are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with 
paint marks above and below stump height. 
 Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
  C.3.6 Incompletely Marked Timber. Live trees within incompletely Marked subdivisions shown on Contract 
Area Map at time of contract advertisement shall be designated in accordance with K-C.3.6. A representative sample 
of the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The 
approximate locations of the representative sample areas are shown on Contract Area Map. 
  C.3.7 Minor Changes. Within Contract Area, minor adjustments may be made in boundaries of cutting units 
or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
 C.4 Volume Estimate. The estimated volumes of timber by species designated for cutting under C.3 and ex-
pected to be cut under Utilization Standards are listed in A.2. If Contract Area Map indicates that there are incom-
pletely Marked subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions suffi-
cient timber so that Contract Area shall yield the approximate estimated volume by species or species groups stated 
in A.2. However, the estimated volumes stated in A.2 are not to be construed as guarantees or limitations of the tim-
ber volumes to be designated for cutting under the terms of this contract. 
 Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under I.3.2. 
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  C.4.1 Adjustment for Volume Deficit. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that a deficit in the estimated volume will cause the volume cut to 
be less than 90 percent of the total estimate shown in A.2, Forest Service, upon request by Contractor, shall desig-
nate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary 
to reach approximately the estimated volumes by species listed in A.2. Any such additional designation shall be con-
sistent with land and resource management plans. 
  C.4.2 Adjustment for Excess Volume. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total esti-
mated volume listed in A.2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or cut-
ting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed 
in A.2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area and (b) reduction 
in area to be cut over. Such adjustments or reductions shall not conflict with the silvicultural treatment being applied 
on Contract Area and shall not materially change the average value by species of the timber designated for cutting. 
Such adjustments may be made notwithstanding the provisions of B.1 and C.3. 
 If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in A.2, Contractor, after cutting 120 percent of the total estimated volume listed in A.2, may elect 
to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations have 
been started, units of minimum practical size shall be retained in Contract Area. 
 
D.0—RATES OF PAYMENT 
 D.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the 
product form stated in A.2 shall be paid for at Current Contract Rates determined under this Section. “Current Con-
tract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in D.2. Flat Rates 
and Tentative Rates shall be those listed in A.4, unless superseded by rates redetermined under D.3 or established 
for Contract Term Extension. In addition, Required Deposits shall be made as listed in A.4, K-F.3.2, and K-G.8.1.6, or 
established under D.3 or I.2.3. 
 In the event Termination Date is adjusted under I.2.1 or I.2.1.2, Current Contract Rates shall be continued in the 
same manner as immediately prior to the adjustment period. 
 Notwithstanding I.2.3, Current Contract Rates for timber cut and removed from Contract Area that remains un-
scaled after Termination Date, as adjusted or extended, shall be Current Contract Rates in effect on Termination 
Date. 
 “Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled 
volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship 
projects that have not been completed. 
 D.2 Escalation Procedure. Tentative Rates for those species and products listed in A.4.1 are subject to quarterly 
escalation in accordance with the following procedures: The calendar quarter index average for each price index de-
scribed in A.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1, 
and October 1. The difference between calendar quarter index average and Base Index listed in A.4.1 shall be the 
basis for quarterly escalation. To arrive at Current Contract Rates for timber Scaled during the preceding calendar 
quarter, Tentative Rates for each species shall be reduced or increased by such difference, except when the calendar 
quarter index average is: 
 (a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and 
product group, established under I.2.3 for the extension period. 
  D.2.1 Unavailable Index. If an index described in A.5 is no longer available, Contracting Officer may replace 
that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the 
remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of 
the index described in A.5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment pro-
cedure outlined in D.2. Contracting Officer will determine availability and a beginning point to average the index for 
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 
 D.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in D.3.1, D.3.2, and D.3.3. 
 Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 
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 Redetermined rates shall not be less than Base Rates listed in A.4, except for reduction under D.3.1, D.3.2, or 
D.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the limi-
tations of F.2.6. 
  D.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under 
I.3.3 or partial termination under I.3.4, Contracting Officer shall make an appraisal to determine for each species the 
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the 
appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated 
cost of any construction work listed in the Schedule of Items that was performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates, or differences for rates subject to D.2, and Required Deposits shall be considered estab-
lished under D.1 for timber Scaled subsequent to the contract revision. 
  D.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, 
if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-
caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastro-
phe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included 
Timber is any that would not be eliminated under I.3.2. Potential Included Timber is any that would be added under 
I.3.2. 
 Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under I.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject 
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall 
not be changed under this Subsection. 
 Upon agreement under I.3.2, redetermined rates and Required Deposits shall be considered established under 
D.1 for timber Scaled subsequent to Catastrophic Damage. 
 At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 
  D.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under I.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the ap-
praised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to D.3.1, using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to D.3.1 will be 
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in 
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if re-
determined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates shall be considered established under D.1 for timber Scaled subsequent to the delay or inter-
ruption. 
  D.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's appli-
cation, Forest Service determies that, because of changes in the timber market since the award date or the last rate 
redetermination under this provision, the Producer Price Index identified in A.20 has declined by 25 percent. Rates 
shall be redetermined under D.3 and shall be considered established under D.1 for timber Scaled subsequent to Con-
tractor’s application. This Subsection shall not apply during Contract Term Extension. 
 D.4 Other Payment Rates. 
  D.4.1 Material Not in A.2. Incidental amounts of products or portions of trees of species listed on A.2 that do 
not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more 
than incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on 
deposits if needed for road maintenance and use. 
 Other species or products not listed in A.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product form included in A.2 is removed in another product form, the rates 
of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
  D.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 
through mistake and included by Contracting Officer under C.1.4, shall be removed and paid for at Current Contract 
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Rates and Required Deposits, unless such material is not listed in A.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 
  D.4.3 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in C.2, 
prior to acceptance of subdivision for completion of logging and stewardship project operations under G.3.6. There 
shall be no charge when: 
 (a) The leaving of incidental material is justified under existing conditions, including those under G.4 or 
 (b) Cut timber is left by option or requirement, as under C.3.1, C.3.2, and G.4. 
  D.4.4 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization Stan-
dards, damaged without negligence by Contractor and designated by Forest Service under C.1.3.1, shall be cut, re-
moved, and paid for at Current Contract Rates and Required Deposits. 
  D.4.5 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under C.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required De-
posits that are in addition to liquidated damages under D.4.6. 
 If such timber is of a species or size not listed in A.2 or is of a quality different from designated timber, Contracting 
Officer shall establish payment rates in accord with standard Forest Service methods. 
  D.4.6 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as 
described in D.4.5, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural 
or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. 
Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount pay-
able at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such damaged or cut 
timber and pay for it at Current Contract Rates. 
  D.4.7 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting 
from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Re-
source Account at Current Contract Rates and applicable deposits. 
 
E.0—PAYMENTS 
 E.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is 
Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay. 
 E.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service 
of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal, road maintenance, and contract scaling at Required Deposit rates; 
 (c) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such account. 
 Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic state-
ments of volume and value of such timber cut and Scaled. Charges subject to escalation under D.2 shall be made 
initially on the basis stated in E.2.1.4 and shall be adjusted at the end of each calendar quarter, as provided in D.2. 
  E.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 
   E.2.1.1 Downpayment. The downpayment amount shown in A.18 may not be applied toward any other 
payment required under the provisions of this contract, except damages determined pursuant to J.4, transferred to 
other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has 
been charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the 
downpayment. 
   E.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under E.2. 
 Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in 
not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by 
the terms of E.2.1.1, E.2.1.3, E.2.1.5, and/or E.2.1.7. Except for amounts required pursuant to E.2.1.1, E.2.1.3, and 
E.2.1.7, Contractor shall not be required to make advance deposits above those required under this Item. 
 When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be 
cut in 10 days, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 
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   E.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 
shown in A.19. 
 In the event Contractor has not paid the amount(s) stated in A.19 as stumpage for volume removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value. 
 Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of E.2.1.2. 
 Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 
   E.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under D.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 
   E.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under E.3, 
requirements for advance cash deposits under E.2.1.2 shall be waived for the value of timber on Contract Area that is 
cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing 
period, subject to the provisions of E.4. 
   E.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover 
charges made under this and other contracts within the same National Forest. Forest Service shall allocate such de-
posits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current 
charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National 
Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this contract. 
   E.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of 
any deposit made pursuant to E.2.1.3 by the number of whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under E.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during 
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not the volume that is covered by such deposits has been Scaled. 
 Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 
   E.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 
 E.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in K-G.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
A.4.3. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash. 
   E.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds. 
   E.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber 
or make cash payment for the unused Stewardship Credits. 
   E.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in A.4.3, plus the optional projects shown in A.4.3 that Contractor has been authorized 
to perform: 
 (a) Contracting Officer shall authorize additional optional projects shown in A.4.3 if the excess timber value ex-
ceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional optional projects shown in A.4.3 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 
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 (c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in A.4.3. 
   E.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship 
Credits, Forest Service may elect to provide a cash payment to Contractor. 
  E.2.3 Temporary Reduction of Downpayment. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit 
may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the 
downpayment amount listed in A.18, whichever is larger. 
 Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A.18 within 
15 days after the date the bill for collection is issued, subject to the provisions of E.4. Contractor shall not resume con-
tract operations until the downpayment amount is fully restored. 
  E.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the 
charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is 
due to cash in the account shall be refunded, if requested by Contractor, unless deposited under E.2.1.1, E.2.1.3, or 
E.2.1.7. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered 
cash balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet 
the requirements of E.2.1.2 before additional timber may be cut. 
  E.2.5 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under 
E.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for 
amounts estimated to be required under J.5. 
 E.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of 
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 
 For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under J.1. 
  E.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
E.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until 
this contract receives an allocation that will meet the obligation for payment guarantee. 
  E.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of E.3, Contractor may use letters 
of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
 E.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for col-
lection. When a payment for timber cut and other charges is not received at the location designated by Forest Service 
by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part of 
Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are 
not limited to: 

 (i) Slash disposal, road maintenance, and contract scaling deposits; 
 (ii) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (iii) Damages pursuant to J.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to E.2.2; 
 (vi) Periodic payments pursuant to E.2.1.3; 
 (vii) Extension Deposits pursuant to E.2.1.7; and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on 
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will 
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receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing 
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach. 
 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 

 (i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-
dicated on the initial bill for collection. 
 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent 
debts. 
 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and 
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 
 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely Claim. 

 
F.0—TRANSPORTATION FACILITIES 
 F.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be in accordance with F.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by F.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. 
 Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment. 
  F.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or K-F.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if any, 
unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
  F.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in A.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 
 If Contractor’s use of an existing temporary or National Forest system road, not listed in A.7, cannot be satisfacto-
rily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the 
minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be in-
cluded in A.7 as an alternate facility under F.2.6. 
 K-F.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity, 
safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations stated therein. 
 F.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 
shown on Contract Area Map and listed in A.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus 
shall be in full accordance with Plans and specifications identified in A.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to 
the revised terminus as a separate segment. 
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 A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. 
 In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der F.2.1.2, F.2.5, F.2.6, or K-F.2.1.5, A.7 shall be modified. If Contractor does not need a Specified Road or a portion 
of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not 
constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated Re-
source Account will be adjusted for the reduction in cost, as provided in F.2.5. 
 References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
  F.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in A.8 or Contractor survey and design are specified in A.7. On those roads for 
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed according to the schedule in A.8. Should Forest Service be unable 
to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, 
Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of survey and design, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
 Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement. 
   F.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to 
be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of 
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to 
Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches 
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, 
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop 
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings. 
 A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in A.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall 
make corrections pursuant to F.2.5.3. 
   F.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, 
Contracting Officer may agree to perform such work under E.2.1.8. 
 When A.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to 
Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a 
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written 
agreement. 
 If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction 
activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
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 Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. 
In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of construction staking, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
  F.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 
 If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 
  F.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall 
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage. 
 No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base 
course has been applied. 
 Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on 
that portion. 
  F.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A.7 are stated by 
segments in the Schedule of Items. Such estimated costs are subject to adjustment under D.3, F.2, F.2.1, F.2.1.2, 
F.2.5, and F.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as ad-
justments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of 
Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 
  F.2.5 Construction Cost Adjustment. Contracting Officer, as provided in F.2.1, F.2.1.2, F.2.5.1, F.2.5.2, and 
F.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments 
as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
   F.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in the 
Schedule of Items and measured quantities actually constructed and accepted that are not covered under F.2.5.2 or 
F.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the Schedule of 
Items are subject to this Item. 
 (b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in A.7, except 
that: 

 (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit 
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
 (ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those 
used in original estimates using rates comparable to those used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
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 (c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-
ment is approved. 
   F.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to 
acceptance under G.3.6, a physical change, caused by a single event and not due to negligence of Contractor, results 
in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost of: 

 (i) More than $10,000 or 
 (ii) More than 10 percent of total Specified Road construction cost, whichever is less. 

 (b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. 
 (c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 

 (i) Estimated quantities actually constructed prior to physical change, including work abandoned, and 
 (ii) Estimated quantities to be constructed following physical change. 

 (d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to differences when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-
ties decrease. 

 (e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that 
results from a reduction in quantity of work. 
   F.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in F.2.5.1, shall not be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 
 (c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated and actual field conditions, 
 (ii) Be necessary to construct Specified Roads to design standards, or 
 (iii) Be necessary to assure stability of Specified Roads. 

 (d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of: 

 (i) Estimated quantities actually constructed prior to Design Change and 
 (ii) Estimated quantities to be constructed following Design Change. 

 (g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to difference when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when quan-
tities decrease. 

 (h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work. 
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  F.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to A.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of 
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such 
other roads. 
 Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of 
Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be 
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under D.3, such allowed 
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor 
does not construct. 
  F.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under I.3.3, Contract-
ing Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized 
cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request of 
Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stumpage 
paid above Base Rates. 
 Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, 
until the full amount credited to Contractor has been returned. 
 F.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in K-F.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor’s Operating Schedule under G.3.1. 
 When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 
 If Contractor elects to use different roads than those listed in K-F.3.1, Forest Service shall determine Contractor’s 
commensurate share of road maintenance and revise road maintenance deposits in K-F.3.2. 
 If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. 
 F.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this con-
tract for any and all purposes in connection with the protection and administration of the National Forest. Other par-
ties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor here-
under when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. 
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share 
of maintenance cost commensurate with such commercial use. 
 Unless otherwise provided in K-F.4, Forest Service shall authorize other uses of roads constructed by Contractor 
hereunder only if: 
 (a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with Contractor’s Operations. 
 Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other 
users do not materially interfere with Contractor’s right to use such reconstructed road. 
 
G.0—OPERATIONS 
 G.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 
authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
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pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will 
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. 
Such delegations may be made a part of Contractor’s annual Operating Schedule under G.3.1. 
 Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing 
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 
  G.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 
 G.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 
 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted 
to include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents 
working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
  G.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under J.5 or may, upon 
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, Con-
tractor shall not be required to remove such improvements. 
  G.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract 
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in K-G.2.2. 
   G.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed 
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. 
 When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
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use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 
   G.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these 
limits. 
 Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
  G.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 
 Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 
  G.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. Lo-
cations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or cave 
resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed to 
protect such known areas are identified in K-G.2.4. 
 In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under I.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under F.1 or G.4.2.2. 
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails 
and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under G.6. 
 Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in 
the contract, or designated on the ground. 
 G.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
  G.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under 
F.2.1.2 and material delivery under F.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to 
modifications necessitated by weather, markets, or other unpredictable circumstances. 
 Subject to G.6 and when the requirements of G.6.6 are met, Contractor’s Operations may be conducted outside 
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in 
A.16 of any year. 
   G.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, 
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer 
agrees to substitution. 
 Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract period. 
   G.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 
 Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 
  G.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth 
or other trees to be reserved. 
  G.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Con-
tractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees. 
 In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 
  G.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 
   G.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 
 Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or 
oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors 
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills. 
   G.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
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  G.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are in-
fested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of concern 
and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
 (b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area 
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being 
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of 
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.
 (c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive 
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or 
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of 
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, 
and other such debris when a visual inspection does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 
 (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted 
at that location, under I.3.3, until Contractor and Forest Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the contract, or designated on the ground. 
  G.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, 
Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to de-
lay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
 (b) Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, 
slash disposal, erosion control, or snag felling); or 
 (c) All contract requirements on a subdivision of Contract Area. 
 Forest Service may perform such inspections without request from Contractor. 
 Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor 
with written notice either of acceptance or of work remaining to be done. 
 In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or 
stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written 
notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, 
such area may be eliminated only by agreement. 
   G.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather. 
 Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. 
 Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting may occur. 
 Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures. 
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 G.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for 
cutting and shall remove the portions that meet Utilization Standards, as provided in C.2, prior to acceptance of subdi-
vision for completion of logging and stewardship projects under G.3.6. Forest Service may make exceptions for occa-
sional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest 
resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in ac-
cordance with the following, unless K-G.4 provisions set forth requirements to meet special or unusual logging condi-
tions: 
  G.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in A.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not 
in excess of the net scale in percentage of gross scale, or based on the merchantability factor, whichever is stated in 
A.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 
   G.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 
   G.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in A.6, except that occasional stumps of greater heights are acceptable when Contractor de-
termines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall 
re-cut high stumps so they will not exceed heights specified in A.6 and shall dispose of severed portions in the same 
manner as other logging debris. The stump heights shown in A.6 were selected with the objective of maximum rea-
sonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 
   G.4.1.3 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of 
material meeting Utilization Standards. 
   G.4.1.4 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 
  G.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with 
a winch to facilitate skidding. 
   G.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 
   G.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   G.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under 
F.1.2 only by prior written agreement. 
   G.4.2.4 Arches and Dozer Blades. Unless otherwise specified in K-G.4.2.4, skidding tractors equipped 
with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used 
in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or 
landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
 G.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on Con-
tract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as 
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 
 (b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of 
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across 
Streamcourses unless fully suspended. 
 (c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated 
by Forest Service or as essential to construction or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course 
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
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 G.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff. 
 If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used 
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by 
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under E.2.1.8. 
  G.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved under F.1 or G.4.2.2. Unless otherwise agreed, trees felled 
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect 
cover, soil, and water. 
  G.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on Con-
tract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, 
and tractor roads are approved under F.1 or G.4.2.2. Additional measures needed to protect such areas are provided 
in K-G.6.2. 
  G.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, 
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road 
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 
   G.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area 
for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant 
to G.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to con-
struct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be trav-
ersed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall 
remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
  G.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion. 
  G.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may 
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
  G.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 
 Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor 
shall keep such work on any additional disturbed areas as up to date as practicable. 
  G.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
E.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 
 G.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in K-G.7 and are in addition 
to Required Deposits for slash disposal. 
 G.8 Scaling. “Scaling,” as used herein, involves: 
 (a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting, 
weighing, or another method or combination of methods; 
 (b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling sta-
tions, or other sites; and 
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 (c) Various geographic locations. 
  G.8.1 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under 
contract to Forest Service, except that weighing services may be performed by personnel or parties approved by For-
est Service. Scaling shall be provided in accordance with the instructions and specifications in A.9. Scalers shall be 
currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by 
Forest Service. 
 Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one 
site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are non-
continuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling Ser-
vices and may include Sundays and designated Federal holidays. 
 Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other ser-
vices, such as but not limited to grading, tagging, or marking of Scaled logs. 
   G.8.1.1 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in 
A.10. The Scaling site(s) shown in A.10 normally will be a non-exclusive site where more than one National Forest 
contractor may be served. 
 Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a 
privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting 
Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a mini-
mum: 
 (a) Scaler safety and comfort, 
 (b) Product accountability and security, 
 (c) Facilities and practices conducive to accurate and independent Scaling, and 
 (d) The ability to provide for remote check Scaling. 
 Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum 
of agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons 
under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall 
Contractor or employees of Contractor perform Scaling services. 
   G.8.1.2 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on Na-
tional Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instruc-
tions identified in A.9. In the event Forest Service check Scale(s) shows a variance in net Scale in excess of the al-
lowable variance, an adjustment to volume reported Scaled may be made by Forest Service. 
 Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for 
contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
 (a) One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check 
Scale or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment 
will be applied to 100 percent of the volume Scaled after this period and 
 (b) 100 percent of the volume Scaled between unsatisfactory check Scales and 
 (c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check 
Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of Na-
tional Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last 
unsatisfactory check Scale. 
 Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated Re-
source Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 
   G.8.1.3 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or inter-
rupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs for 
reasons not caused by Contractor, its sole and exclusive remedy shall be: 
 (a) Contract Term Adjustment and 
 (b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this 
Item. 
 Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services sched-
ule. 
   G.8.1.4 Weighing Services. Weighing services for stumpage payment purposes may be provided by 
either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the 
Forest Supervisor, must be executed at each weighing facility providing weighing services. 
 Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accor-
dance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less 
than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weigh-
ing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in 
a position where it is possible to verify that the truck wheels are on or off the scales. 
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 Weighing facilities shall meet the following minimum requirements: 
 (a) Be an electronic design, 
 (b) Use electronic load cells or have a fully enclosed and sealed weigh-beam, 
 (c) Have digital weight meters sealed with a seal approved by the State, 
 (d) Have a zero interlocking device on the printer, 
 (e) Have an automatic zero-setting mechanism, 
 (f) Have an automatic motion-detecting device, 
 (g) Be shielded against radio or electromagnetic interference, and 
 (h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contract-
ing Officer may waive electronic printing for public or third party weighing facilities. 
 Contractor shall bear all charges or fees for weighing services. 
  G.8.2 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an eco-
nomical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior 
to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract. 
 Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece 
standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such buck-
ing had been done. 
 Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor 
shall be recorded separately and charged to Integrated Resource Account under D.4.7. 
 Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled 
after Termination Date, shall be Scaled at the earliest reasonable date. 
  G.8.3 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than 
those stated in A.2, when appropriate, shall be converted to the A.2 unit of measure by the application of standard 
converting factors and procedures in effect at the time the contract was sold. Other converting factors may be used by 
written agreement. 
  G.8.4 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for 
in accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and 
Contractor and as follows: 
 (a) Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with G.8.4.2; 
 (b) Forest Service shall issue removal receipts to Contractor; 
 (c) Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to 
each load of products removed from Contract Area; 
 (d) Removal receipts shall be returned to Forest Service at periodic intervals; 
 (e) When products are in transit, the truck driver shall possess or display removal receipt and show it upon re-
quest as evidence of authority to move products; 
 (f) The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as re-
quested by Forest Service; and 
 (g) Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 
 Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed 
to in writing for a stated period. 
   G.8.4.1 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map show-
ing the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling 
location. Such route of haul shall be the shortest, most economical haul route available between the points. 
 Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract 
Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of 
products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location. 
 Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons: 
 (a) For accountability checks when products are in transit from Contract Area to the designated Scaling location 
or 
 (b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling lo-
cation. 
 Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in ad-
vance of haul. Such locations shall be established only in areas where it is safe to stop trucks. 
 Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop. 
   G.8.4.2 Product Identification. Before removal from Contract Area, unless Contracting Officer deter-
mines that circumstances warrant a written waiver or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
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 (b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 
 Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 
 All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture 
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with 
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand. 
  G.8.5 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently 
available, using data from the records for the period in which the loss occurred or the most applicable period if loss 
should occur substantially after cutting. In the absence of specific information indicating size or species of lost prod-
ucts, species distribution and volume for entire truckloads shall be assumed to be the same as the average volume 
Scaled per truck during the report period, and for individual products it shall be assumed that the volume and species 
were the average volume of the highest priced species Scaled during the report period. 
   G.8.5.1 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall 
present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in 
the decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to 
determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be 
deemed to have a Scale volume and species composition equal to that of the highest value load Scaled during the 
sampling period, as established by Forest Service. If no sample loads were Scaled during the period, the Scale data 
for the high valued load will be taken from the most current preceding sampling period with Scale. Sample loads lost 
as a result of Forest Service actions shall be treated as non-Scaled loads. 
  G.8.6 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if re-
quested in writing. 
 G.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in 
K-G.9. 
 All of the mandatory stewardship projects, as shown in A.4.3, shall be performed. Optional stewardship projects, 
as shown in A.4.3, shall be performed when authorized in writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order 
by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be au-
thorized; however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or 
more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional 
stewardship projects. 
  G.9.1 Refund of Unused Stewardship Credits. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits may be refunded 
upon the written request of Contractor or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as 
amended. 
H.0—FIRE PRECAUTIONS AND CONTROL 
 H.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 
 H.2 Fire Precautions. Specific fire precautionary measures listed in K-H.2 shall be applicable during Contractor’s 
Operations in “Fire Precautionary Period” described in A.12. Contracting Officer may change the dates of Fire Precau-
tionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and 
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equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Contrac-
tor’s Operations in Fire Precautionary Period. 
  H.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the 
required measures and equipment are unnecessary. 
  H.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of K-H.2.2. Under such 
conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if needed, 
Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and 
personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other 
fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or 
at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire 
fighting rates common in the area or at prior agreed rates. 
 H.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable 
and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest 
fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and 
shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the 
distance of Contract Area stated in A.13. 
  H.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on 
or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and apprecia-
ble reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is con-
trolled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight 
such fire: 
   H.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
   H.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel en-
gaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in A.13. Any organ-
ized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest Service 
standard emergency fire fighting rates. 
   H.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged 
in Contractor’s Operations within the distance of Contract Area stated in A.13. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 
 H.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three classifi-
cations of fires as follows: 
  H.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negli-
gent Fire. 
 Forest Service, except as provided in H.3, shall use cooperative deposits under E.2.1.8 to perform fire suppres-
sion activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations 
Fire, subject to a maximum of the dollar amount stated in A.14. The cost of Contractor’s actions, supplies, and equip-
ment on any such fire provided pursuant to H.3, or otherwise at the request of Forest Service, shall be credited toward 
such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in A.14, Forest Service shall reim-
burse Contractor for the excess. 
  H.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of H.2 
and H.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall 
be borne by Contractor. 
  H.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the 
area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to H.3, or otherwise at the 
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
 H.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for 
fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations 
Fires. Amounts due Contractor for fire fighting expenditures in accordance with H.4.1 shall not be withheld pending 
settlement of any such claim or action based on State law. 
 H.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 
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I.0—OTHER CONDITIONS 
 I.1 Title and Liability. 
  I.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee 
under E.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid 
for, but not removed from Contract Area or other authorized cutting area by Contractor on or prior to Termination 
Date, shall remain in Forest Service. 
  I.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly 
changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding 
title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal 
of timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Re-
quired Deposits. Deterioration or loss of value of salvage timber is not an unexpected event, except for deterioration 
due to delay or interruption that qualifies for Contract Term Adjustment or under I.3.3. 
 In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value 
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current 
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined 
rates. 
 There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. 
 I.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in A.15, unless it is adjusted pursuant to I.2.1 or I.2.1.2 or extended pursuant to I.2.3 or I.3.2, excepting only those 
obligations for which Forest Service has given written permission to delay performance. Such written permission shall 
be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations cov-
ered by such permission. 
  I.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 
 To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under G.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 
 (b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 
days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months. 
 (c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under E.4 or J.3 or 

 (ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of 
such lost time is 10 or more days during any Normal Operating Season. 

 If Termination Date is adjusted, as described in this Subsection, and later extended under I.2.3, the appraisal for 
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 
   I.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
I.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months. 
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   I.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a dras-
tic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used 
to determine when a drastic reduction in price has occurred is stated in A.20. Contractor will be notified whenever the 
Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified 
in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 
1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a drastic 
reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal 
Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract term 
addition before the expiration of this contract. 
 The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
  I.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
I.3.2, following rate redetermination under D.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under I.3.4. 
   I.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by 
Contractor, if Catastrophic Damage rate redetermination under D.3.2 shows that the appraised weighted average In-
dicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
 “Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
   I.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Contract-
ing Officer, if there is Catastrophic Damage and Contractor does not agree, under I.3.2, within 30 days of receipt from 
Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.  
  I.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service. 
 Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under G.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active 
stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical. 
 Contract Term Extension shall not become effective unless the initial Extension Deposit required by E.2.1.7 has 
been made by the effective date of any extension. 
 When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established 
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value 
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension 
period. 
 I.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as pro-
vided in I.3.2 and I.3.3, this contract can be modified only by written agreement between the parties. Only Contracting 
Officer may make contract modifications, with compensating adjustments to Current Contract Rates where appropri-
ate, on behalf of Forest Service. 
  I.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements here-
under would no longer serve the purpose intended because of substantial change in the physical conditions of Con-
tract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The esti-
mated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
  I.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber; 
 (b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; 
and 
 (c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 
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 Forest Service shall locate and post the boundaries of all such areas, as needed. 
 After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-
tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, 
this contract shall be modified to include rates redetermined under D.3.2 and other related revisions as necessary, 
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further 
loss and provision for additional contract time, if needed. 
  I.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or interrupt 
authorized operations under this contract or modify this contract, in whole or in part: 

 (i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 
 (ii) To ensure consistency with land and resource management plans or other documents prepared pursuant 
to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
 (iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
 (iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 
 (v)   Upon a change in law if performance of the contract, as determined by the Forest Service, would not be 
in compliance, in whole or in part, with such law. 

 (b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 
remedy shall be: (i) Contract Term Adjustment, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate redetermina-
tion to measure any decline in the market pursuant to D.3.3, (iv) temporary reduction of downpayment pursuant to 
E.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to F.2.7, and (vi) temporary 
bond reduction pursuant to J.1.3.   
 (c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to I.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termina-
tion under I.3.4.  If Contractor elects termination under I.3.4 or I.3.6, Contractor is nonetheless required, prior to con-
tract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Subsec-
tion and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, erosion 
control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any com-
pensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
D.3.1. 
 (e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
tion, or policy. 
  I.3.4 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in 
whole or in part, for any of the reasons set forth in paragraph (a) of I.3.3. 
 (b)  Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under E.2.1.2 for timber cut but not removed, (ii) reimbursement 
for Out-of-Pocket Expenses, and (iii) one of the following, except when termination, pursuant to I.3.3(v), is based upon 
a change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated 
damages under subparagraph (d). 
 (c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under D.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search 
and Contractor shall be compensated under paragraph (d) of this Subsection.  
 (d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.   
 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
I.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the I.3.3 delay or interruption is 
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greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon.   
 (f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remain-
ing volume shall be a rate redetermination pursuant to D.3.1. 
 (g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy. 
 (h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 
  I.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from 
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to I.3.3 or 
I.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded from 
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service 
will reimburse Contractor only for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review 
of contract offering. 
 Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 
 Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
  I.3.6 Termination for Market Change. In the event of delay or interruption under I.3.3, exceeding 90 days, 
this contract may be: 
 (a) Modified to include rates redetermined under D.3.3 or 
 (b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 
D.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more 
than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 
 I.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. 

 I.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof 
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that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others. 
 I.6 Provisions Required by Statute. 
  I.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed 
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, bro-
kerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained 
by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have 
the right to annul this contract without liability or to require Contractor to pay, in addition to the contract price or con-
sideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
  I.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
  I.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor 
agrees during its performance as follows: 
 (a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 
 (b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 
 (c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, 
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, 
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
  I.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain certi-
fications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including ad-
ditional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 
 Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing 
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings. 
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 If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment. 
 The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 
2 of this contract. 
  I.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
J.0—PERFORMANCE AND SETTLEMENT 
 J.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, Con-
tractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A.17, unless the amount 
is adjusted as provided in J.1.1 or J.1.3. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under E.2.1, and maintain therein, cash in the dollar amount stated in A.17 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in A.17. 
 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
  J.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value 
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor 
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined 
amount to Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 
 As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in J.5. 
  J.1.2 Letters of Credit. Notwithstanding the provisions of J.1, approved letters of credit may be used in lieu 
of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 
  J.1.3 Temporary Bond Reduction. When, under I.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay 
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted 
work required of Contractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in A.17 within 15 days. Contrac-
tor shall not resume contract operations until the performance bond amount is fully restored. 
 J.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as pro-
vided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 
 As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim 
is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government 
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer 
or general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of 
the date when the decision will be made. 
 Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
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 The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. 
 Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer’s decision. 
  J.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time 
limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions 
thereof. Contractor shall file such Claim within the following time limits: 
 (a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 
 (c) For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  J.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of 
discrepancy, the following is the order of precedence: 
 (a) Special Provisions in Part K 
 (b) Contract Area Map 
 (c) Specific Conditions in Part A and Schedule of Items 
 (d) Standard Provisions in Parts B through J 
 (e) Special project specifications 
 (f) Plans, such as slash, erosion control, and dust abatement 
 (g) Agreements between Contractor and Forest Service, as authorized under the contract 
 (h) Plans: 

 (i) Figured dimensions over scaled dimensions 
 (ii) Large scale Plans over small scale Plans 

 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting notations on Plans 
 (k) Shop Drawings 
 J.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give 
Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s 
election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and 
notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach consti-
tutes an immediate threat to human life or a threat of immediate and irreparable damage to National Forest resources. 
Notwithstanding Section G.1, such oral suspension notice may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the operation. An oral suspension notice shall be promptly followed by 
telephone notice and a written explanation from Forest Service to Contractor. 
 Suspension under this Section shall not entitle Contractor to any remedies arising under I.3.3. 
 Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
 Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 
  J.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 

 (i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, 
or processing public timber; 

SAMPLE
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 (ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
 (iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest 
lands; 

 (b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-
ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to G.0.1; 
 (c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such 
as, but not limited to, repeated suspensions for breach pursuant to J.3, causing undesignated timber meeting Utiliza-
tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 
 (d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
 (e) Fails to remedy a breach of contract within time limits stated in J.3. 
 Damages due the United States for termination under this Subsection shall be determined pursuant to J.4. 
 J.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-
ure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under J.3.1; Forest Service shall appraise 
remaining Included Timber and stewardship projects, unless termination is under I.2.2 or I.3.4. Such appraisal shall be 
made with the standard Forest Service method in use at time of termination. 
 (b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. 
 (c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. 
 (d) If applicable, the following costs shall be included in damages: 

 (i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication 
costs, mailing costs, and contract advertisement costs. 
 (ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise 
eliminating such uncut trees, except for occasional trees not cut for reasons stated in G.4. 
 (iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid 
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, 
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to 
make the resale. 
 (iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor’s failure to harvest Included Timber by Termination Date. 

 J.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
E.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 
 J.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor has 
complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account un-
der E.2.4 and excess cooperative deposits under E.2.1.8. 
 
K.0—SPECIAL PROVISIONS 
 In accordance with A.21, the Sections, Subsections, and Items therein listed are attached and made a part 
hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part. SAMPLE



 

K-C.1.1# – TIMBER SUBJECT TO AGREEMENT. (9/04) In addition, there is within 

Contract Area an unestimated quantity of: 

 

Species Product 

Combined Softwood Gr Bio Conv 

 

that shall be Included Timber upon written agreement. 

 
 

K-C.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION 

BOUNDARIES (6/2012) Trees are designated for cutting under B.3.5# only if 

designated as shown in the Timber Designation table below.  The boundaries of 

Subdivisions are designated as shown in the Boundary Designation table below.  

Trees used for boundary designation are not to be cut. 

 

SPECIFICATIONS PURSUANT TO K-C.3.5# - DESIGNATION OF TIMBER AND 

SUBDIVISION BOUNDARIES   

 

Timber Designation Table  

 

 

Subdivision 

Tree 

Paint 

Color 

 

Designation or Specification 

 

 

 

 

 

 

 

 

1, 2, 3, 4, 5, 6, 

7, 8, 9 and 10 

 

 

 

 

 

 

 

 

 

 

 

 

BLUE 

Hazard Tree.  Notwithstanding B.3.2 all dead and 

unstable live trees which are leaning towards a 

road or are otherwise hazardous to a road, and are 

sufficiently tall to reach Contractor's landings 

or the roadbed of National Forest System roads 

within Contract Area, shall be felled by 

Contractor when Marked in the specified paint 

color above and below stump height by Forest 

Service in advance of felling any other timber in 

the vicinity.  Pieces meeting Utilization 

Standards from such dead and unstable live trees 

shall be removed unless Contractor is notified in 

writing that removal would cause unacceptable 

damage to areas requiring special protection such 

as residual timber, roads, administrative sites, 

streamside management zones, and areas identified 

on Contract Area Map or on the ground.  

 

 

1, 2, 3, 4, 5, 6, 

7, 8, 9 and 10 

 

BLUE 

Individual Tree Mark.  Individual trees are 

designated for cutting only if Marked above and 

below stump height with the specified paint color. 

 

 

 

1, 2, 3, 4, 5, 6, 

7, 8, 9 and 10 

(see K-G.9#) 

 

 

 

WHITE 

Leave Tree Mark.  All live trees 3” DBH to 9.9” 

DBH are designated for cutting unless Marked as 

leave trees.  Leave trees are Marked above and 

below stump height with the specified paint color.  

Contract Area Map indicates areas plainly 

identified on the ground where leave trees are 

Marked to be left uncut. 

 

 

 

N/A 

 

 

 

N/A 

Wildlife Trees.  Notwithstanding the designation 

for cutting under B.3.l, B.3.3, B.3.4,or B.3.5, 

trees which are identified by standard Forest 

Service metal wildlife tree sign or painted with 
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the specified paint color on the uphill and 

downhill side, shall be left uncut.  In event such 

trees are destroyed in Contractor's Operations, 

Forest Service may designate alternate trees to be 

saved. 

 

 

 

1, 2, 3, 4, 5, 6, 

7, 8, 9 and 10 

 

 

 

 

BLACK 

Marked Out Trees.  When it is necessary to delete 

previously marked trees, an unique tree marking 

paint color will be Marked over or adjacent to the 

original mark, but will not obscure the original 

marking.  Trees Marked with the original marking 

paint color and the unique tree marking paint 

color are not Included Timber.   

 

       N/A  Designation by Spacing K-C.3.5.1# 

Subdivisions 1-10  Designation by Species and Diameter, K-C.3.5.2# 

       N/A  Designation by Damage Class, K-C.3.5.3# 

       N/A  Designation by Row Spacing, K-C.3.5.4# 

 

 

 

 

Subdivision/Cutting Unit Boundary Designation Table 

 

Subdivision Boundary 

Paint Color 

Boundary Designation 

 

 

1, 2, 3, 4, 5, 6, 

7, 8, 9 and 10 

 

 

ORANGE 

Boundary line trees are Marked at eye 

level with three (3) horizontal slash 

marks facing into the interior of the 

Payment Unit and vertical marks 

along/facing the boundary line. 

-Yellow boundary posters with sale name 

and Subdivision numbers intermittently 

stapled to boundary trees. 

Cutting Unit Boundary 

Paint Color 

Boundary Designation 

N/A N/A N/A 
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KT-CT.3.5.2# – DESIGNATION BY SPECIES AND DIAMETER (9/04)  
Trees that meet Utilization Standards are designated for cutting, as shown on 

the Tree Designation Table and Contract Area Map, except trees Marked with 

white paint or described to be left uncut. 

 

Tree Designation Table 

 

Payment Unit(s) 

Designated 

Species  

More than 

Stump Diameter 

(inches)  

Less than 

Stump Diameter 

(inches)  

1,2,3,4,5,6, 

7,8,9 and 10 

Douglas fir, 

white fir, 

lodgepole pine, 

ponderosa pine, 

sugar pine and 

incense cedar 

3 15 

 

Additional trees to be cut, if any, are Marked with N/A paint. 

 

All oak or other hardwood species shall be left as leave trees, unless Marked 

with N/A paint. Leave N/A trees of the designated cut species, N/A inches 

stump diameter or greater, to avoid leave tree spacing greater than N/A feet. 

Cutting unit boundaries and other trees that shall be left uncut are Marked 

with orange (boundary) or white (leave tree) paint. 

 

Distances are measured horizontal distance, outside bark stump height to 

outside bark stump height. Stump diameter is measured outside bark at stump 

height in a horizontal plane and is the average of a measurement across the 

short axis through the true center of the stump and a second measurement at 

right angles to the short axis. 

 

Contractor and Forest Service shall agree to skid trail location under 

GT.4.2.2. Skid trails shall be no greater than 12 feet wide with an average 

100 foot spacing.  Quantities of trees located in skid trails are Included 

Timber under AT.2. 
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K–E.4 – PAYMENTS NOT RECEIVED. (08/01/2012) 
 

(a) Payments are due and payable on the date of issue indicated on the bill 

for collection. When a payment for timber cut and other charges is not 

received at the location designated by Forest Service by the date specified 

in the bill for collection, Contracting Officer will suspend all or any part 

of Contractor’s Operations until payment or acceptable payment guarantee is 

received. Other charges include, but are not limited to: 

 (i) Slash disposal, road maintenance, and contract scaling deposits; 

 (ii) Cooperative work at rates established by specific agreement under 

E.2.1.8; 

 (iii)Damages pursuant to J.4; 

 (iv) Road use fees; 

 (v) Restoration of downpayment pursuant to E.2.2; 

 (vi) Periodic payments pursuant to E.2.1.3; 

 (vii)Extension Deposits pursuant to E.2.1.7; and 

 (viii)Other mandatory deposits. 

 

(b) Failure to pay amounts due by the date specified in the bill for 

collection shall be considered a breach under J.3. The 30-day notice period 

prescribed therein shall begin to run as of the end of business on the date 

specified for receipt of payments. If the performance or payment is 

guaranteed by surety bond, the surety will receive a copy of the written 

notification of breach. Demand will be made on the surety or other 

institution providing the guarantee or bond instrument for immediate payment 

10 days after issuance of written notification of the breach. 

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if 

payment is not received by Forest Service within 15 days after the date of 

issue indicated on the bill for collection: 

 (i) Simple interest shall be assessed at the Current Value of Funds Rate 

as established by the Secretary of the Treasury. Interest will begin to 

accrue as of the date of issue indicated on the initial bill for collection. 

 (ii) Debtors will be assessed administrative charges, in addition to the 

delinquent amount due. Administrative charges are those additional costs 

incurred by the Government in processing, handling, and collecting delinquent 

debts. 

 (iii) A penalty charge of six (6) percent per annum will be assessed 

on any portion of a debt delinquent more than 90 days. This penalty charge is 

in addition to interest and administrative charges under paragraphs (c)(i) 

and (c)(ii). The penalty charge shall accrue from the date of issue indicated 

on the bill for collection and shall be assessed on all outstanding amounts, 

including interest and administrative costs assessed under paragraphs (c)(i) 

and (c)(ii). 

 (iv) Payments will be credited on the date received by the Federal 

Depository or Collection Officer designated on the bill for collection. 

(d) Forest Service remedies for Contractor¿s failure to make payment for 

timber cut and other charges when due, except for accrual of interest, 

suspension of all or any part of Contractor¿s Operations, and administrative 

offset, shall be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor¿s obligation to make 

such payment and 

 (ii) Contractor files and prosecutes a timely Claim. 
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K-F.1.2# – USE OF ROADS BY CONTRACTOR. (9/04) Contractor’s use of existing 
roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise: 

 

 Code  Use Limitations 

      X  Hauling prohibited 

 R  Hauling restricted 

 U  Unsuitable for hauling prior to 

      completion of agreed reconstruction 

 P  Use prohibited 

  A  Public use restriction 

 W  Regulation waiver 

 

Roads coded A will be signed by Forest Service to inform the public of use 

restrictions. Contractor’s use of roads coded R, A, or W shall be in 

accordance with the following restrictions: 

 

Restricted Road List 

 

Road 

Number Road Name 

Termini Map 

Legend 

Description of 

Restrictions From To 

26N19 N/A 26N17Y MP 1.2 R No activities Jan 1 – Sep 15 

26N71Y N/A MP 0.5 26N19 R No activities Jan 1 – Sep 15 
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K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS (9/04) 
Contractor shall maintain roads in accordance with the following Contract 

Road Maintenance Requirements Summary: 

 

Contract Road Maintenance Requirements Summary 

 

Road 

Termini 

Miles 

Applicable Prehaul Road Maintenance Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

26N19 26N71Y MP 0.4 0.4           

26N71Y PC204 26N19 1.3           

26N49Y PC204 MP 0.6 0.6   P        

9M54 PC204 MP 0.5 0.5           

PC204-3 MP 2.2 26N71Y 0.5           

PC204-2 MP 3.9 MP 4.8 0.9           

PC204-1 Hwy89 MP 0.8 0.8           

9M55A MP 0.0 MP 0.8 0.8           

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

 

Road 

Termini 

Miles 

Applicable During Haul Road Maintenance 

Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

26N19 26N71Y MP 0.4 0.4   P P  P     

26N71Y PC204 26N19 1.3   P P  P     

26N49Y PC204 MP 0.6 0.6   P P  P     

9M54 PC204 MP 0.5 0.5   P P  P     

PC204-3 MP 2.2 26N71Y 0.5   P P  P     

PC204-2 MP 3.9 MP 4.8 0.9   P P  P     

PC204-1 Hwy89 MP 0.8 0.8   P P  P     

9M55A MP 0.0 MP 0.8 0.8   P P  P     
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

 

 

Road 

Termini 

Miles 

Applicable Post Haul Road Maintenance Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

26N19 26N71Y MP 0.4 0.4   P        

26N71Y PC204 26N19 1.3   P        

26N49Y PC204 MP 0.6 0.6   P        

9M54 PC204 MP 0.5 0.5   P        

PC204-3 MP 2.2 26N71Y 0.5   P        

PC204-2 MP 3.9 MP 4.8 0.9   P        

PC204-1 Hwy89 MP 0.8 0.8   P        

9M55A MP 0.0 MP 0.8 0.8   P        
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 

 
The Contractor’s share of the estimated quantity of surface repair material for native and 

aggregate     surface roads is 0.5 C.Y. / CCF /MI  

 

The Contractor’s share of the estimated quantity of bituminous surface repair material for 

bituminous    surface roads is 0.1 Ton / CCF /MI 
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K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS (7/01) 

 

     Table B – Dust Abatement Plan 

 

 

MATERIAL TYPE WATER MAGNESIUM CHLORIDE 

 

ROAD SEGMENTS 

 

 

All 

 

Same as water 

 

INITIAL APPLICATION 

RATE 

During Contractor's 

operations  other than 

hauling, complete    dust 

abatement after 40 

accumulated T.U. 

 

 

During hauling operations, 

complete dust abatement 

once a day before hauling. 

                                                               

 

Same as water 

 

 

 

 

During hauling operations, 

complete dust abatement 

before hauling at 0.5 

Gal./S.Y. 

 

SUBSEQUENT                 

APPLICATION RATE     

AND FREQUENCY 

During Contractor's 

operations  other than 

hauling, complete    dust 

abatement after 40 

accumulated T.U. 

 

 

During hauling operations,  

complete dust abatement 

every   288 Tons hauled or as 

required to  maintain 

complete dust  abatement.  

                                    

 

Same as water 

 

 

 

 

During hauling operations,  

complete dust abatement with 

water as required.  Every 

22,800 Tons  hauled 

complete dust abatement at 

0.5 Gal./S.Y. 

 

PREPARATION METHOD 

 

 

N/A 

 

Method 1 

 

WEIGHT VOLUME 

CONVERSION FACTOR 

 

 

3.51 Tons/CCF 

 

182 Gal./Ton 

 

 

Notes: T.U. = Traffic Units (T.U.) as referenced in commensurate share calculations.  

            Pickup or automobile (1 way) = 1 T.U. 

            Semi Truck (2 way) = 15 T.U. 

 

 

 Complete Dust Abatement = Surface is firm, compacted and free of dust. 

 Other dust palliatives may be used when agreed to by the Forest Service. 
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K-F.3.5# – ROAD AND WATER SUPPLY USE.  (5/2008)  National Forest water supply 

locations, access, method of filling trucks, period of water availability and 

procedures designed to maintain water quality at each location shall be 

agreed in advance of use.  Such use shall at no time reduce water supplies to 

the level that further use may be detrimental to aquatic resources or other 

established use.  Waterholes and other improvements relating to said water 

supplies shall be put into condition, prior to expected seasonal periods of 

precipitation or runoff, to avoid resource damage.  

Damage to resources at such locations caused by Contractor's Operations, 

other than fire suppression activities, shall be repaired by Contractor in a 

timely and agreed manner to the extent practicable to restore and prevent 

further resource damage. 

Unless otherwise agreed, Contractor’s use of roads and other water supply 

requirements shall conform to the following table. 

 

SPECIFICATIONS PURSUANT TO K-F.3.5# - REQUIREMENTS OF ROAD AND WATER SUPPLY 

USE  

 

Load 

Limitations 

Contractor shall notify Forest Service in writing of the 

planned size and load distribution for equipment which exceeds 

the State of California Vehicle Code legal size and weight, and 

the National Forest System roads to be used.  Such notice may 

be part of plan of operation under G.3.1.1.  Within l5 days 

after receipt of the written notice Forest Service shall notify 

Contractor in writing of any regulations or restrictions that 

may be needed to protect National Forest Transportation 

Facilities.   

A written permit shall be required for moving any vehicle which 

is in excess of the established legal size and weight which is 

not listed in the above plan, except as may be authorized in 

prior written agreements. 

Existing 

Non-National 

Forest 

System Roads 

Roads not shown on Contract Area Map may be used as Temporary 

Roads if there is agreement before use is started. 
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Snow Removal 
 

If Contractor removes snow from roads, such work shall be done 

with Forest Service approval and in a manner that will protect 

roads and adjacent resources. 

Snow berms shall be removed or placed to avoid accumulation of 

melt water on the road and prevent water concentration on 

erosive slopes or soils.   

Snow must not be removed to the road surface. A minimum 6  inch 

snow depth must be left to protect the roadway.  If the road 

surface is damaged, Contractor shall replace lost surface 

material and repair structures damaged in blading operations 

prior to hauling, unless climatic conditions prevent necessary 

work from being accomplished or as otherwise agreed in writing.   

Single lane roads shall be plowed full width including 

turnouts.  In event double lane roads are not plowed to full 

width, warning signs shall be required and plowing shall be no 

less than single lane (12 feet) with intervisible turnouts. 

Water Supply 

Deposits 

N/A 

Surface 

Replacement 

Deposits 

Contractor shall make Required Deposits for deferred surface 

replacement (16 U.S.C. 537) for use of existing surfaced roads.  

If applicable, such deposits shall be based upon the volume and 

distance hauled on the roads and at the applicable rates listed 

in the table below titled Surface Replacement Deposit Schedule.  

If Contractor uses surfaced roads under jurisdiction of Forest 

Service other than those listed, Forest Service may establish 

applicable rates for such surfaced roads.  

SURFACE REPLACEMENT DEPOSIT SCHEDULE 

 

Road No. From To Miles Rate 

26N19 26N71Y MP 0.4 0.4 $0.03 

26N71Y PC204 26N19 1.3 $0.03 
26N49Y PC204 MP 0.6 0.6 $0.03 
9M54 PC204 MP 0.5 0.5 $0.03 

PC204-3 MP 2.2 26N71Y 0.5 $0.03 
PC204-2 MP 3.9 MP 4.8 0.9 $0.03 
PC204-1 Hwy89 MP 0.8 0.8 $0.03 
9M55A MP 0.0 MP 0.8 0.8 $0.03 

 

  Contract Area Average Rate:   $0.03/Ton  
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K-G.2.2 - PROTECTION OF IMPROVEMENTS.  (5/2008)  Contractor shall notify 

Forest Service at least 10 - 30 days prior to any operations in the vicinity 

of improvements identified on Contract Area Map.  Contractor shall protect 

such improvements from damage and shall be responsible for their timely 

restoration if damaged by Contractor's Operations.  If relocation or removal 

of said improvements is necessary to avoid foreseeable damage by Contractor's 

Operations, work and cost shall be borne by the party listed in the table 

below.  If Contractor is required to move or relocate the improvements, they 

shall move or relocate the improvements listed in the following table to 

locations and in a manner as specified in drawings or in specifications 

attached hereto.  Improvements shall be returned to their original locations 

following Contractor’s Operations. 

See table below for improvements to be protected. 

 

SPECIFICATIONS PURSUANT TO K-G.2.2# – PROTECTION OF IMPROVEMENTS.   

 

Improvement Owner’s or 

Permittee’s 

Name 

Timing Specifications Work and Cost 

of Removal or 

Relocation 

Borne by 

Campground  USDA, 

Forest 

Service 

Within 2 

days 

Repair and/or 

Replace any 

improvement 

and/or 

Facility. 

Contractor 

 

 

 
K-G.2.4# – SITE SPECIFIC SPECIAL PROTECTION MEASURES (9/04) 
Special protection measures needed to protect known areas identified on 

Contract Area Map or on the ground include:  

 

Cultural Resource Protection Measures: 

After Contract award, a Contract Area Map (CAM 3 of 3) will be available to 

the Contractor, and will indicate known locations of Cultural Resources that 

are to be avoided, and protected.  Known sites are indicated on the ground by 

red/black “candy stripe” flagging and red plastic “CA” tags stapled to trees. 

 

Wildlife and Botanical Protection Measures: 

A Bald Eagle nesting site is located southwest of Subdivision #8.  No 

thinning, hauling or road maintenance activities are allowed during the 

period from January 1 through August 15 within the area shown on the Contract 

Area Map. Any activities that need to occur during this period shall to be 

coordinated with the Mt. Hough district biologist.  

  

Two goshawk nesting sites are located in the Contract Area.  One location is 

south of Subdivision #5 and the other is southwest of Subdivision #8.  No 

thinning, hauling or road maintenance activities are allowed during the 

period from February 15 through September 15 within the areas shown on the 

Contract Area Map. Any activities that need to occur during this period shall 

to be coordinated with the Mt. Hough district biologist.  

  

Due to the protective measures described in the following paragraphs, the 

period of operations is functionally limited to between September 16 and 

December 31. 
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For protection of Mountain Yellow-Legged Frog and habitat the following plan 

will be followed:  

                                 Water Drafting Plan 

1. New or existing water draft sites would be evaluated with the Mt. Hough 
district biologist prior to changes or use.  Drafting sites shall be 

visually surveyed for amphibians and their eggs before drafting begins. 

2. “Mucked out” debris, bedload sediment, etc. shall be transported to an  
appropriate disposal site (to be designated) if no apparent site is 

feasible. 

3. Maximum draw-down volumes would be estimated prior to use of the draft 
site. Minimum pool sites would be maintained during drafting using 

measurements such as staff gauges, stadia rods, tape measures, etc. 

4. Back down ramps would be constructed and or maintained to ensure the 
streambank stability is maintained and sedimentation is minimized. 

Rocking, chipping, mulching, or other effective methods are acceptable 

in achieving this objective. As necessary, earthen or log berm, straw 

waffle, certified hay or rice straw bale berms, or other containment 

structures would be constructed at the bank full water line to protect 

the stream bank. 

5. Forest personnel and Contractor shall use the Forest Service approved 
suction strainer (FGM 5161) or other foot vales with screens having 

openings less than 2mm in size at the end of drafting hoses.  The 

suction strainer shall be inserted close to the substrate in the 

deepest water available; the suction strainer shall be placed on a 

shovel, over plastic sheeting, or in a canvas bucket to avoid substrate 

and amphibian. 

 

 

 

Contract Area Map indicates known locations of Botanical Resources that are 

to be avoided, and protected.  Known sites are indicated on the ground by 

blue/black “candy stripe” flagging and red plastic “CA” tags stapled to 

trees. 

 

Cave Resource Protection Measures: N/A 
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K-G.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006)   

Unless otherwise agreed in writing, Contractor’s Operations shall be 

performed in accordance with the following schedule: 

 

SCHEDULE PURSUANT TO K-G.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006) 

 

Area 

Subdivision 
Conditions of Operation Purpose 

CONTRACT AREA 

Operations may occur when soil 

is dry; that is, in the spring 

when soil moisture in the  

upper 8 inches is not  

sufficient to allow a soil 

sample to be squeezed and hold 

its shape, or will crumble 

when the hand is tapped. In 

the summer and early fall  

after storm event(s) when soil 

moisture between 2-8 inches in 

depth is not sufficient to  

allow a soil sample to be 

squeezed and hold its shape, 

or will crumble when the hand 

is tapped. 

 

Winter operations may occur 

only when the ground is frozen 

to a depth of 5 inches or over 

8 inches of well packed snow. 

 

Protection of Soil 

 

CONTRACT AREA 

Mandatory Stewardship Project 

activity (Harvesting,Yarding 

and Decking of Green Biomass) 

shall commence no later than 

30 days of sawlog removal in 

any given Subdivision. 

Timely Treatment of 

Biomass  

 

 Portion of 

Subdivision #8  

(See CAM) 

A Bald Eagle nesting area is 

located southwest of 

Subdivision #8 across FS 

26N19.  All thinning and 

hauling operations are 

prohibited between January 1 

and August 15.  

Protection of Wildlife 

Portion of 

Subdivision 

#5,  

   (see CAM)  

Two goshawk nesting areas are 

located within the Contract 

Area.  One is south of 

Subdivision #5 across FS 

26N71Y, the other is located 

southwest of Subdivision #8 

and crosses FS 26N19.  All 

thinning and hauling 

operations are prohibited 

between February 15 and 

September 15.   

 

 

Protection of Wildlife 
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K-G.3.3.1 - LOG TRUCKING.  (2/2005)  To promote safe operations on National 

Forest roads and on Specified Roads, loads shall be safely secured before 

trucks move from the landing or loading location. 

 

 
K-G.3.7 - SUBSTITUTE METHODS.  (2/2005)  Notwithstanding other provisions 

herein, for minor changes such as changes in logging systems for areas 

smaller than 5 acres, Contractor and Forest Service may agree in writing that 

use of substitute methods or equipment will achieve Forest Service objectives 

under this contract and may be used in lieu of those specified for 

Contractor's Operations.  

 

 

K-G.4.1# - FELLING, BUCKING, AND LIMBING.  (8/2007) Unless otherwise agreed in 
writing, Contractor’s felling, bucking, and limbing operations shall be 

conducted as specified in the table below. 

 

SPECIFICATIONS AND TREATMENTS PURSUANT TO K-G.4.1# - FELLING, BUCKING 

AND LIMBING   

 

Treatment Method Felling, Bucking and Limbing Specifications 

 

 

Limbing 

 

Outside of construction clearings, Clearcutting 

Units and regeneration units, unless otherwise 

provided by G.4.1.4, Purchaser shall, prior to 

skidding/yarding operations, cut exposed limbs from 

products which are to be skidded/yarded.  Such 

limbing of stems shall be done to a top diameter of 

approximately N/A inches, at which point the top 

shall be cut from the remainder of the stem. 

 

  

No Lop 

“No Lop” 

Within units or subdivisions designated NO LOP on 

Contract Area Map, trees shall be skidded/yarded to 

agreed landing locations prior to lopping. 

 

Whole Tree Yarding 

“Whole” 

Notwithstanding the requirements above, within units 

or subdivisions designated “Whole” on Contract Area 

Map, trees smaller than 24 inches DBH shall be 

skidded/yarded to agreed landing locations prior to 

limbing, bucking, and lopping.  Trees larger than or 

equal to 24 inches DBH shall be bucked into two or 

more pieces with the butt portion being no longer 

than 41 feet prior to skidding/yarding.  The butt 

log shall be limbed prior to skidding/yarding. 

 

Directional Felling  Within areas designated DF on Contract Area Map, 

Included Timber shall be directionally felled away 

from improvements, structures, non-federal lands, 

overhead lines, roads, streamcourses, wetlands and 

control areas with the use of specialized equipment.  

Such directional felling shall not be required when 

in the faller’s judgment it is unsafe to do so, and 

shall be left standing. 

Contract Name: Round Valley Stewardship Reoffer Page 57 of 106

SAMPLE



 

Treatment of Stumps  N/A 

Maximum Log Length  N/A 

Minimum Stump Height   

Subdivision Minimum Stump 

Height (inches) 

Purpose or 

Reason 

       ALL 3 Timber 

Accountability 

 

 

 

 

 

 

 

K-G.4.2# - GROUND BASED SKIDDING.  (12/2006)  Unless otherwise agreed in 

writing, the method of skidding Included Timber shall be as shown on the 

Contract Area Map, by areas, with symbols defined in the following table: 

 

Ground-Based Skidding Table  -  K-G.4.2# 

 

Map Symbol Requirements 

 

 

 

 

 

 

TRAC 

Skid road pattern shall be agreed in advance of felling and 

main skid roads shall be flagged on the ground in advance of 

felling.  Contractor shall stage-log by felling and skidding 

Included Timber in two or more separate operations when 

necessary to prevent undue damage to the resources or residual 

stand.  Needed tractor trails shall be constructed in advance 

of skidding. 

Products shall be end-lined as needed to protect resources or 

residual timber from unnecessary damage.  The number of 

chokers shall be limited as necessary to avoid unnecessary 

damage to resources or residual timber.  By agreement, 

tractors may be used to separate products to prevent stain. 

SUSP 
Products shall be skidded with leading end clear of ground. 

 

SPACE 
Skid roads will average 100 feet from center to center, except 

where converging. 

ENDL Endlining shall not be required for distances in excess of 75 

feet uphill, and 100 feet downhill. 

 

 

MAX 

Tractors used for skidding outside Clearcutting Units, 

regeneration units or other authorized clearings, shall be of 

the type (rubber-tired or track-laying) shown on the Contract 

Area Map and shall not exceed the overall width designated on 

Contract Area Map. 
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    MH 

Contractor shall cut Included Timber and move it to designated 

skid trails using equipment with a boom having an operating 

radius of at least 20 feet for bunching trees, capable of 

severing, lowering and placing trees up to 20 inches diameter 

at stump height on the ground prior to skidding.  Such 

equipment must be capable of operating on slopes up to 35%. 

Notwithstanding above, hand felling using chainsaws may be 

required in or adjacent to sensitive areas to protect 

resources from unnecessary damage. 

Trees which exceed capability of specified equipment may be 

felled, bucked and skidded in a manner consistent with the 

requirements of G.4.1 - Felling and Bucking, K-G.4.1# - 

Felling, Bucking, and Limbing Requirements and the above 

“TRAC”, “SUSP”, “SPACE”, “ENDL”, and “MAX”  requirements. 

 

 

 

 

 

 

 

CTL 

Included Timber shall be felled, limbed and bucked by a self-

propelled mechanical harvester capable of producing finished 

sawlogs or chippable boles.  Limbs of Included Timber shall be 

placed evenly in the machinery skid trail prior to product 

removal.  The harvester shall be an all-wheel drive machine 

with at least 3 axles and a processing head mounted on a boom 

having a minimum-operating radius of 20 feet. 

Notwithstanding above, hand felling using chainsaws may be 

required in or adjacent to sensitive areas to protect 

resources or residual timber from unnecessary damage. 

All Products shall be removed by an all-wheel drive forwarder 

with at least 3 axles capable of self-loading and unloading.  

The forwarder shall carry all products free of the ground 

during removal.  The loading crane shall have a minimum-

operating radius of 15 feet.  Log landings and transfer points 

shall be agreed in advance of harvesting. 

Included Timber exceeding the harvester's capability may be 

felled by conventional chainsaw methods, forwarded to nearest 

skid trail and processed into a finished Product with 

harvester or chainsaw, consistent with the requirements G.6.1 

- Meadow Protection, G.4.1 - Felling and Bucking, K-G.4.1# - 

Felling, Bucking, and Limbing and the above “TRAC”, “SUSP”, 

“SPACE”, “ENDL”, and “MAX” requirements. 

 

 

 

PB 

 

 

 

 

 

 

    PB 

Contractor shall cut Included Timber and move trees to pre-

approved skyline corridors to facilitate skyline yarding using 

equipment with a boom having an operating radius of at least 

N/A feet for bunching trees, capable of severing, lowering and 

placing trees up to N/A inches diameter at stump height on the 

ground prior to yarding.  Such equipment must be capable of 

operating on slopes up to N/A %.  Bundles shall not exceed 

yarder capablity or cause unnecessary damage  to residual 

stand.  

Notwithstanding above, hand felling using chainsaws may be 

required in or adjacent to sensitive areas to protect 

resources from unnecessary damage. Such trees shall be felled 

away from the corridor in a manner that minimizes residual 

stand damage during yarding. 

Included Timber exceeding the feller's capability may be 

felled by conventional chainsaw methods 
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    HCTL 

Included Timber shall be felled, limbed and bucked by a self-

propelled mechanical harvester capable of producing finished 

sawlogs or chippable boles. Such equipment must be capable of 

operating on slopes up to N/A%.  The harvester shall be an 

all-wheel drive machine with at least 3 axles, or  track 

mounted, and a processing head mounted on a boom having a 

minimum-operating radius of 20 feet. 

Notwithstanding above, hand felling using chainsaws may be 

required in or adjacent to sensitive areas to protect 

resources or residual timber from unnecessary damage. 

Included Timber exceeding the harvester's capability may be 

felled by conventional chainsaw methods  

 

 
K-G.5 - STREAMCOURSE PROTECTION.  (2/2005)  Unless otherwise agreed in 

writing, wheel or track laying equipment shall not operate within "Buffer 

Strips" except as necessary for fire suppression activities.  “Buffer Strips” 

are areas marked on the ground or are within the distances identified on the 

Contract Area Map measured from the apparent high water mark of 

streamcourses.   Boundaries of Buffer Strips may be modified by agreement in 

writing to meet unforeseen operating conditions. 

 

Culverts, bridges, or other suitable structures shall be required on skid 

roads and trails only at points where it is necessary to protect Stream 

courses.  The type of crossing structures, method of installation and removal 

shall be determined by agreement.  Contractor in accordance with K-G.6 - 

Erosion Prevention and Control, shall remove such structures and associated 

fills. 

 

Damage to Stream course or Buffer Strips caused by unauthorized Contractor's 

Operations shall be repaired by Contractor in a timely and agreed manner to 

the extent practical as determined by Forest Service to restore and prevent 

further damage to Stream courses. 

                                                                                
 

K-G.6# - EROSION PREVENTION AND CONTROL.  (5/2008)  Erosion prevention and 

control work, including Streamcourse protection, required by K-G.5 and G.6 

shall be completed within l5 calendar days after skidding operations related 

to each landing are substantially completed or after Forest Service 

designation on the ground of work where such designation is required 

hereunder.  Said time limit shall be exclusive of full days lost in 

Contractor's Operations due to causes beyond Contractor's control.  Such on 

the ground designation shall be done as promptly as feasible unless it is 

agreed that the location of such work can be established without marking on 

the ground.  After September 15 and as long thereafter as operations continue 

the work shall be done as promptly as practicable.  Damage resulting from 

Contractor's Operations due to failure to perform required work shall be 

repaired by Contractor. 

Notwithstanding other provisions in this contract and unless otherwise agreed 

in writing, any hay, straw, or mulch used in this contract shall be State of 

California certified weed free. 
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Additional erosion control requirements of this contract are listed in the 

following table. 

 

SPECIFICATIONS PURSUANT TO K-G.6# - EROSION PREVENTION AND CONTROL. 

 

Vegetative Soil Stabilization  N/A 

Special Erosion Prevention Measures  Contractor shall give adequate treatment 

by spreading slash or wood chips or by agreement giving other treatment to 

portion of tractor roads, skid trails, landings, cable yarding corridors, 

tractor-end lined corridors and Temporary Road fills where necessary to 

supplement other erosion prevention measures required elsewhere in this 

contract.  In no event shall Purchaser be required to treat more acres than 

that shown in the legend of Contract Area Map.  The specific locations to be 

treated shall be designated on the ground by Forest Service. These special 

erosion prevention measures are to be done within the same date and time 

periods as stated above. 

 

Soil Scarification  N/A 

 

Tillage  In addition to meeting the requirements of G.6.4, unless otherwise 

agreed in writing, tillage shall be required on the areas listed in the 

following table.   

Tillage shall be accomplished by equipment that will lift and fracture the 

soil by vertical and lateral shattering, leaving soil loosened through the 

full width and depth of the compacted layer with the topsoil remaining 

substantially in place rather than being inverted.   

Tillage depth is shown in the following table.  Agreement in writing may be 

made to a lesser depth if rocks or other limiting site conditions are 

encountered. 

Tillage shall be limited to periods when soil dryness will result in crumbled 

soil, avoiding the formation of large clods.  Contractor and Forest Service 

shall agree in writing on the timing of completion of such work to coordinate 

with desirable soil moisture conditions. 

 

Areas to Till Tillage 

Depth  

(Inches) 

Maximum 

Acres to 

Treat 

Landings 18 4.0 

Main Skid Roads and Tractor Roads designated by 

Forest Service 

18 8.0 

Temporary Roads 18 0.3 

 

K-G.6.2# – SITE SPECIFIC WETLANDS PROTECTION MEASURES (9/04)  
Measures needed to protect wetlands identified on Contract Area Map (CAM)or 

on the ground include: 

 

The “Buffer Strips” as referenced in K-G.5 shall be known in this Contract 

Area as Equipment Exclusion Zones (EEZ).  EEZs are not included within 

Subdivisions.  The Subdivision boundary is located to provide this protection 

and is designated as in K-C.3.5 with orange paint and yellow placards. 
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In addition to the EEZs there is a second level of protection; which shall be 

known in this Contract Area as Equipment Restriction Zones (ERZ).  Within 

ERZs there are limitations on equipment use to minimize soil displacement.  

Harvesting equipment will be allowed to travel off of skid trails to cut 

trees and bring them back to skid trails.  Skidders will be allowed to back 

down skid trails to retrieve bundled cut trees.  No equipment will be allowed 

to turn around while off of skid trails within the ERZ.  Skid trails will be 

located at a perpendicular angle to the Equipment Exclusion Zone (EEZ) which 

minimize erosion into wetlands.        

 
Equipment Restriction Zones (ERZ) are indicated on the ground by blue/white 

“candy stripe” flagging.  The following table has been included to facilitate 

relocation of protection zones should flagging deteriorate.   

 
 
 
 
 

 
                                                                                      

 

 

 

 

 

 

 

 

 

 

 

 

 

K-G.7# - SLASH TREATMENT.  (12/2006)  Contractor shall pile, scatter, yard, 

construct firelines or otherwise treat slash defined in specifications below, 

within designated areas.  Work required of Contractor shall be in accordance 

with the following slash plan and specifications, and the Contract Area Map. 
 

All vegetative debris associated with construction of Specified Roads such as 

unutilized timber, brush and grubbed stumps is Construction Slash.  Measures 

to be taken by Contractor for treatment of Construction Slash are set forth 

in the attached road construction specifications and in the attached slash 

treatment specifications. 

 

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long 

resulting from Contractor's Operations, other than Construction Slash, is 

Logging Slash.  Measures to be taken by Contractor for treatment of Logging 

Slash are set forth below unless otherwise agreed in writing. 

 

Forest Service and Contractor shall jointly develop a schedule for completion 

of slash treatment on the various portions of Project Area prior to 

Contractor's Operations. 

 

Removing may be substituted for treatment of any other specified method. 

 

By agreement in writing, certain slash may be left for fuelwood.  When the 

specified treatment is by a combination of methods, Logging Slash not treated 

by one of the methods shall be treated by the other(s). 

Stream Type 
Equipment Exclusion Zone by 

Slope Class 

Overall RHCA Width,  
subtract Exclusion Zone 
to get “Restriction Zone”  

0–15% 15–25% >25%  

Perennial, fish bearing 100 ft 150 ft 
No mechanical 

treatment 
300 ft 

Perennial, no fish 50 ft 100 ft 
No mechanical 

treatment 
150 ft 

Intermittent 25 ft 50 ft 
No mechanical 

treatment 
100 ft 

Ephemeral 25 ft 25 ft 
No mechanical 

treatment 
100 ft 

Reservoirs/wetlands 
greater than 1 acre 50 ft 75 ft 

No mechanical 
treatment 

100 ft 

Contract Name: Round Valley Stewardship Reoffer Page 62 of 106

SAMPLE



 

See the slash treatment specification table below. 

 

SPECIFICATIONS PURSUANT TO K-G.7# - SLASH TREATMENT  (12/2006) 

 
Specified slash treatment methods shall be shown on Contract Area Map or 

listed in the following tables by the following symbols: 

 

Slash Treatment Methods 

 

Symbol Method Definition 

Buck-L “Bucking Large 

Logging Slash” 

Tops and limbs over 4 inches diameter 

outside bark (d.o.b.), not to be 

otherwise treated, shall be bucked into 

lengths not to exceed 6 feet, unless 

agreed otherwise. 

 

Buck-P "Bucking and Piling" Logging Slash smaller than N/A inches and 

larger than 4 inches in large end d.o.b. 

shall be bucked into lengths not to 

exceed N/A feet and left in place.  

Logging Slash 4 inches and smaller in 

large end d.o.b. shall be hand Piled 

within Required Disposal Strip for Forest 

Service disposal. 

 

Bury "Burying" Logging Slash shall be buried where 

agreed in borrow areas, pits, trenches, 

or other locations reasonably near the 

area of origin. Logging Slash shall be 

matted down in layers and shall be 

covered with at least 2 feet of rock and 

soil so that the final surface is sloped 

to drain and relatively smooth. 

 

Chip "Chipping" Chippable Logging Slash up to 4 inches in   

d.o.b. shall be processed through a 

chipping machine.  Chips shall be 

scattered to a loose depth not exceeding 

6 inches. 

 

Deck "Decking" large 

material 

Logging Slash 5 inches or larger in large  

end d.o.b. and 6 feet or more in length 

shall be Decked for disposal by Forest 

Service by piling pieces parallel to each 

other. 

 

 

Mach "Machine Piling" Concentrations of Logging Slash, 

excluding scattered individual pieces, 

shall be Machine Piled by tractor 

equipped with brush rake for disposal by 

Forest Service. 

 

Pile "Piling" small 

material 

Logging Slash smaller than N/A inches in 

large end d.o.b. and N/A feet long shall 

be hand Piled for disposal by Forest 

Service. 
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 Remove  "Removing" Logging Slash shall be moved or hauled to 

locations shown on Contract Area Map and 

designated on the ground where it shall be 

piled for disposal by Forest Service. 

 

Scat 18" 

Scat 30" 

"Scattering" Logging Slash shall be scattered to 

reduce slash concentrations with slash 

being generally left within 18 or 30 

inches of the ground as shown on Contract 

Area Map.  Logging Slash shall be 

scattered into openings away from and 

without unnecessary damage to residual 

trees.  All scattered logs shall be 

limbed, placed away from trees and 

positioned so they will not roll.  When 

Scattering is specified, another method 

may be used by agreement. 

 

Stack “Stacking” small    

material 

Logging Slash N/A inches or smaller in 

large end d.o.b. and N/A feet or more in 

length shall be stacked for disposal by 

Forest Service by piling pieces parallel 

to each other. 

 

View “Visible Slash 

Treatment” 

Designated on Contract Area Map with 

boundaries posted on the ground are N/A 

with distance limitations for visible 

slash treatment.  Within such units and 

the area of visible Logging Slash 

adjacent thereto, Logging Slash shall be 

treated by Contractor.  Primary treatment 

shall be by Removing, Burying, Chipping, 

Piling, Machine Piling, or a combination 

of these means unless a method is 

specified or prohibited on Contract Area 

Map.  Logging Slash not readily treated 

by the selected or specified method shall 

be removed to designated areas or treated 

as agreed. 

 

YUMD “Yarding Unutilized 

Material-Decking” 

All unutilized material developed by 

Contractor’s Operations shall be treated 

by the d.o.b. and length specifications 

as shown in the unit specification table.  

All unutilized material shall be Yarded 

to landings and Decked.  Where this is 

impractical, or other reasons, other 

locations shall be agreed upon. 

 

Unit 

Large End 

d.o.b. 

(in) 

 

Length 

(feet) 

N/A N/A N/A 
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YUME “Yarding Unutilized 

Material-Exterior 

Boundary” 

All unutilized material developed by 

Contractor’s Operations shall be treated 

by the d.o.b. and length specifications 

as shown in the unit specification table.  

All unutilized material shall be yarded 

to locations a minimum of 50 feet slope 

distance within the exterior boundaries 

of such units and positioned so the 

yarded material will not roll. 

 

Unit 

Large End 

d.o.b. 

(in) 

 

Length 

(feet) 

N/A N/A N/A 
 

 

YUML 

 

“Yarding Unutilized 

Material-Landing” 

 

All unutilized material developed by 

Contractor’s Operations shall be treated 

by the d.o.b. and length specifications 

as shown in the unit specification table.  

All unutilized shall be yarded to 

locations within 100 feet slope distance 

of landing.  Where this is impractical, 

or other reasons, other locations shall 

be agreed upon.   

 

Unit 

Large End 

d.o.b. 

(in) 

 

Length 

(feet) 

N/A N/A N/A 
 

 

YUMR 

 

“Yarding Unutilized 

Material-Removal” 

 

All unutilized material developed by 

Contractor’s Operations shall be treated 

by the d.o.b. and length specifications 

as shown in the unit specification table.  

All unutilized shall be removed to 

locations shown on Contract Area Map and 

designated on the ground, or other agreed 

locations, and Decked. 

 

Unit 

Large End 

d.o.b. 

(in) 

 

Length 

(feet) 

N/A N/A N/A 
 

 

Cover 

 

“Covering Piles” 

 

All piles shall be covered with a durable 

waterproof covering as approved by Forest 

Service.  The material shall be at least 

six feet in width.  Piles shall not be 

less than fifty percent covered, with the 

covering extending not less than half way 

down all sides.  Pieces of burnable 

material shall be placed on top of the 

durable waterproof covering to keep the 

covering from blowing off the pile. 
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Fell “Damaged Small 

Tress” 

Unless treated under other provisions, 

all trees smaller than the minimum d.b.h. 

in A.2, over 5 feet in height, and 

damaged beyond recovery by Contractor's 

Operations shall be felled.  Such trees 

shall be limbed to a stem diameter 

outside bark of approximately 3 inches, 

at which point the top shall be cut from 

the remainder of the stem, and shall be 

bucked into lengths not exceeding 20 

feet. 

 

Fire-L “Firelines” Shown on Contract Area Map and to be 

flagged on ground after logging by Forest 

Service are firelines to be constructed by 

Contractor unless otherwise agreed in 

writing.  Contractor shall construct not 

more than N/A chains of fireline by hand 

and not more than N/A chains of fireline by 

tractor. 

 

Firelines constructed by hand shall be 

cleared of all vegetative debris larger 

than one inch in d.o.b. and three feet 

long.  The width of firelines shall be at 

least N/A feet, except across the top of 

cutting units where the width shall be at 

least N/A feet.  At least N/A feet shall be 

scraped to mineral soil.  In areas where 

there is potential for burning material to 

roll, the fireline shall be constructed in 

a trenched manner on the downhill side. 

 

Tractor lines shall be cleared of all 

vegetative debris, larger than one inch in 

diameter and three feet long, to a width of 

at least N/A feet, with at least N/A feet 

to mineral soil.  No slash, brush, or other 

vegetative debris shall be buried in or 

under berms created in the construction of 

firelines.  All limbs overhanging into the 

fireline, shall be removed to a minimum 

height of 8 feet. 

 

Firelines shall be completed on each unit 

in accordance with G.3.1.1 unless otherwise 

agreed in writing. 

 

In subdivisions N/A and shown on 

Contractor Area Map, Logging Slash shall 

be scattered within N/A feet slope 

distance of the inside edge of firelines. 
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Fuel-B 

 

 

 

 

 

“Fuelbreaks” 

 

 

 

 

 

Shown on Contract Area Map, with 

boundaries designated on the ground, are 

“Fuelbreaks” of varying width.  Within 

such Fuelbreaks all Logging slash and 

Construction slash shall be treated by 

Contractor.  Primary treatment shall be 

by Removing, Burying, Chipping, Piling, 

Machine Piling, or a combination of these 

methods unless a method is specified or 

prohibited on Contract Area Map.  Slash 

larger than treatment size requirements 

of selected or specified methods shall be 

scattered outside Fuelbreak, or treated 

as agreed. 

 

 

PILING SPECIFICATIONS.  All piles shall be reasonably compact and free of 

soil to facilitate burning and shall be constructed of such size and at such 

distance from trees so that burning shall not result in unnecessary damage to 

residual timber.  Such Logging Slash shall be bucked into lengths not 

exceeding ten feet prior to piling.  Maximum width of tractor, with brush 

rake attached, shall not exceed 144 inches.  Machine Piling is not required 

on areas where use of tractors would cause undue damage to residual timber or 

where slopes exceed 25 percent.  Piles shall be located a distance of at 

least twice their height in feet from the outer edge of tree crowns or snags.  

Piles shall be no less than four feet in height or greater than 15 feet in 

height.  Material extending three feet or more outside the edge of a pile 

shall be trimmed.  An eight foot fuelbreak shall be cleared of all but fine 

material around each Machine Pile and an 18 inch wide fireline shall be 

cleared to mineral soil around the outer ring of the fuelbreak.  For hand 

piles, Contractor shall construct a fireline cleared to mineral soil and at 

least 3 feet wide around each pile.  In areas where there is a potential for 

burning material to roll, firelines, including those for Machine Piles, shall 

be trenched on the downhill side of each pile to adequately prevent material 

from crossing firelines.  Trenches shall be constructed by hand unless 

otherwise agreed. 

 

UNIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS.   

 

 SLASH TREATMENT 

Subdivision No Specified Method Prohibited Method 

ALL Fell, Scat 18” N/A 
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LANDINGS AND DISPOSAL SITES.  Unutilized logs accumulated at landings and 

disposal sites shall be Decked by Contractor for disposal by Forest Service.  

The maximum height of decks is shown in the following table.  Other slash 

accumulated at landings and disposal sites shall be kept separate from 

unutilized logs and treated by the method shown in the following table. 

 

 SLASH TREATMENT 

  

Subdivision or Unit No. 

  

Specified Method 

Maximum 

Height 

 

Landings 

 

ALL Mach, Cover 15’ 

 

Landings 

 

ALL Deck 15’ 

 

Disposal 

Sites 

 

N/A N/A N/A 

 

 

TREATMENT ALONG PERMANENT ROADS   Permanent roads that require roadside slash 

treatment are listed in the attached table and shown on Contract Area Map.  

All Logging and Construction Slash within Required Disposal Strips shall be 

treated by Contractor.  "Required Disposal Strips" are those areas adjacent 

to permanent roads where slash treatment is required for resource objectives.  

The width of Required Disposal Strips is shown in the attached table and is 

measured in slope distance from Roadbed edges of permanent roads. By 

agreement, in Clearcutting Units and regeneration units slash from Required 

Disposal Strips may be treated with other Logging Slash.  By agreement the 

location of Required Disposal Strips may be adjusted from side to side 

without materially changing the total work required. 

 

Slash treatment in Required Disposal Strips shall be accomplished without 

affecting the proper functioning of channels leading to and from drainage 

structures. 

 

Logging Slash larger than treatment size requirements of the specified method 

shall either be Scattered outside Required Disposal Strip, within Required 

Disposal Strip or Decked at agreed locations as shown in the attached table. 

 

 SLASH TREATMENT 

 

 

 

Road No. 

Subdivision 

and/ or Unit 

No. or Road 

Junctions 

(From         

To) 

 

Width of 

Required 

Disposal 

Strip 

 

 

Specified 

Method 

 

Slash Larger Than 

Treatment Size 

Requirements of 

Specified Method 

 

 

N/A 

 

 

 

 

N/A 

 

 

 

 

N/A 

 

 

 

 

N/A 

 

 

 

 

N/A 
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TREATMENT ALONG TEMPORARY ROADS.  Outside of Clearcutting Units or 

regeneration units, all trees felled or pushed over and trees damaged beyond 

recovery by Temporary Road construction shall be felled, limbed to a stem 

d.o.b. of approximately 3 inches, at which point the top shall be cut from 

the remainder of the stem, and stem shall be bucked into lengths not 

exceeding 20 feet.  Such slash shall be Scattered free of soil to reduce 

concentrations unless treatment is required by another specified method. 

 

ADDITIONAL SLASH TREATMENT REQUIREMENTS.  Within areas shown on Contract Area 

Map, Contractor shall perform work according to the specifications in the 

attached Table, unless otherwise agreed in writing. 

 

Subdivision, Payment 

Units, Roads and or 

Road Segments 

 

Additional Slash Treatment Requirements 

 

 

 

 

N/A 

Yard all stem material to a top d.o.b. of 1 inch, 

from timber designated for cutting, with the 

following exception:  broken portions of logs and 

tops less than 4 feet in length need not be yarded. 

Broken ends of merchantable logs shall not be bucked 

off in the units.   

Slash and Substandard Material accumulated at the 

landings shall be Decked or Machined Piled, in 

accordance with specifications above. 

Material accumulated at landings shall be considered 

as Timber Subject to Agreement under K-C.1.1#, 

described as Substandard Material and may be removed 

and paid for at Contractor's option. 
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K-G.8.1.5 – THIRD PARTY SCALING SERVICES. (9/04) Notwithstanding the 

requirement for Forest Service or parties under contract to Forest Service to 

provide Scaling services under G.8.1, Scaling designated in A.10 shall be 

conducted by a third party Scaling organization approved by Forest Service. 

Scaling shall be done in accordance with A.9 and Contractor shall bear costs 

for Scaling service. 

 

In the event third party Scaling service is suspended for causes such as 

strikes, termination of third party’s approval to Scale National Forest logs 

by Forest Service, or Contractor’s failure to pay third party Scaling costs, 

hauling operations shall be suspended until agreed alternate Scaling services 

are provided or service by third party is resumed. 

 

When an approved alternate Scaling location pursuant to G.8.1.1 does not have 

an approved third party scaling organization as a commonly used Scaling 

services provider, Forest Service or parties under contract to Forest Service 

shall provide Scaling services at the approved alternate location. In such an 

event, the cost of waived third party Scaling listed in A.10 shall be charged 

to Integrated Resource Account. 

 

If Forest Service and Contractor agree in writing that another party under 

contract to Forest Service will perform Scaling, the contract will be 

modified to include K-G.8.1.6 and Integrated Resource Account will be charged 

for such Scaling. 
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K-G.9# – STEWARDSHIP PROJECTS. (9/04) Performance of stewardship projects 

shall be in accordance with the following specifications. 

 
MANDATORY 

The mandatory stewardship work, as shown in A.4.3 of the Contract, shall be 

performed. 

 

Project Work Item Number 1 (All Subdivisions): Harvest, Yard and Deck 

Biomass.   Estimated total of 368.6 acres 

Harvest, yard and deck green biomass pieces(each piece is one biomass tree or 

a cut top of a sawtimber tree) to agreed landing locations.  Pieces are 

described as Combined Softwood which meet Utilization Standards for Grn Bio 

Conv in A.2 and are designated for cutting, as shown on the Tree Designation 

Table below and the Contract Area Map.  Decks and any created slash piles 

shall meet the specifications in K-G.7#.  All decks/piles will be no closer 

than 15’ to each other. 

 

Tree Designation Table 

 

Subdivision 

Designated 

Species  

More than 

Stump Diameter 

(inches)  

Less than 

Stump Diameter 

(inches)  

ALL 

Douglas fir, 

white fir, 

lodgepole pine, 

ponderosa pine, 

sugar pine 

3 13 

ALL incense cedar 3 16 

 

 

All oak or other hardwood species shall be left as leave trees, as 

shall any trees Marked with white paint.  Cutting unit boundaries that 

shall be left uncut are Marked with orange paint. 

 

All other contract requirements and obligations addressing operational        

activities apply. 

 

      Biomass is subject to purchase and removal by Contractor under K-C.1.1#  

      and  K-G.9# Optional Work Item #8.   

          

 

OPTIONAL STEWARDSHIP #1 

Project Work Item Numbers 2, 3, 4, 5, 6 and 7 (Subdivisions 1, 2, 3, 4, 6 and 

9)- Process (delimb) and Deck Biomass for Woodcutting, estimated quantity of 

21 Decks; Deck Remaining Biomass.  

Process (delimb)and deck green biomass pieces (each piece is one biomass tree 

or a cut top of a sawtimber tree) at agreed landing locations. Process pieces 

5” to 9.9” large end diameter to minimum 3” small end diameter and minimum 

length of 10’ to create a deck at maximum 70’ long by a minimum of 6’ tall.  

Where possible all piece ends are to face into the landing.  Once this 

specification is achieved, all remaining pieces not meeting saw-timber 

specifications are to be Decked, as specified in K-G.7#).  These decks may 

not exceed 15 feet in height.  Decks/piles will be no closer than 15’ to each 

other.   
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OPTIONAL STEWARDSHIP #2 

Project Work Item Number 8: All Subdivisions - Chipping and Removal of 

Biomass from Landings.  Estimated quantity of 15,688 Tons. 

 

Chip and remove biomass decks, tops and other slash meeting utilization 

requirements in A.2.  Loads removed must meet all accountability provisions 

contained in this contract for removal of forest products.  Biomass is 

subject to purchase and removal by Contractor under K-C.1.1# and  K-G.9# 

Optional Project #2.  Decking, Machine Piling and Covering requirements do 

not apply to product being removed from site.  
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K-H.2# - SPECIFIED FIRE PRECAUTIONS.  (06/2012) 

Contractor or a designated Contractor’s Representative shall certify 

compliance with specific Contract and California Public Resources Code (CPRC) 

fire precautionary measures in H.1 Plans, K-H.2# and K-H.2.2#.  Certification 

shall be provided prior to starting operations during Fire Precautionary 

Period and shall be updated as needed. 

Listing of specific fire precautionary measures in the following subsections 

is not intended to relieve Contractor in any way from compliance with State 

fire laws covering fire prevention and suppression equipment applicable to 

Contractor's Operations. 

Upon request of Forest Service, Purchaser shall permit and assist in periodic 

testing and inspection of required fire equipment. 

The following definitions shall apply to H.2# and K-H.2.2#: 

 

Active Landing:  A location Contractor is skidding logs into, or 

performing other operations such as delimbing, log manufacturing, and 

chipping logs.  Except for EV and E days, loading logs or stockpiled chips 

only on a cleared landing does not constitute an Active Landing. 

 

Hot Saw:  A harvesting system that employs a high-speed (>1100 rpm) 

rotating felling head (i.e., full rotation lateral tilt head). 

 

Mechanical Operations:  The process of felling, skidding, chipping, 

shredding, piling, log processing and/or yarding which requires the use of 

motorized power which includes, chainsaws, chippers, motorized carriages, 

masticators, stroke delimbers, skidders etc. 

 

Specific equipment requirements and fire precautionary measures are shown in 

the following table and in K-H.2.2#: 

 

A. Fire Tools and 

Equipment 

Contractor shall meet applicable parts of Section 4428 of the 

CPRC. 

Unless agreed otherwise, Fire tools kept at each Active 

Landing shall be sufficient to equip all employees in the 

felling, yarding, loading, chipping, and material processing 

operations associated with each landing.  Fire equipment shall 

include two tractor headlights for each tractor dozer used in 

Contractor's Operations.  Tractor headlights shall be 

attachable to each tractor and served by an adequate power 

source.  Fire tools shall be kept in a sealed fire tool box 

adjacent to the Active Landing and readily accessible in event 

of fire. 

Where cable yarding is used, Contractor shall provide a size 0 

or larger shovel with an overall length of not less than 46 

inches and a serviceable 5 gallon backpack pump filled with 

water or a fire extinguisher bearing a label showing at least 

a 4-A rating must be within 25 feet of each tail and corner 

block. 
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Trucks, tractors/skidders, pickups and other similar mobile 

equipment shall be equipped with and carry at all times a size 

0 or larger shovel with an overall length of not less than 46 

inches and a 2-1/2 pound axe or larger with an overall length 

of not less than 28 inches.   

All required fire tools shall be maintained in suitable and 

serviceable condition for fire fighting purposes. 

 

B. Fire 

Extinguishers 

Contractor shall equip each internal combustion yarder, fuel 

truck, and loader with a (4-A:60-B:C) fire extinguisher for 

oil and grease fires. 

Skidders and tractors shall be equipped with a minimum 5-BC 

fire extinguisher. 

Fire extinguishers shall be mounted, readily accessible, 

properly maintained and fully charged. 

Contractor shall equip all mechanized harvesting machines and 

log processors with hydraulic systems, powered by an internal 

combustion engine (e.g. masticator, chipper, feller/buncher, 

harvester, forwarder, Hot Saw, stroke delimber, etc), with at 

least two 4-A:60-B:C fire extinguishers or an acceptable CAFS 

substitute identified in Section K. 

 

C. Spark 

Arresters and 

Mufflers 

Except for tractors and other equipment with exhaust-operated 

turbochargers, Contractor shall equip each operating tractor 

and any other internal combustion engine with an approved 

spark arrester.  There shall be no exhaust bypass on any 

system. 

Spark Arresters shall be a model tested and approved under 

Forest Service Standard 5100-1a as shown in the National 

Wildfire Coordinating Group Spark Arrester Guide, Volumes 1 

and 2, and shall be properly mounted and maintained according 

to manufacturer’s specifications. 

Every motor vehicle subject to registration shall at all times 

be equipped with an adequate exhaust system meeting the 

requirements of the California Vehicle Code. 

 

D. Power Saws Each power saw shall be equipped with a spark arrester 

approved and maintained in effective working order as 

identified in the Spark Arrestor Guide in Section C. above and 

according to applicable parts of CPRC Section 4442 or 4443.  

An Underwriters Labortories (UL) approved fire extinguisher 

containing a minimum 14 ounces of fire retardant shall be kept 

with each operating saw. 

A size 0 or larger shovel with an overall length of not less 

than 38 inches shall be kept with each gas can, but not more 

than 300 feet from each power saw when used off cleared 

landing areas. 
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E. Fire 

Supervisor & Fire 

Patrolperson 

Contractor shall designate in the fire plan required by H.1 

and furnish on Contract Area during operating hours a fire 

supervisor, named in writing and  authorized to act on behalf 

of Contractor in fire prevention and suppression matters. 

Unless agreed otherwise, Contractor shall furnish and 

designate in writing, a Fire Patrolperson each operating day 

when Project Activity Level C or higher is in effect.  When on 

duty, the Fire Patrolperson is required to patrol the 

operation for the prevention and detection of fires, to take 

suppression action where necessary and to notify Forest 

Service as required under Sections I. Reporting Fires and L. 

Communications.  This Fire Patrol is required on foot, unless 

otherwise agreed. 

By written agreement, one Fire Patrolperson may provide patrol 

on this and adjacent projects or sales.  No Fire Patrolperson 

shall be required on Specified Road construction jobs except 

during clearing operations unless otherwise specified. 

 

F. Seasonal 

Permits 

Contractor shall obtain written permits from Forest Service 

before allowing welding, warming fires or burning, subject to 

K-H.2.2# – Emergency Precautions.   

 

G. Clearing of 

Fuels 

Contractor shall clear away, and keep clear, fuels and logging 

debris as follows: 

Welding equipment and 

stationary log 

loaders, yarders and 

other equipment listed 

in California State 

Law: 

10 feet slope radius 

Tail or corner 

haulback blocks: 

All running blocks on a cable 

yarding operation shall be located 

in the center of an area that is 

cleared to mineral soil at least 15 

feet in diameter.  

Lines near, between or 

above blocks: 

Sufficient clearing to prevent line 

from rubbing on snags, down logs and 

other dead woody material. 

  

H. Smoking All smoking shall be confined within a car, truck, crew rig or 

other enclosed cab after 1:00 PM on Ev days and all hours on E 

days (K-H.2.2#).  At other times, any smoking shall be done 

while sitting in an area at least 3 feet in diameter, cleared 

of flammable materials. Burning tobacco and matches shall be 

extinguished before they are properly disposed. 
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I. Reporting 

Fires 

As soon as feasible, but no later than 15 minutes after  

discovery, Contractor shall notify Forest Service of any fires 

on Contract Area or along roads used by Contractor. 

 

J. Tank Truck Contractor shall provide a water tank truck or trailer on or 

in proximity to Contract Area during Contractor's Operations 

hereunder during Fire Precautionary Period unless otherwise 

agreed. 

Tank truck or trailer shall contain at least 300 gallons of 

water and comply with the following requirements: 

(1) Pump, which at sea level, can deliver 23 gallons per 

minute at 175 pounds per square inch measured at the pump 

outlet.  Pumps shall be tested on Contract Area by Forest 

Service using a 5/16 inch orifice with a one inch in line test 

kit and shall meet or exceed the pressure values identified in 

the following table for nearest temperature and elevation: 

 

 

The pump outlet shall be equipped with 1-1/2 inch National 

Standard Fire Hose thread.  A bypass or pressure relief valve 

shall be provided for other than centrifugal pumps. 

 

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached to pump with no 

segments longer than 50 feet, when measured to the extreme 

ends of the couplings.  Hose shall have reusable compression 

wedge type 1-inch brass or lightweight couplings (aluminum or 

plastic).  One end of hose shall be equipped with a coupling 

female section and the other end with a coupling male section.  

The hose shall, with the nozzle closed, be capable of 

withstanding 200 PSI pump pressure without leaking, 

distortions, slipping of couplings, or other failures. 

 

 

 

 

 

 

 

 

T

e

m

p 

 

Sea 

Leve

l 

 

 

1000 

Feet 

 

 

2000 

Feet 

 

 

3000 

Feet 

 

 

4000 

Feet 

 

 

5000 

Feet 

 

 

6000 

Feet 

 

 

7000 

Feet 

 

 

8000 

Feet 

 

 

9000 

Feet 

 

 

10000 

Feet 

55 179 23 174 23 169 23 165 22 161 22 157 22 153 22 150 21 146 21 142 21 139 21 

70 175 23 171 23 166 22 162 22 158 22 154 22 150 21 147 21 143 21 139 21 136 20 
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(3) A shut-off combination nozzle that meets the following 

minimum performance standards when measured at 100 P.S.I. at 

the nozzle: 

 G.P.M. Horizontal 

Range 

Straight 

Stream 

10 38 feet 

Fog Spray 6 - 20 N/A 

(4) Sufficient fuel to run pump at least 2 hours and necessary 

service accessories to facilitate efficient operation of the 

pump. 

(5) When Contractor is using Hot Saws or Masticators an 

additional 250 feet of light weight hose, approved by Forest 

Service, shall be immediately available for use and be capable 

of connecting to the 300 feet of hose and appurturances in (2) 

and (3) above. 

(6) This equipment and accessories shall be deliverable to a 

fire in the area of operations and is subject to the 

requirements for each specific activity level identified in K-

H.2.2#. 

 

K. Compressed Air 

Foam System 

(CAFS) 

A fire suppression system where compressed air is added to 

water and a foaming agent.  By agreement, Contractor may 

substitute a CAFS or functional equivalent in lieu of the tank 

truck, trailer or fire extinguishers, provided it meets or 

exceeds the following specifications and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam 
concentrate as recommended by the manufacturer and have 

the appropriate tools to service the system. 

3. The unit shall contain enough energy to empty tank and 
clear hose prior to exhausting propellent. 

4. The unit shall be capable of being completely recharged 
within 10 minutes. 

5. When used on cable yarding landings, the unit shall be 
outfitted for immediate attachment to carriage and 

transported without damage to the unit. 

Fire extinguishers required for Hot Saws, Masticators and 

similar equipment identified in Section B. above may be 

substituted with a 3 gallon CAFS. 

Tank truck, trailer or equivalent may be substituted with a 30 

Gallon CAFS with at least 550 feet of one inch hose and an 

adjustable nozzle with enough water, air and foam concentrate 

for at least one recharge. 

This equipment and accessories shall also be deliverable to a 

fire in the area of operations and subject to the requirements 

for each specific activity level identified in K-H.2.2#. 
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L. Communications Contractor shall furnish a serviceable communications system 

such as a telephone, radio-telephone, radio system or 

satellite phone connecting each operating side within the 

Contract Area with Contractor's headquarters, and capable of 

notifying Forest Service within 15 minutes of discovery of any 

fires on the Contract Area or along Contractor’s haul route.  

When such headquarters is at a location which makes 

communication to it clearly impractical, Forest Service may 

agree to a reasonable alternative notification method.   

A Citizen’s Band (CB)radio is not acceptable communications. 

 

M. Cable Yarding 

Tank Unit 

When all or part of Included Timber will be harvested by a 

long span (over 1,500 feet)cable yarding operation, Contractor 

shall provide at each active cable yarding landing a tank 

truck, trailer or acceptable CAFS substitute which can be 

lifted and transported by the carriage. 

The unit shall meet the same requirements as specified for the 

tank truck, trailer or approved CAFS substitute. 

 

N. Helicopter 

Yarding Fire 

Precautions 

Contractor shall provide and maintain fire equipment as 

follows: 

1. The fire tool box required under this provision shall be 
equipped for attachment to the helicopter long line so that 

it may be hauled to needed locations.  Such attachment 

device shall not interfere with access to fire tools.  

Unless agreed otherwise, the fire tool box shall be located 

at the Active Landing ready for immediate dispatch. 

2. An external helibucket readily attachable to the 

helicopter, with a capacity of at least 500 gallons, and 

having a remote control door mechanism adequate for rapid 

dropping of water.  The helibucket shall be located at the 

helicopter service landing and shall be filled with water 

ready for immediate dispatch unless otherwise agreed. 

3. All aircraft used in conjunction with Contractor’s 

Operations shall be equipped with an operable radio system 

capable of meeting Region Five avionics requirements.  

4. For protection of fuel servicing operations, fire 

extinguishers which have the following ratings based on the 

open hose discharge capacity, i.e., "broken hose," of the 

aircraft fueling system shall be readily available: 

a. Where said capacity does not exceed 200 gallons per 

minute, at least one approved extinguisher having a 

minimum rating of 20-B; 

b. Where said capacity is in excess of 200 gallons per 

minute, but not over 350 gallons per minute, one 

approved extinguisher having a minimum rating of 80-B; 

c. Where said capacity is in excess of 350 gallons per 

minute, two approved extinguishers, each having a 

minimum rating of 80-B. 
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5. By agreement, a suitable CAFS may also be used in lieu of 
the above extinguishers. 

6. Extinguishers of over 50 pounds gross weight shall be of 
wheeled type or be mounted on carts to provide mobility and 

ease of handling. 

 

K-H.2.2# - EMERGENCY PRECAUTIONS.  (06/2012)  Contractor's Operations shall 

conform to the limitations or requirements in the Project Activity Level 

(PAL) table below.  Unless otherwise agreed in writing, Project Activity 

Levels applicable to this project shall be the predicted levels for the Fire 

Danger Rating Area(s), or fire weather station(s) stated in the Contract Area 

Map legend. 

Forest Service, in its sole discretion, may change the predicted activity 

level if the current fire suppression situation, weather and vegetation 

conditions warrant an adjustment.  If practicable, Forest Service will 

determine the following day’s activity level by 6:00 PM.  Contractor shall 

obtain the predicted Project Activity Level from the appropriate Ranger 

District Office before starting work each day. 

Forest Service may change the Project Activity Level Table to other values 

upon revision of the National Fire Danger Rating System.  When Contractor is 

notified, the revised Project Activity Levels will supersede the levels in 

the Project Activity Level Table below. 

 

PROJECT ACTIVITY LEVEL (PAL) – K-H.2.2# - EMERGENCY PRECAUTIONS 

 

PROJECT ACTIVITY LEVEL TABLE 

 

Level Project Activity Minimum Requirements and Restrictions.  Restrictions 

at each level are cumulative. 

A Minimum required by K-H.2#.  

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or 
adjacent to the Active Landing. 

 

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer or 

approved CAFS substitute shall be within ¼ mile of these operations.  

Effective communications shall exist between the operator and the 

Active Landing. 

2. Immediately after Mechanical Operations cease, Fire Patrol is 
required for two hours. 

 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire 

patrol is required for three hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 

3. No Welding or cutting of metal after 1:00 PM, except by special 

permit. 
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Ev 1. The following activities may operate all day: 
a) Loading and hauling logs decked at approved landings. 
b) Loading and hauling chips stockpiled at approved landings. 
c) Servicing equipment at approved sites. 
d) Dust abatement, road maintenance (Chainsaw use prohibited), 

culvert installation within cleared area, chip sealing, paving, 

earth moving or rock aggregate stock pile loading and 

installation (does not include pit or quarry development). 

e) Chainsaw and log processing operations associated with loading 
logs or other forest products at approved landings. 

 

2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 
a) A tractor or other equipment with a blade capable of 

constructing fireline is on or adjacent to the active landing 

or within ¼ mile of the operating equipment.  This piece of 

equipment shall have effective communication with the Hot Saw 

or Masticator. 

b) Any additional restrictions specified by the Forest. 
 

3. All other conventional Mechanical Operations are permitted until 
1:00 PM. 

4. Some operations may be permitted after 1:00 PM, on a case-by-case 
basis, under the terms of a PAL Ev Variance Agreement.  Activities 

for which a Variance may be issued are: 

 Rubber Tire Skidding 

 Chipping on Landings 

 Helicopter Yarding 

 Fire Salvage 

When approved by a Line Officer, a Variance Agreement can be 

implemented when the criteria specified in the agreement are met 

and mitigation measures are in place.  This approval is good for 

ten (10) days unless cancelled sooner or extended by the 

Contracting Officer for an additional ten (10) days.  Variance 

approval can be withdrawn at the sole discretion of Forest 

Service.  Variance approval is contingent on the 7-day fire 

weather forecast, fuel conditions, site characteristics, current 

fire situation, state of Contractor’s equipment for prevention and 

suppression readiness, type of operation and social and community 

considerations etc. (See attached Project Activity Level Variance 

Agreement). 

E The following activities may operate all day: 

1. Loading and hauling logs decked at approved landings. 

2. Loading and hauling chips stockpiled at approved landings. 

3. Servicing Equipment at approved sites. 

4. Dust abatement, road maintenance (chainsaw use prohibited) or 

loading stock piles and rock aggregate installation (does not include 

pit or quarry development). 

5. Chainsaw operation associated with loading at approved landings. 

 

All other activities are prohibited. 
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SPECIFICATIONS PURSUANT TO K-H.2.2# – EMERGENCY PRECAUTIONS.  (10/2010) 

 
Region 5 Project Activity Level (PAL) Ev Variance Application/Agreement  

 

Project Name: __________________________________________ 

Contract Number: _______________________________________ 

Purchaser/Contractor Name: _______________________________ 

Request #__, for period: __________________________________ 

Units/Subdivisions Affected: _______________________________ 

 

Location of operation: 

Slope  

Aspect  

Elevation  

Fuels on site  

Fuels in surrounding area  

7 Day PAL Outlook  

Short range predictions (Red 

Flags) 

 

Fuel Moistures  

Response time of suppression 

resources 

 

Potential for ignition  

RAWS location   

  

Current Fire Situation: 

Draw down information  

National Readiness Level  

  

Contractual considerations: 

Normal Operating Season   

Frequency of recent contract fires 

in area 

 

Type of operation  

Purchaser/Contractors past/current 

performance & equipment readiness 

 

Other site specific mitigation or 

precaution (i.e.  

Purchaser/Contractors proposals) 

 

 

Social & Community Considerations: 

Proximity of high value resources  

Sensitivity of location  
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Remarks: 

 

 

 

 

 

 

Ev Proposed Actions 

 

 Rubber Tired Skidding 

  

 Chipping on Landings 

  

 Helicopter Yarding 

 

Fire Salvage 

 

Description of Mitigation Measures 

 

 

 

   

Fire Management Officer Concurrence 

 

 Date 

   

Line Officer Approval  Date 

 

I have considered the above request and determined the specified mitigation 

measures or actions must be implemented to continue operations in Project 

Activity Level Ev.  Unless extended, the approval remains in effect for ten 

(10) calendar days unless cancelled sooner or extended by the Forest Service 

for an additional ten (10) days.  At the sole discretion of the Forest 

Service, this variance can be modified and/or cancelled at no cost to the 

government. 

 

 

   

Contracting Officer  Date 

    

    

   

Purchaser/Contractor Rep.  Date 
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION. (11/08)The term of this 

contract may be adjusted when a drastic reduction in wood product prices has 

occurred in accordance with 36 CFR 223.52.  The Producer Price Index used to 

determine when a drastic reduction in price has occurred is stated in A.20.  

Contractor will be notified whenever the Chief determines that a drastic 

reduction in wood product prices has occurred.  If the drastic reduction 

criteria specified in 36 CFR 223.52 are met for 2 consecutive calendar 

quarters, after contract award date, Contracting Officer will add 1 year to 

the contract term, upon Contractor’s written request.  For each additional 

consecutive quarter such a drastic reduction occurs, Contracting Officer 

will, upon written request, add an additional 3 months to the term during 

Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must 

receive Contractor’s written request for a market-related contract term 

addition before the expiration of this contract. 

No more than 3 years shall be added to a contract's term by market-related 

contract term addition unless the following conditions are met: 

 (i) The contract was awarded after December 31, 2006; and 

 (ii) A drastic reduction in wood product prices occurred in at least 

ten of twelve consecutive quarters during the contract term, but not 

including the quarter in which the contract was awarded.  

For each qualifying quarter meeting the criteria in paragraphs (i) and 

(ii) of this provision, the Forest Service will, upon the Contractor’s 

written request, add an additional 3 months during the normal operating 

season to the contract, except no single 3-month addition shall extend the 

term of a contract by more than 1 year. 

In no event shall a revised contract term exceed 10 years as a result of 

market-related contract term addition.   

 Additional contract time may not be granted for those portions of the 

contract that have a required completion date or for those portions of the 

contract where Contracting Officer determines that the timber is in need of 

urgent removal or that timber deterioration or resource damage may result 

from delay. 

 

 
K-I.6.8# – USE OF TIMBER (Option 1). (9/04) (a) This contract is subject to 

the Forest Resources Conservation and Shortage Relief Act of 1990, as amended 

(16 USC 620, et seq.). 

 

 (b) Except for 1/ NONE determined pursuant to public hearing to be 

surplus, unprocessed Included Timber shall not be exported from the United 

States nor used in direct or indirect substitution for unprocessed timber 

exported from private lands by Contractor or any person as defined in the Act 

(16 USC 620e). 

 

 (c) Timber in the following form will be considered unprocessed: 

 

    (i) Trees or portions of trees or other roundwood not processed to 

standards and specifications suitable for end product use; 

 

    (ii) Lumber, construction timbers, or cants intended for 

remanufacturing not meeting standards defined in the Act (16 USC 620e); and 

 

    (iii) Aspen or other pulpwood bolts exceeding 100 inches in length. 
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 (d) Unless otherwise agreed in writing, unprocessed Included Timber shall 

be delivered to a domestic processing facility and shall not be mixed with 

logs intended for export. 

 

 (e) Prior to award, during the life of this contract, and for a period of 

3 years from Termination Date, Contractor shall furnish to Forest Service, 

upon request, records showing the volume and geographic origin of unprocessed 

timber from private lands exported or sold for export by Contractor or 

affiliates. 

 

 (f) Prior to delivering unprocessed Included Timber to another party, 

Contractor shall require each buyer, exchangee, or recipient to execute an 

acceptable agreement that will: 

 

    (i) Identify the Federal origin of the timber; 

 

    (ii) Specify domestic processing for the timber involved; 

 

    (iii) Require the execution of such agreements between the parties to 

any subsequent transactions involving the timber; 

 

    (iv) Require that all hammer brands and/or yellow paint must remain on 

logs until they are either legally exported or domestically processed, 

whichever is applicable; and 

 

    (v) Otherwise comply with the requirements of the Act (16 USC 620d). 

 

 (g) No later than 10 days following the execution of any such agreement 

between Contractor and another party, Contractor shall furnish to Forest 

Service a copy of each such agreement. Contractor shall retain, for 3 years 

from Termination Date, the records of all sales, exchanges, or dispositions 

of all Included Timber. 

 

 (h) Upon request, all records dealing with origin and disposition of 

Included Timber shall be made available to Contracting Officer. 

 

 (i) For breach of this Subsection, Forest Service may terminate this 

contract and take such other action as may be provided by statute or 

regulation, including the imposition of penalties. When terminated by Forest 

Service under this Subsection, Forest Service will not be liable for any 

Claim submitted by Contractor relating to the termination. 
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C5.31# – ROAD MAINTENANCE REQUIREMENTS. (7/01) 
 
Table C –Maintenance Specifications 
 

 
 

 
 
 
Specification No.          Specification Title  
 
 T-800      Definitions 
 
 T-801      Slide and Slump Repair 
 
 T-802      Ditch Cleaning 
 

  T-803      Surface Blading 
 
 T-804      Surfacing Repair 
 
 T-805      Drainage Structures 
 

  T-806      Dust Abatement 
 
 T-807      Roadway Vegetation 
 
 T-808      Miscellaneous Structures 
 
 T-809      Waterbars 
 
 T-810      Barriers 
 
 T-811      Surface Treatment 
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SPECIFICATION T-800 DEFINITIONS 
 
 

Wherever the following terms or pronouns are used in Specifications T-801 through T-809, 
the intent and meaning shall be interpreted as follows:  
 
800-1.1 - Agreement.  Maintenance projects require a mutually acceptable method to 
resolve the problems which arise when incompatible situations arise between drawings and 
specifications and actual conditions on the ground to allow orderly and satisfactory 
progress of the maintenance. 
 
These specifications have been developed in anticipation of those problem areas and have 
provided that such changes will be by agreement. 
 
It is intended that drawings and specifications will govern unless "on-the-ground" 
conditions warrant otherwise, when specifications call for "agreement", "agreed", or 
"approval" such agreement or approval shall be promptly confirmed in writing. 
 
800-1.2 - Annual Road Maintenance Plan.  A plan prepared by various users of one or 
several roads.  The plan is an agreement on maintenance responsibilities to be performed 
for the coming year. 
 
800-1.3 - Base Course.  Material used to reinforce subgrade or, as shown on 
drawings, placed on subgrade to distribute wheel loads. 
 
800-1.4 - Berm.  Curb or dike constructed to prevent roadway run-off water from 
discharging onto embankment slope. 
 
800-1.5 - Borrow.  Select material taken from designated borrow sites. 
 
800-1.6 - Crown, Inslope and Outslope.  The cross slope of the traveled way to aid in 
drainage and traffic maneuverability. 
 
800-1.7 - Culverts.  A conduit or passageway under a road, trail or other obstruction.  A 
culvert differs from a bridge in that it is usually entirely below the elevation of the 
traveled way. 
 
800-1.8 - Drainage Dip.  A dip in the traveled way which intercepts surface runoff and 
diverts the water off the traveled way.  A drainage dip does not block the movement of 
traffic. 
 
800-1.9 - Drainage Structures.  Manufactured structures which control the runoff of water 
from the roadway including culverts, overside drains, aprons, flumes, downdrains, 
downpipes, and the like. 
 
800-1.10 - Dust Abatement Plan.  A table which lists the road, dust palliative, 
application rates and estimated number of subsequent applications 
 
800-1.11 - Lead-off Ditches.  A ditch used to transmit water from a drainage structure or 
drainage dip outlet to the natural drainage area. 
 
800-1.12 - Material.  Any substances specified for use in the performance of the work. 

 
 
 
 
 
 
 

 
 
 

T-800-1 
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SPECIFICATION T-800 DEFINITIONS 
 

800-1.13 - Prehaul Maintenance.  Road maintenance work which the Contractor determines must be 
accomplished to maintain the roads to a satisfactory condition commensurate with the 
Contractor's use, provided Contractor's Operations do not damage improvements under 24.2 or 
National Forest resources and hauling can be done safely.  This work will be shown in the 
Annual Road Maintenance Plan as provided in 24.3. 
 
Prehaul maintenance work the Contractor elects to perform will be in compliance with the Road 
Maintenance T-Specifications. 
 
800-1.14 - Roadbed.  The portion of a road between the intersection of subgrade and 
sideslopes, excluding that portion of the ditch below subgrade. 
 
800-1.15 – Road Maintenance Requirements.  A table which shows applicable road maintenance 
specifications to be performed by Contractor on specific roads. 
 
800-1.16 - Roadside.  A general term denoting the area adjoining the outer edge of the 
roadway. 
 
800-1.17 - Roadway.  The portion of a road within the limits of excavation and embankment. 
 
800-1.18 - Shoulder.  That portion of roadway contiguous with traveled way for accommodation 
of stopped vehicles, for emergency use, and lateral support of base and surface course, if 
any. 
 
800-1.19 - Slide.  A concentrated deposit of materials from above or on backslope extending 
onto the traveled way or shoulders, whether caused by mass land movements or accumulated 
ravelling. 
 
800-1.20 - Slough.  Material eroded from the backslope which partially or completely blocks 
the ditch, but does not encroach on the traveled way so as to block passage of traffic. 
 
800-1.21 - Slump.  A localized portion of the roadbed which has slipped or otherwise become 
lower than that of the adjacent roadbed and constitutes a hazard to traffic. 
 
800-1.22 - Special Project Specifications.  Specifications which detail conditions and 
requirements peculiar to the individual project. 
 
800-1.23 - Subgrade.  Top surface of roadbed upon which base course or surface course is 
constructed.  For roads without base course or surface course, that portion of roadbed 
prepared as the finished wearing surface. 
 
800-1.24 - Surface Course.  The material placed on base course or subgrade primarily to resist 
abrasion and the effects of climate.  Surface course may be referred to as surfacing. 
 
800-1.25 - Surface Treatment Plan.  A table which lists the roads and surface treatments to be 
applied. 
 
800-1.26 - Traveled Way.  That portion of roadway, excluding shoulders, used for the movement 
of vehicles. 
 
800-1.27 - Turnouts.  That portion of the traveled way constructed as additional width on 
single lane roads to allow for safe passing of vehicles. 
 
800-1.28 - Water Source.  A place designated on the Road Maintenance Map for acquiring water 
for road maintenance purposes. 
 
800-1.29 - Waterbar.  A dip in the roadbed which intercepts surface runoff and diverts the 
water off the roadway.  A waterbar is not designed to be traversable by logging trucks. 
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SPECIFICATION T-800 DEFINITIONS 

 
 

FIGURE 800-2    ILLUSTRATION OF ROAD STRUCTURE TERMS 
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SPECIFICATION T-801 SLIDE AND SLUMP REPAIR 
 

DESCRIPTION 
 
1.1  Slide removal is the removal from Roadway and disposal of any material, such as 
soil, rock, and vegetation that cannot be routinely handled by a motor grader during 
Ditch Cleaning, T-802, and Surface Blading, T-803 Operations. 
 
Slump repair is the filling of depressions or washouts in Roadway which cannot be 
routinely filled by a motor grader during Surface Blading, T-803 Operations. 
 
Slide removal and slump repair includes excavation, loading, hauling, placing, and 
compacting of waste or replacement material and the development of disposal or borrow 
areas. 
 
REQUIREMENTS   
 
3.1  Slide material, including soil, rock and vegetative matter which encroaches into the 
Roadway, shall be removed.  The slope which generated the slide material shall be 
reshaped during the removal of the slide material with the excavation and loading 
equipment.  Slide material deposited on the fill slope and below the Traveled Way will 
not be removed unless needed for slope stability or to protect adjacent resources. 
 
Surface and Base Courses shall not be excavated during slide removal operations. 
 
Slide material which cannot be used for other beneficial purposes shall be disposed of at 
disposal sites SHOWN ON THE CONTRACT AREA MAP.  Material placed in disposal sites will 
not require compaction unless compaction is SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS. 
 
3.2  When filling slumps or washouts, material shall be moved from agreed locations or 
borrow sites SHOWN ON CONTRACT AREA MAP, placed in layers, and compacted by operating the 
hauling and spreading equipment uniformly over the full width of each layer.            
 
Existing aggregate surfacing shall be salvaged when practical and relaid after 
depressions have been filled. 
 
Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired 
under Specification T-804 Surfacing Repair. 
 
The repaired areas of the slump shall conform to the cross section which existed prior to 
the slump and shall blend with the adjacent undisturbed Traveled Way. 
 
3.3  The maximum volume of Contractor responsibility for slide and slump repair is SHOWN 
ON ROAD MAINTENANCE REQUIREMENTS.  Greater volumes of slide and slump repair not 
qualifying as Catastrophic Damage are Forest Service responsibility. 
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SPECIFICATION T-802 DITCH CLEANING 
 

DESCRIPTION 
 
1.1  Ditch cleaning is removing and disposing of all slough material from roadway ditches 
to provide a free-draining waterway. 
 
REQUIREMENTS 
 
3.1  Ditch cleaning shall be repeated during the year as often as necessary to facilitate 
proper drainage. 
 
3.2  All slough material or other debris which might obstruct water flow in the roadway 
ditch shall be removed.  Material removed from the ditch, if suitable, may be blended 
into existing native road surface or Shoulder or placed in designated Berms in 
conjunction with Surface Blading T-803 operations. 
 
Material removed from ditches that is not by agreement blended into existing roads or 
placed in Berms shall be loaded and hauled to the disposal site SHOWN ON THE CONTRACT 
AREA MAP. 
 
3.3  Roadway backslope or Berm shall not be undercut. 
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SPECIFICATION T-803 SURFACE BLADING 

 
DESCRIPTION   
 
1.1  Surface blading is keeping a native or aggregate Roadbed in a condition to 
facilitate traffic and provide proper drainage.  It includes maintaining the crown, 
inslope or outslope of the Traveled Way, Turnouts, and Shoulder; repairing Berms; 
blending approach road intersections; and cleaning bridge decks, Drainage Dips, and Lead-
off Ditches. 
 
REQUIREMENTS 
 
3.1  Surface blading shall be performed before, during, and after Contractor's use as 
often as necessary to facilitate traffic and proper drainage. 
 
3.2  The surface blading shall preserve the existing cross section.  Surface 
irregularities shall be eliminated and the surface left in a free draining state and to a 
smoothness needed to facilitate traffic.  Surface material which has been displaced to 
the Shoulders or Turnouts shall be returned to the Traveled Way.  The blading operation 
shall be conducted to prevent the loss of surface material and to provide for a thorough 
mixing of the material being worked. 
 
3.3  Water, taken from Water Sources DESIGNATED ON THE CONTRACT AREA MAP, shall be 
applied during blading if sufficient moisture is not present to cut, mix, or compact the 
surface material. 
 
3.4  On native surfaced roads, Material generated from backslope sloughing and ditch 
cleaning may be blended with the surface material being worked.  On aggregate surfaced 
roads this Material shall not be blended with Surface or Base Course material unless 
agreed otherwise. 
 
3.5  Roadway backslopes or Berms shall not be undercut nor shall new Berms be established 
unless agreed otherwise.  Berms shall be repaired by placing Material as needed to 
restore the Berm to reasonably blend with existing line, grade, and cross section. 
 
3.6  Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably 
blend with existing line, grade, and cross section. 
 
3.7  Intersecting roads shall be bladed for a distance of 50 feet to assure proper 
blending of the two riding surfaces. 
 
3.8  Rocks or other material remaining on the Traveled Way after the final pass that are 
larger than 4 inches in diameter or are larger than the maximum size of imported 
surfacing shall be removed from the Traveled Way.  The oversized material shall be 
disposed of by sidecasting unless SHOWN OTHERWISE ON THE CONTRACT AREA MAP.  Sidecasting 
into streams, lakes or water courses will not be permitted. 
 
3.9  Material resulting from work under this specification shall not remain on or in 
structures, such as Culverts, overside drains, cattleguards, ditches, Drainage Dips, and 
the like. 
 
3.10 Material resulting from work under this specification plus any accumulated debris 

shall be removed from bridge decks and the deck drains opened. 
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SPECIFICATION T-804 SURFACING REPAIR 
 

DESCRIPTION 
 
1.1  Surfacing repair is repairing potholes or small, soft areas in the Traveled Way.  It includes 
area preparation and furnishing and placing all necessary materials, and other work necessary to 
repair the surface.  
 
MATERIAL 
 
2.1  Material used in the repair of soft areas on aggregate or native surfaced roads may be 
acquired from approved commercial sources, Forest Service borrow areas SHOWN ON CONTRACT AREA MAP 
or borrow sources agreed to.  The quality and quantity of the imported Material used in the repair 
will be limited to that needed to provide a stable Traveled Way for hauling and to minimize damage 
to the road and adjacent resources.  The quantity of imported surface repair material used in the 
appraisal estimate will be SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS.  However, the magnitude of 
the work may vary depending on Contractor's 
hauling schedule and ground conditions.  
 
2.2  Material used in the repair of bituminous pavements may be acquired from local commercial 
sources.  If a mixing table is required, the location shall be approved by the Forest Service.  The 
bituminous mixture to be used by the Contractor shall be approved by the Forest Service.  The 
Contractor's share of the quantity of bituminous mixture used in the appraisal estimate will be 
SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS.  However, Contractor's share of the work may vary 
depending on Contractor's hauling schedule, ground conditions, other traffic, etc. 
 
REQUIREMENTS 
 
3.1  Work under this specification shall be performed in a timely manner to reduce further 
deterioration of the Traveled Way. 
 
3.2  Soft spots on aggregate or native surfaces shall be repaired by placing the imported surface 
course on top of the soft spot.  Layers of imported material shall be placed until a firm surface 
is produced. 
 
3.3  Bituminous Pavement Repairs 
 
The areas to receive bituminous pavement repairs will be marked on the road surface by the Forest 
Service just prior to Contractor performing the work. 
 
3.4  Potholes (deep patch) 
 
Surface course and base course materials shall be excavated to a depth necessary to reach firm, 
suitable material.  The minimum depth of excavation shall be two inches and the maximum depth of 
excavation shall be to the top of the Subgrade. 
 

 
The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt 
surfacing.  The prepared hole shall generally be circular or rectangular in shape, dry, and cleaned 
of all loose material. 
 
Prepared potholes shall be patched or barricaded immediately. 

 
The faces of the prepared hole shall be tacked with a slow-setting emulsified asphalt. 
 
The bituminous mixture shall be placed in layers not exceeding a compacted depth of two inches.  
Each layer shall be compacted thoroughly with hand or mechanical tampers or rollers.  Compaction 
shall not be done with equipment wheels. 
 
Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or 
approximately one-fourth inch to one-half inch above the level of the adjacent pavement. 
 
3.5  Skin Patches 
 
Prior to skin patching, potholes shall be patched, and the surface shall be cleaned of loose and 
deleterious material.  Apply a tack coat with a slow-setting emulsified asphalt at the rate of 0.1 
gallons per square yard. 
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SPECIFICATION T-804 SURFACING REPAIR 

 
Bituminous mixture shall be distributed uniformly with feathered edges in layers not to 
exceed two inches compacted depth.  When multiple layers are ordered, joints shall be 
offset at least six inches between layers. 
 
Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable 
vibratory roller. 
 
3.6  Asphalt Berm 
 
Damaged segments of Berm shall be removed and the exposed ends beveled at approximately 
forty-five degrees from vertical.  The Berm foundation shall be cleaned and patched as 
necessary.  The foundation and joining surfaces shall be coated with a slow-setting 
emulsified asphalt.  Asphalt mix shall be placed and compacted to conform with the shape 
and alignment of the undamaged segment. 
 
3.7  Disposal 
 
All materials removed from potholes, patches, and Berms shall be disposed of at disposal 
sites SHOWN ON THE CONTRACT AREA MAP. 
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SPECIFICATION T-805 DRAINAGE STRUCTURES 
 

DESCRIPTION 
 
1.1  This work consists of maintaining Drainage Structures and related items such as 
inlet and outlet channels, existing riprap, trash racks and drop inlets. 
 
MATERIALS 
 
2.1  All materials used in the maintenance of Drainage Structures shall conform by type 
and specification to the material in the structure being maintained. 
 
REQUIREMENTS 
 
3.1  Drainage Structures and related items shall be cleared of all foreign material which 
has been deposited above the bottom of the structure and all vegetative growth which 
interferes with the flow pattern.  Material removed that cannot be incorporated into 
maintenance work shall be hauled to a disposal site SHOWN ON THE CONTRACT AREA MAP. 
 
3.2  If outlet or inlet riprap was installed by Contractor as a construction item or 
existed prior to Contractor's haul, it shall be maintained in good condition including 
the replacement of riprap if necessary to previous line, grade, and cross section. 
 
3.3  Perform maintenance to insure the proper functioning of the head walls, aprons, 
inlet assemblies, overside drains, riprap, trash racks, and other facilities related to 
the Drainage Structure. 
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SPECIFICATION T-806 DUST ABATEMENT 
 

DESCRIPTION 
 
1.1  This work shall consist of preparing Traveled Way and furnishing and applying materials 
to abate dust. 
 
MATERIALS 
 
2.1 The roads requiring dust abatement, type of dust abatement material to be used, the rates 
of application, and frequency of applications will be SHOWN ON THE DUST ABATEMENT PLAN.  The 
Dust Abatement Plan may be changed by written agreement. 
 
2.2 Water 
 
Water sources:  approved locations are SHOWN ON CONTRACT AREA MAP. 
 
2.3  Dust abatement materials shall meet the requirements of the following Subsections of  
Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects or 
ATTACHED SPECIAL PROJECT SPECIFICATIONS. 
 

Bituminous Materials 
 

Liquid Asphalts. . . . . . . . . . . . . . . 702.02 
Bituminous Dust Palliatives. . . . .  725.02 
Application Temperatures . . . . . .  702.04 
 

Blotter Material. . . . . . . . . . . . . . .. . . . .  . .  703.13 
 
Lignin Sulfonate. . . . . . . . . . . . .  . . . . . . . . 725.20 
 

Application Temperature. . . . . . .   306.04(b) 
Water, for diluting. . . . . . . . .  . . . 306.04(b) 
 

Magnesium Chloride. . . . . . . . . . . .  . . . . .  725.02 
 

Application Temperature. . . . . . .  725.01 
 

 
2.4 Testing of Materials 
 
Certification and sampling of bituminous materials lignin sulfonate, and magnesium chloride 
shall be in accordance with Subsection 105.04, 5-725.03, and 5-730.03, respectively, of 
Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects. 
 
REQUIREMENTS 
 
3.1 General 
 
Dust abatement materials shall be applied to the road surface as necessary to control road 
surface loss, provide for road user safety, and minimize damage to adjacent resources. 
 
3.2 Compaction 
 
When the methods listed below specify compaction, Traveled Way shall be compacted by an 8 to 
10 ton pneumatic, steel-wheeled or equivalent vibrating roller making 2 passes over the full 
Traveled Way and Shoulder width, unless compaction is not required on the DUST ABATEMENT PLAN. 
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SPECIFICATION T-806 DUST ABATEMENT 

 
3.3 Preparation to Dust Abatement Materials Other Than Water. 
 
The following applies to all methods of preparation: 
 

Bituminous residue shall be scarified and pulverized to produce loosened material not 
exceeding 4 inches in greatest dimension. 
 
Traveled Way shall be bladed in accordance with T-803. 
 
Prior to applying DO-6BA, DO-6PA, or DO-8 the top 2 inches of Traveled Way shall contain not 
less than 80 percent nor more than 120 percent of optimum moisture as determined by AASHTO T-
99, Method C.  Prior to applying other bituminous material Traveled Way shall have a moisture 
content between 1 and 3 percent. If surface dusting prevents the bituminous material from 
penetrating, a light application of water shall be applied just prior to applying the 
bituminous material. 
 
Lignin Sulfonate and magnesium chloride shall be applied when the top 1     inch of Traveled 
Way contains not less than 3 percent moisture nor more than 120 percent of optimum moisture as 
determined by AASHTO T-99,     Method C. 

 
Moisture content will be determined in accordance with AASHTO T-217 OR 
T-239. 

 
One or more of the following methods shall be used as specified in the DUST ABATEMENT PLAN. 
 

Method 1.  Compact Traveled Way and apply the dust abatement material. 
 
Method 2.  Develop a layer of loose material approximately one inch in depth for the full 

width of  
Traveled Way.  Apply the dust abatement material to this loose material and compact after  
penetration.  If traffic makes maintenance of the loose material difficult, one inch 
of the material may be bladed into a windrow along the shoulder.  The specified moisture 

content  
shall be maintained in the windrow and the top one inch of Traveled Way.  The windrow shall be 
bladed to a uniform depth across Traveled Way just prior to applying the dust abatement 

material.   
When the dust abatement material has penetrated, Traveled Way shall be compacted. 
 
Method 3.  Blade one inch of material from Traveled Way into a windrow along the Shoulder.  
Maintain the specified moisture content in the windrow and the top inch of Traveled Way.  
Apply half the dust abatement material.  When the dust abatement material has penetrated, the 
windrow 
shall be bladed to a uniform depth across dust abatement Traveled Way, and the remaining dust  
abatement material shall be applied.  Traveled Way shall be compacted. 
 
Method 4.  Develop a layer of loose material approximately 2 inches in 
depth for the full width of Traveled Way.  Apply half the dust abatement material to the loose 
material.  Blade the top 2 inches into a windrow along the Shoulder.  Apply the remaining dust 
abatement material to Traveled Way and the Berm.  Spread the Berm evenly across Traveled Way     
and compact. 

 
3.4 Preparation for Dust Abatement with Water 
 
Traveled Way shall be prepared in accordance with Specification T-803 Surface Blading when 
required. 
 
3.5 Application Tolerance 
 
Dust abatement materials other than water shall be applied within 0.05 gallons per square yard of 
the rate specified. 
 
3.6 Mixing Requirements 
 
DO-6BA, DO-6PA, and DO-8 shall be thoroughly circulated in the distributor within one hour of 
application. 
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SPECIFICATION T-806 DUST ABATEMENT 

 
3.7 Weather Limitations 
 
Dust abatement materials shall not be applied when it is raining. 
 
Bituminous material shall be applied when the surface temperature of Traveled Way is 50 
degrees Fahrenheit or higher. 
 
Lignin sulfonate and magnesium chloride shall be applied when the atmospheric temperature 
is 40 degrees Fahrenheit or higher. 
 
3.8 Blotter Material 
 
Blotter material shall be spread in a sufficient quantity to prevent tire pickup. 
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SPECIFICATION T-807 ROADWAY VEGETATION 

 
DESCRIPTION 
 
1.1  This work includes removal of brush and trees from within the Roadway limits. 
 
REQUIREMENTS 
 
3.1  Vegetative matter within the Roadway which impedes vehicular travel or interferes 
with road maintenance operations, such as surface blading, ditch and culvert cleaning, 
shall be removed.  Downed timber meeting utilization standards shall be cut in 
appropriate lengths and decked along the Roadside in locations where the Traveled Way or 
sight distances will not be impaired. 
 
3.2  Vegetative matter removed from the Roadway shall be treated by the specified method 
SHOWN ON THE CONTRACT AREA MAP and as required by contract provisions. 
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SPECIFICATION T-808 MISCELLANEOUS STRUCTURES 
 
 

DESCRIPTION 
 
1.1  Maintenance of miscellaneous structures includes cattleguards, gates, and other 
similar structures that have been previously installed to insure safe and efficient 
operation of the road. 
 
MATERIALS 
 
2.1  Any materials needed in the maintenance of miscellaneous structures shall be similar 
in type and quality to the material in the structure being maintained. 
 
REQUIREMENTS 
 
3.1  Cattleguards.  Loose rails shall be welded or bolted back in place. 
 
Excess material carried into the cattleguard shall be removed when drainage is blocked or 
when it reaches 6 inches from the bottom of the cattleguard frame.  Drainage into and 
from the cattleguard shall be kept open. 
 
3.2  Gates.  Gates shall be kept in good repair and made to swing easily.  Hinges or 
latches shall be repaired if not operating properly. 
 
Brush and debris shall be removed from within the swinging radius. 
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SPECIFICATION T-809 WATERBARS 
 

DESCRIPTION 
 
1.1  This work consists of installing or removing Waterbars in the Roadbed. 
 
REQUIREMENTS 
 
3.1  Waterbars shall be installed on roads SHOWN ON THE ROAD MAINTENANCE REQUIREMENTS in 
accordance with the ATTACHED DRAWING AND AT LOCATIONS DESIGNATED or STAKED ON THE GROUND. 
 
All material excavated shall be used in the installation of the Waterbar.  Bermed 
material shall be compacted by operating heavy equipment over the length and width of the 
Berm. 
 
3.2  Waterbars shall be removed on roads SHOWN ON ROAD MAINTENANCE REQUIREMENTS by 
blading the Berm into the adjacent depression to form a smooth transition along the 
Traveled Way.  The length and width of the fill material shall be compacted by the 
equipment performing the work. 
 
3.3  Waterbars may be required to be installed between seasons of use and then removed 
when haul is resumed.  Waterbar installation may also be required when use of a road has 
been completed. 
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SPECIFICATION T-810 BARRIERS 
 
DESCRIPTION 
 
1.1 This work shall consist of furnishing, installing, or removing barriers. Gates are 
not included. 
 
MATERIALS 
 
2.1 Materials for Barriers shall meet the requirements AS SHOWN ON THE ATTACHED DRAWINGS. 
 
REQUIREMENTS 
 
3.1 Barriers shall be installed in accordance with the ATTACHED DRAWINGS. 
 
The location of Barriers to be removed or installed is SHOWN ON THE CONTRACT AREA MAP. 
Installation or removal may occur as often as road use is terminated and resumed. 
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SPECIFICATION T-811 SURFACE TREATMENT 

 
DESCRIPTION 
 
1.1 This work shall consist of applying a chip seal, sand seal, or fog seal to the Traveled 
Way. 
 
Chip seals may consist of single or double applications of bituminous material and cover 
aggregate. 
 
MATERIALS 
 
2.1 The roads requiring Surface Treatment, the type of seal coat to be applied, he rate of 
application, and type and grade of bituminous material, and the rate of application and 
grading of cover aggregate will be SHOWN ON THE SURFACE TREATMENT PLAN (C5.4). 
 
2.2 Emulsions used for fog seals shall be diluted with an equal amount of water and shall be 
applied at the diluted application rate SHOWN ON THE SURFACE  TREATMENT PLAN (C5.4). 
 
2.3 Seal coat materials shall meet the requirements of the following Sub-sections of  Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects or ATTACHED 
SPECIAL PROJECT  SPECIFICATIONS: 
 
              Bituminous Materials 
 
               Asphalt Cement........................ 702.01 
               Liquid Asphalts....................... 702.02 
               Emulisfied Asphalt.................... 702.03 
               Application Temperatures.......... 702.05 
 
              Cover Aggregate........................... 703.12 
              Blotter Material........................... 703.13 
              Water for Diluting......................... 712.01 
 
2.4 The cover aggregate shall be surface damp at the time of application when using emulisfied 
asphalt and dry when using an asphalt cement or liquid asphalt. Excess water on the aggregate 
surface will not be permitted. 
 
3.1 Traffic 
Traffic shall be maintained in accordance with C6.33. 
 
3.2 Weather Limitations 
Fog seal and chip seal shall not be applied when the weather is foggy or rainy. 
 
Seal coats requiring cover aggregate shall not be applied when the temperature of the surface 
being treated is below 70 degrees Fahrenheit in the shade. 
 
Fog seal coats shall not be applied when the surface temperature is below 40 degrees 
Fahrenheit in the shade. 
 
3.3 Equipment 
The following equipment or its equivalent shall be used: 
 

A distributor truck equipped to spread the material uniformly at the designated rate, 
within the temperature range specified and within 0.04 gallons per square yard of the rate 
specified. The distributor shall be equipped with a thermometer and a hand hose with spray  
 
A rotary power broom and/or blower. 
 
When cover aggregates are applied: a pneumatic tire roller, 8 ton minimum weight with all 
tires equally inflated to a pressure of at least 90 pounds per square inch. Rollers shall 
be equipped with devices for applying water to the tires. 
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SPECIFICATION T-811 SURFACE TREATMENT 
 

Self-propelled aggregate spreader supported by at least four wheels equipped with 
pneumatic tires on two axles, situated so that at no time will the tires contact the 
uncovered bituminous materials. The aggregate spreader shall be equipped with positive 
controls so that the required amount of materials will be deposited uniformly over the 
full width. 
 
Trucks with spreading attachments shall not be used. 

 
3.4 Preparation of surface 
Immediately before applying the bituminous material, the surface to be sealed shall be cleaned 
of all forgien and loose material. 
 
3.5 Application of bituminous material 
Bituminous material shall be applied in an uniform, continous spread. The distributor shall be 
moving forward at proper application speed, at the time the spray bar is opened. Skipped areas 
or deficiences shall be corrected prior to the application of cover aggregate. 
 
The spread of bituminous material shall not be more than 6 inches wider than the width to be 
covered by the cover aggregate. Operations shall not proceed if the bituminous material is 
allowed to cool, set up, dry, or otherwise impair retention of cover aggregate. 
 
Fog seal shall be allowed to penetrate and dry before traffic is permitted on the sealed 
portion. 
 
The surfaces of structures and trees adjacent to the area being treated shall be protected to 
prevent their being spattered or marred. 
 
3.6 Application of Cover Aggregate and Blotter 
Immediately following the application of the bituminous material, cover aggregate shall be 
spread at the specified rate. Joints between adjacent applications of cover aggregate shall be 
approximately in the center of 
two-lane roads. 
 
The aggregate spreader shall not be operated at speeds which cause the aggregate to roll over 
after striking the bituminous material. The cut-off of aggregate shall be complete, and any 
excess aggregate shall be removed from the surface prior to resuming operations. Immediately 
after the cover aggregate has 
been spread, any piles, ridges, and uneven distribution shall be corrected. 
 
Cover aggregates may be applied by hand in areas inaccessible to spreading equipment. 
 
Rolling shall begin immediately after spreading the cover aggregate and shall consist of a 
minimum of two complete coverages. 
 
The second treatment of a double chip seal shall not be applied until at least 24 hours after 
completion of a first treatment, when an emulsion or asphalt cement is used. If a medium cure 
liquid asphalt is used, 48 hours shall be allowed between applications. Prior to the second 
treatment, any loose cover aggregate remaining on the surface after the first treatment shall 
be removed in such a manner that the cover aggregate set in the bituminous material will not 
be displaced. 
 
After rolling, traffic shall be controled to a maximum speed of 15 miles per hour for a period 
of 4 hours. 
 
The day following the final application of cover aggregate, any concentrations of loose cover 
aggregate shall be redistributed without disturbing the embedded aggregate. Four days after 
the final application of cover aggregate, all excess cover aggregate shall be removed. During 
this period, any bituminous material that comes to the surface shall be covered with 
additional cover aggregate or approved blotter material. 
 
3.7 Blotter material for fog seals shall be spread in sufficient quantity to prevent tire 
pickup. 
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SPECIAL PROJECT SPECIFICATION 

 
SECTION 725 LIGNIN SULFONATE 

 
725.01 LIGNIN SULFONATE.  Lignin Sulfonate shall be the residue produced by the acid-
sulfite pulping of wood.  The base cation shall be ammonium, calcium or sodium.  The 
lignin sulfonate shall be supplied as a water solution. 
 
The lignin sulfonate shall be miscible with an equal volume of water.  The undiluted 
material shall meet the following requirements: 

pH (AASHTO T 200)     4.5 minimum 
Viscosity at 77 degrees F (AASHTO T 202)  20.0 poise maximum 
Total Solids (TAPPI T 629-M53)    48 percent minimum 
 

The solids shall meet the following requirements: 
Lignin Sulfonate   50 percent minimum 
Reducing Sugars   25 percent maximum 
 

725.02 TEMPERATURE.  The temperature of the material from the time it is loaded until it 
is applied on the road shall not exceed 140 degrees Fahrenheit.  The temperature of the 
material at application shall be between 40 and 140 degrees Fahrenheit. 
 
725.03 CERTIFICATION.  When each load of Lignin Sulfonate is delivered, the Contractor 
shall furnish the Engineer with a completed Certificate of Compliance conforming to the 
format below (see Figure 725-1).  A separate Certificate of Compliance will not be 
required if the Bill of Lading contains the required information. 
 

FIGURE 725-1 (sample) 
 

CERTIFICATE OF COMPLIANCE 
 

 
Consignee _____________________________________Destination ______________________________ 
 
Date __________________________________________Net Weight _______________________________ 
 
Identification  (Truck No., Car No., Etc.) ______________________________________________ 
 
Based Cation ___________________________________Brand Name ______________________________ 
 
 
This shipment of Lignin Sulfonate identifed above and covered by this Certificate of 
Compliance, complies with Forest Service Standard Specifications as modified by Special 
Project Specifications applicable to this project. 
 
 
 
 
 
Producer ___________________________________ 
 
 
 
 
 
 
Signed _____________________________________ 
                       Producers Representative 

 
 
 

R5         725-1            September 1982
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SPECIAL PROJECT SPECIFICATION 

 
SECTION 730 MAGNESIUM CHLORIDE 

 
730.01 MAGNESIUM CHLORIDE.  Magnesium Chloride shall be a brine consisting of water and 
Magnesium Chloride.  The chemical analysis* shall meet the following requirements: 
 
  Chemical   Percent by Weight of Brine 
 
  Magnesium    7.0 Minimum 
 
  Chloride     20.0 Minimum 
 
  Sulfate     4.3 Maximum 
 
  Nitrate     5.0 Maximum 
 
The pH shall be between 4.5 and 10.0.  The solids shall be at least 30 percent by weight 
of the brine. 
 
730.02 TEMPERATURE.  The temperature of the material shall be 40 degrees Fahrenheit or 
above when it is applied. 
 
730.03 CERTIFICATION.  When each load of Magnesium Chloride is delivered, the Contractor 
shall furnish the Engineer with a completed Certificate of Compliance conforming to the 
format as shown in Figure 730-1.  a separate copy of test procedures* are available upon 
request from USDA Forest Service, Pleasant Hill Engineering Center, 2245 Morello Avenue, 
Pleasant Hill, CA  94523. 
 

FIGURE 30-1 (sample) 
 

CERTIFICATE OF COMPLIANCE 
 
Consignee ____________________________________   Destination ____________________________ 
 
Date _________________________________________  Net Weight ______________________________ 
 
Identification  (Truck No., Car No., Etc.)_______________________________________________  
 
Based Cation __________________________________  Brand Name _____________________________ 
 
This shipment of Magnesium Chloride identified above and covered by this Certificate of 
Compliance, complies with Forest Service Standard Specifications as modified by Special 
Project Specifications applicable to this project. 
 
 
 
Producer __________________________________ 
 
 
 
 
Signed ___________________________________ 
                      Producers Representative 
 
 
 
 
 
R5         730-1     March 1984 
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