

Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)

(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)

Payment Unit	Acres	Total CCF	January	February	March	April	May	June	July	August	Sept	October	November	December
Specified Roads: N/A Prehaul Road Maintenance:														
1	39	405												
2	21	183												
3	38	273												
5	48	552												
6	47	461												
7	18	526												
8	48	539												
10	1	90												
Totals =	260	3029												
Erosion Control, Slash Treatment, Recurrent Road Maintenance, Final Road Maintenance														
Stewardship Project														
1-001:Fell/Girdle Trees (252)														
2-007: Wildlife Denning Brush Pile Construction (2)														
3-007: Aspen Site Prpreparation (18 Acres)														

Weekly Production Capability =
(Volume + Acres)

(give consideration to down-time, equipment breakdowns, trucking capability you can separate by season of the year also)

Reference SAMPLE CONTRACT:

KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions

KT-GT.3.1.4# - Operating Restrictions

Also Reference:

Specified Road Plans

Pre-haul Maintenance Plans

Temporary Road Plans

Termination Date: August 15, 2016

Normal Operating Season: December 15 thru March 15

[Note: some Payment Units allow for operations outside of the Normal Operating Season, if you want to operate outside of the Restricted Periods, plan in schedule above]

Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless I give
Written Permission: Can Release Do Not Release (Check One)

Signature & Date (Please Print Name After Signature)