
Cowbell Stewardship Contract Page ___ of ____
Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)
(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)

Payment Unit Acres Total CCF January February March April May June July August Sept October November December

1 23 426

2 43 429

3 (ROW) 1 83

4 19 178

5 21 241

6 43 560

7 23 350

8 4 101

Totals = 177 2368

Weekly Production Capability = 
(Volume + Acres)

(give consideration to down-time, equipment breakdowns, trucking capability
you can separate by season of the year also)

Reference SAMPLE CONTRACT: Also Reference: Specified Road Plans YES
KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions Pre-haul Maintenance Plans
KT-GT.3.1.4# - Operating Restrictions Temporary Road Plans

Termination Date: September 15, 2016 Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless I give
Normal Operating Season: December 15 thru March 15 Written Permission: (Check One)

[Note: some Payment Units allow for operations outside of the Normal Operating Season, 
if you want to operate outside of the Restricted Periods, plan in schedule above]
Objective of Pre-haul maintenance includes Winter/Dry Summer Road Standard Signature & Date (Please Print Name After Signature

Specified Roads:   YES                                                  
Prehaul Road Maintenance:

Erosion Control,                                    
Slash Treament,                    
Recurrent Road Maintenance,                  
Final Road Maintenance

Can Release Do Not Release

#1-001:Wildlife Denning Brushpile 
Construction - Payment Unit 1 (2 
piles)

#2-010:Opening Maintenance 
(Equipment or Hand Tools Allowed) 
(0.4 acres)

Stewardship Project

#1-008:Wildlife Denning Brushpile 
Construction - Payment Unit 8 (1 
pile)

#2-011:Opening Maintenance (Hand 
Tools Only) (0.3 acres)

#2-053:Opening Maintenance (Hand 
Tools Only) (0.1 acres)

#2-066:Opening Maintenance (Hand 
Tools Only) (0.6 acres)

#3-001:Aspen Site Preparation (23 
acres)
#3-008:Aspen Site Preparation   (4 
acres)
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