: Name of Confracior
U.S. DEPARTMENT OF AGRICULTURE

FOREST SERVICE
INTEGRATED RESOURCE CONTRACT

(Applicable to Contracts with Measurement before Harvest)

Nationat Forest Ranger District Region Contract Number
Stanislaus Groveland Pacific S-West

Confract Name _ Award Date Termination Date
Reynolds Creek Stewardship 03/31/2018

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
Agriculture, hereinafter called Forest Service, and hereinafter called Contractor.

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and
Contractor agrees to purchase, cut, and remove included Timber and complete required stewardship projects.

IN WITNESS WHEREOQF, the parties hereto have executed this contract as of the award date.
UNITED STATES OF AMERICA

. By:

Two Witnesses:2' Contracting Officer

{Title)

(Name)
By: (Contractor) 2/
(Address)

(Name) ' (Title)

(Address) (Business Address)
i,é’{ , certify that | am the

Secretary of the corporation named as Contractor herein; that

who signed this contract on behalf of Contractor, was then

of the corporation: that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

[CORPORATE
SEAL o
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Contract Name: Reynolds Creek Stewardship Contract No:

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of "and
specify the State; if Contractor is & partnership, siate a "partnership consisting of " and specify the
names of @ach partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing
business under the name of City of , State of

2/ The signatures and addresses of two withesses are required if Contractor is other than a corporation.

3/ 1t Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a
corporation, form of signature should be: XYZ Company, by John Doe, Prasident (or cther officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be compieted if Contractor is a corporation.

5/ Far companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in

which case a scroil or adhesive seal shall follow the cerporate name.

EXAMPLE 1/

Subcontractor Certification
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

Contract Name:
Nationat Forest:

The prespective subcontractor {participants in lower tier covered transactions} certifies, by submission of this
proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
inetigible, or voluntarily excluded from participation in this contract by any Federal department or agency.

Where the prospective subconfractor is unable to certify to any of the statements in this certification, such
prospective subcontractor shall attach an explanation to this proposal.

Name of Subcontractor:
Business Address:

Date Signature

1/ It is Confractor's responsibility to have subcontracters complete this ceriification and to maintain a fiie
of completed certifications. This certification does not need to be returned to the Forest Service, except at the
written request of the Contracting Officer.
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Contract Name: Reynolds Creek Stewardship - Contract No:

AT.0 - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions of Division BT - Standard Provisions issued

September 2004.
AT.1 - Location and Area, applicable to BT.1

This Contract Area of 6174 acres more or less is located in:
T.2N. R18E. Sec. 1-3,9-16 & 22; T.3N., R.18E., Sec. 35: T.2N., R.19E., Sec. 5-8 & 18; T.3N., R.19E., Sec. 31: MDB&M

AT.2 - Volume Estimate and Utilization Standards, applicable to CT.1, CT.2, CT4, and GT 4

Minimum Specifications

Merchantabie Tree Piece Required to be Removed
Diameter Number Diameter
Breast of ingide Net
T oy g
. . Jouh actor
Species Product Eég:‘:ttigi* nllIJer:;l?:e (inches) per Tree L(?‘ggtt)h {inches}
Incense Cedar Sawtimber 1,506.00 CCF 10.0 1 10 6.0 12
Lodgepole Pine Sawtimber 13.00 CCF 10.0 1 10 6.0 12
Jeffery / Ponderosa Pine Sawtimber 780.00 CCF 10.0 1 10 6.0 12
Sugar Pine Sawtimber 514.00 CCF 10.0 1 10 5.0 12
Red / White Fir Sawtimber 17,881.0C CCF 10.0 1 10 6.0 . 12
Combined Softwood Grn Bio Cv 3,140.00 CCF 3.0 1 6 N/A 16

Totai Quantity 23,834.00 CCF

+ Quantities not included here are described in CT.4.
AT.3- Timber Designations, applicable to CT.3; acres are approximate:

Number Acres

Clearcutting Units (CT.3.1)
Specified Road Clearing {CT.3.2)

Overstory Removal Units {CT.3.3)
Understory Removat Units (CT.3.4)

Individual Trees (CT.3.5)
Incompletely Measured Payment Units (CT.3.6)

953
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Gontract Name: Reynolds Greek Stewardship Contract No:

AT.4 - Timber Payment Rates, applicable to DT.1 and ET.0 ,
AT.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DY.2

) Rates per Unit of Measure
Required
Bid Bid Deposits
Base Advertised | Premium |({Tentative) Slash
Unit of . 5 $ Disposai Base
- Species Product Measure $ $ Index
Lodgepole Pine Sawtimber CCF 1.00 1.00 82 182.94
Jeffery / Ponderosa Pine Sawtimber CCF 5.00 5.00 82 313.97
Sugar Pine Sawtimber CGF 5.00 5.00 .82 354.32
Red / White Fir Sawitimber CCF 3.00 42 67 .82 210.36
AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
- - R - " Rates per Unit of Measure ' "__"‘
: Required
| Bid Bid Deposits |
| Base Advertised Premium {Flat) Slash
Unit of Disposai :
Species Product Measure $ LA ¥ $ $ |
[ Incense Cedar Sawtimber ~CCF 5.00] 52.96 - I I
| Combined Softwood ~~ |Gm Bio Cv CCF 28 35 82

For purposes of convenience in collection and bookkeeping, Bid Rates stated in AT 4 include payment of deposits for contract area hetferment
required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder.
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Contract Mame: Reynolds Creek Stewardship
AT.4.3 - Schedule of Payment Units

Contract Mo:

To be Escalated under AT.4.1 To be Paid for at Flai Rates under AT.4.2 T Total
-aiaed L bt Bt i otal Reguired
Pay- Total Flat Deposits
ment; App Tentative Rate for Slash
uUnit | rox. Payment Payment Disposal
No. | Acres Species Product Gty uom $ Species Product Qty UOM $
1 1496 Incense Cedar Sawtimber 259.00 CCF 3,231.82
Lodgepole Pine  Sawtimber 1.00 CCF
Jeffery / Sawtimber 197.00 CCF
Ponderosa Pine
Sugar Pine Sawlimber $2.00 CCF
Red / White Fir ~ Sawfimber  2,876.00 CCF
Combined Gm Bio Cv 516.00 CCF
Softwood
Total PU Quantity And Value 3186.00 CCF Total PU Quantity And Value 775.00 CCF
2 11365 thcense Cedar Sawtimbar 82.00 CCFr 2,826.54
Jeffery / Sawtimber ~110.00 CCF
Ponderosa Pine
Sugar Pine Sawtimber 64.00 CCF
Red / White Fir ~ Sawtimber ~ 2,740.00 CCF
Combined G 8io Cv 451.00 CCF
. Softwood
Total PU Quantity And Value 2,9814.00 CCF Totai PU Quantity And Value 533.00 CCF
-3 76 Incense Cedar Sawtimber 49.00 CCF 1,582.60
Lodgepole Pine  Sawtimber 12.60 CCF )
Jeffery / Sawtimber 46.00 CCF
Ponderosa Ping
Sugar Pine Sawtimber 25.00 CCF
Red / White Fir  Sawtimber 1,547.00 CCF
Combined Grn Bio Cv 25100 CCF
Softweod
Total PU Quantity And Value 1,630.00 CCF Total PU Quantity And Vaiue - - 300.00 CCF
4 297 5 Incense Cedar Sawtimber 642.00 CCF 5,680.14
Jeffery / Sawtimber 256.00 CCF
Ponderosa Pine
Sugar Pine Sawtimber 140.00 CCF
Red /White Fir ~ Sawtimber  5,059.00 CCF
Combined Grn Bio Cv 830.00 CCF
Softwood
Total PU Quantity And Value 545500 CCF Total PU Quantity And Value 1,472.00 CCF
5 1118.9 incense Cedar Sawtimber 300,00 CCF 2,177.10
Jeffery / Sawtimber 30.00 CCF
|Pondercsa Pine
Sugar Pine Sawtimber 106.00 CCF
Red / White Fir ~ Sawtimber  1,824.00 CCF
Combined Grn Bio Cv 39500 CCF
Softwood
Total PU Quantity And Vatue 1,980.06 CCF Total PU Quantity And Value 895.00 CCF
6 70.8 Incense Cedar Sawtimber 137.00 CCF 1,297.24
Lodgepole Pine  Sawtimber 0.0¢ CCF
Jeffery / Sawtimber 60.00 CCF
Ponderosa Pine
Sugar Pine Sawtimber 45.00 CCF
Red / White Fir  Sawtimber 1,175.00 CCF
Caombined Gin Bio Cv 165.00 CCF
. Softwood
Total PU Quantity And Value 1,280.00 CCF Total PU Quantity And Vaiue 302.00 CCF
\
\
: I
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Contract Name: Reynolds Creek Stewardship Contract No:

To be Escalated under AT.4.1 To be Paid for at Flat Rates under AT.4.2 Totai
. _ - Tota Required
Pay- Total Flat Deposits
ment; App Tentative Rate “for Slash
Unit | rox. Payment Payment Disposal
- No. j Acres $ : $ $
7 836 incense Cedar Sawtimber 7.00 CCF 1,224.26
Jeffery / Sawtimber 20.00 CCF
Penderesa Pine
Sugar Pine - Sawtimber 15.00 CCF
Red / White Fir ~ Sawtimber 1,265.00 CCF
Combined Grn Bie Cv 246.00 CCF
Softwood
] Total PU Quantity And Value 4 240.00 CCF Total PU Quantity And Value 253.00 CCF
8 853 Incense Cedar Sawtimber 30.00 CCF 1,507.16
Jeffery / Sawtimber 81.00 CCF
Ponderasa Pine
Sugar Pine Sawtimber 27.00 CCF
Red / White Fir ~ Sawfimber  1,455.00 CCF
: Combined Grn Bio Cv 265.00 CCF
Sofiwood
Totat PU Quantity And Value 154300 CCF Total PU Quantity And Value 20500 CCF
9 0.8 ) : Combined Grn Bio Cv 21.00 CCF ‘ 17.22
Softwood
Total PU Quantity And Value 21.00 CCF
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Contract Name: Reynolds Creek Stewardship

Contract No:

AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.%#

. - . . - — -
' Mandatory Stewardship Projects ‘
‘ Units of Bid Rate Total |
Project Number Project Description Measure Quantity $ Credits |
| 01 HNSP: EG; ST: TILL, TOS & RM: Payment Units 1-9 Acres 953.00 :
I'n2 Brush Rake Piling: Cut Units 212, 222, 243, 247, 842 & 843 Acres §.30 \
) |
| ;
| |
| |
|
i
i
|
Optional Stewardship Projects 7|
5 Project Units of Bid Rate Total :
| Priority | Number Froject Description Measure | Quantity $ Credits |
‘ 3 03 Mastication/Shredding: Cut Units 232, 233, 244a and Acres 10.90 :
244b ' |
4 04 Reconstruction and culvert work on F.5. Road 3N21 Mites .82 |
| 5 05 Reconstiuction and culvert work on F.5. Road 2N81 Miles A0 :
' 6 06 Road Decommissioning on F.S. Road 2N81A Miles .04 |
‘ 7 o7 Road Decommissioning of F.S. Road 3NO1T Miles .08 ’
‘ 8 08 Road Decommissioning of ¥.5. Road 219078 Mites A2
i 9 09 Drainage Excavation and Barricade Placement on F.8. Miles .35
| Road 3NO1S ;
10 10 Hand Thinning of Railroad Grades Acres 2.00
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Contract Name: Reynolds Creek Stewardship

Confract No:

The following definitions are established for the terms used in AT.4;

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
life of this contract and are not subject to change by rate redetermination, except for reduction under DT.3.1, DT.3.2, or DT.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Reguired Deposits. These rates are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this confract, except as provided in DT.3.1, DT 3.2, and DT.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance} and are the surm of
Advertised Rates and Bid Premium Rates. Until 2 rate redetermination becomas effective, the Bid Rate for species and products in
AT.4.1is the Tentative Rate that is subject to quarterly adjustment under DT.2; for species and products in AT 4.2, the Bid Rate is the

Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490) and read maintenance {16
USC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.2#.

Base Index is the specified average of the lumber or other product selling vaiue index used as the basis for computing adjustment in
rates for variance in product selling value, as provided in DT.2.

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2

Species 7

tndex Name and Date

Lodgepole Pine

WWPA, Inland White Woods (07-08 Basis), (WWPAC)

Jeffery / Ponderosa Pine

WWPA, Inland Coast - Intand North Ponderosa Pine (07-08 Basis), (WWPAD)

Sugar Pine

WWPA, Inland Sugar Pine (07-08 Basis). (WWPAC)

Red / White Fir

WWPA, Inland White Fir (Hem-Fir) {07-08 Basis), WWPAD)

Species

AT.6 - High Stumps, applicable to GT.4.1.2

M.aximum'Stump Height * '
Product . {inches)

| All

All

12

* Horizontally flush cut stumps (max of 4 inches is height) within 50 feet of 3NO1. /3 of stump diameter not to exceed 12 inches, Minimum stump height i
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Contract Name: Reynolds Creek Stewardship

Contract No:

AT.7 - Specified Roads, applicable to FT.2

Name and Date of Governing Road Specifications: Federal Highway Administration Standard Specifications for Construction of Roads and

Bridges on Federal Highway Projects{2003)-english

Approx. Shest Numbers Performance Responsibility
Project Design Lenath nd
Class eng @ Desi Constraction
Road No. Name (mi./km.) Approvai Date Survey | Design Staking 1/
'03NO1  |MERRILLSPRINGRD (R)  |Single Lane - 26 mph |11.03/ 17.75[24, 25 07/05/2013. FS | FS | Purchaser BC
(segment 15.8 10 26.83)
02NG5 Reconstruction {R) {segment 0 to | Singie Lane - 10 mph A87.24 |18 07/05/2013 FS FS Purchaser BC
15)
21802F Reconstruction {R} {segment 0 to | Singie Lane - 10 mph 187.29 M0 071052013 F3 FS Purchaser BC
A8)
02N81 Reconstruction (R} (segmeni 0 to | Single Lane - 10 mph 2132 |20 07/05/2013 FS FS Purchaser BC
2) ‘ :
Q3NOAT Reconstruction (R) (segment Oto [ Single Lane - 10 mph 241 .39 28 COT7/05/2013 FS FS Purchaser BC
' .24
G3N22A Reconstruction (R) (segment 0 fo | Single Lane - 10 mph 327.51 |31 07/05/2013 FS FS Purchaser BC
.32)
219078 Recanstruction (R} (segment 0 to | Single Lane - 10 mph 36/.58 |12 07/05/2013 FS FS Purchaser BC
.36}
21802B Recenstruction (R) (segment 0 to  [Single Lane - 10mph | 45/.72 |10 07/05/2013 FS FS Purchaser 8C
A45) :
0ZNG5A Reconstruction (R) (segment O to  [Single Lane - 10mph | 67/1.08 |18 07/05/2013 FS F3 Purchaser BC
673
03N22 Reconstruction {R) (segment 0to |Single Lane - 10mph | .87 /1.56 |30 07/05/2013 FS S Purchaser BC
an
ATRicdores) ServiceEngingerng Coumplation8chedideyapoiitabiesto FT.2.1
' RoadNo. | "~ Road Name Type of Work 7"777663rﬁ§l&ion Date

Mot Applicable

AT.9 - Fire Precautionary Period, applicable to HT.2

May

01

to December 01, inclusive

AT.A0 - Contractor Responsibility to Furnish Crews and Equipment for:
Initial Fire Supression, applicable to HT.3

Within

25

road miles

Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3

Within

100

road miles

AT.%1 - Contractor's Obligation per Operations Fire, applicable to HT.4.1

Maximum Amount: $ $75,000

ATAZ - Termination Date, applicable to [T.2
March

31, 2018

AT.A3 - Normal Operating Season, applicable to GT.3.1, GT.6.6, [T.2.1, and JT.3

First Period: June 01 to October 31, inclusive
Second Period; to , inclusive
AT.14 - Performance Bond, applicable to JT.1
Performance Bond Amount:
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Contract Name: Reynoids Creek Stewardship - Contract No:

! . ' Approx. Sheet Numbers Performance Responsibility
: Project Design Lenath d
Class g an Desi Construction
Road No. Namme {mi./km.) Approval Date Survey esign Staking 1/
03N21 Reconstruction (R) (segment 0 to |Single Lane - 10mph | 1.18/1.¢ {29 07/05/2013 FS FSs Purchaser BC
1.18) '
02N85 Reconstruction (R) (segment 0to  |Single Lane - 10mph | 1.34/2.16 (22,23 07/05/2013 FS FS Purchaser BC :
1.34) j
02N05 Reconstruction (R) (segment 0to | Single Lane - 20 mph | 3.77/6.07 {1317 07/05/2013 FS FS Purchaser BC
3.77) !
i
i
1/
AT.15 - Downpayment, applicable to E.7.2.1.1
Downpayment Amount: Not Applicable
AT.1€ - Periodic Payment Amount, applicable to ET.2.1.3
Pericdic Payment Determination Date Amount
Initial Payment: A A
Additional Payment: _NiA e NIA

AT.17 - Market-Related Contract Term Addition Producer Price index, applicable to IT.2.1.2
index Name: Softwood Lumber  Index Number: 0511

AT.18 - Inapplicable Provisions

The following listed provisions are hereby made inapplicable. (Instructions: List by referance number and title.)

ETA4 PAYMENTS NOT RECEIVED
IT212 MARKET-RELATED CONTRACT TERM ADDITION

AT.19 - List of Special Provisions in Part KT

The following listed special provisions are attached to and made a part of this contract. Provisions with refererce numbers

followed by # contain bianks into which data have been entered for this contract. (Insiructions: List by referenca number,
title, and date.} '

KT-CT.3# RESERVE TREES {09/2004)

KT-CT.3.58 DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
08/2012

KT-CT.3.5.2¢# I{DESIGN/)AT!ON BY SPECIES AND DIAMETER (09/2004)

KT-CT.3.5.3# DESIGNATION BY DAMAGE CLASS {09/2004)

KT-ET.4 PAYMENTS NOT RECEIVED (08/2012)

KT-FT.1.2% USE OF ROADS BY CONTRACTOR (08/2004)
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Contract Name: Reynolds Creek Stewardship Contract No:

KT-FT.1.34
KT-FT.3.1#
KT-FT.3.2¢
KT-FT.3.5#
KT-GT.2.4%
KT-GT3.1.4
KT-GT.3.1.5%
KT-GT.3.2#
KT-GT.3.3.1
KT-GT.3.7
KT-GT.4.1#%
KT-GT.4.2#
KT-GT.5
KT-GT 6#
KT-GT.7#
KT-GT.8-2#
KT-GT.8.3
KT-GT.o#
KT-HT 28
KT-HT.2.24#
KT-IT.2.1.2
KT-IT.6.8#(Option 1)

RCAD COMPLETION DATE {09/2004)

ROAD MAINTENANCE REQUIREMENTS {09/2004)
ROAD MAINTENANCE DEPQSIT SCHEDULE (09/2004}
ROAD AND WATER SUPPLY USE (05/2008)

SITE SPECIFIC SPECIAL PROTECTION MEASURES (08/2004)
RELEASE OF PAYMENT UNITS (02/2008)

PROJECT OPERATIONS SCHEDULE (12/2008)
PROTECTION OF RESERVE TREES (09/2004)

LOG TRUCKING (02/2005)

SUBSTITUTE METHODS (02/2005)

FELLING, BUCKING, AND LIMBING {08/2007)
GROUND BASED SKIDDING (12/2006)
STREAMCCURSE PROTECTION (12/2005)

EROSION PREVENTION AND CONTROL {35/2008)
SLASH TREATMENT (12/2008)

MEASURING - OPT 2 {02/2005)

ACCOUNTABILITY (02/2005)

STEWARDSHIP PROJECTS (09/2004)

SPECIFIED FIRE PRECAUTIONS (06/2012)
EMERGENCY PRECAUTIONS (06/2012)
MARKET-RELATED CONTRACT TERM ADDITION (11/2008)
USE OF TIMBER (09/2004)
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Contract Namea: Reynolds Stewardship Project . . Contract No:

This page left intentionally blank.
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Contract Name: Reynolds Stewardship Project Contract No:

This page left intentionally biank.
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Contract Name: Reynclds Stewardship Project Contract No:

This page left intentionally biank.

Page 13 Contract FS-2400-13T, {8/04)



-BT m—CONTRACT AREA :

BT.1'Contract Area Map. The boundaries of “Contract Area” and any Payment Unit thereof, are as shown on the
‘altached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the
;"greund by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and ils approxi-
ate. acreage are stated in AT.1. Payment Units may be revised and additional ones may be established only by writ-
nagreement. Upon Contractor s request, Forest Service shall subdivide Payment Units to reduce them to a size that
an:be. logged within. 60 days at Contractor's normal rate cf logging. However, the rate of logging used In such ad-
stment of! Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during Nor-
__mal Operatmg ‘Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminated
‘from :Contract ‘Area under conditions described in GT.3.6. Catastrophically Damaged aresas may be removed from
.Contract Area.under IT.3.2.

'-'_W_here applicable, the following are also identified on Contract Area Map:
{(a). ldentified claims limiting Contractor's rights under BT.2;
- (b): Payment Units where timber is to be Measured or Marked afier date of contract advertisement and

Tapprexmate location of sample Marked timber under CT.3.6 and CT 4;

o -(c) Boundarles of Clearcutting Units, Overslory Removal Units, and Understory Removal Units under CT.3;

. {d)-Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4;
_{e) Areas where leave trees are Marked to be left uncut under CT.3.5;
(f). 'Specified Roads listed in AT.7;
g) Sources of base course, surface rock, and rock riprap fisted in the Schedule of Itemns:

1)::Roads where iog hauhng or use is prohibited or restricted under F7.1.2;
(i) Roads and trails to be kept open under GT.2.2;
() . Improvements to be protected under G7.2.2;
(k; '_5Locations of known wildlife or plant habitat and cave resources to be prolected under GT.2.4:
(). ‘Locations of areas known to be infested with specific invasive species of concern under GT.3.5:

m):Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2;
(n) Skidding ‘or yarding methods specified under GT.4.2;
(0) ‘Streamcourses to be protected under GT.5;
{p). Locations of meadows requiring protection under GT.6.1:
{q) Locations of wetlands requiring protection under GT .6.2;
{r). LOcatlons of temporary roads to be kept open under GT.6.3.1; and
{(s) - Other features required by Parts A through K.
+BT.2 Clasms Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in
W_rltlng by the cEalmant and except mining claims onr which Cuttlng is authorized by the Act of July 23, 1955 (30 USC
614 '-_Cla:rns that Itmlt Contractor's rights to operate under this contract and that Farest Service has been able to iden-
ity are. 'shown ‘en Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Serv;ce shafl cies;gnate boundaries of claims on the ground to the extent necessary o identify Inciuded Timber.

CT.0- TJMBER SPECIFICAT]ONS

CT.1 Included Timber, “Included Timber" consists of;

CT 1.1. Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under
CT 2-and are. desngnated for cufting under CT.3.

- “€T.1.2 Substandard Timber. Live and dead trees that:

_(a) Do'not mest Utmzatron Standards and

(b) ‘Are located in Clearcutting Units or construction clearings or are otherwise designated for cuiting.

3 CT 1.3 Damaged Timber. ‘

-1 CT.1.3.1 Damaged by Contractor. Undesignated live frees meeting Utilization Standards:

[ "_)' Within 200 Teet slope distance from centerline of roads constructed hereunder that are damaged by Centrac-
o'nstructron to the extent that considerable deterioration or mortality is imminent and are designated by Forest
_Servrc:e forfellmg before the nearest road segment is Substantially Completad or

-7 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked
: 'before Contractor has completed work in the immediate area.

S By: agreement such frees may be left without charge if their removal would cause undue damage or be grossly
"_:uneconomm

. €T:1.3.2 Negligent or Willful Damage. Undesignated timber mesting Utilization Standards and unnsc-
essanly damaged or negligently or willfully cut by Contractor, if included by Confracting Officer.

: :CT.1.3.3 Damage by Catastrophe. As provided under 17.3.2, undesignated live and dead timber within
_ _Contrac:t Area meetmg Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage" as used
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héteund_er-'is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract
.Area ‘or a combination thereof:
-- (a) ‘Caused. by forces, or a combination of forces, beyond control of Contracter, occurring within a 12-month pe-
nod tncludlng but not l|m|ted to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural
phenomenon and
() Aﬁectlng the value of any trees or preducts meeting Utilization Standards, within Contract Area znd sstimated
taI either: - :
: () More than half of the estimated timber quantity stated in AT.Z or
-(ii) ~More than two hundred thousand cubic fest (2,000 CCF) or equivalent.
o Catastrophac Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if
inc]uded Timber was sold for salvage or pest control.
S 0T.1.3,4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Uili-
_ tton Standards in-amounts fess than specified in CT.1.3.3, that become insact infested, windthrown, suffer serious
damage or:die, as designated by agreement.
GT.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area ar to road con-
structlon or other authorized clearing outside Coniract Area, not designated for cutting under CT.3 but that are cut
-through mistake by Contractor, when included by Contracting Officer.
: -GT.1.5 Construction Timber. Trees to be usad for construction under FT.1.
ST 6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer
under BT:4.1.
CT2: Utmzation and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are
8 Stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tres diameters listed in AT.2 and
contatn at least one minimum piece. Except for timber required or authorized to be lefi, Contractor shall fell and buck
sUch trees and shall remove from Contract Area all pieces that:
A Meet minimum piece standards in AT.2 or
: ._(b) Do not'meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ted 0 include such material.
. CT.3 Timber-Designations. Timber designated for cutting shali be confined to Contract Area, except as provided
nCT.1.3.1,CT.14, CT.1.5, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking
under CT. 3 5 is to be done after confract advertisement, except for construction clearing under CT.3.2, designation
changes under CT.37, and damaged timber.
" The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly
~Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be
clt.: ‘Such units where Measuring is to be completed after date of contract advertisement are also shown. The number
Of-umts and approximate acreage of timber designations are stated in AT.3.
CT 3. 1 Clearcuttmg Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated
: for uttmg
+CT. 3. 2 Constructlon Clearing. All timber is designated for cutting that is within the clearing limits of rcads
_-'.-constructed hereunder or is in other authorized clearings. All dead or unstable five traes are designated for cutting that
are. sufﬂcxentty tall to reach Contractor's landings, work areas, or the roadbed of Specified and Temporary Roads
when ‘Marked in advance of work in the immediate area. P|eces meeting Ulilization Standards from such dead or un-
stable.live trees shall be removed, unless there is agreement that fo do so could darnage the road. Such designation
_'-'may be rewsed as part of agreed changes in road location under FT.2.
5 CT.,3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within sepa-
ate Payment Units, as shown on Contract Area Map, and the quantitiss are in AT.2. These Payment Units are sub-
ect to revision, as specified in CT.37. The guantities of dead or unstable trees designated outside the clearing limits
are not mciuded in AT.2. :
+CT.3.2.2 Other Autharized Clearings. Timber within authorized clearings for Temporary Roads, land-
s or other construction clearings is designated for cuiting. Quantities of such timber are not included in AT.2.
T CT3.3 Overstory Removal Units. All trees within "Overstory Removal Units” are designated for cutting when
“they meet Utilization Stendards and equal or exceed the diameter limits shown on Contract Area Map.
.€T.3.4 Understiory Removal Units. All trees within "Understory Removal Units" are designated for cutting
: "when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map.
i -CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.3.3, and
i CT 3 '4 are Marked or designated by description. Treaes are "Marked” when individually designated by Forest Service
g _:L_wtth paint marks above and below stump height.
g Contract Arsa Map indicates areas plainty identified on the ground where leave trees are Marked {o be left uncut,
o CT36 incompletely Measured Payment Units. Live trees within incempletely Measured Payment Units
-shown on Contract Area Map at time of contract advertisement shall be designated in accordance with KT-CT.3.6. A
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representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance
. with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map.
CT.37 Designation Changes. Within Contract Area, minor adjusimenis may be made in boundaries of cut-

~ting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service.

- plans.

_ In event Contracting Officer accepts alternate facilities under FT.2.8, Contracting Officer shall revise the affected
-“Payment Units and adjust estimated guantities.

“In the event Contractor doss not construct portions of Specified Roads, Payment Units involved shalt be revised
to eliminate the road poriions not to be constructed. Parts of such areas within non-road-related Payment Units shall
be added io such Payment Units and the timber thereon shall be designated by the methods provided for in the Pay-
.ment Units. Estimated quantities for Payment Uniis so revised shali be adjusted as necessary.

CT.4 Quantity Estimate. The estimaied quantities of timber by species designated for culling upder CT.3 and
expacted to be cut under Utilization Standards are lisied in AT.2. Estimated quaniity in AT.2 does not include the
following:

() Damaged timber under CT.1.3;

{b) Unintentionally cut timber under CT.1.4;

{c) Construction timber under CT.1.5 cut outside of Payment Units and removed from construction use for utiiiza-
tion by Contractor; )

{d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated un-
der CT.3.1, CT.3.3, CT.34, or CT.3.5; 0r
: {e) Dead or unstable live trees that are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed

of Specified Roads under CT.3.2.
- Estimated guantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8.
- If Contract Area Map shows Payment Units where Marking or Measuring is o be completed after date of contract
- advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber
‘ so that Contract Area shall vieid the approximate estimated quantities by species or species groups stated in AT.Z.
. However, the sstirnated guantities stated in AT.2 are not to be censtrued as guarantees or limitations of the timber
© " guantities to be designated for cutiing under the terms of this contract.
" Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage
under iT.3.2.

CT.4.1 Adjustment for Quantity Deficit. [f Contract Area Map shows Payment Units where Marking or
Measuring is to be completed after the date of coniract advertisement and if Contracting Officer determines that a
deficit in the estimated quantity will cause the quantity designated to be less than 90 percent of the total estimate
shown in AT.2, Forest Service, upon request by Contractor, shall dasignate additional timber within Contract Area.
‘Such additional timber shail be fimited to that estimated to be necessary to reach approximately the estimated quanti-
ties by species listed in AT.2. Any such additional designation shall be consistent with land and resource management

. CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or
- Measuring is to be completed after date of contract advertisement and i Contracting Officer determires that the quan-

o tity designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon re-

. quest by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating

- for cutting the approximate estimated quantities by species listed in AT 2. Such adjustments in guantities shall be con-

" fined to {a) Marking adjustments on Contract Area and (b) reduction in area to be cut over. Such adjustments or re-

ductions shall not conflict with the silvicultural treatment being applied on Contract Area and shall not materially

. change the average value by species of the timber designated for cutting. Such adjustments may be made notwith-
. "standing the provisions of BT.1 and CT.3.

If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the fotal esti-
mated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity Iisted in AT.2, may
elect to have Contract Area reduced fo eliminate Payment Units where felling has not begun.

CT.4.3 Adjustment for Quantity Errors. An estimated guantity shown in AT 2 shall be revised by correcting
identifiad errors made in determining estimaled quantity that result in a change in fotal contract quantity of at least 10
percent or $1,000 in vaiue, whichever is less, when an incorrect estimated quantity is caused by computer malfunction
or an error in calculations, area determination, or computer input,

No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect.

For payment purposes, corresponding revisions in guantity and total payment shalt be shown in AT 4.3 for each
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Ser-
vice to designate additional quantities when the original quantity eslimate is overstated.
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DT.0--RATES OF PAYMENT
DT.1 Current Contract Rates. included Timber that is Released for Cufting shall be paid for at Current Contract
" Rates determined under this Section. “Current Centract Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-

*.. justed by the escalation procedures in DT.2. Flat Rates and Tentative Rates shall be those listed in AT.4, unless su-

~perseded by rates redetermined under DT.3 or established for Cantract Term Extension,
-~ Current Contract Rates, based on rates redetermined under DT.3 or established under 1T.2.3, shall apply to all
_Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the

o - Tevised rates, except Current Contract Rates in effect at the time of Release for Cutting shall be applicable:

-(a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and
(B) For not more than two other Payment Units from which removal from Contract Area has begun,
: Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33
.'shall apply to all Included Timber removed subsequent io the rate redstermination.
© " In event there are more than two Payment Units from which timber removal has not been completed on the effec-
tive date, the rates in effect at the time of Release for Cutting shali apply to the two units from which the greatest es-
" timated proportions of Payment Unit quantities have been removed. Otherwise, in released Payment Units, redeter-
*‘mined rates or rates established for Contract Term Extension shall apply to the entire quantity shown in AT.4.3 for
.. thase units. In addition, Required Deposits shall be made as fisted in AT.4 and KT-FT.3.2, or estabiished under DT.3
oriT.2.3.
In the event Termination Date is adjusted under IT.2.1 or IT.2.1.2, Current Cenfract Rates shall be continuad in

- the same manner as immediately prior to the adjustment period.

“Current Contract Value” is the sum of the products of Current Contract Raies and estimated remaining quantities
- by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that
have not been completed. '

- 'DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT.4.1 are subject to quar-
~terly escalation in accordance with the following procedures: The calendar quarter index average for each price index
- described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July
1, and October 1. The difference between calendar quarter index average and Base Index listed in AT.4.1 shall be the
“basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cutting during the
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, ex-
cept when the calendar quarter index average is:

" (8) Less than the Base Index, the reduction shalt not result in a rate below Base Rate or

_ (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base
-Rate.
o In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
-..cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and
. "~ product group, estabiished under IT.2.3 for the extension period.

RS DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Confracting Officer may re-
‘plage that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for
" the remainder of the confract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic aver-

i “age of the index described in AT.5 for 2 12-month period prior to its becoming unavailabie using the guarterly adjust-
"ment procedure outlined in DT.2. Contracting Officer will determine availability and a beginring point to average the
" +index for Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract.

'~ DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT .3.3.
- Rate redeterminations shall be made in accordance with the standard Forest Service methods in sffect 45 days
. prior to rate redetermination. Such methods shall take into consideration factors that may affect timber vaive at rate
redstermination date.

- Redetermined rates shall not be less than Base Raies listed in AT .4, except for reduction under DT.3.1, DT.3.2,

~ or DT.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the
* limitations of FT.2.6.

_ DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modffication un-
der 1T.3.3 or partial termination under [T.3.4, Confracting Officer shall make an appraisal to determine for each spe-
" ties the difference between the appraised unit value of Included Timber remaining immediately prior to the revision
“and the appraised unit value of Included Timber to be cut under the medification. The appraisal shall consider the es-
timated cos! of any construction work listed in the Schedule of tems that was performed and abandoned.
Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond io the redetermined rates if rede-
termined rates are Jess lhan the original Base Rates, subject to a new Base Rate limitation of the cost of essential
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reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices
shall not be changed under this Subsection.
Redatermined rates, or differences for rates subject ic DT.2, and Required Depcsits shall be considered estab-
lished under DT.1 for Included Timber ramoved subsequent to the contract revision.
DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjust-
‘ment, if any, of included Timber, Contracting Officer shall make an appraisal to determine for each species the calas-

o trophe-caused difference between the appraised unit vaiue of inctuded Timber remaining immediately prior to the ca-

" tastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe.
~Included Timber is any that would not be eliminated under 17.3.2. Potential Included Timber is any that would be
-added under IT.3.2. ‘

Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences fo be-
come the redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject
o new Base Raie limitations of 25 cenls per hundred cubic feet or equivaient. However, existing Base Indices shall
not be changed under this Subsection.

Upon agreement under IT.3.2, redetermined rates and Required Deposits shall be considered established under
DT.1 for Included Timber removed subsequent to Catastrophic Damage. }

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction
work listed in the Schedule of tems performed and abandoned.

DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 80 days,
under IT.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of
included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination
done pursuant to DT.3.1, using remaining volumes. )

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant io DT.3.1 will
be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases
in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates i
redetermined rates are less than the original Base Ratés, subject io a new Base Rate limitation of the cost of essential
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices
shall not be changed under this Subsection. )

Redetermined rates shall be considered established under DT.1 Included Timber removed subsequent to the de-
lay or inferruption.

" DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contracior’s ap-
plication, Forest Service determies that, because of changes in the timber market since the award date or the last rate
redetermination under this provision, the Producer Price Index identified in AT.17 has declined by 25 percent. Rates
shall be redeterminad under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent to
Contractor's application. This Subsection shall not apply during Contract Term Extension.

" DT.4 Other Payment Rates, '

DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species
“listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be pur-

" posely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and

subject to agreement on deposits if needed for road maintenance and use.
Other species or products net listed in AT.2 may be cut and removed upon written approvai of Contracting Officer
“and subject to agreement on rates of payment and deposits if needed for road maintenance and use.

- When any material suitable for use in a product form included in AT.2 is removed in ancther product form, the
rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Depos-
its.

DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor
through mistake and included by Contracting Officer under CT.1.4, shall be removed and paid for at Current Caontract
Rates and Required Deposits, unless such material is not listed in AT.Z. In such event, Contracting Officer, in accord
with standard Farest Service methods, shall establish rates to be paid.

DT.4.3 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cut,
removed, and paid for at Current Contract Rates and Required Deposits.

DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligernitly or willfully cut by Contracter, if included
hy Centracting Officer under CT.1.3.2, shali be cut, removed, and paid for at Current Contract Rates and Required
Deposits that are in addition to liguidated damages under DT.4.5.
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_ if such timber is of a species or siza not listed in AT.2 or is of a quality different from designated timber, Contract-
~-ing Officer shall establish payment rates in accord with standard Forest Service methods.

L ‘DT.4.5 Liquidated Damages. Unnecessary damage o or negligent or willful cuiting of undesignated timber,

ORI -as descnbed in DT.4.4, on portions of Contract Area cut over under this contract is likely to cause substantial silvicul-

. tural or other damage to the National Forest. It will be difficult, if not impossibie, to determine the amount of such

-..damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount eguivalent to the

“-'-amount payable at Current Contract Rates. If designated by Contracting Officer, Confractor shall remove such dam-

aged or_ tut timber and pay for it at Current Contract Rates.

- ET.0—PAYMENTS
“ 1 ET.1 Amount Payable for Timber. Except as provided in DT.1, Current Contract Rates and Required Deposits in
. ~effect when a Payment Unit is Released for Cutting shall be applied to the timber guantities to determine the amount
".Contractor shall pay. A "Payment Unit” is a portion of Contract Area established for payment purposes.
- ET.2 Integrated Resource Account. ‘Infegraled Resource Account” is an account maintained by Forest Service
of all Contracter’s deposits, credits, payment guarantees, and the chargss for:
-+ {a) Timber at Current Contract Rates;
-:(b) Slash disposal and road maintenance at Required Deposit rates;
- {c) Cooperative work at rates established by specific agreement under ET.2.1.8;
.+ © (d) Stewardship Credits established; and
~*(e) Other charges provided in this contract.
-Cash deposits shall be recorded currently in such account.
. Charges for Payment Units Released for Cutling shall be made when Forest Service prepares and fumishes to
2-n-Contractor periodic statements of quantity and value of such timber. Charges subject to escalation under DT.2 shall
~ibe made initially on the basis stated in ET.2.1.4 and shal! be adjusted at the end of each calendar guarter, as pro-
ivided in DT.2.
: Charges shall be made according to DT.4 when trees are subsequently Marked or designated for cutting.

o ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meat
_-:Contractors obligations within 15 days of biling by Forest Service. Deposits shall be made to Forest Service,
S US.DLA.L, by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at

5. f_the time it requests each deposit.
R A ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any
e '-other payment required under the provisions of this contract,” except damages determined pursuant to JT.4, trans-
- ferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid vaiue of the con-
_3_ “tract is shown on Integrated Resource Account to have been cut, removed, and paid for or the estimated value re-
Lonimaining to be cut and removed, as shown on Integrated Resource Account, is equal to or less than the amount of the
SRR dow_npaymen_t. For lump sum contracts, the dewnpayment may be applied fo payment for release of the single pay-
s ment unit :

A S ET.24.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutt] ng fo meet
B _charges under ET.2. '

o Forest Service billings for advance cash depasits shall be in such amounts that Infegrated Resource Account will

L "._maintain an unobligated balance, that covers the applicable charges for Payment Units Released for Cutting and des-

- .“iignated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be

. reduced to a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts re-

Lo guired pursuant to ET.2.1.1, ET.2.1.3, and ET.2.1.7, Contractor shall not be required to make advance deposits above
i those required under this ltem.

7 When the credit balance in Integrated Resource Account is exceeded by the charges for timber within Payment

" “Units Released for Cutting and for the estimated quantity to be cut in 10 days of cutting designated matariai not in-

Lo _.cludéd in AT.2, Coniracting Officer will suspend all or any part of Coniractor’'s Operations until payment or acceptable
T .payment guarantee is received.

- 'ET.2.1.3 Periodic Payment Schedule. Confractor shall make penodlc payments for stumpage value, as

o -shown in AT.16.

: In the event Contractor has not paid the amount(s) stated in AT.16 as stumpage for quantity removed by the peri-

: .'_od_lc payment determination date(s), Forest Service shall issue a hill for collection for the difference between the re-

wguired amount and payments made by Confractor. If payment{s) fall due on a date other than a normal billing date,

.. the payment date shall be extended to coincide with the next Integrated Resource Account billing date, _

o2 The amount of the periodic payment(s) will be reduced if the paymeni(s) would result in Contractor's credit bal-

ance for timber charges exceeding the Current Conirast Value,
S “Only cash may be used for this purpose. No cther form of payment is acceptable. Forest Service will apply the
S payments to subsequent charges cn this contract under the terms of ET.2 1.2,
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o Except for Contract Term Extensions under 1.2.3, periodic payment dstermination date(s) that have not been
reached shall be adjusted one day for each additional day of contract time granted.

o " 'ET.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges
timber: subject to escalation under DT.2 shail be based upon Current Contract Rates and related deposiis in effect
ng prevrous calendar quarter.

. ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under
requwéments for -advance cash deposits under £T.2.1.2 shall be waived for the value of timber on Contract Area
that'has been. Released for Cutting, but not removed, and for the estimated value of products removed from Contract
for_not more than a monthly billing period, subject to the provisions of ET 4.

©1FT.2,1.6 Blanket Cash Deposits. Contractor may make cash deposiis under a written agreement to
cover: charges macle under this and other contracts within the same National Forest. Forest Service shall allocate
such deposns ta such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of
current charges has been madse, the allocation to this coniract shall be realiocated to other contracts within the same
jNatlonal Forest at Contractors request. Contractor shall not start cufting until allocation has again been made to this
contract :

: ET 2.1.7 Extension Deposits. In the event of Contract Term Extens:on Forest Service shall divide the
_dltference ‘between Current Contract Value as of the start of any Contract Term Extension and the credit balance of
any deposit ‘made- ‘pursuant to ET.2.1.3 by the number of whole months remalnlng in Normal Cperating Season(s}
within the extension pertiod to determine the amount of each “Extension Deposit,”

o Contractor shall make the initial Extension Deposit prior to Forest Service execuling the coniract modification. In
response to Forest Service billing under ET.2.1, Gontractor shali make advance cash deposits. Such deposits shall at
ast-equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during
the extension penod Extensron Deposits shali be dus by the last day of each menth during Normal Operating Season
whether or not.any. F’ayment Unit is to be released.

. Due dates for ‘Extension Deposits during the extension period may be delayed when Contractor earns Confract
Term: Adjustment if Termlnation Date, as adjusted, results in one or more additional comolete months within Normal
Operating Season(s)

s .wET:2.1.8 Cooperative Deposrts On a basis of cooperation or assistance {16 USC 572) and by a written
ag eement Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this
contract, as well ‘as furnish other Services in connection with activities under this contract. When Forest Service is to
erform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of
ontractor Forest Service shall render monthly accounts, as may be specified in such agreement.

7 ET.2.2 Stewardship Credits. "Stewardship Credits” are credits that are earned and established when work
descnbed in"KT-GT.9 has been peformed and accepted. Stewardship Credits shall be earned at the rate as shown in
AT44. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
qutred Deposrts Base Raies and Reguired Deposits must be paid in cash.

LT ETG2.2.1 Progress Estimates. Forest Service shall make timely estimaies cf Conltractor's progress on
stewardshsp prolects On the basis of such progress, estlmates Forest Service shall credit Integrated Resource Ac-
ount’ each ‘month as such work proceeds.

o ‘ET.2:2.2 Excess Stewardship Credits. In the event there are unused established Stewardship-Credits
whzan all of the Inciuded Timber has been cut and removed, Forest Service, at its option, shall either add more timber
-or'make cash payment for the unused Stewardship Credits.

ol 'ET.2.2.3 Excess Timber Value, In the event the value of Included Timber exceeds the total value of all of
.th_e'_'-_ _ andatosy projects shown in AT.4.4, plus the oplional projects shown in AT.4.4 that Contractor has been author-
lzed (o) perform S
) Contractmg Oﬁ'“cer shall authonze additional optional projects shown in AT 4.4 if the excess limber value ex-
eds 10 percent of the total timber value, or
!(b) Contractng Officer shall authorize additiona! optional projects shown in AT.4.4 or require cash payment if the
xcess timber value is less than 10 percent of the total timber value, or
( ) Contractor shall make cash payment for the excess timber value if there are no remaining opiional projects
_shown rn AT 4.3, -

Bl "ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Steward-
shlp Gredrts ‘Forest Service may elect to provide a cash payment to Contractor.

“ET.2.3 Temporary Reduction of Downpayment. When, under iT.3.3, Contracting Officer requests Contrac-
jtor to delay or.interrupt Centracior's Operations for more than 90 days, the downpayrnent amount being held cn de-
. positmay be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For
.the:period .of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of
the downpaymen_t amount listed in AT.15, whichever is larger.
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- Any downpayment amount temporarily red ucaed pursuant to this Subhsection may be refunded or transferred at the
. request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must
.+ apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Coliection

- Improvement Act, as amended (31 USC 3701, et seq.).

e sUpon Contractor’s receipt of bill for collection and written notice from Coniracting Officer that the basis for the de-

*lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in AT.15 within
15 days after the date the bill for collection is issued, subject to the provisions of ET.4. Contractor shali not resume

*contract operations until the downpayment amount is fully restored.

oL ET.2.4 Refund of Excess Cash. if at any time the credit balance of integrated Resource Account exceeds
"+ the charges for timber within Payment Units Released for Cutting and for designated material not included in AT .2 that
" Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due fo cash in the ac-

- count shall be refunded, if requested by Contractor, unless deposited under ET7.2.1.1, ET.2.1.3, or ET.21.7. If Con-
-~ tractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance,
" gxcept as provided in this Subsection. However, Forest Sarvice shall not reduce the credit balance below the total
" “value of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease.
- “After a refund for a shutdown, deposits shalt be made to meet the requirements of ET.2.1.2 before additional timber
may be cut.
U ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to
' 'meel charges under £T.2, shall be refunded or transferred within 15 days of Contractor's request after finai charges
“for Included Timber have been made, except for amounts estimated to be required under JT.5.
" ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish
"and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States.
. The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
‘. ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of
- hilling by Forest Service. The penal sum of such surety hond or the market value at time of deposit of such negotiable
" 'securities shail be the maximum amount of the payment guaranised.
. For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities
' shall be in fieu of the performance bond furnished under JT.1.

o000 ET.3.1 Blanket Bond. If Contraclor furnishes an acceptable bond, or deposits securities, in accordance with
- UET.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of
>+ such bond or deposited securities shall be allocated fo such contracts by Forest Service. When there is to be no tim-
" ber cutting hereunder for 30 days or more and payment of current charges has been made, the aliocation to this con-
‘tract shall be reallocated to other contracts at Contractor's recuest. Contractor shall not start cutting hereunder until

- this contract receives an allocation that will meet the obligation for payment guaraniee.
SL ET.3.2 Letfers of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Coniractor may use

- letters of credit in fieu of a surety hond for payment bond purposes when approved by Contracting Officer.

.U ET.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the biil for
o collection. When a payment for timber cut and other charges is not received at the location designated by Forest Ser-
" vice by the date allowed in the bill for collection for receipt of payment, Contracting Officer wili suspend all or any part

;- of Contractor's Operations until payment or acceptabie payment guarantee is received. Other charges include, butare .

“not limited to:

© 7)) Slash disposal and road maintenance deposits,

(i} Cooperative work at rates established by specific agreement under ET.2.1.8;
(it} Damages pursuant to JT.4; '
{iv) Road use fees;
{
(
(

"~ {v) Restoration of downpayment pursuant to £T.2.2;
" (vi) Periodic payments pursuant to ET.2.1.3;
(vi)Extension Deposits pursuant to ET.2.1.7; and
0 (viil)Other mandatory deposits. . :
- (b) Failure to pay amounts due by the date allowed in the biil for collection for receipt of payment shall be consid-
ered a breach under JT.3. The 30-day notice period prescribed therein shall begin 1o run as of the end of business on
" the date allowed for receipt of payments. If the performance or payment is quaranteed by surety bond, the surety will
" receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing
""the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach.
{c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest
“'Service within 15 days after the date of issue indicated on the bill for collection:
(i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest wiil begin to acorue as of the date of issue in-

dicated on the initial bill for collection.
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(i) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent
debts. .

(i) A penalty charge of six (8) percent per annum will be assessed on any portion of a debt delinquent more
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and
(c)(i). The penalty charge shall accrue from the date of issue indicated on the bili for collection and shall be as-
sessed on all ouistanding amounts, including interest and administrative costs assessed under paragrapns (c)(i)
and {c)(ii). ‘

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated
on the bill for collection. )

(d) Forest Service remedies for Contracter’s failure to make payment for timber cut and other charges when due,
except for accrual of interest, suspension of &!t or any part of Contractor's Operations, and administrative offset, shall
be stayed for so long as:

(i) A bona fide dispute exists as to Contractor's obfigation to make such payment and

(iiy Contractor files and presecutes a timely Claim.

FT.0—TRANSPORTATION FACILITIES

FT.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation
facilities, as needed for harvesting Included Timber and completing siewardship projects on National Forest and other
lands where Forest Service has such authority. As used in this contract “consiruct” includes “reconstruct.”

Location and construction of Specified Roads shall be in accordance with F7.2. Unless otherwise provided herein,
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. "Temporary
Roads" are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects.

Contractor is authorized to cut and use for constructien without charge construction timbear designated by agree-
ment.

FT.1.1 Requirements of Rights-of-Way. Contractor's road construction and use of rights-of-way identifiec in
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights.
Easements or right-of-way documents are availabie in the offices of the Forest Supervisor and District Ranger.

FT.1.2 Use of Roads by Contractor. Except as provided herein, Coentractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not

cause damage to the roads or National Forest resources.
' If Contractor’s use of an existing temporary or National Forest system road, not listed in AT.7, cannot be satisfac-
torily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to
the minirmum recenstruction work that Contractor shall perform before hauling. When appropriate, such road shall be
included in AT.7 as an.alternate facility under FT.2.6. .

KT-FT.1.2 lists existing roads shown on Contract Area Map that for such reaseons as limitations in structural ca-
pacity, safety, and protaction of soil, water, and roads:

{2) Cannot be used for lag hauling or

(b) May be used oniy under the restrictive limitations stated therein.

FT.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances,
shown on Contract Area Map and listed in AT.7. Contractor shall consfruct Specified Roads used under this centract.
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that mests
Contractor's needs and prevents unnecessary impact on National Forest resources. Construction to such terminus
shall be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of ltems
attached hereto, except for agreed adjustments neaded to accommodate such terminus. For each pay unit, the
"Scheduie of ltems" itemizes guantity of work and materials and cost, with method of measurement and basis for
payment. Forest Service shall revise the Schedule of items to show the estimated cost for the portien constructed to
the revised terminys as a separate segment.
A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. :

in event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT.7 shall be modified. [f Contractor does not need a Specified Road or
a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified
Road is not constructed, the deleticn of the road or road segment will be a mutually agreed Design Change and Inte-
grated Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5.
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References in the contract to specifications, standards, or test methods adopted by the American Association of
State HMighway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM}), General
~ Services Adminisiration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement.

. FT.2.1 Engineering. Foresl Service completed survey and design for Specified Roads prior to contract adver-
“tisement, unless otherwise shown in AT.8 or Confractor survey and design are specified in AT.7. On those roads for
‘. ‘which Forest Service completes the design during the contract, the design quantities shall be used as the basis for
_revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. ‘
Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be un-

- able to perform the designated survey and design by the completion date or other agreed tc time, upon writien

agreement, Coniractor shall assume responsibility for such wark. In such event, Contracting Officer shall revise:

(a) AT.7 to show Contractor's performance responsibility. ‘
~(b) The Schedule of ltems to include costs of survey and design, as provided under FT.2.4, and adjust Integrated
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Scheduie of ltems.

Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule
of construction shall be submitied io Forest Service for approval within 60 days after contract award and prior {o be-
ginning work. Contractor's construction schedule shall reflect Forest Service survey and design completion dates.

Forest Service may agree to Contractor’'s request for an aliernate date for starting construction.

Contractor shalt perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as
approvad by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schadule of ltems and
adjust Integrated Resource Account. The methods of computing suich revised costs shall be consistent with the meth-

" ods that would have been used had the engineering been performed prior to contract advertisement.
' FT.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work
to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in
outline, the parts drawn out shall apply to all other like portions of the work. .

“Shop Drawings™ include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materiais furnished by Contractor to explain in detail specific portions of
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings fo
Forest Service, three (3) sets of which will be ratained by Forest Service. Shop Drawings shall not exceed 24 inches
_by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise,
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approvai of the Shop
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction

" and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must maksa the noted revisions and resub-

mit the Shop Drawings. ‘

A change in the amount of construction work that exceeds construction tolerances specified in the specifications
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall
‘make corrections pursuanito FT.2.5.3.

; FT.2.1.2 Construction Staking. Contractor shall avoid careless or negiigent damage to construction
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes nacessary to consiruc-
tion. Contractor's renlacement staking shall be approved by Forest Service. Aliarnatively, upon Confractor's request,
Contracting Officer may agree to perform such work under ET.2.1.8.

: When AT.7 shows that construction stakes are to be set by Forest Service after ciearing, Coentractor shall submit
- to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Ser-
vice a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by writ-

“ten agreement.

If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor's clearing and other construction activity to proceed without hindrance or delay, provided Gontractor’s construction
activity is reasonably consistent with needs identified in Contractor's Operating Scheduie or amendments thereto.

Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the respensibility for construction staking for agreed upoen portions of Specified Roads.
in such event, Contracting Officer shall revise:

(a) AT.7 to show Conlractor's performance responsibility. .

(b} The Scheduie of ltems io include costs of construction staking, as provided under FT.2.4, and adjust Inte-
grated Resource Account, as provided in FT.2.5. Forest Service shalt calculate such costs, using unit rates compara-
bie with those used in the Schedule of ltems.
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- "FT.2.2 Material Delivery. Within 60 days after award dale, Contracior shall provide Forest Service a written

i - schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice,

schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled

" delivery dates that are al least 60 days after the schedule is submitted, uniess prevented by causes beyond control of
- Forest Service,

¥ Contractor does not provide Forest Service the written scheduie within the period provided in this Subsection,

i Farest Service agrees to make defivery within 90 days after a late schecule is submitted, uniess prevented by causes

‘beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
. stallation of needed material and for any loss of or damage to such material due to Cenfractor's negligence prior fo
- installation or return of unused material to Forest Service.

LAt Contractor's option, Forest Service deliveries shall be to Contractor's storage area, as agreed, or to the nearest

practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of
“‘delivery, unless agreed otherwise.

. FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determinas that there is justification
‘under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads
"“shall be Substantially Completed prior to their use for hauling tmber. When necessary to facilitate construction and

" protect bridges and roads from damage, timber felled in construction and timber jogged directly to the road from areas

. immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shati
'be confined to periods when abnarmal soil erosion and damage to National Forest lands will not resuit.
“Substantially Completed” means:

. (a) Completion of grading and installation of drainage structures so they will function sffectively and

1 {b) Laying the specified depth of base course, if any, uniess Contracting Officer datermines that physical condi-

7 tions make it impractical or ground conditions permit hauling without undue damage.

" No more than half of Included Timber to be hauled over such portions of road shail be hauled until the base
course has been applied.
L . “Uniess agreed otherwise, specified reconstruction shall be completed on any poriion of road prior to hauling on
~ ;" that portion. '
ST ET.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in AT.7 are stated
by segments in the Schedule of ltems. Such estimated costs are subject to adiustment under DT.3, FT.Z2, FT.21,

' CFT.2.1.2, FT.2.5, and FT.2.6. Appropriaiely adjusted costs shall be made a part of a revised Schedulz of ltems and
. shown as adjustments to integrated Resource Account. The revised Schedule of Items shall supersede any prior
s+ -Schedule of lterns when it is dated and signed by Contracting Officer and a copy is furnished {o Contractor.

- FT.2.5 Construction Cost Adjustment. Contracting Ofiicer, as provided in FT.2.1, FT.21.2, FT.2.51,

O FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimales in the Schedule of ltems and show the

. adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepled.
S FT.2.5.1 Variation in Quantities. (a) This ltem applies only to differences between quantities shown in

-:'_-::the_Schedu!e of items and measured quantities actually constructed and accepted that are not covered under

~FT.2.5.2 or FT.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the
:Schedule of ltems are subject to this ftiem.

. L (b) Adjustments to the Specified Road construction cost for variation in guantities shall be computed at unit rates
" astablished in the Schedule of ltems for units of work actually constructed and measured in accordance with specified

. method of measurement shown in the Schedule of ltems and described in the specifications identified in AT.7, except
Lo that
; (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in
- the Schedule of ltems and covered by this ltem, is more than 115 percent of original quantity, use Current Unit
. Rates to calculate the adjustment for that portion of work above 115 percent of original quantity.
' (i When quantity of authorized work performed or material furnished by Contractor; under any item shown in
the Schedule of ltems and covered by this ltem, is less than 85 percent of original quantity, Forest Service shall
|~ .make a revised estimate of cost for such work. Any revised estimate shali use the same procedures as those
* used in original estimates using rates comparable to those used in computing the most recent cost estimate for
" the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results
from a reduction in quantity of work.
_ (c) "Current Unit Rates" are Forest Service estimales of the unit rates for doing the work at the time the adjust-
ment is approved.
' FT.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Read construction cost if, prior to
acceptance under GT.3.6, a physical change, caused by a single event and not due ic negligence of Contractor, re-
sults in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost
of:
' (i} More than $1¢,000 or
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(iy More than 10 percent of total Specified Road construction cost, whichever Is less.
©:(b).Increases to the Specified Road consiruction cost shall include cumulative estimated costs of repairing dam-
. +age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-

“sary 1o meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
- tions, together with estimated quantities of work and/or materials abandoned, shail be the basis for the revised Speci-
“.:fied Road construction cost.
coni ) Forest Service shall determine difference in quantities for portiens of Specified Road affected by physical

" change by comparing most recent previous guantities with total of:

Zhn(i) cEstimated quantities actually constructed prior to physical change, including work abandoned, and
iy Estimated quantities to be constructed following physical change.
" {d) Forest Service shall calculaie the amount of increase 1o the Specified Road construction cost by applying:
i} Current Unit Rates to differences when quantities increase and
Soone A{jily Unit rates comparable to those used in computing most recent cost estimate for the contract when guanti-
1 ties decreasa.

S {e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown
- “in the Schedule of ltems, is reduced to iess than 85 percent of original guantity, Forest Service shall make a revised
"o gstimate of cost for such work and adjust the Specified Road construction cest. Any revised eslimate shall use the
- same procedures as those used in the original estimates using rates comparabie tc those used in the most recent

- cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that

-~ “results from a reduction in quantity of work. 7 '
e FT.2.5.3 Design Change. (a) "Design Change” is a change in work and/or materials shown in the Sched-
. le of ltems and described in Plans or specifications that has been mutually agreed to in writing of ordered by Con-
.+ tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
i ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-

" fion In quantities, as described in FT.2.5.1, shall not be considered Design Changes.
1 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated
. water sources shown on Plans shall be considered Design Changes.

Lo Hc) Forest Service may, by writien notice from Contracting Officer, order changes in work to be performed and/or

. materials to be furnished by Contraclor within general scope of the contract. Such work shall:

Ee (i) Be due o differences betwesn anticipated and actual field conditions,
(i} Be necessary o construct Specified Roads to design standards, or
.U (i) Be necessary to assure stability of Specified Roads.

o {d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such
~work must be related to construction of Specified Roads and be necessary to prevent damage 10 soil and water val-
. ues imimediately tributary to Specified Roads. Other Design Changes may be made by mutual written agresment.

2 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work
- “andfor materials determined from such revised Plans and specifications, together with quantities of work and/or mate-

.. “rials abandoned, shall be the basis for adjusting the Specified Road construction cost.
st (f)  Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-

27 sign Ghange by comparing the most recent previous guantities with the total of:

i) - Estimated quantities actually constructed prior to Design Change and
STty Estimated quantities to be constructed following Design Change. -
- (g) Calculate the amount of adjustment to the Specified Road construction cost by applying:
- :{i) Current Unit Rates to difference when quaniities increase and
0 (i) Unit rates comparabie to those used in computing most recent cost estimates of the contract when quan-
i tities decrease.
=1 (R) ‘When quantity of authorizad work to be performed or material furnished by Contractor, under any item shown

*.“In the Schedule of ltems, is reduced to less than 85 percent of original quantity, Forest Service shall maks a revised
- estimate of cost of such work and adjust the Specified Road construction cost. Any revised eslimaie shalt use the
“%“'same procedures as those used in original estimates using rales comparable to those used in the most recent cost

estimate for the contract. The revised estimate shall take into account any increase or decrease in unif rates that re-
suits from a reduction in quantity of work. ‘
S "FT.2.6 Alternate Facilities. If under Contractor's Operating Schedule, roads needed for the removal of in-

" cluded Timber differ substantially from Specified Roads, other roads may be added to AT.7. Coniracting Officer shall
© assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of

_the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such
- cther roads. '
. Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction

" costs of afternate facilities, using methods consistent with those used in the original computation of the Schedule of
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" Items. If Specified Road consiruction costs for acceptable alternate facilities are less than the estimated costs of facili-
. ties listed in the original Schedule.of ltems that Contractor does not construct, Integraied Resource Account shall be
7 adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under DT.3, such aliowed
" costs shall be the redetermined estimated costs of facilities listed in the original Schedule of ttems that Contractor
‘does not consiuct.
- "FT.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under IT.3.3, Con-
‘racting Officer requests Contracior to delay or interrupt Contractor's Operations for more than 80 days, the unamor-
tized cost of Specified Roads shall be credited to Contractor's Integrated Resource Account upen the written request
“of Contractor or at the discretion of Confracting Officer. The amount credited to Contracter shalt be limited to stump-
‘:age paid above Base Rates.
. Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or
< “transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
- tracting Officer must apply the amount of credit that couid be refunded fo the debt owed in accordance with the Debt
“Collection Improvement Act, as amended.
.. Upon written notice from Contracting Officer that the basis for the deiay or intarruption no longer axists, Contrac-
“tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount crediied to
‘Contractor's Integrated Resource Account divided by 80 percent of the estimated remaining voiume of the coniract,
niil the full amount credited to Contractor has been returned.
©:FT.3 Road Maintenance. Contractor shall maintain roads, commensurate with Gontractor's use, in accordance
“with'Road Maintenance Requirements in KT-FT.3.1 and the Road Maintepance Specifications. Performance of road
“‘maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
s complishment shall be based on Contractor's Operating Schedule under GT.3.1,
wULANhen two or more commercial users are simultaneously using the same road where Forest Service is not reguir-
. +ing maintenance deposits, the commergial users will develop maintenance responsibilities and arrangements for ac-
. ‘complishing the work. Forest Service must agree o this pian. If the commercial users cannot agree on mainienance
" responsibilities, Forest Service shall resoive the differences. ) ‘
_ s Contractar elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine Contrac-
" tor's commensurate share of road maintenance and revise road maintenance depesits in KT-FT.3.2.
Lo i oForest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a
.- “cash payment to Contractor for performance of such work.
. Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that
: '-'_:.po'r__t_ion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
Cdiurel ‘
. 7. FT.4 Use by Others, Foresi Service shali have the right to use any road constructed by Contractor under this
“contract for any and all purposes in connection with the protection and administration of the National Forest. Other
1. parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contracior
. Hereunder when Contracting Officer determines that such use will not maleriatly interfere with Contractor's Opera-
. fions. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair
share of maintenance cost commensurate with such commercial use.
“Unless otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructad by Contrac-
‘tor hereunder only if: -
- {(a) Contracting Officer makes appropriate arrangements o relieve Contractor of related mainlenance cosis
~ . commensurate with such other uses and
-0o(b) Such other uses will not materially interfere with Contractor’s Operations.
‘' “"Where Contractor reconstructs a road having established use, Contractor's use during reconstruction and thereaf-
©“ter.shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other
- users do not materially interfere with Contractor's right o use such reconstructed road. '

- GT.0-—=0OPERATIONS

507 GT.1 Representatives, Unless otherwise agreed, Contractor shall designate, in writing, a representative who is
' authorized to receive notices in regard to performance under this contract and take related action. In no case shall
‘Confractor designate any representative to this contract wha s currently debarred, proposed for debarment, or sus-
. pended by the Federal Government. Centractor’s representative shall provide a copy of the contract to Contractor's
- field supervisor and persons authorized to assume responsibilities in the field supervisor's absence. Prior to initial op-
7. erafions and after shutdowns of 10 days or more, Contractor's representative shall notify Forest Service 2 days, ex-

- cluding weekends and Federal holidays, before any operations beqin cn Contract Area,
"\ Contractor's representative shall designate, in writing, a field su pervisor, one of whose responsibilities shall be on-
" the-ground direction and supervision of Coniractor's Operations. The field supervisor shail be readily available 10 the

s area of operations when operations are in progress and shall he authorized o receive notices in regard to perform-
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“ance under this contract and take related action. The responsinilities of the field supervisor shalt include the safe-
~.-guarding of National Forest resources and performance within the terms of the contract. Contractor representative will
.- furnish ‘Forest Service with names of persons authorized to assume responsibilities in field supervisor's absence.

.S_ucih"de!egations may be made a part of Contractor's annual Operating Schedule under GT.3.1.

“. .+ :Unless Contracting Cfficer designates another Forest Service representative and nofifies Contractor in writing, the
District Ranger is the representative of Forest Service. Forest Service representative shall:
{a): ‘Receive notice in regard to performance under this contract,
~{b) “Take action in relation to this contract, and
. (c). Be readily available to the area of construction, stewardship project work, and logging operations.
- Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing

*along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing
- are the ‘only Forest Service personnel authorized to provide notice or take related actions under the contract. Such

+-delegation shall be made within 60 days of contract award.

s GTL11 Notices. Notices by either party as o action taken or to be taken by the other raspecting this contract
- shall be made in writing to the other party’s designated representative,

... GT.2 Improvements. Contractor is autherized to construct on Nationai Forest and, buildings, facilities, and other
< improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located
. ‘where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National
- Forest values. ' '

: 1.7 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and
" shall.perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business.

i Forest Service shall grant written permission before any camp, guarry, borrow pit, storage, or service area, other
“than as shown on Plans, is openad or operated on National Forest land or administered lands. A camp is interpreted
“fo-include the campsite or trailer parking area of any employee, agent, Subcentractor or their employees or agents
~.working on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Contractor.
U007 GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shail remove or dispose of all
:iimprovements when no longer neadad. Should Contractor fail to remove or dispose of improvements within 6 months
. after Termination-Date, Forest Service may dispose of improvements at Contractor's expense under JT.5 or may,
.7 “upon written notice to Contractor, assume title {o improvements in the name of the United States. In the latter event,
-~ Contractor shall not be required o remove such improvements. :

Sl GT.2.2 Protection of Improvements. So far as practicable, Contractor shali protect Specified Roads and
- other improvements (such as roads, trails, telephone lines, ditches, and fences):

. wioi{a) Existing in the operating area,

2 (b) Determined to have a continuing need or use, and

<. (¢} ‘Designated on Contract Area Map.
...~ Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract
‘Area Map reasonably free of equipment and products, slash, and debris resulting from Contracter's Operations. Con-
~fractor shall make timely restoration of any such improvements damaged by Contractor's Operations and, when nec-
‘essary because of such operations, shall move such improvements, as specified in KT-GT.2.2.

w007 0 BT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility
-companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
‘tures, pipelines, and other appurtenances likely to be affected by Contractor's Operations.

i When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other
*property, work shall not begin untit Contractor has identified actions nacessary to prevent damage.

.- “:Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or
“Tearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or
.. rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted.

4 n the event of interruption to utifity services because of accidental breakage or as a result of lines being expesed

“or unsupported, Contractor shall promptly notify the proper authority and shail cooperate with that authority in the res-
- foration of service until the service is restored.

L0 When materials are (o be hauled across the tracks of any railway, Forest Service will make arrangements with the
-+ railroad for the use of any existing crossing or for any new crossing required. Contracter shall make arrangements for
© . use of alternate crossings. All censtruction work to be performed by Contractor on the raliroad right-of-way shall not
' damage railroad company's propetty. :
LR GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall
“-not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, uniess specifically au-
" thorized. To the extent practicable, Contractor shall confine operations to within the clearing fimit or other areas des-
*ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these

< limits.

—

27 Contract 2400-13T, (9/04;




Material that falls outside these limits shali be retrieved, disposad of, or incorporated in the work to the extent
practicable and necessary to protect adjacent resource values, unless otherwise agreed.

GT.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground
all known survey monuments, section comers, and other corner accessories. Forest Service shall post identifying
signs on two sides of each known bearing tree.

" Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Confrac-
tor in authorized clearings, such as Clearcutting Units and read construction, and in other instances where damage to
monuments, section carners, and cther cornar accessories is unavoidable.

Contractor shali protect ail known survey monuments, witness corners, raference monuments, and bearing irees
against avoidable destruction, obitteration, or damage during Contractor's Operations. If any known rmonumenis, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor's Operations, Contractor shail hire the ap-
propriate county surveyor or a regislerad land surveyor o reastablish or resiore at the same location the monuments,
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in
accordance with State law for others. Contractor shall record such survey in appropriate county records.

GT.2.4 Protection Measures Needed for Plants, Animais, Cultural Resources, and Cave Resources.
Locations of known areas needing special measures for the protection of plants, animais, cultural resources, and/or
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures
needed fo protect such known areas are identified in KT-GT.2.4,

In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor's Operations. Discovery of
additional areas, resources, or members of species needing special protection shall be promptly reported to the other
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines
there is risk of damage to such areas, resources, or species from continued operations.

Wheeled or track-laying equipment shal! not be operated in areas identified as needing special measures for the
protection of cultural resources, except on roads, landings, tractor roads, or skid irails approved under FT.1 or
GT.4.2.2. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade
skid trails and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required
under GT.8. 7 ’ ‘

Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special
protection measures and shall immediately hait operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Gontractor shall bear costs of resource evaluation and restoration to identified sites.
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law.

Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures
for the protection of plants, animals, cultural resources, and cave resourcaes have been described herein, elsewhere in
the contract, or designated on the ground.

GT.3 Control of Operations. Under this contract, “Contractor's Operations” shall include activities of or use of
equipment of Contractor, Contractor's employees, agents, Subcontractors, or their employees or agents, acting in the
course of their employment in operations hersunder on National Forest lands or within Forest Service protection
boundary (unless acting under the immediate supervision of Forest Service).

Contractor's Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest
Service designation of work on the ground and the performance of other Forest Service work shall not be such as io
cause unnecessary delay fo Contractor.

“Release for Cutling” is written authorization to Contractor to begin cutting in a Payment Unit. Upon Contractor’s
request for release of a Payment Unit, Forest Service shali either:

(a) Give tentative approval and bilt Contractor as necessary under ET.2.1 or

(b) Reiect the request, stating reasons for rejection. )

When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cutting within
10 days. Contractor shall not cut timber in any Payment.Unit until it is Released for Cutting.

GT.3.1 Operating Schedule. Centractor shall, before commencing operations, provide in writing an annual
Operating Scheduie of anticipated major activities and needs for logging included Timber and completing stewardship
profects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and ma-
terial delivery under FT.2.2. Upon reasonable notice to Forest Service, such scheduie shall be subject to modifications
necessitaled by weather, markets, or other unpredictable circumstances.

Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor's Operations may be conducted out-
side Normal Operating Season. "Normal Operating Season” is the period(s) beginning and ending on the dates stated
in AT:13 of any year. :

‘ GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical
Proposal accepted by Forest Service become binding parts of the coniract, inciuding, but not limited te, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal,
erosion control measures, and other contractual requirements. In additicn, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer
agrees to substitution.
" Contractor may revise this Technical Propesal whan necessitated by weather, markets, or other unforseen cir-
. - cumstances beyond the Contractor's control, subject to approval of Contracting Officer. In the event of delays beyond
“the control of Contractor that qualify for Contract Term Adjustment, the Technical Propasal shall be adjusted by mu-
‘tual agreement to accommodate the adjusted contract period.

GT.3.1.2 Plan of Operations for Road Construction. Annually, prior o start of construction, Contractor
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, inctuding special measures
to be taken con any segments of construction not Substantially Completed prior to periods of seasonal precipitation or
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress
schedule.

Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and
Forest Service shall agree on proposed method of construction.

} GT.3.2 Protection of Residual Trees. Coniractor's Operations shall not unnecessatily damage young
growth or other trees fo be reserved.

GT.3.3 Safety. Contractor's Operations shall facilitate Forest Service's safe and practical inspection of Con-
tractor's Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees.

In the event that Contracting Officer identifies a confiict between the requirements of this coniract or agreed upon
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions.

Unless otherwise agreed in writing, when Contractor's Operations are in progress adjacent fo or on Forest Ser-

. vice controlied roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic
controls that provide the user with adeguate warning of hazardous or potentially hazardous conditions associated with
Contractor's Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior toc commencing operations. Devices shall be appropriate to current conditions and shali be covered or
" removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the *Marual on
. Uniform Traffic Control Devices for Streets and Highways" (MUTCD) and as shown on Plans, Contract Area Map,
Traffic Control Plan, or in specifications aftached hereto.

GT.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air,
soil, and water by Contractor's Operations. If facilities for employees are established on Contract Area, they shall be

operated in a sanitary manner. In the event that Contractor's Operations or servicing of equipment result in pollution to -
" soil or water, Contractor shalt conduct cleanup and restoration of the poiluted site to the satisfaction of Forest Service.

Contractor shall maintairn all equipment operating on Contract Area in good repair and free of abnormal leakage of
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, er other eguipment on Na-
tional Eorest lands where servicing s likely to resuit in pollution to soil or water. Contractor shall furnish oil-absorbing
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroieurm-
- _based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all
contaminated soil, vegetation, debris, vehicie ol filters (drained of free-flowing oil), batteries, oily rags, and wastz oll
resulting from use, servicing, repair, or abandonment of equipment.

GT.3.4.1 Prevention of Oil Spills. If Cantractor maintains storage tacilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures {o ensure that any spill of such cil or oil products
does not enter any stream or other waters of the United States or any of the individua!l States.

If the total oil o oil products storage exceeds 1,320 galions in containers of 55 galions or greater, Contractor shall
prepare a Spill Prevention Control and Couniermeasures Pizn. Such plan shall meet applicable EPA requirements {40
CFR 112), including certification by a registered professional engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable {40 CFR 110} spills of ¢it ar
oil products on or in the vicinity of Contract Area that are caused by Contractor's employees, agents, Subcontraciors,
or their employeses or agents, directly or indirectly, as a result of Contractor's Operations.-Contractor will take what-
ever initial action may be safely accomplished te contain all spills. '

' GT.3.4.2 Hazardous Substances. Coniractor shall notity the National Respense Center and Confracting
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Cantract Area that are
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a
result of Contractor's Operations, in accordance with 40 CFR 302.
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GT.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior fo confract advertisement, that are
infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of con-

L cern and a map showing the extent of known infestations is available at the Forest Supervisor's Office.

.. ""(b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or
" more invasive species of concern onto Contract Area without having first taken reasonable measures to make each

_ ‘such piece of aquipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
wcdractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road

Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-

e ~cern. In addition, prior to moving Off-Road Equiprnent from an area on this centract that is shown on Contract Area

- “Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of

N .eqmpment free of soii, seads, vegetative matier, or other debris that could contain or hold seeds.

{c) Contractor must advise Forest Service of measures taken fo clean Off-Road Equipment and arrange for For-

' est Service inspection prior to such equipment being placed in service or moved from areas infesied with invasive

.. species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-

‘ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of
“equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds,

. and other such debris when a visual inspection dees naot disclose such material.

S {d) "Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
. vice vehicles, water trucks, pickup trucks, cars, and similar vehicles.

(e} If Contractor desires to claan Off-Road Equipment on National Forest land, such as at the end of a project or
prior to moving to a new area ihat is free of invasive species of concern, Contractor and Forest Service shall agree on
locations for the cleaning and conirol of off-site impacts, if any.

' (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest

Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted
- atthatlocation, under [1.3.3, until Contractor and Forest Service agree on treatment methods.

{g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species
.of concern have been described herein, elsewhere in the contract, or designated on the ground.
. GT.3.6 Acceptance of Work. Upon Contractor's written request and assurance that work has been com-
' pleted, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal hotidays, so as not
o delay unnecassarily the progress of Contractor's Operations. Such a request may be for acceptance of: '
{a) Any reascnable portion of Specified Road listed in the Schedule of ltems;
‘(b) Specific requiremenis on a Payment Unit (such as logging, stewardship project operaticns, slash disposal,
erosjon control, or snag felling); o
- (c) All contract requtrements ona Payment Unit.
-Forest Service may perform such inspections without request from Contractor.
Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor

e ._'w1th written notice either of acceptance or of work remaining to be done.

" In the event that Forest Service is unable to make such inspection within 5 days of Contractors reguest, Conirac-
tor shall be notified in writing of necessity for postponement and time when inspeaction can be made. The same final
“approval procedure shall be used at the end of Contractor's consiruction period on any completed portion of road.
- When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it
shall be eliminated from Contract Area on written notice of either party to this contract.
S GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to compleiion
of clearing work that does rot affect the road structure when completion is delayed for reasons beyond control of Con-

: tractof such as adverse weathar,

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when
- completlon is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shali com-
_plate planting or seeding on such road during the next suitable planting season.

Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is
. not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative
- an such roads prior tc use during perieds when dusting may occur.

Prior to request for final inspection, Spacified Road work, roadways, borrow pits, and guarries, occupfed and no
‘longer needed by Ceniractor in connection with Contractor's Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures.

GT.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated
for cutting and shail remaove the portions that meet Utilization Standards, as provided in CT.2, prior to acceptance of
Payment Unit for completion of logging and stewardship projecis under GT.3.6. Forest Service may make exceptions

30 Contract 2400-13T, (9/04)



“for casronal tz’ees lnadvertently not cut or frees or pieces not removed for good reasen, including pessible damage
'to forest ‘Tesources -or. gross economic impracticability at the time of removal of other timber. Logging shal be con-
!ducted in accordance with ihe followrng unless KT-GT .4 provisions set forth requirements tc meet spacial or unusual
logging conditions::
- GT.44 Fellmg and Buckrng Felling shail be done to mirimize breakage of included Timber and damage to
| _-'_Un ess agreed otherwise, felling shall be done by saws or shears. Bucking shall be done fo permit
_ minimum pieces set forth in AT.2. Contractor may buck out cult material when necessary to produce
eces meetrng Utilization Standards. Such bucked out material shali contain a minimum amount of sound wood, not
xcess of the net Measure in percentage of gross Measure, or basad on the merchantahility factor, whichever is
.stafed in AT 2 ¥ necessary ta assess extent of defect, Contractor shall make sample saw cuts or wedges.

_-GT41 4 ‘Felling in Clearings. Insofar as ground conditions, tree Iean, and shape of clearings permit,
-rees shail be felled, s0 that the|r tops do not extend outside Clearcutting Units, construction clearings, and areas of
' .generatron cuttlng
: GT.4.1.2 Stump Helgh’ts Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
'm m _elghts set forth in AT.6, except that occasional siumps of greater heights are acceptable when Contractor
| eterrnrnes that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Centractor
hall re-cut: hlgh siumps so they will not exceed heights specified in AT.8 and shall dispose of sevarad portions in the
-same ‘manner as other logging debris. The stump heights shown in AT.6 were selecied with the objective of maximum
' Utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower 7or
ic; land treatment, or silvicuitural reasons.
'GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage to the residual
t_and dunng sklddlng Contractor shall cut exposed limbs from products prior io skidding. Contractor may leave uncut
-_'those limbs that cannot be cut with reasonable safety.
S -_'GT 4.2 Sklddlng and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
.cated on-Contract Area.Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
] _|t products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with
winch to facilitate skidding.
f.'GT 4 2 1 ngglng Insofar as pract icable, needed rigging shall be siung on stumps or trees designated for

T.4 2. 2 Landrngs and Skid Trails. Location of all tandings, tractor roads, and skid trails shall be agreed
‘ T to their construchon The cleared or excavated size of landings shall not excead that needed for efficient

: GT A4, 2 4 Arches and Dozer Blades. Unless otherwise specified in KT-GT.4.2.4, skidding tractors
qmpped wrth pul!—type arches or dozer blades wider than tractor width or C-~frame width, whichever is greater, shall
ot be ___ed m reS|dua[ timber outsrde Clearcutting Units and other authonzed clearings, except on constructed tractor

(a) Contractor s, Operatlons shall be conducted to prevent debris from entering Streameourses, except as may be
uthorlzed uncier paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
-:verse]y affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as
: practlcable but not io exceed 2 days, and in an agreed manner that will cause the least disturbance to
‘Streamcourses. .

. (b) Culverts or brldges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
Ourses.: Such facnmes shall be of sufficient size and design and installed in a manner to provide unobstructed flow of
‘water and to minimize. damage to Streamcourses. Treaes or products shall not be otherwise hauled or yarded across
.Streamcourses un!ess fully suspended.

o (c) ‘Wheeled or'track-laying equipment shall not be operated in Streamcourses, except at crossings designated
by Forest. ‘Service or as essential to construction or removal of culverts and bridges.

S(d) Flow in - Streamcourses may_be temporarily diverted only if such diversion is necessary for Contractor's
'pianned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course
.35 soon as practlcable and, in any event, prior to @ major storm runoff period or runoff season.

i G'i‘ 6 Erosion Preventron and Confrol. Contractor's Operations shall be conducted reasonably to minimize soil
_'_erosron ‘Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
actor'shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the
eed for controilmg runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-

ds of pre0|p|tat|on or runoff
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1 Contractor faits to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest
Service may temporarily assume responsibility for the work and any unsncumbered deposits hersunder may be used
by Forest Service o do the work. If needed for such work, Contractor shall make additional deposits on request by
 Forest ‘Service, Any money deposited or used for this purpose shall be treated as cooperalive deposits under
ET.21.8. . 7 . '
. °GT:6.1:Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soif, and water in
meadows shown: on Contract Area Map. Vehicular or skidding equipment shali not be used on meadows, except
where roads, landings, and tractor roads are approved under FT.1 or GT.4.2.2. Unless otherwise agreed, trees felled

Into meadows shall .be removed by endlining. Resulting logging slash shall be removed where necessary io protect
‘cover; soil,'and water.
L GT.8.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on
ontract Area Map. Vehicular or skidding equipment shali not be used in such wetlands, except where roads, lanc-

__mgs.”én'd tractor roads are approved under FT.1 or GT.4.2.2. Additional measures needed o protect such areas are

‘provided in KT-GT.6.2.

70 GT.6,3 Temporary Roads. As necessary to attain stabilization of roadbed and fill siopes of Temporary
-Roads, Contractor.shall empioy stich measures as outsioping, drainage dips, and water-spreading ditches.

. After.a Temporary Road has served Contractor's purpose, Contractor shall give notice to Forest Service and shall
-remove bridges.and culverts, eliminate ditches, outslope roadbed, remove ruis and berms, effectively block the road
.'tO.-n_b_rm'al__véhicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as
i staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills
" shall also be removed to the exient necessary to permit normat maximum flow of water.

Lo GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract
“Area for post-contract treatments and other purposes after a Temporary Road has served Confractor’s purpose, pur-
“Si_.!a_ri_t to GT.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as "Remain Cpen,”
.to construct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be
traversed by a normal two-wheel drive pickup fruck. On “Remain Open” Temporary Roads, all bridges and culveris
" shall-remain in place and diiches shail not be eliminated. All drainage structures shall be left in functional condition.

L GT.6.4 Landings. After landings have served Contractor's purpose, Confractor shall ditch and slope them to

‘permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sioped to re-

- 'move ‘overhangs and otherwise minimize erosion.

. 7.GT.6.5 Skid Trails and Fire Lines. Contractor shall consiruct cross ditches and water-spreading ditches on

tractor roads and skid trails, where staked.or otherwise marked on the ground by Forest Service. Forest Service shall

“designate cross ditching on Contractor-built fire lines prior to or during consiruction. By agreement, Contractor may

- use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching.

Sl GT6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in

- progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all
‘temporary log culverts and construct temporary Cross drains, drainage ditches, dips, berms, culverts, or other facilities

‘needed {o control erosion. ,

... Blich protection shall be provided, prior to end of & Normal Operating Season, for all disturbed, unprotected

.-'g'_'roj;tsj'd_ that is not to be disturbed further prior to end of operations each year, including roads and associated fills,

: r;za_ip'tqr'_'_-'r_'c:)éd_s,'_Skid trails, and fire lines. When weather permits operations after Norma! Operating Season, Contractor
hail Keep such work on any additional disturbec areas as up to date as practicable,

.17 GT.8.7 Erosion Control Structure Maintenance. During the period of this coniract, Centractor shall provide

naintenance of soil erosion control struciures construsted by Contractor untit they become stabilized, but not for more
“than ‘1 “year after their construction. Contracting Officer may agree to perform such structure maintenance under
CET.2:1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of
Lo '1$u_ch structures damaged by other National Forest users whose activities are not a part of Contractor's Operations.

.7 GT.7.Slash Disposal. Contractor's timing of product removal and preparatory work shall not unnecessarily delay
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in addi-
tion to. Required Deposits for slash disposal.

7 GT.8 Measuring. “Measuring” is the estimation of timber guantities using certain dimensions and applicable vol-
" ume tables or formulae to determine the contents of trees or stands in a standard manner. Sampling may be on an
= individual tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement,
“50 . and area estimate. The quantity of timber designated or to be designated for cutling has been or shall be Measured,
- as gpeciiied in KT-GT.8.
LA GT.8.1 Product Identification. For contracts west of the 100th meridian, before removal from Contract Area,
- “unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall:
- "i{a) ‘Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on

: -'_"éa'c_h' end that is seven {7) inches or more in diameter.
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(b) West of the 100th meridian, paint with a spot of highway-yeliow paint all domestic processing products that
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7} inches or more in
" diarneter. Each paint spot must be nct less than three (3} square inches in size.

. Contracting Officer shali assign brands and, if Contract Area is within a State that maintains a log brand register,
- brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this confract
. until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oii-
- base.or equivatent]. :

_ . All hammer brands andior highway-yellow paint must remain on logs until they are domaestically processed. Con-
_tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture

o - products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-

. fore processing, remanufaciured products must be rebranded with the assigned coniraci brand and repainied with
" highway-vellow paint, tniess otherwise agreed to in writing by Contracting Officer. For such remanufactured products,
.Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lisu of the assigned con-

- tract brand.

GT.9 -Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications
‘in KT-GT.9. .
All of the mandatory stewardship projacts, as shown in AT 4.4, shall be performed. Optional stewardship projects,
‘as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such autharization may be
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order
by the Contracting Officer. Upon written request of Contractor, additiona! optional stewardship projects shall be au-
thorized: however, Contracting Officer shall not be obligated fo authorize additional stewardship projects if three or
_more authorized opticnal siewardship projects or any of the mandatory stewardship projects remain uncompleted.
*Contracting Officer shafi not be obligated to authorize additional optional stewardship projects at any time if Confract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional
- stewardship projects.
o GT.9.1 Refund of Unused Stewardship Credits. When, under IT.3.3, Contracting Officer requests Conirac-
~ tor to delay or interrupt Contractor's Operations for more than 80 days, unused Stewardship Credits may be refunded
“upon the written request of Contractor or at the discretion of Caniracting Officer.
Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and
" forever discharge the United States from any and all Claims arising from any delay in using Stewardship Creadits un-

B ~ der this contract, including, but not limited to, any Claims of interest or other costs.

If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Coliection Improvement Act, as
-amended.

-HT.0—FIRE PRECAUTIONS AND CONTROL
HT.1 Plans. Prior io initiating Contractor's Operaticns during Fire Precautionary Periad, Contractor shali file with

- Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area

and other areas of Coniractor's Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor's disposat for implementing the plan. This requirement may be met by preparing a single plan for more than

. one contract.

" HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during Con-
" {ractor's Operations in “Fire Precautionary Period” described in AT.8. Contracting Officer may change the dates of
' Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools

and equipment shall be kept in serviceable condition and immediately available for fire fighting at all imes during Con-

*. - tractor’s Operations in Fire Precautionary Period.

_ HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive
specific requirements by written notice, if substitute measuras or equipment will afford equal protection or some of the

' required measures and equipment are unnecessary.

_ HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on
portions of Contractor's Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under
such conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if
needed, Contractor's shutdown equipment for fire standby on Contract Area or other areas of Confractor's Operations
and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for
other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the
area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor,
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at
fire fighting rates common in the area or at prior agreed rates.
HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reason-
- able and practicable action to prevent and suppress fires resulting from Contractor's Operations and o suppress any
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forest fire on Contract Area. Contractor's independent initiaf fire suppression action on such fires shall be immediate
and shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or
within the distance of Contract Area stated in AT.10.

I HT.3.1 Contractor's Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether
. on or off Contract Area, or any other forest fire on Contract Area, has not been suppressad by initial action and appre-
" ciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is

: . controlled and mopped up fo a point of safety. Such actions may include any or all of the following as necessary to

e fight such fire:

HT.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations.

_ HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor's personnel
engaged in Contractor's Operations or fimber processing within the distance of Coniract Area stated in AT.10. Any
‘organized crew so hired shall inciude Contractor's supervisor, if any. Personnel so employed shall be paid at Forest
Service standard emergency fira fighting rates.

' HT.3.1.3 Equipment. To make availabie for Forest Service rental at fire fighting eguipment rates commaon
_inthe area or at prior agreed rates any or all of Contractor's equipment suitable for fire fighting and currently engaged
*in Contractor's Operations within the distance of Cantract Area stated in AT.10. Equipment shall be operated only by

personnel approved by Contractor, if so requesied by Contragior, )

" "HT.4 Fire Suppression Costs. Contractor's obligations for cost of fire suppression vary according to three
“classifications of fires as follows: L

: HT.4.1 Operations Fire. An “Operations Fire" is a fire caused by Confracior's Operations other than a Negli-
gent Fire. :
_ ‘Forest Service, except as provided in HT.3, shall use cooperative deposits under ET.2.1.8 to perform fire sup-
' pression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Opera-
~ fions Fire, subject to a maximum of the dollar amount stated in AT.%11. The cost of Contractor's actions, supplies, and
. equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Furast Service, shall be credited
toward such maximum. If Contractor's actual cost exceeds Contractor's obligation stated in AT.11, Forest Service
shall reimburse Contractor for the excess.
. HT.4.2 Negligent Fire. A “Negligent Fire” is & fire caused by negligence or fault of Contractor’s Operaticns,

“including, but not fimited to, one caused by smoking by persons engaged in Cohtractor's Operations during the course
~ of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of HT.2

*and HT.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires

shall be borne by Contractor.

' HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contracter, at fire fighting rates common in
the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to HT.3, or otherwise at
. ‘the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire.

HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any fiabliity to the United States

~ for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Opera-

~tions Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld
~-pending settiement of any such claim or action based on State law.

. HT.6 Performance by Contractor. Where Contractor's employees, agents, contractors, Subconiractors, or their
. employess or agents perform Contractor's Operations in connection with fire responsibiiities, Contractor's obligations
~shali be the same as if periormance was by Contractor,

T.0—OTHER CONDITIONS
- IT.1 Title and Liability. .

L IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service
“‘Lntil it has been Measured, remcved from Contract Area or other authorized cutting area, and paid for, at which time
title shall vest in Coniractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered

* by cash deposit or payment guarantee under ET.3 shail be considered ta have been paid for. Tifle to any Included

~ Timber that has been Measured and paid for, but not remeoved from Contract Area or other authorized cutting area by
Contractor on or prior to Termination Date, shall remain in Forest Service.

IT.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpecied event that signifi-
cantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party
holding tite shall bear the timber value loss resulting from such destruction or damage; except that such losses

" caused by insect or disease after felling of timber shali be borne by Contractor, uniess Contractor is pravented from

removing such timber for reasons that would gualify for Contract Term Adjustment. Deterforation or loss of value of

salvage limber is not an unexpected event, except for deterioration due fo delay or interruption that qualifies for Con-
fract Term Adjustment or under IT.3.3,
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In the event Included Timber to which Forest Service holds title is destroyed, Contractor wilt not be obiigated to
remove and pay for such timber. In the event Inciuded Timber to which Forest Service holds titie is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unil vaiue
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the radetermined
rates.

_ There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in
fieu of that destroyed or damaged. This Subsection shall not be consirued to relieve either party of fiabiiity for negli-
- gence.

“IT.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date" stated
in AT.12, uniess it is adjusted pursuant to [T.2.1 or IT.2.1.2 or extended pursuant to IT.2.3 or 1T.3.2, excepting only
those obligations for which Forest Service has given writien permission to delay performance. Such written permis-
sion shall be considered a Contract Term Adjustment for the purpose of Contractor completing parformance of obliga-
fions covered by such permission.

IT.2.1 Contract Term Adjustment. “Confract Term Adjustment” means adjustment only as provided for in the
three circumstances described in this Subsecticn. Under these circumstances, the contract term shail be adjusted in
writing lo include additional calendar days in one or more Normal Operaling Seasons equal to the actual time lost,
except as limited by paragraph (b) in this Subsection.

To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end
of Normal Operating Season in which time was lost and al teast 10 days before Termination Date. Contracting Officer
shali make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as gualifying for the adjustment. Lost portions of days shall be
disregarded in computing time lest. The three circumstances guafifying for a Contract Term Adjustment are:

{a) Coniractor experiences delay in starting scheduled operations or interruptions in active operations, either of
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under GT.3.1, for 10 or more consecutive days during a
Normal Operating Season due to causes beyond Contractor's control, including, but not limited to, acts of God, acts of
the public enemy, acts of the Government, labor disputes, fires, insurrecticns, or floods.

(b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during
Normal Operating Season through their effects on primary timber processing facilities, with a resuiting delay of 60
" days or more in use of such facilities. In such event, Contract Tarm Adjustment shail nct extend for mare than 12 con-
secutive months.

(c) {i) Contracting Officer requests Contractor, in writing, to delay or intetrupt operations during the normal op-
erating season for any purpose other than suspension under ET.4 or JT.3 or

(i) Contractor suffers a delay or interruption of Contractor’s Operaticns affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of
such lost time is 10 or more days during any Normal Operaling Season.

If Termination Date is adiusted, as described in this Subsection, and later extended under IT.2.3, the appraisal for
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shaff be the adjusted Termination
Date.

_ IT.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in
IT.2.1, if Contractor demonstrates a diligent effort has been made 1o replace primary timber processing facilities and
that delays in doing so have been beyond Contractor's control, Contracting Officer may authorize Contract Term Ad-
justment up to a fotal of 24 months. ,

IT'2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Indax
used to determine when z drastic reducticn in price has occurred is stated in AT.17. Contractor will be notified when-
ever the Chief determines that a drastic reduction in wood product prices has oceurred. If the drastic reduction criteria
specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Oificer
will add 1 year to the contract term, upon Contractor's wrilten request. For each additional consecutive guarter such a
drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during
Normal Operating Season. Contracting Officer must receive Centractor's written request for & market-related contract
term addition hefore the expiration of this contract,

The total amount of contract term addition is limited to the lesser of twice the length of the orginal contract or 3
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion dale or for
those porticns of the contract where Contracting Officer determines that the timber is in need of urgent removal or that
timber deterioration or resource damage will result from delay.
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_ “IT.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under
' '_,IT 3.2, following rate redetermiration under DT.3.2, or terminated under this Subsection. Such termination shall not be

- considered a termination under IT.3.4.

tE : - IT.2.2.4 Termination by Contractor. This contract shall be terminated, upon election and written notice
- -._--by Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average

_Ind_lcaied Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced

through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate.
- Indicated Advertised Rates” are Forest Service estimates of fair market value cf the timber.

- 1T.2.2.2 Termination by Forest Service. This contract may be terminated by writien notice from Con-
' -'trac;tlng Officer, if there is Catastrophic Damage and Contractor doss not agree, under [T.3.2, within 30 days of receint

U from Coniracting Officer of contract modiications proposed to permit the harvest of the catastrophe-affectsed timber.

Lok 0IT2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract,
- at the request of Contractor, under this Subsection. This Subsection doss not obligate Contracting Officer to grant

e -:.'; Contract Term Extension.

5 An extension can only be granted when Contracting Officer has determined that Contractor has diligently per-
~-formed under the terms of this confract and whan such extension is determined to be in the best interest of Forest
: 'Ser\nce '

~IT.2.3 Contract Term Extensmn "Contract Term Extension” means an extension of the term of this contract,

Cat _the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant

[ Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Centfractor

“chas diligently performed under the terms of this confract and when such extension is determinad to be in the best in-
©terest of Forest Service.

Contracting Cfficer may not grant Contractor's written request for Contract Term Extension, unless Contractor's

Y 'Ope_rations to date have been in reasonable compliance with contract terms and the approved Technical Proposal
- underGT.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in ac-
i tive stewardship project areas and on areas cut over at time of Contractor's request, except for areas where work is in

progress at time of Contractor's request. Contractor's burning of current sltash or seeding or planting for erosion con-

o '-_"_.__-trol may be temporarily waived, if weather or other considerations make such work impractical.

" Contract Term Extension shall not become effective uniess tha initial Extension Deposit required by ET.2.1.7 has

o b__een made by the effective date of any extension.

s When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods

“.-and appraisal data in effect 45 days prior fo the original Termination Date. Bid Premium Rates shall be added (o such
" appraised rates io establish Flat Rates or Tentative Rates for the extension period. In event rates so established

-~ would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value
.- cat that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension
'--@ penod :

.1T.3.1 Changed Conditions. When il is agreed that the completion of certain work or other requirements

L hereunder would no fonger serve the purpose intended because of substantial change in the physical conditions of
~+Centract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The es-

~ timated cost of such waived work or other requirement shalf be charged to Integrated Resource Account.
: 1T.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with

' Contractor, shall outline on Contract Area Map:

Sino (@) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
- -nated timber so situated that it should be logged with the designated fimber;
~n (b)Y A needed, any such areas where the damaged undesignated timber can reasonably be logged separalely;

L "._and.';:_

-' _' -(c) Areas of affected or unaffected timber that are to be eliminated from Contract Area.
" Forast Service shall locate and post the boundaries of all such areas, as needed.
~After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-

_: "_ilon o permit the harvest of catastrophe-affected timber. If Caontractor accepts Forest Service proposed modifications,
.. - this contract shall be modified io include rates redetermined under DT.3.2 and other related revisions as necessary,
such as revision of Operating Scheduie to ensure prompt removal of affected timber when necessary o aVOid further

loss and provision for additional contract time, it needed.
" 17.3.3 Contract Suspension and Modification. {(a) Conlracting Officer may, by written order, delay or inter-

s rupt authorized operations under this contract or madify this contract, in whole or in part:

{iy To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat,
~plants, animals, cuttural résources, or cave resources;
(i} To ensure consistency with fand and resource management plans or other documents prepared pursuant
to the Naticnal Environmental Policy Act of 1969, 42 USC 4321-4347,
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: (iiiy To conduct environmental analysis, including, but not fimited o, engaging in censultation pursuant fo the
RS Endangered Species Act of 1973, 18 USC 1531, ef seq.; or
S (v Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of
e 'whether Contracting Officer’s request is required by a court order of this contract is named in such a proceeding.
- (v} - Upon a change in taw if performance of the contract, as determined by the Forest Service, would not be
in compllance in whole or in part, with such law.
soto(b) Inthe event of a request delaying or interrupting Contractor's Operations under this Subsection, Contractor's
_ ;-'_remedy sshall be: (i) Contract Term Adjustment pursuant, {if) reimbursement for Out-oi-Pocket Expenses, (i) rale re-
1 determination to measure any decline in the market pursuant to DT.3.3, (iv) temporary reduction of downpayment pur-
-+ suant to ET.2.3, {v) temporary credit for unamortized Specified Road construction cost pursuant to FT.2.7, and (vi)
““{emporary bond reduction pursuant to JT.1.3.
70 {e) - In addition {o the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
o }-'.:Suant to 17.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termi-
. “nation under IT.3.4. If Contractor elects termination under 1T.3.4 or IT.3.6, Contractor is nonetheless required, prior to
."‘contract termination, to fulfiit all contract obligations for areas not affected by the delay or interruption under this Sub-
“section and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, ero-
;- sion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any
- ‘compensation due to Contractor will be reduced by the cost of completing the unfulfiled obligations, as determined by
- Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
" paragraph, Contractor is not entitied to duplicative recovery of any damages.
it {d) bn cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to
DT.3.1,
. (g)  Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs
- when operations were in progress or would have been proceeding. hiad there been no delay or interruption under th|5
- Subsection
<m0 (f) - The applicability of this Subsection shall be unaffected by a finding during admmtstrat ive appeal or litigation
- ’that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
'.’_tion .or policy.
o -IT.3.4 Contract Termination. (a) The Chief or the Chief's designee may unilaterally terminate this contract, in
o 3who[e or in part, for any of the reasons set forth in paragraph (a) of {T.3.3.
s -i(b) Contractor agrees that compensation for termination of this contract, in whale or in part, under this Subsection
R shall-be: {i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not remeved, (i) reimbursement
-1 for Out-of-Pocket Expenses, and (iii) one of the following except when termination, pursuant t 1.3.3(v), is based upon a
- change of law which is public and generatl in nature: replacement volume under subparagraph (¢) or liguidated dam-
G ages under subparagraph (d). '
i {c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
S -'__:"ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under DT.3.1 to account for
-“differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement
.7 on satisfactory replacement volume or the proper sturmpage of such timber, either parly may opt to end the search
o _-:and Contractor shall be compensated under paragraph (d) of this Subsection.
col(d) [ Forest Service shall pay as fixed, agreed, and liguidated damages an amount equivalent to 15 percent of the
:-es’nmated delivered log vaiue of the volume of timber not harvested dus to the termination or partial termiration. Esti-
“mated delivered log value and volume of timber not harvesied shall be determined by Cenfracting Officer as of Termi-
natlon Date, using Forast Service methods in use as of Termination Date.
w2 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant (o
v (T:3. 3, Contractor shall only be entitled to damages pursuant fo subparagraph {d} if the IT.3.3 defay or interruption is
i greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire,
~forest pest epidemic, or other major natural phenomenon,
st {f) fn. cases of partial termination under this Subsection, Contractor's sole and exclusive remedy for the
remaining volume shall be a rate redetermination pursuant to DT.3.1. :
. {g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation
g _that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, reguﬁ
 lation, or policy.
. ot(h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under
FORE 'thlS Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractar will
- 'be reduced by the cost of completing the unfulfilied obligations, as determinad by Contracting Officer.
o IT.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising direcily
" from performing the contract that were rendered unrecovered due to delay, inferruption, or termination pursuant to

L 'IT 3.3 or IT.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was preciuded
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- from gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Ser-
. wice will reimburse Contracior only for the foilowing Oui-of-Pocket Expenses:
ol a) ‘Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period
' "';_."when ‘operations were delayed or interrupted or, If terminated, from the date operations were halted uniil the expira-
tlon of the bonds;
() Out-of- Pockei Expenses for maintenance of the downpayment or cther cash deposits during the period when
."-'operatlons were delayed or interrupted or, if termmated from the date operations were halted until the cash is re-
“~furned to Coniractor;
i (c) Out-of-Pocket Expenses for move-in and move-out,;
S (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, varding, and decking any products so proc-
P essed but not removed from Contract Area because: (i) the contract was terminated or {ii) the products no longer
i meet UtlllZatIO['I Standards because of delay or interruption;
“(e) If terminated in whole or in part, Qut-of-Pocket Expenses for unused Temporary Roads;
Doii(f)y - Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
TR layed or interrupted or, if termmated in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road
e -_"_-constructlon and reconstruction; and
o (g) Hif the contract is termmated in whole or in part, Out-of-Pocket Expenses for bid preparation, including review
of cantract offering.
A .Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to
L j.assist in Coniracting Officer's calculation of reimbursament. Expenses related to paragraphs (g), (b}, and {(g) may be
R ‘based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officar shall
-~ determine the amount of reimbursement under this Subsection using information from Centracior andior Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer's sole
__3.dlscret10n
Contractor shall make ali reasonable efforts o minimize OCut-of-Pocket Expenses.
R ~IT.3.6 Termination for Market Change. In the event of delay or intefruption under IT7.3.3, exceading 90 days
i _thls contract may be:
S @), Modified to include rates redetermined under DT.3.3 or
2 (b), Terminated upon election and written notice by Contractor, if a rate redetermination for market change under
..DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
. oridiately prior to the delay or interruption has been reduced through a market change by an amount equal to or more
“ .. than the weighted average Current Contract Rate.
.- Contractor agrees that damages caused by termination of contract by either party wil be limited to Out-of-Pocket
e Expenses .
s T4 Performance by Other than Contractor. The acquisition or assumption Dy another party, under an agree-
S j'ment with. Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
-vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In
: _:' no case shall such recognition or approval: _
..{a) Operate to relieve Contractor of the responsibiiities or liabilities Contractor has assumed hereunder or .
~(b) Be given unless such other party:
(i) “is acceptable to Forest Service as a contractor of timber and assumes in writing alf of the obligations to
Forest Service under the terms of this contract as to the uncompleted portion thereof or
(i} :Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tlon of the public interests.
U IT.5 Sale of Other Materials, Forest Service reserves the right to sell from Contract Area during the period of this
T ‘contract any materials or products not subject fo its terms, but shall not permit removal, possession, or use thereof
o Cthat will materially interfere with Contractor's Operations. Contractor shall not be obligated to do any work made nec-
s f_éssary by the action of others,
- 1T.6 Provisions Required by Statute.
: IT.6.1 Covenant against Contingent Fees. Contractor warrants that no persen or agency has been em-
R ployed or retained to solicit or secure this contract upon ar agreement or understanding for a commission, percent-
.. age, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies
=, - maintained by Contractor for the purpose of securing business. For breach ar violation of this warranty, Forest Service
- shall have the right to annul this contract without liability or to require Confracier to pay, in addition to the contract
S _prlce or consideration, the fuli amount of such commission, percentage, brokerage, or contingent fee.
R - IT.6.2 Officials Not to Benefit. No rnember of Congress or Resident. Commissioner shall be admitted to any
» share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation fer its
- - .general benefit (18 USC 431, 433},
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IT.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contrac-

tor agrees during its performance as follows:
. (a) Contractor will not discriminate against any employee or applicant for employment because of race, color,
‘refigion, sex, or nationa! origin. Contractor will take affirmative action to ensure that applicants are employed, and that
ernployees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such
- -action shail include, but not be limited to, the following: employment, upgrading, demation, or transfer; recruitment or
~recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for tfraining,
. including apprenticeship. Contractor agrees {o post in conspicuous places, available ic employees and applicants for

F . employment, notices to be provided by Forest Service satting forth the provisions of this Subsection.

(b} Contractor will, in alf solicitations or advertisements for employees piaced by or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or

- national origin.

{c) Contractor will send to each labor union or representative of workers with which Contractor has a collective
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor
union or worker's representative of Contractor's commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment.

(d) Contractor shall comply with alf provisions of Executive Order No. 11246, as amended by Executive Order
Ne, 11375 and Executive Order No. 12086, and the rules, regulations, and relevant crders of the Secretary of Labor,

. (e} Contractor will furnish all information and reports required by Executive Order No. 112486, as amended, and
- by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books,
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. .

(f) In event of Contractor's noncompliance with this Subsection or with any of such rules, regulations, or orders,
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
- ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended,

- and such other sanctions may be imposed and remedies invoked, as provided in Executive Order cr by rule, reguia-
tion, or order of the Secretary of Labor, or as otherwise provided by law. ‘
(@) Contractor will include the provisions of paragraphs (a) through {T) in every subcontract or purchase order
“unless exempted by rules, reguiations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractoer or vendor, Con-
- tractor will take such action with respect to any subconfract or purchase order as Forest Service may direct as a
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, thal in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vandor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation fo protect the interests of
the United Stafes. : ; :
' IT.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain cer-
tifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including
additional Subcontractors obtained after award of this contract. "Subcontractors” are participants in lower tier covered

.- transactions.

- Contractor may rely upon a certification of a prospective Subconiractor that it is not proposed for debarment un-

i ._der 48 CFR 9.4, debarred, suspended, inefigible, or voluntarily excluded from participating in covered transactions or

contracts, uniess Contractor knows that the certification is erroneous.
Contractor shall keep the ceriifications of its Subcontractors on file until contract Termination Date and any exten-
- sions thereof, and will provide a copy at the written request of Confracting Officer. Nothing contained in the foregoing
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subseciion. The knowledge and infarmation of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings.

- If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies. in-
cluding suspension and/or debarment.

The Subcontractor for a centract shall compliete a “Subcontractor Gertification Regarding Debarment, Suspen-
sion, Ineligibility, and Veluntary Exclusion.” An example of this certification is shown foliowing the instructions for page
2 of this contract.

IT.6.5 Contract Consistency With Other Laws. The contfract shalf govern if State and local environmental
quality laws conflict with or preclude performance of contractual requirements.
JT.0—PERFORMANCE AND SETTLEMENT

JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract,

Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in AT.14, unless the
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amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as
directed by Forest Service under ET.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable
securities of the United States having market value at tme of deposit of not less than the dollar amcount stated in
AT.14.

Any adjustment or extension of time for completion of this contract beyend 1 year may be granted only with the
_consent of surety on bond or delivery of a new bond. Should the sureties con the bond delivered herewith, or any bond
“delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within

30 days of receipt of demand, furnish a new bond with surety satisfaciory to Forest Service,

JT.1.1 Bond Reduction. Upan Contracior's written request, Contracting Officer shall redetermine the amount
of Confracior's performance bond to arn amount not less than Contractor's remaining obligations, including the value
of Included Timber remaining on Contract Area, pius the sstimated cost of uncompleted work required of Contractor
and any urpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined
amount to Contractor and to Contractor's surety. Simitarly, Contracting Officer shall report to Contractor in writing the
amount of deposited cash or deposited securitias required thereafter, if such deposits exist in lieu of a surety bond.

As soon as security for the performance of this contract or the selflement of Claims incident thereto is no longer
necessary, appropriate nctice shall be given to surely or deposits that may have been made in lieu of surety bond
shall be returned to Contractor, subject to the conditions in JT.5.

J7.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved ietters of credit may be used in
fieu of a surety bond for performance bond purposes. Such Jetters of cradit shall be subject to approval by Contracting
Officer.

JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Gfficer requests Contractor to delay or
interrupt Contractor's Operations for more than 90 days, the performance bond amount required may be temporarily
reduced upon the written request of Contractor or at the discretion of Centracting Officer. For the period of the delay
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompletad
work required of Contractor and any unpaid billings due on the cosntract,

Upon Contractor's receipt of written notice from Contracting Officer that the basis for the deiay or interruption no
longer exists, Contractor shall restare the performance bond fo the full amount shown in AT.14 within 15 days. Con-
tractor shall not resume contract operations until the performance bond amount is fully restored.

JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 {41 USC 601, et seg.). Except as
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this coniract shall be resoived in
accordance with this Section.

As used herein, "Claim” means a writlen demand or assertion by one of the parties seeking, as a legal right, the
payment of money, adjustment or interpretation of contract terms, ar other refief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dlspute when submitied is not a Claim. However, where
such submission is subsequently not acted upon in a reasonable time, or disputed sither as to liability or amount, it
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Centracting Officer for
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer.

For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim
is made in good faith; the supporiing data are accurate and complete to the best of Contractor's knowledge and belief:
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Govermnment
is liable. Contractor, if an individual, shall execute the cerlification. Whan Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer
or general partner of Contractor having overall responsibility for the conduct of Contractor's affairs,

For Contractor Claims of $100,00C or less, Contracting Officer must render a decision within 60 days, Far Gon-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notn‘y Contracter of
the date when the decision will be made.

Contracting Officer’s decision shall be final unless Contractor appeals or files & suit.

The authority of Contracting Officer does not extend to Claims or disputes that by statuie or regulation other
agencies are expressly authorized to dacide.

Interest, at the Prompt Payment Raie established by the Secretary of the Treasury, on the amount found due on
Contractor's Claim shall be paid from the date the Ctaim is raceived by Contracting Officer until the date of the pay-
ment. :

Except as the paries may otherwise agree, pending final resolution of a Claim of Contractor arising under the
contract, Contractor shall proceed diligently with the performance of the contract in accerdance with Contracting Offi-
cefr’'s decision.

JT.2.1 Time Limits for Submission of Claim. Failure by Confractor to submit a Claim within astablished
time limits shall relinguish the United States from any and all obligations whatscever arising under the contract or por-
tiens thereof. Contractor shall file such Claim within the following time limits:
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(a) When Contractor corstructs Specified Road, Contractor must file any Claim not later than 60 days afier re-
- “ceipt of Forest Service written notification of acceptance:;
w0 {b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after
rec:eipt of Forest Service written notification authorizing use of road:
L {e) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than
: .60 days after receipt of Forest Service writlen nofification that such area has been accepted; and
vi{d) In ali other cases, Contracior must file any Claim not later than 60 days after receipt of Contracting Officer
i -wntten notification that contract is closed.
-JT.2.2 Contract Documents. Al contract documents are intended to be consistent with each other. in case
3 -'ofdlscrepancy, the following is the order of precedence:
i1 (a) ‘Special Provisions in Part KT
(b)) ‘Contract Area Map
=+ {c) Specific Conditions In Part AT and Schedule of ltems
- {d) Btandard Provisions in Parts BT through JT
-{e) ‘Special project specifications
{f) "Plans, such as slash, erosion control, and dust abatement
- {g) Agreements between Contractor and Forest Service, as authonzed under the contract
e (h) Plans:
w1 U(i) Figured dimensions over scaled dimensions

-~ (il} Large scale Plans.over small scale Pians
. {i) Standard specifications
iy Lists and/or tables in Plans over any conflicting notations on Plans
_(k) Shop Drawings
e ~'JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall
: --"..glve Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Ser-
“:.vice's election to suspend, may give notice to suspend all or any part of Contractor's Operations. Such notice of
e __.breach and notice to suspend Coniraclor's Operations shall be written, excapt oral notices may be given if such
; _:"_:'breach constitutes an immediate threat to human life or a threat of immediate and irreparable damage to National
...+ Forest resources. Notwithstanding Section GT.1, such oral suspension notice may be given to Contractor's work su-
SR f_'peersor or, in work supervisor's absence, lo those performing the operation. An oral suspension notice shall be
B promptly followed by telephone notice and a writien explanation from Forest Service to Contractor.
--Suspension under this section shall not entitle Contractor to any remedies arising under 1.3.3.
s mmediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the
. ":-_suspens:on and related circumstances. Contracting Officer shall promptly review the suspension fo determine if the
;'_ suspenSton should be continued or lifted. Stch suspension shall be lifted as early as conditions permit.
~Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as foliows:
. {a).If remedying such breach requires on-the-ground action by Contractor, Contracter shall have 30 practicable
T operating days during Normal Operating Season to remedy the breach, except under emergency conditions when
:-_'__ac’tlon should not be delayed to preveni major damags or
o{b) M such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30
-_.days

. ~JT.3.1 Termination for Breach. Contracting Offcer with the concurrence of the Regional Forester, may ter-
_ ._-_.mlnate this contract for breach in the event Contractor:
i {a) : Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business
o 'mtegnty or honesly that seriously and directly affects the responsibility of Contracior; including, but not limitad to:
(:} Theft, forgary, bribery, embezzlement, falsification or destruction of records, making false statements, or
.+ receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading,
‘or.progcessing public timber;
S (i) - Fraud, eriminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
~"tion with obtaining, attempting to obtain, or performing a pubiic contract or subcontract; or
oo (i) Threatening, resisting, i intimidating, or interfering with Forest Officers engaged in, or on account of, the
H performance of their official duties involving the protection, improvement, or administration of Naticnal Forest
lands;
Sl {bY 1s convicted for v1oiatlon of criminal statutes or civil standards, orders, permits, or other regulations for envi-
.. ronmentat protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
R :_erations hereunder on National Forest lands, pursuant to GT.0.1;
{c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such
as but not limited to, repeated suspensions for breach pursuant to JT.3, causing undesignated timber meeti ing Utiliza-
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“tion: Standards to be unnecessarity damaged or negligently or wilifully cut, or
egradation or resource damage;

() Fails to comply with contract provisions related to nondiscrimination in smployment; or

“{#) Fails to remedy a breach of contract within ime limits stated in JT.3.

- Damages due the United States for termination under this Subsection shall be determined pursuant to JT 4.

- JT.4 - Damages for Failure to Compilete Contract or Termination for Breach, (a) In event of Contractor's fail-

re focut Tde'signaited timber on partions of Contract Area by Terminaticn Date; Contractor's failure fo complete re-

‘quired. 'stewardship projects by Termination Date; or termination for breach under JT.3.1; Forest Service shall ap- .
raise remaining Included Timber and stewardship projects, unless termination is under {T.2.2 or IT.3.4. Such ap- 7 -

-praisal shall be made with the standard Forest Service method in use at time of termination.

- {b) Ifithe contract is reoffered and awarded, damages due shali be the amount by which Current Contract Value

decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused estabiished Stew-

rdship Credits. '

. (c) I the contract is not reoffered or there are no responsive bids on the reoffered contract, damages dus shall be
:the ‘amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused astablished Stewardship Cradits. : '
~(d) 1f-applicable, the following costs shall be included in damages:

- (f) - The cost of reoffering, including, but not fimited to, salary costs, document preparation and duplication
o '_costs, mailing costs, and contract advertisement costs.

(i) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
- -sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise

-eliminating such uncut trees, except for occasional trees not cut for reasons stated in GT 4.

LI (i) The Govamment's loss caused by the delay in receipt of sturmpage payments. Such lcss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid
-~ contract value at Termination Date. Interest will be charged for the total number of months, or pertions thereof,
- from Termination Date uniil midpoint of the contract resale period, less any fime in excess of 1 year needed to
. 'make the resale.

=17 (iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
~tor’s failure to harvest Inciuded Timber by Termination Date.

© JT.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
‘vanced _5c’>r_-dép.osited hereunder shall be retained and applied toward unfulfiled obligations of Contractor without
“prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under

ET.2:1.8 for uncompleted work 30 days after receipt of written notice frem Contracting Officer to Contractor of work to
be done and Contractor’s failure to deny the obligation or to do the work, _

- JT.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contracior
\as .complied with the terms of this contract. Contractor shall be paid-refunds due from Integrated Resource Account
underET.2.4 .and excess cooperative deposits under ET.2.1.8.

causing other sericus environmental

—

.0—SPECIAL PROVISIONS . _
in accordance. with AT.19, the Sections, Subseclions, and Items therein listed are attached and made a part

-_}hé'r_-eof_. The identifier after the K indicatss the Part, Section, Subsection, ar ltem that is being supplemented or modi-
~fied by each particular provision included in this Part.

42 _ Contract 2400-13T, (9/04)




Page 43

Contract Name:. Reynolds Creek gtewardship

KT-CT.3# - RESERVE TREES (08,/2004)

wanhRMMMgtm:hsmmﬁhmsfmcm&hgtm@rCTBi,C?3JLCTBJ,orC?SA,INEord%dmmt

Resistant Sugar Pine reserve trees Or Jroups of reserve trees within such cutting units or clearings shall

be left uncut. Such Reserve trees are identified by_a ORANGE painted "R™ and/or a metal rust resigtant !
evaluation tag on the bole and shall be protected in accordance with WT-GT.3.2#. Units with reserve tLrees

are shown on Contract Area.Map.

KT-CT.3.54 - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
(o6/2012)

Treas are designated for cutting under BT.3.5% only if designated as shown in rhe Tiwber Designaticn table
below. The boundaries of gubdivisions/Payment Units and Cutting Unite are designated as shown in the
Boundary Designation table below. Trees used for boundary designation are not to be cut.

SPECIFICATIONS PURSUANT TO KT-CT.3.54# - DESIGNATION OF TIMBER, CUTTING UNIT BOUKDARIES, AND
SUBDIVISION/PAYMENT UNIT BOUNDARIES



Reynolds Creek Stewardship Project

SPECIFICATIONS PURSUAN
PAY

Page 44a

T TO KT-CT.3.5# - DESIGNATlON OF TIMBER AND
MENT UNIT BOUNDARIES

Timber Designatidn Table A

Unit/Payment
Unitc

Tree
Paint
Color

Degignation oF gpecification

Contract Axea

Green

\\Hﬂ'

by x r

Foadside Hazard Tree. Notwitnstanding CT.3.2 all
dead and unstable live trees which are leaning
towards a road or are orherwise hazardous to a
road, and are gufficiently tall to reach
ourchaser's landings or the roadbed of Natiocnal
Forest System roads within Sale Area, chall be
felled by Purchaser when Marked in the specified
paint color above and below stump height by Forest
Service in advance of felling any other timber in
the vicinity. Pieces meeting Utilization
standards from such dead and unigtable live trees
shall be removed unless Purchaser is notified in
writing that ramoval would cause unacceptable
damage to areas requiring special protection such
as residual timber, roads, administrative sites,
streamside mansgement Zones, and arcas identified
on Contract Area Map or on the ground.

All Cut Units
except 226

Designation by Species and Diameter, KT-CT.3.5.2%

_J

All Cut Units
except 226

Designation by Damage Cclass, KT-CT.3.5.3#

All Cut Units
except 260

Green

Tndividual Tree Mark. individual trees are
degignated for cutting only if marked above and
helow stump height with the specified paint
color. Trees marked with the letters “NO” in
green tracer paint and trees which have had black
or brown tracer paint applied over white, blue or
green paint are not designated for cutting. __J
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Page 44b

pPayment Unit Boundary Designation Table A

[ Payment Boundary Boundary Designation
Unit Paint
Color
Contract Orange Cutting unit boundaries (except along roads) are
Area desigrated with ORANGE tracer paint rectangular marks,

or double bands at unit corners, above DBH with at
least two stump marks at ground level. Painted
houndary trees are not designated for cutting.
Boundary lines are also flagged with white flagging
(except along roads) . Corners of units where
boundaries intersect with access roads are tagged with
orange plastic tags with the unit number.
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Contract Name: Reynolds Creek Stewardship

¥T-CT.3.5.24# - DESIGNATION BY SPECIES AND DIAMETER (08/2004)

Trees that meet Utilization Standards are designated for cutting, as shown on the Tree Designation Table
and Sale Area Map, except trees Marked with orange paint or described to be left uncut.

See Tree Designation Table.

Additional tress to be cut, if any, are Marked with _green paint.

all hardwoods shall be left as leave trees, unless Marked with _green paint. Leave live trees of the
designated cut species, 5 inches ptump diameter or greater, to avoid leave tree spacing greater than_30
feat. Cutting unit boundaries and other trees that shall be left uncut are Marked with orange paint.

Distances are measured horizontal distance, outside bark stump height to cutside bark stump height. Stump
diameter iz measured outside bark at stunp height in a horizontal and ig the average of a measurement
across the short axis through the true center of the stump and a seccnd measurement at right angles to the
short axis.

Contractor and Forest Service shall agree to skid trail location under BT6.422. gkid trails shall be no

greater than_12 feet wide with a_132 {except when converging) foot spacing. Quantities of trees located in
okid trails are nmot Included Timber under ATZ.

45




Reynolds Creek Stewardship Project

KT-CT.3.5.2# - Tree Designation Table

Page 46

More .
Less Than . . Biomass 100%
Cutting Designated STt:?: Stump zso:éia:s Bmmi?,z alio Cut Removal Areas
Unit Species v/ Diam e?é ¢ Diameter (reet) 3? (Reforestation
(inches) (inches) = Openings)
260 SP, DF, LP, 5 13 25 x 25 Retain all healthy SP. None
IC, PP, JP, RF, i4 2/ Retain ali IC if more
WF than ¥ the height of
nearby-JP and do not
count these IC
towards spacing
requirements
212, 222, SP, JP, PR, 5 13 25 x25 Retain all healthy Remove ALL
243, 247, DF, LP, IC, 14 2 SP 4 biomass EXCEPT
248, 842, RF, WF 15x156 healthy SP, PP, &
843 crown ratio JP within
' over 60% orange/white
flagging and 1
30 from band of orange
pines >10" paint w/ 1 vertical
dbh siash
341, 343 SP, JP, PP, 5 13 None None Remove ALL
DF, LP,IC,” 14z biomass
RF, WF
227,228, SP, JP, PP, 5 13 25 %25 Retain all healthy None
229, 230, DF, LP, IC, 14 2 SP 4/
322, 325, RF, WF ' 15x15  |If
313, 323, crown ratio
315, 220, over 60%
219, 223,
208, 2186, 30 from
217, 240, pines >10”
L_258, 262 dbh

1/ Order of species preference for retention

2/ 1C Only

3/ Spacing from all live trees, including sawtimber
47 SP with no evidence of blister rust

Retain ALL healthy sugar pine <10
Remove all non-pine trees <10”
pine with topkill or crown ratios <3

the bole.

Thin trees <10" dbh that have crown ratios
If biomass tree has crown ratio >60%, thin 1

dioh un
0% and sugar pines with 1op kill or w

dbh regardiess of spacing.
derneath and within 30’ of pine >10” dbh. 0

nly remove Jeffery
hite pine blister rust infections on

<60% to 25' spacing and 25' from non-pine trees >10" dbh.
o 15' spacing and 15' from non-pine trees >10" doh.
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Contract Name: Reynolds Creek Stewardship

KT-CT.3.5.3# - DESIGNATION BY DAMAGE CLASS {08/2004)

Within Payment Unit(s) 1 - .9 , as shown on Sale Area Map, the following criteria are used ©o designate

trees and other products for cutting and removal:

ta)

Conifers iegs than 18 inches stump diameter with no visible green needles.

(b} Additional trees to be cut, if any, are designated for cutting if Marked with_green paint.

(a) Cutting unit boundaries and other trees that shall be left uncut are Marked with orange paint.
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Contract Name: Reynolds Creek Stewardship

KT-ET.4 - PAYMENTS NOT RECEIVED f08/2012)

(a} Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timper cut and other charges is not received at the location designated by Forest service by the date
gpecified in the bill for collection, Contracting Cfficer will suspend all or any part of Contractores
Operations until payment oY acceptable payment guarantee ig received. Other charges includs, but are not
- limited to:

(1) Slash disposal and road maintenance deposits;

(i1) Cooperative work at rates established by specific agreement under ET.2.1.8;

{iii} Damages pursuant to JT.4;

(iv) Road use fees;

(v} Restoration of downpayment pursuant to ET.2.2;

{vi} Periodic payments pursuant to ET.2.1.3;

(vii)Extension Deposits pursuant to ET.2.1.7; and

(viii)Other mandatory deposits.

(b} Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under JT.3. The 30-day notice period prescribed thersin shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance oOr payment ig quaranteed by surely bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantes or hond instrument For immediate payment 10 days after lsguance
of written notification of the breach.

(@) Pursuant to the Debt Collection Tmprovement Act of 1296, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

{1) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of igsue indicated om the initial bill for
collection. )

(i) Debtors will be assessed administrative charges, in addition to the delinguent amount due.
2dministrative charges are those additional costs incmzrred by the Government in processing, handling, and
collecting delinguent debts.

{1ii) A penalty charge of gix (6) percent per annum will be zgsessed on any portion of a debt delinguent
wore than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs {(c) (i} and {e) (ii). The penalty charge shall accrue from the date of isgue indicated on the bill
for ecollection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs (e) (1) and {e){ii).

J{iv) Payments will be credited on the date received by the Federal:Depository or Collection Officer
degignated on the bill for collection.

(d) Forest Service remedies for Contractorgs fallure to make payment for timber cut and cther charges when
due, except for accrual of interest, guspengion of all or any part of Contractordis Operations, and
administrative cffset, shall be stayed for so long as:

(i) A bona fide dispute exists as teo Contractorgs obligaticn to make such payment and

{ii) Contractor files and prosecutes & timely Claim.
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KT-FT.1.2# - USE OF ROADS BY CONTRACTOR {09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

Fol— R B s

Regulation waiver

Roads coded A will be signed by the Forest Service to inform the public of use restrictions. Contractor's
use of roads coded R, B, or W shall be in accordance with the followlng restrictions:

See Restricted Road List Tabile.
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KT-ET.1.2# — USE OF ROADS BY CONTRACTOR. (9/04) Contractor’s use of existing roads identified on
the Contract Area Map by the following codes is prohibited or subject to restrictive limitations, unless
agreed otherwise.

Restricted Road List
—
Road Road Name From To Map Description of
Number Legend Restrictions
3N01 IN34Y 2N81 P Reconstruction
2105 04 Activities Prohibited
INDey Fab 15 — Sept 15
3NoaT 3N01 End of P Reconstruction
: pProject Activities Frohibited
' Teb 15 - Sept 15
2N65 3N01 End of P Reconstruction
Project Activities Prohibited
Feb 15 - Sept 15
219078 2N05Aa Fnd of P Reconstruction
Project Activities Prohibited
March 1 — Aug 15
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KT-FT.1.3# - ROAD COMPLETION DATE (09/2004}

Construction of Specified Roads shall be completed no later than 09/30/2015 ; except for earlier
construction completion dates for roads listed below:

Road : Station Completion
Number Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Serviee.
contracting Officer may modify the completion date in writing to confarm to the Technical Proposal under
@T.3.1.1 at the request of Contractor. ’

When Contractor elects Forest gervice construction of gSpecified Roads shown in contract advertisement,

51

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest servicess road construction

eontract, When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such cdourrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b} new

congtruction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that cccurred during
Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year oY
more after the completion date stated above, Contractor may reguest a rate redetermination under DT.3 for
remaining volume. Such request must be made within 30 days of notification that road construction has been
completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in

affect on the completion date of voad construction. Rates to be established shall apply to all timber
removed from Contract Area after rhe effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided guch gualifying days occur bhefore
specified construct ion completion date. When contractor desires to construct an alternate facility under
FT.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted

whers a Design Change or physical changes necesgsitate a modification of Specified Road construction work
that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all specified Reads by applicable completion-date,

as adjusted, Contract Term Extension shall not be granted.

as used in this Subsectlon, construction of a road is completed when:

{a} Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of

acceptance under GT.3.6 or

{b) Forest Service constructs road and furnishes Contragtor with written notice authorizing use of road.
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Wotwithstanding FT.1, Contractor ghall net use a road that Contractor has elected for Forest Service to

construct, until congtruction is completed and Forest Service furnishes Contractor with written notice
suthorizing use of road.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

contractor shall waintain roads in accordance wit

h the following Contract Road Malntenance Requirements
Summary :

See Contract Road Maintenance Requirvements Summary Table.
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KT-FT.3.1# — ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in

accordance with the following Contract Road Maintenance Requirements Summary:

Contract Road Maintenance Requirsments Summary

~ Termini | Applicable Prehaul Road Maintenance Specitications |
Road | From | To |Miles|T-801|T-802 T7-803 T-804 T-805 T-806 | T-807 | T-808 | T-809 | T-810
ANO1 |[MerrilS| 2N14 | 158 | D D D D D D D D D 3]
3NO1 | 2N14 | 2N05 | 11.3 | D D D D 8] D D D D D
1 3N22 | 3NO1 |3N22A! 1.0 D D D D D D | D D D D
3N22A | 3N22 | EOP | 1.3 C C C
21802B |3N22A  EOP | 05 C C C
3N21 | 3NO1-|Stream| 0.4 c C c
21802F | 3N21 | EQP | 0.2 C C Cc
2N81 | 3NO1 |Stream| 0.2 C C C
2N85 | 3NO1 | Unit | 1.3 C C Cc
2N85 | Unit | EOP | 0.4 C C C -
1NO4 |[NFTuo| 3NO1 | 164 | D D D D D D D D D D
3NOT | 2NO5 | 1NO4 | 7.9 D D D D D D D D D D
3NO1T | 3NO1 | EOP | 0.3 C G C
2N65 | 3NO1 Stream| 0.2 C C c
2NO5 | 3NO1 | EQP | 4.6 G C G
2NO5A | 2N05 21907B| 0.2 cC C C
121907B [2NO5A| EOP | 0.3 C c Cc B
Termini Applicable During Haul Road Maintenance Specifications *l
Road | From | To | Miles | T-801 T-802 7-803 T-804 T-805) T-806 T-807 | T-808 | T-809 | T-810
3NO1 |MerrilS| 2N14 | 158 | D D D D D D D D D D
3NO1 | 2N14 | 2NO5 | 113 | D D D D D D D D D B
3N22 | 3NO1 |3N22A| 1.0 3] D D D D D D B, D D
3N22A | 3N22 | EQOP | 1.3 C C
21802B |3N22A| EOP | 05 C c
3N21 | 3NO1 |Stream| 0.4 C c
21802F | 3N21 | EOP_| 0.2 c C
2N81 | 3NOt1 |Stream| 0.2 C C
2N85 | 3NOt1 | Unit | 1.3 C cC
2N85 | Unit | EOP | 04 C C
1NO4 |[NFTuo| 3NO1 | 164 | D b D D D D D D D D
3NO1T | 2N0O5 | 1NO4 | 7.9 D D D D D D D D D D
3NQ1T | 3NO1 | EOP | 0.3 C C
2N65 | 3NO1 |Stream| 0.2 c C
2NO5 | 3NO1 | EQOP | 4.6 C c
2N05A | 2N05 121907B; 0.2 C C
[21907B [2NO5SA| EQP | 0.3 C C
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Applicable Post Haul Road Maintenance Specifications

Termini

Road | From | To |Miles |T-801/T-802 T-803|1-804 T-805 [ 7-806| T-807 | T-808 | T-809 T-S%
3N01 |MerrilS| 2N14 [ 158 | D D D D D | D D D D ng'
3NO1 | 2N14 | 2NO5 | 11.3 | D D D D D D D D D D
3N22 | 3NO1 |3N22A| 10 | D D D D D D D D D D |
FNZZA 3N22 | EOP | 1.3 C | | C o

21802B |3N22A| EOP | 0.5 | C . C C C
3N21_| BNO1 |Stream| 0.4 cC c  c J
21802F | 3N21 | EOP | 0.2 e C C C
2N81 | 3NO1 |Stream| 0.2 | C C c |

oN85 | 3NO1 | Unit | 1.3 | l C C c_|

oN85 | Unit | EOP | 04 l C cC | C

1NO4 |NFTuo| 3NO1 (164 | D | D [ D . D D | D D | D D D
3N01 | 2NO5 | i1No4 | 79 | D | D "D | D D | D D | D D D
3NO1T | 3N01 | EOP | 0.3 | o c | C | C
oN65 | 3NO1 |Stream| 0.2 o . C | € C
5N05 | 3N01 | EOP | 4.6 C C C

2NO5A | 2N05 [21907B] 0.2 C C C

219078 [2NO5A| EOP | 0.3 c [ C | C

C = Contractor Performance fem, D = Deposit fo Forest Service, D3 = Deposit fo Third Paity
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KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service rsguests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Regquired Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are baged on the estimated volume and distance hauled and
Contractor's commenpurate use of each road listed in the Road Maintenance plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustwent of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Rocad Maintenance plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads .

The Required Deposits for Forest cepvice work in lieun of Contractor performance and for deferred
maintenance is: $4.76 per_CCF .

The following table lists who Centractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest
Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/&

KT-FT.3.5# - ROAD AND WATER SUPPLY USE (05/2008)

National Forest water supply locations, access, mathod of filling trucks, period of water availability and
procedures designed to maintain water guality at each location shall be agreed in advance of use. Such use
shall at no time reduce water supplies to the level that further use may be detrimental to aguatic
resources or other established use. Waterholes and other improvements relating to said watex supplies
shall be put into condition, prior to expected gseasonal pericds of precipitation or runcff, to aveld
regource damage.

Damage tc resources at such locations cauged by Contractor's Operations, other than fire suppression
activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to

restore and prevent further resource damage.

Unless otherwise agreed, Contractor's use of voads and other water supply requirements shall conform to the
following table.

See Table A.
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SPECIFICATIONS PURSUANT TO KT-FT.3.5% - REQUIREMENTS OF ROAD AND WATER SUPPLY

UsE
TABLE A

F;;ad

Limitati

ons

contractor shall notify Forest cervice in writing of the planned size _1
and load distribution for equipment which excaads the State of
california vehicle Code legal size and weight, and the National Forest
System roads to pe uged. Such notice may be part of plan of
operation. Within 1% days after receipt of the written notice Forest
gervice shall notify Contractor in writing of any regulationsg or
regtrictions that may be needed to protect National Forest
Transportation Facilities.

A written permit shall be required for moving any vehicle which is in
excess of the established legal size and weight which is not listed in
the above plan, except as may be authorized in prior written
agreements.

Existing
National
Forest
Roads

Non-

System

Roads not shown on Contract Area Map may be used as Temporary Roads if
there is agreement before use is started.

Snow Removal

| as otherwise agreed in writing.

1f Contractor removes SNow from roads, such work chall be done with
Forest Service approval and in a manner that will protect roads and
adjacent resources. ’

snow berms shall be removed or placed to aveld accumulation of melt
water on the road and prevent water concentration on erosive slopes or
soils.

Snow must not be removed to the road surface. A minimum & inch snow
depth must be left to protect the roadway. If the road surface is
damaged, Contractor shall replace lost surface material and repair
structures damaged in blading operations prior to hauling, unless
climatic conditions prevent necessary work from being accomplished or

single lane reads shall be plowed full width including turnouts. In
event double lane roads are not plowed to full width, warning signs
ghall be required and plowing shall be no less than single lane (12
feet) with intervisible turnouts. '

Water

Deposits
L

Supply

N/A
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Purchaser shall make Reguired Deposits for deferred surface
replacement (16 U.S.C. 537} for use of existing surfaced roads. if
applicable, such deposits shall be based upcon the volume and distance
hauled on the roads and at the applicable rates listed in the table
below titled Surface Replacement Deposit Schedule. If purchaser uses
curfaced roads under jurisdiction of Forest gervice other than those-
listed, Forest Service may establish applicable rates for such
surfaced rcads.

SURFACE REPLACEMENT DEPOSIT SCHEDULE

Road No. From To Miles Rate
1104 Forest INOL 16.4 $2.03/CCF
Boundary . :
3N01L Forest 1N04 35.0 $4 .34 /CCF
Boundary
3N22Z 3N01 3NZ2A 1.0 S0.13/CCF
Total 52.4 $6.50/CCF
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KT-GT:2.4# _ SITE SPECIFIC SPECIAL FROTECTION MEASURES (08/2004)

gpecial protection measures needed to protect known areas identified on Sale Area Map or ou the ground
include:

cultural Resource Protection Measures:

1} Identified as "CA-1" on Contract Area Map. Unless otherwise agreed., 0O Contractor Operation will be
permitted within areas fiagged with orange/white and blue/black candy striped flagging and/or "Area
Controlled® signs. Any Coptractor Operation {including the removal of products) within cultural management
boundaries will require compliance with Secticn 106 of the Katiopal Historic Preservation Act of 1496,

2) Ideptified as *CA-2" on Contract hrea Map. Uniess otherwise agreed, no Contractor Operation will be
permitted within areas flagged with orange/white apd blue/black candy striped flagging and/or "Area
Controlled signs. These sites are a linear feature. Any Contractor Operation {ingluding the removal of
productg) within cultural management boundaries will reguire compliance with Section 106 of the National
Historic Preservation hAct of 1996,

By written agreement, in certain cultural sites within cut units, removal of timber designated withip the
perimeter of sites will be approved if Contractor's equipment is capable of mechanically cutting and
placing the timber outeide of the site without disturbance tg the site features,

Wildiife and Botanical Protection Measures:
1) Tdentified as CA-3 on Contract Area Map (Spotted Owl). Unless otherwise agreed, No Contractor Operation
(with the exception of road maintenance, dust abatement & the hauling of products) will be permitted within

areas shown on the Sale Area Map between March 1 and aug 15, of any year. gpecial control measures for the

protection of wildlife resources are a limitation of operating period ag liasted under Special Provigiom CT-
@T.3.1.54. The limiting cperating pericds for CA spotted Owl are identified as CA-3 op the Contract Area
Map.

2] Identified as CA-4 on Contract Area Map {Qoghawk) . Unless otherwise agreed, No Contractor Operation
(with the exception of road maintenahce, dust abatement & the hauling of products) will dbe permitted within
areas shown on the Sale Area Map between February 15'and dept 15, of any year. Special control measures
for the protection of wildlife resources are a limitation of operating period ag listed under Special
Provigion CT-GT.3.1.5#. The 1imiting operating peziods for Coshawk are identified as Ch-4 on the Contract
Area Map. .

3) jdentified as CA-5 on Contract Ar¢ea Map (Sensitive Plantsg). Unlesgs otherwise agreed, no Contractoxr
operations are permitted within areas flagged in orange & black candy-striped fiagging. Any slash or
debris resulting from timber harvest occurring within fiagged verimeters is to be removed manually by
Contractor.

4) Identified as NOX on Contract Area.Map (Noxicus Weeds) . Unlesg otherwise agreed, mno Contractor

cperationg are permitted within areas flagged ip orange nNoxious Weeds" flagging. BY written agreement,

removal of sawtimbexr desiqnatéd within the perimetexr of sites will be approved if Contractor's equipment ig
capable of mechanically reaching in and removing Tneluded material without gqround disturbance.

5) Identified a CA-6 on Contract Map. Unless otherwise agreed, 1O skidding operations are permitted within

50 feet of the dry meadow. No skidding past pink & plack candy-striped flagging.

Cave Resource Protection Meagures: nfa
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RT-07.2.1.4 - RELEASE OF PAYMENT UNITS {0z2/2005)

Except for Spscified Road Payment Units, Forest Service shall not Release for Cutking more Payment Units
than can be logged within 60 calendar days at Ccontractorte normal rate of logging. Unless otherwise agreed
in writing, upon completion cf all contract requirements in a Payment Unit, additional Payment Units may be
Released for Cutting.

KT-GT.3.1.5% - PROJECT OPERATIONS SCHEDULE (12/2006)

Unless otherwise agreed in writing, Contractor's Operations shall be performed in accordance with the
following schedule: o ‘

See Takle A.
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SCHEDULE PURSUANT TO KT-GT.3.1.5% - PROJECT OPERATIONS SCHEDULE
Table A
Payment Unit/ ]
Area/Unit Conditions of Operation Purpose

Area Map: Cut

Ca-3 on Contract

211 harvest operations and road

Avoid disturbance

units 228, 229, recongtruction activities {with the te nesting

230, 325, 313, exception of the hauling of products, road |Califocrnia

843, 248, 247, maintenance and dust abatement) must be spotted owls.
220, 217 conducted between August 15 and March 1.

CAa-4 on Contract|All harvest operations and road Avoid disturbance
Area Map: Cub reconstruction activities {with the to nesting

units 228, 229, exception of the hauling of products, road |Northern goshawk.
230, 843, 247, maintenance and dust abatement) must be

248, 220, 217 conducted between Sept 15 and Feb 1.

Contract Area

Tncluded Timber must be removed from the
gale Area within:
1. four weeks of felling from March 1 to
June 30.
7. gix weeks of felling from July 1 to
September 30.
3. eight weeks of felling from October 1
to December 31
Tf the Forebt Service agrees in writing to
allow Included Timber to remain on site
from the end of the Normal Operating Seascn
to March 1, material must he removed from
the Sale Area before March 1.  Logging
alash must be treated in accordance with
KT-GT.7% - Slash Treatment within:
1. four weeks from March 1 to June 30.
7 gix weekg from July 1 to Sept. 30.
2. eight weeks from Oct. 1 to Feb. 29

Control of slash
breeding insects.

Contract Area

211 TIncluded Products falled in the woods
or decked at landings must be removed
within 30 days of cutting from June 1 -
September 30 inclugive. Outside of this
time pericd, felling shall be limited to
the amount of Included products that can be
removed from the Sale Area within 8 weeks
or prior to March 1, whichever is sooner.

ruels reduction
during period of
high fire canger.

Payment Units
1 and 2

|

All operations must be corpleted in the
2016 calendar year.

Timing of
Replanting of
reforestation
cpenings.
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ET-GQT.3.24# - PROTECTION OF RESERVE TREES (09/2004)

Contractor:s damage OX destruction of reserve trees described’ in KT-CT.34# will cause gerious and
substantial silvicultural or other damage to the National Forest. It will be difficult if not impossible to
determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liguidated

damages $ 2,635.11 for each rust resistant sugar pine reserve tree and $ n/a for each n/a reserve tree

damaged or destroyed by Contractor's Operations, in addition to amounts payable under DT.4.4 and DT.4.5.

Damage, ag used herein, includes any injury to the living crown, bole, or roots of reserve trees. I areas

are marked on the ground arcund such reserve trees, operation of heavy equipment or skidding of products

within the area shall be considered to be damage to the tree.

KT-QT.3.3.1 - LOG TRUCKING (02/2005)

To promote safe operations on Natiomal Forest roads and on Specified Roads, loads shall be safely secured
before trucks move from the landing ox loading location.

KT-GT.3.7 - SUBSTITUTE METHODS {02/2005)

Notwithstanding other provisicns herein, for minor changes such as changes in logging systems for areas
gmaller than 5 acres, Contractor and Forest Service may agree in writing that use of substitute methods or
equipment will achieve Forest gervice objectives under this contract and may be used in lieu of those
specified for Contractor’s Operatlions. :

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING (08/2007)

Unless otherwise agread in writing, Contractor’é felling, bucking, and limbing operations shall be
conducted as spacified in the table below.

See Table L.
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Treatment Felling, Bucking and Limbing Specifications
Method :

-

Limbing Qutside of constructioﬁ clearings, Clearcutting Units and
units, unless otherwise provided by @r.4.1.3, Contractor

are to he skidded/varded. guch limbing of stems shall be

to skidding/yarding operations, cut exposed limbs from products which

top diameter of approximately (See Whole Tree Yarding gpecifications

regeneration
ghall, prior

done to a

of the stem.

Below) inches, at which point the top shall be cut from the remainder

Whele Tree ‘Notwithstanding the requirements above, within units or D
varding degignated “Whole” on Contract Area Map, trees smaller th
“wﬁole" nEH shall be skidded/yarded to agreed landing locations
1imbing, bucking, and lopping. 7Trees larger than or egua
portion being no longer than 41 feet priocr to gkidding/va
butt iog shall be limbed prior toO gkidding/varding.

inches DRH shall be bucked into two or more pieces with the butt

ayment units
an 18 inches
rior to
1l to 18

rding. The

Directional Within areas designated DF on Contract Area Map, Tneluded Timber shall

Felling he directionally felled away from boundary trees, reserve

trees,

gaktes, cattleguards, survey monuments, ceontrolled areas,

noxious

weeds, SstreamcQurses, meadows, structures, roads, and oth

or ownership

with the use of specialized equipment. guch directional
not be required when in the faller‘s judgment it is unsaf
and shall be left gtanding.

felling shall
e to do so,

Treatment of | Within all Cut Units, within 4 houfs of tree felling contractor shall

Stumps treat all conifer stumps greater than 14 inches

gtate of California for prevention of annosus root diseas

Treatment shall be with a horate compound registered by the EPA in the

in diameter.

e,

Maximum Log cut trees shall be bucked prior to skidding so that resulting logs

Length shall not exceed the maximum log length including trim allowance shown
in following table:
payment Unit Number Maximum Log Length
1-11 41 feet B
Minimum Payment Units Minimum Stump Purpose or Reascn
Stump Height Height
(inches)
1-11 : 1.0 uphill | PFacilitate timber
side accountability
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WT-GT.4.2# - GROUND BASED SRIDDING (12/2006)

Unless otherwise agreed in writing, the wethod of skidding Included Timber shall be as shown on the

Contract Aresa Map, by areas, with symbols defined in the following table:

-Sea Table A.

61
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KT-GT.4.24 - GROUND BASED SKIDDING

Table A

Map Symbol| Requirements

Skid road pattern shall be agreed in advance of felling and main skid roads shall be flagged on
the ground in advancé of felling. Contractor shall stage-log by felling and skidding Included

TRAC Timber in two or more separate operations when necessary to prevent undue damage to the
resources or residual stand. Needed tractor trails shall be constructed in advance of skidding.
Products shall be end-lined as needed to protect resources or residual timber from unnecessary
damage. The number of chokers shall be limited as necessary to avoid unnecessary damage to
resources or residual timber. By agreement, tractors may be used to separate products to prevent
stain. :
Products shall be skidded with leading end clear of ground.

SUsP
Skid roads will average 132 feet from center to center, except where converging.

SPACE

ENDL Tindlining shall not be required for distances in excess of 160 feet uphill, and 60 feet downhill.
Tractors used for skidding outside Clearcutting Units, regeneration units or other authorized

MAX clearings, shall be of the type (rubber-tired or track-laying) shown on the Contract Area Map and
shall not exceed the overall width designated on Contract Area Map.

MEH Contractor shall cut Included Timber and move it to designated skid trails using equipment with

a boom having an operating radius of at least 20 feet for bunching trees, capable of severing,
lowering and placing trees up to 24 inches diameter at stump height on the ground prior to
skidding. Such equipment must be capable of operating on slopes up to 45 %.

Notwithstanding above, hand felling using chainsaws may be required in or adjacent to sensitive
areas to protect resources from unnecessary damage.

Trees which exceed capability of specified equipment may be felled, bucked and skidded in a
manner consistent with the requirements of GT.4.1 - Felling and Bucking, KT-GT.4.14# - Felling,
Bucking, and Limbing Requirernents and the above “TRACY, “SUSP”, “SPACE”, “ENDL", and
“MAX” requirements.
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contract Name: Reynolds Creek Stewardship

KT-GT.5 - STREAMCOURSE PROTECTTION (12/2005)

Unless otherwise agresd in writing, wheel or track laying eguipment ghall not operate within vpuffer

Strips" except as necessary for firve suppression aorivities. “Buffer Stripg" are areas marked on the
ground or are within the distances identified on the Contract Area Map measured from the apparent high
water mark of streamcourses. Boundaries of Buffer Strips may be modified by agreement in writing to meet

unforeseen operating conditions.

culverts, bridges, oY other suitable structures shall be reguired on ekid roads and trails oanly at points

where it is necessary to protect Stream COUIsSes. The type of crossing atructures, methed of instalilation

and removal shall be determined by agreement. Contractor in accordance with KT-GT.6# - Erosion Prevention
and Control, shall remove such structures and associated fills.

Damage tO atream course or Buffer strips caused by unauthorized Contractor's Operat ions shall be repaired
by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service Lo
regtore and prevent further damage to Stream COUrses .

KT-QT.6% - EROSICN PREVENTION AND CONTROL (05/2008)

Erosicn prevention and control work, ingluding ctreamcourse protection, required by KI-GT.5 and CT.6 shall
be completed within 15 palendar days after skidding opesrations related to each landing are substantially
completed or after Forest Service designation on the ground of work where such designation ig- required
hersunder. Said time limit shall be exclusive of full days lost in Contractor's Cperatlons due to causes
beyond Contractor's control. Such on the ground degignation shall be done as promptly &s feasible unless
it is agreed that the 1ocation of such work can be established without marking on the ground. After
september 15 and as long thereafter as operations continue the work shall be done as promptly as
practicable. Damage resulting from Contractor's Operations due to fallure to perform reguired work shall
be repaired by Contractor.

Notwithstanding other provisions in rhis contract and unless otherwise agreed in writing, any hay, straw,
or mulch used in this contryact shall be State of california certified weead free.

ndditional ercsion control requirements of this contract are listed in the following table.

Sae Table A.
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SPECTFICATIONS PURSUANT TO KT-GT.64 - ERQSION PREVENTION AND CONTROL

TABLE A

Tillage: (Payment units 1-9): Unless otherwise agreed in writing, tillage
shall be required cn the areas ligted in the following table.

Tillage shall be accomplished by equipment that will 1ift and fracture the
seil by vertical and lateral ghattering, leaving soil loosened through the
full width and depth of the compacted layer with the topseil remaining
substantially in place rather than heing inverted.

7illage depth is shown in tha following table. Agreement in writing may be-
made to a lesser depth if rocks or other limiting site conditions are
encountered.

Tillage shall be limited to periods when soil dryness will result in

gervice shall agree in writing on the timing of completion of such work to
coordinate with desirable soil moisture conditicons.

crumbled scil, avoiding the formation of large clods. Contractor and Forest

(Areas to Till Tillage Maximum
Depth Acreg to
(Inches) Treat
Landings 24 i7
Main Skid Trails and Tractor Roads designated 18 16
by Forest Service
Temporary Roads 24 3
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Contract Name: Reynclds Creek Stewardship

KT-GT.7# - SLASH TREATMENT (12/2005}

Contractor shall pile, scatter, yard, construct firelines or ctherwise treat slash defined in .
specifications below, within designated arsas. Work required of Contractor ghall be in accordance with the ;
following slash plan and specifications, and the Contract Axrea Map.

211 vegetative debris associated with construction of Specified Roads such as unutilized tiwber, brush and
grubbed stumps is Construction Slash. Measurez to be taken by Contractor for treatment of Construction
Slash are set forth in the attached road construction specifications and in the attached slash treatment
gpecifications.

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long resulting from Contractor's
Operations, other than Construction Slash, is Logging Slash. Measures to be taken by Contractor for
treatment of Logging $lash are set forth below unless otherwise agreed in writing.

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the
various portions of Project Area prior to Contractor's Cperations.

Removing may be substituted for treatment of any other specified method.

By agreement in writing, certain slash may be left for fuelwood. When the specifisd treatment is by a
combination of methods, Logging Slash not treated by one of the methods shall be treated by the other{s).

See the slash treatment specification table below.

Sae Table A.
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SPECIFICATIONS PURSUANT TO KT-GT.7# - SLASH TREATMENT
TABLE A

Specified slash treatment methods shall be shown on Contract Area Map or
listed in the following tables by the following symbols:

Slash Treatment Methods

Symbol Method ’ Definition

Mach "Machine Piling" Concentrations of Logging Slash, excluding
gcattered individual pieces, shall be
Machine Piled by tractor equipped with brush
rake for disposal by Forest Service.

Pile "Piling" small Logging Slash smaller than 10 inches in
material large end d.o.b. and & feet long shall be
hand Piled for disposal by Forest Service.

Remove "Removing" Logging Slash shall be moved or hauled to
locations shown on Contract Area Map and
designated on the ground where it shall be
piled for disposal by Forest Service.

Scat 18" "Scattering” Logging $lash shall be scattered to reduce

slash concentrations with slash being
generally left within 18 inches of the
ground asg shown on Contract Area Map.
Logging Slash shall be scattered into
openings away from and without unnecessary
damage to residual trees. All scattered
logs shall be limbed, placed away from trees
and positioned so they will not roll. When
Scattering is specified, another method may
be used by agreement. .

Cover *Covering Pileg” 211 piles shall be covered with a durable
waterproof covering as approved by Forest
Service. The material shall be at least gix
feaet in width. Pilles shall ncot be less than
fifty percent covered, with the covering
extending not less than half way down all
gides. Pleces of burnable material shall be
placed on top of the durable waterproof
covering to keep the covering from blowing
off the pile.

Fell *Damaged Small Unless treated under cother provisions, all

' Tress” treeg smaller than the minimum d.b.h. in
AT.2, over 5 feet in height, and damaged
beyond recovery by Contractor's Operatlons
shall be felled. Such treés shall be limbed
to a stem diameter outside bark of
approximately 2 inches, at which point the
top shall be cut from the remainder of the
stem, and shall be bucked into lengths not
exceeding 20 feet.
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PILING SPECIFICATIONS. All piles shall be reascnably compact and free of goil
to facilitate burning and shall be constructed of such size and at such
digtance from treeg so that burning shall not result in unnecessary damage to

regidual timber. Such Logging Slash shall be bucked into lengths not
exceeding ten feet prior to piling. Maximum width of tractor, with brush rake
attached, shall not exceed 135 inches. Machine Piling i1s not reguired on

areas where uge of tractors would cause undue damage to residual timber or
where glopes exceed 25 percent. Piles shall be located a distance of at least
twice their height in feet from the outer edge of tree crowns or snags. Piles
shall be no less than 4 feet in height or greater than 10 feet in height.
Material extending three feet or more outside the edge of a pile shall be
trimmed. An 8 foot fuelbresk shall be cleared of all but fine material around
each Machine Pile and an 2 foot wide fireline shall be cleared to mineral soil
around the outer ring of the fuelbreak. ’

For hand piles, Contractor shall construct a fireline cleared to mineral soil
and at least 5 feet wide around each pile. In areas where there is a
potential for burning material to rell, firelines, including those for. Machine
Piles, shall be trenched on the downhill gide of each pille tc adequately
prevent material from creossing firelines. Trenches shall be constructed by
hand unlessgs otherwise agreed.

UNIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS.

] Siath TreATENT

Unit Ko Spacified Method Prohibited Method

Entire Contract Area Scat 18”7, Fell and Cover
LANDINGS AND DISPOSAL SITES. Unutilized logs accumulated at landings and
disposal sites eghall be decked by Contractor for disposal by Forest
Service.The maximum height of decks i1s shown in the fellowing table. Other

slash accumulated at landings and disposal sites shall be kepl[t separate from
unutilized logs and treated by the methop ghown in the following table.

Maximum Height

Payment Unit or Unit No. Specified Method SF Decke

MACH
1 pile per
landing no wider
than 15/x 15°
MACH
D%sposal Contract Area 1Ip11e pe?
Sites landing no wider

than 15'x 157

Landings Contract Area 10 feet

10 feet
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TREATMENT ALONG PERMANENT ROADS Permanent roads that require roadside slash
treatment are listed in the attached table and shown on Contract Area Map.

211 Logging and Copstruction Slash within Required Disposal Strips chall be
treated by Contractor. "Reqgquired pigposal Strips" are rhose areas adjacent to
permanent roads where slash treatment 18 required for rescurce objectives. .
The width of Reguired Disposal Strips ig shown in the attached table and is
measured in slope digtance from roadbed edges of parmanent roads. By
agreement, in Clearcutiing Units and regeneration ynits siash from Reqguired
Dispeosal Strips may he treated with other Logging alash. By agreement the
location of Required Disposal Strips may be adjusted from side to side without
materially changing the total work reguired.

glash treatment in Required Disposal Strips shall be accomplished without
affecting the proper functioning of channels leading TO and from drainage
structures.

SLASH TREATMENT

width of glash Larger Than
Reguired Specified Treatment Size
Disposal Method Regquirements of

Strip Specified Method

226, 227, 228, 229,
230, 322, 325, 343,
a4z, 843, 247, 248,
243, 216, 217, 240

All other
roads

All Units

TREATMENT ALONG TEMPORARY  ROADS. outside of Clearcutting Unitsg oY
regeneration ynits, all trees felled or pushed over and trees damaged beyond
racovery by Temporary Road construction shall be felled, limped to a stem
d.o.b. of approeximately 3 inches, at which point the top shall be cut from the
remainder of the stem, and stem shall Dbe bucked into lengths not exceeding 41
feet. guch slash shall be “Scattered free of soil to reduce concentrations
unless treatment is required by another specified,method.
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Contract Name: Reynolds Creak Stewardship

KT-GT.8-2# - MEASURING - OPT 2 (02/2005)

Timbetr  quantity estimates in AT.2 were nade as described in the worest Service pandbock ¥SH 2409.12, Timber
Ccruising Handbook, available for inspection in the offices of the Forest Supervisor and District Ranger.
When Trees are marked after date of projéct advertisement, or when volume is added pursuant to CT.1.3,
cp.1.3.1, CT.1.3.2, cr.1.3.3, CT.1.3.4, oT.1.4, CT.3.7, CT.4, or other authorization hereundexr, each tree
that is less than 25 inches in diameter breast height (DBH} and has less than 25% visible defect shall have
ite volume determined from the following table. .

Trees greater than or equal to 25 inches DBH; trees with more than 25% defect; or trees from specles oY

diameter groups shown as "N/A" in the following tabkle shall be measured using procedures i FSH 2409%.12 and
shail use the "R5 Cubic Foot volume Tables to a Utilization Top", 9/97.

See Table A.
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DBH
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24

Reynolds Creek Stewardship Project
Tree Volume (based on eriginal cruise tree data}

(Volume in Cubic Feet - CF)

KT-GT.8-2# - Measuring Option 2

2.83

.5.02

7.36
9.86
12.51
15.31
18.27
21.38
24.64
28.06
31.63
35.35
39.23

4327

47.45

Table A

pjpp Lp

5.40 0.33
8.36 5.55
11.75 16.77
15.57 15.98
19.81 21.19
24.49 26.40
29.61 31.61
35.15 36.81
41.12 42.01
47.52 47.20
54.36 52.39
61.62 57.58
69.32 62.77
77.45 67.95

86.01

7313

WEF/RF

5.48
10.71
16.20
21.96
27.99
34.29
40.85
47.68
54.78
62.15
65.78
77.68
85.85
94.29

102.99

SP

2.88
7.09
11.52
16.18
21.01
26.07
31.34
36.81
42.50
48.40
54.51
60.82
67.35
74.09
81.03

Page 68
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Contract Name: Reynolds Creek Stewardship

KT-GT.8.3 - ACCOUNTABILITY (02/2005)

Forest Service and Contractor shall agree upcen the haul route{s} prior to use. All products removed from
Contract Area shall be transported over the designated route of haul.

Contractor shall:

la) Require truck drivers to sign form R5-2400-242, product removal permit, assure permit is attached to
the load priocr to removal from the Ceontract Area and while in transit to load destination.

(b) Rssign a cowpetent individual at the landing to record the following information for each load on the
product removal permit provided by Forest Serviece:

1. Date and time load is punched ocut with a paper punch or equivalent

2. Truck ID or license number

3. Load destination
Used books of product removal permits (stub portion) shall be returned to the Forest Service at least
weekly, unless otherwise agreed. )

{c) Reguire truck drivers teo stop for transportation inspectionsz, i1f requested by Forest Service, when
products are in transit from Contract Area to Contractor's procesging facility(s).

(d} Inform truck drivers of the designated route(s) of haul, the agreed upon location(s) for
transpertation ingpectiong, the method of alerting drivers of an impending stop, and the fact that loads !
may be inspected at other locations where it is safe and possible to do so.

{e) Require truck drivers to assure the product removal permit is secured to each load of product
{(including chip vans, dump trucks or other container used for removing material) on the front lower corner
of the drivers side of the load. Staple product removal permits to a log or attached piece of wood or
other suitable material. Product removal permit shall remain attached to log until manufactured into
products or if chips, until load has been unlcaded. After logs are processed or load of chips unloaded the
product removal permit shall be either destroyed or otherwise rendered unusable, unless otherwise agreead.

KI-GT.9% - STEWARDSHIP PROJECTS (0%/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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CT-GT.9%# - Stewardship Projects

1. MANDATORY STEWARDSHIP PROJECTS

Project Number 1 — Within Cutting Units
Required Work: HNSP; EC; ST; TILL; TOS; & RM, for the Cut Units listed in Table A

Table A
Cut Pa'ymem Estimated
Unit Unit Acres CCF
-mm
o |2 | s | D* |

e
el b
o]

YU I N N UL
T |3 | ms |
w0 |1 | sex | 190 |
e o | mo | 18
ST M ST N B
T N B A N R
o 6 | 22 | 56|
s s | w4 |0 |
T | 5 o | B2
0 | s 1 as6 | ® |
7 I B N
e |2 | s ||
e 1 | o8 |6
T || ass | 92 |
o |4 | ew | 22 |
o | o 1 ey |2t |
e 4 | ai | 8|
ST DA S U B
s [ s @5 | BT
o e | we | Y
oy s | we | 05|
[ T | oes | 8T |
e | _os | 3|
T | e |27 |0
“eo |1 | ws | |
T T

* §awlog tops only
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a) HNSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of pon-sawlog material), The non-
sawlog material has been designated by description or by “leave tree” marking. Nop-sawlog maferial (biomass)
includes small green trees (3 0 to 9.9 inches d.b.h), tops of sawlog trees (topwood). Specifications for non-sawlog
product removal can be found i CT.0 — Timber Specifications; KT-CT.3.5%# - Designation of Timber and
Qubdivision Boundaries; KT-CT3.52% - Designation by Species and Diameter; KT-CT.3.5.3# - Designation by
Damage Class; and on Contract Area Map.

b) EC - Erosion Control. Specifications for erosion control can e found in; GT.6 - Erosion Prevention and Control;
GT.6.3 — Temporary Roads; GT.6.3 — Temporary Roads to Remain Open; GT.6.5 — Skid Trails and Fire 1ines;
GT1.6.6 — Current QOperating_Areas; GT.6.7 — Erosion Control Structure Matntenance; and KT-GT.6# - Erosion

Prevention and Control; and on Congract Area Map.

CTCYCILMIOAL allid A 22tnes

¢) 8T - Slash Treatment. Specifications for slash treatment measures can be found in: GT.7— glash Disposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d) TILL - Tillage/Subsoiling. Specifications for subsoiling can be sound in KT-GT.6# - Erosion Prevention and
Control; and on Confract Area Map.

g} RM - Road Maintenance. Specifications for road maintenance can be found in FT.3 - Road Maintenance; and
KT-FT.3.1# - Road Maintenance Requirements.

Project Number 2 — Brush rake piling reforestation epenings shown as REF on Coutract Area Map
Required Work: Using tractor with brush rake, excavator of Joader with grapples pile 11.3 acres.of
reforestation openings as shown on Coniract Area Map. Refer to Provision KT-GT.6#.
Within orange painted bands with orange painted verticle slashes with white and orange flagging, tractot
pile all slash, downed woody matetial, brush, seedlings, and not-pine saplings (location approved by

the Forest Service).

Concentrate the pile on residual brush stumps or in the center of reforestation opening. Do not pile on
" conifer stumps. Keep pile at least 30’ away from residual pine.

Al piles are 10 be clean and have no qoil in the piles (Slash only)

Place a dozer line of at least 10 feet wide around rsforestation openings in all units except 248
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L. OPTIONAL STEWARDSHIE PROJECTS

Project Number 3 — Shredding/Mastication

Table C
Unit Number Acyes Treatment System
232 472 Shred/Masticate Mechanical

233 m Shred/Masticate
oMt
mm Shred/Masticate Mechanical
— o |09 ||

Brush over 1 foot in height shall be severed from its main stem at 3 inches and no more than 8 inches from any
natural obstacles such as rocks or downed logs. Conifer trees Jess than 10 inches at DBH shall be felled, masticated
and if needed scattered. Resulting residue pieces for tree, brush and existing stash shall meet the following
specifications dependant upon stated level required:

FINE TREATMENT

75% <=6 inches (15.2 cm) in length

50% >6 inches (15.2 cm) and <2 feet (.6 m) in length

59 2 feet (.6 m) through 6 feet (1.8 m) in length

With accumulations 0ot exceeding 12 inches (45.7 cm) in depth

Specified Work

@« Do not actively remove hardwoods during shredding operafions.

¢ Species Retention Priority - Conifer species to be favored by priority as leave trees arc: 1) sugar pine, 2}
Douglas-fir, 3) ponderosa/Jeffery pine, 4) incense cedar, 5) white/red fir; if these species are full crowned,
of good form, and free of insects and disease.

o Teave Tree Selection - Leave trees ghall generally be those of the tallest height, largest crown, straightest
bole, and free from insects, disease, physical and mechanical damage. In stands lacking sufficient
dorminant leave trees, select the best co-dominant, intermediate, or younger irees that meet the criteria
below. If no healthy, undamaged tree exists within the spacing requirements, then leave the best tree
available to meet stocking requirements. The contractor shall select leave trees based on the following
guidelines: '

a. Dominance - Trees are taller than others of the same age class and live crown ratio greater than 30
percent.

1. Health - Shall be vigorous and healthy in appearance with a full complement of green foliage.

¢. Growth - Leader length shall be equal to or greater than that on trees of the same size and crown class.
d. Bole - Straight with no bends, sweeps, or crooks

e. Quality - Trees have good form, with no forks, no vertical branching, and no spiral grain.

£ Damage - free from physical (i.e., broken tops) OT mechanical damage (i.e., butt scars, broken branches).
g. Disease - free from conks, cankers, and ristletoe or blister rust infections. .
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o Trees shall be completely severed from the stump. Stump height shall not be over 3 inches or 8 inches
above natural obstacles. All existing down slash shall be shredded.

o Spacing- Units will be treated in a mosaic pattern which includes both uniform spaced trees and grouped
trees. In units 232, 233, uniformed spaced trees shall vary between 19ft -211t spacing. In units 2444 and
244b, uniformed spaced trees shall vary between 171t -18ft spacing. In units 232, 233, groupings shall
consist of leaving one grouping consisting of 2-3 trees every acre. T units 244a and 244b, groupings shall
consist of leaving 3 groupings, consisting of 2-3 trees per group every acre and one grouping ofuptod
trees every acre. (Groups of trees over the 9 inches DBH shall be counted first and may fulfill the grouping
requirement. Spacing may be varied up to 25 percent to select the most desirable leave tree. Tn units 232,
233, up to 5 incense cedar ot white fir trees per acre may be retained within 19 ft of a leave free if the
incense cedar or white fir is more than half (1/2) the height of the leave tree.

e  Conifers that are greater than 10 inches DBH shall be included in stocking determination and spacing
reguirements.

Definitions

Crown Class-Crown class is the description of the relative position of the tree crown with respect to competing
vegetation surrounding trees.

(1) Dotninant- Tree crown receive full light from above and partly from the sides, Crowns extend above the
general level of the crown cover of others of the stratum by 30% or greater.

(2) Co Dominani- Tree crowns receive full light from above but comparatively little form the sides. Crowns
form a general level of crown strafum.

(3) Intermediate- tree COWRS oceupy a definitely subordinate position and are subject to strong Iateral
competition for crowns of dominants and co dominants. ' :

(4) Suppressed- Tree crowns receive no direct light from above of from the side and are entirely below the
general level of dominant and co dominants.
Hardwood - A tree with broad, flat leaves including but not limited to oak, maple, willow, aldet, cottonwood or
dogwood.

Shredding/Mastication — The mechanical process of cutting, shredding and/or chipping vegetation, using a power
cutter head, into residue pieces often less than six (6) inches (15.2 om) in size, but commonly up to four (4} feet (1.2
m)in length. No piece size 2 feet (.6 m) in length or longer shall have a diameter exceeding three (3) inches (7.6 o)
in thickness. No individual pieces of slash or vegetative debris shall be greater than 6 feet (1 8m) in length.

Equipment Specifications:

Equipment shall be furnished on a fully operational basis, of modern design, and in good operating condition,
with a competent, fully qualified operator.

(a) Equipment prime power unit — Shall be a tracked unit with maximum outside width of 10 feet (3 meters)
and a maximom ground pressure of 8 pounds per square inch (PSI).

(b) Equipment shail have a boom mounted independently adj ustable, mechanically or hydrautically powered
cutter head and housing that controls the height and angle of shredding heads. Must be able to raise cutier head
a mimimum of 3 feet (0.9 meters) above ground level. '

{c) Equipment shall have an articulated boorm capable of reaching material 20 feet (6.1 meters) from the cenfer
of the machine in ail direction while the tracks are stationary.
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(d) Equipment shall be capable of working continuously on 0 to 45 percent slopes and on pitches up to 50 %.
With articulating arm capable of reaches up to 50 percent slope while tracks are not driven over a 45% slope.

() Equipment shall have a power supply to shredder/chipper that maintains constant rpm’s to shredder/chipper

" head regardless of power unit.

(f) Equipment shall have a maximum cutter head cutting width of 6 feet (1.8 meters) no minimum Width.

{h) All equipment must be in goed rurming condition with no excessive fluid leaks or overheating. The
Contractor shall be responsible for all fuel, lubrication, repair, and replacement for equipment.

Canopy approved by the State of California, Division of Industrial Safety.

Project Number 4 — F.S. Road 3N21: Station 1900 to 6221, (.82 Miles

Specifications for ftem # 4 can be found in: Drawings and Supplemental Specifications applying to all roads.

o

M Sheet
Description Quantity 1 I Numb FP-03
i M Section
_ ¢ er
Clearing & Grubbing, Disposal of Tops and Limbs-CHIP, L L
Logs-DECK, and Stumps-SCATTER 1 g S 29 201(05)
Q
Removal and Disposal of Culverts L L
1 g 8 29 203(04)
‘ Q
Drainage Excavation, Type Rolling Dip E
. a C
1 c Q 29 | 204Q20)K
h
Rip Rap Class 11, Hand Placed 5 S{ 8 29 251(03) .
Reconditioning of Roadbed, Roller Compaction- Method M
B i C
0.82 : Q 29 303(22)
e
577x38" Arch Corrugated Metal Pipe, 0.064-Inch Thk FE, L C
Method B 30 F O 29 | 602(02)E
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Project Number 5 — F.S. Road 02N81: Station 1050 to 3157, 0.40 Miles

Specifications for Item # § can be found in: Drawings and Supplemental Specifications applying to all roads.

. U M Sheet
e . n FP-03
Description Quantity ; I Numb .
i Section
i M er(s)
Clearing and Grubbing, Disposal of Tops and Limbs- L
CHIP, Logs-DECK, and Stumps-SCATTER 1 é S 20-21} 201(05)
Q
E
Drainage Excavation, Type Catch Basin 1 2 ' 8 20-21 | 204(Z0)8B
h
. ) Ay L C
Drainage Excavation, Type 4” Ditch {80 F Q 20-21 | 204(20)E
_ E
Drainiage Excavation, Type Rolling Dip 6 : g 20-21 | 204Q20K
h
 Crushed Rock, 3” to 5” (Ditch Rock and Surface) 12 O 8 20-21 | 251(02)
Rip Rap Class [1, Hand Placed ‘ 5 S{ g 20-21 | 251{03)
: = .
Aggregate Base, Gradation B, Compaction Method D 110 o 0 20-21 | 301(01)
n
M
Iéecondmonmg of Roadbed, Roller Compaction- Method 04 i 8 20-21 | 303(22)
e
24-Inch Corrugated Metal Pipe, 0.064-Inch thk FE, L C i
Method B 60 F Q 20-21 | 602{(02)C
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Project Number 6 — F.S. Road 02N81A: Station 63 to 196, 0.04 Miles

Specifications for Item # 6 can be found in: Drawings and Supplemental Specifications applving to all roads.

. ol M Sheet FP-03
Quantiy . 1 Nub .
i Section
¢ M er
L L
1 s S 20 211
Q Q
Drainage Excavation, Type Waterbar E
C
20 204(Z00F
o (20)

removal is complete.

Description

Road Decommissioning

Note: Road decommissioning is to be performed after product

Project Number 7 — 7.S. Road 03NO01T: Seation 879 to 1281, £.08 Miles

Specifications for Jtem it 7 can be found in: Drawings and Supplemental Specifications applving to all roads.

' o n FP-03
Description . Section

Road Decommissioning

Drainage Excavation, Type Waterbar
204ZNF

“Note: Road decommissioning is to be performed after product removal is complete.
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Specifications for Item # 8 can be found in: Drawings and Supplemental Specifications applying to all roads.

g M Sheet
Description Quantity : I Numb Ttem
¢ M er
Road Decommissicning L L
1 S S i2 211
Q Q
Drainage Excavation, Type Waterbar E
a C
6 ¢l 0o 12 204.(20)1:
h

Note: Road decommissioning is to be performed after product removal is complete.

Project Number 9 — F.S. Road 03N018: Station 89 to 1858, 0.35 Miles

Specifications for Item # 9 can be found in: Drawings and Supplemental Specifications applying to all roads.

g M Sheet
Description Quantity ; I Numb ltem
¢ M er
Drainage Excavation, Type Waterbar E
a C
11 o ol 27 20420)F
B .
"Barth and Log Barricade E
a C
1 o o 27 619(03)
h
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Project Number 10 Historic Railroad Grade Brushing

Required Work: Manual removal of brush, seedlings, saplings and trees up to 4 inches DBH along historic
railroad grade segments to make them more defensible from fire.

Work entails: :
a) Performing hazard fuel reduction along several historic railroad grade segments by loping and scaftering
any live and dead material including- brush, seedlings, saplings and trees up to 4 inch DBH.
4. Contractor must meet with the District Archeologist and Sale Administrator for a pre-work
conference prior to commencing worl to discuss treatment specifications; Archeologist may
request to monitor the work as well,

b. Material shall be removed from the grade bed plus 5 feet on either side (15 foot corridor).

c. The five grade segmenf:s are situated in or adjacent to units 226, 248 and 262 and are flagged
with orange/white candy stripe with blue/black candy stripe. See contract map for locations.

d. Intotal, the five segments equal approximately 1.5 miles in length or 2.0 acres of treatment.

e. Cut material must be scattered to a depth not exceeding 12 inches 50 feet or more from site
boundaries.

f  Branches longer than 1 foot in length must be removed from boles,
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KT-HT.2# - SPECIFIED FIRE PRECAUTIONS {06/2012)

Contractor or a designated Contractor's Representative shall certify compliance with specific Centract and
California Public Resources Code (CPRC) fire precautionary measures in HT.1 Plans, KT-HT.2# and KT-HT.Z2.Z2H#.
Certification shail be provided prior to starting operations during Fire Precautionary Periocd and shall be
updated as needed.

Listing of specific fire precautionary measures in the following subsections is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment applicable to Contractor's Operations.

Upon request of Forest Service, Purchaser ghall permit and assist in periodic testing and inspection of
required fire equipment.
The following definitions shall apply to HT.2# and KT-HT.2.2#:

Active Landing: A location Contractor is skidding logs into, or performing other operations such as
delimbing, log manufacturing, and chipping logs. Except for EV and E days, loading logs or stockpiled
chips only on a cleared landing does not constitute an Active Landing, '

Hot Saw: A harvesting system that employs a high-gpeed (1100 rpm) rotating felling head (i.e., full
rotation lateral tilt head). ’

Mechanical Operations: The process of felling, skidding, chipping, shredding, piling, log processing
and/or yarding which requires the use of motorized power which includes, chainsaws, chippers, motorized
carriages, masticators, stroke delimbers, skidders etc.

Specific eguipment requirements and fire precautionary measures are shown in the following table and in KT-
HT.Z2.2#:

Table A
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KT-HT.2# - SPECIFIED FIRE PRECAUTIONS {06/2012)}

Table A

Contractor or a designated Contractor’s Representative shall certify
compliance with specific Contract and California Public Rescurces Code (CPRC)
fire precautionary measures in H(T}.1 Plans, K{T)-H(T).2%# and K(T)-H{T).2.2#.
Certification shall be provided prior to starting operations during Fire
precautionary Period and shall be updated as needed.

Listing of specific fire precautionary measures in the following subsections
is not intended to relieve Contractor in any way from ccmpliance with State
fire laws covering fire prevention and suppression eguipment applicable to
Contractor's Operations.

Upon request of Forest gService, Purchaser shall permit and assist in periocdic
testing and inspection of required fire equipment.

The following definicions shall apply to H(T}.2# and K{T)-H(T).2.2%#:

Active Landing: 2 location Contractor ig gkidding logs into, or
performing other operations such as delimbing, log manufacturing, and
chipping logs. Except for EV and E days, lecading logs or stockpiled chips

only on a cleared landing dces not constitute an Active Landing.

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm)
rotating felling head (i.e., full rotation lateral tilt head).

Mechanical Operatiomsg: The process of felling, skidding, chipping,
shredding, piling, log processing and/or varding which requires the use of
motorized power which includes, chainsaws, chippers, motorized carriages,
masticators, stroke delimbers, skidders etc.

Specific eguipment requirements and fire precautiocnary measures are shown in
the following table and in KT-HT.2.2#:

A. Fire Tools and Contractor shall meet applicsble parts of Section 4428 cof the

Equipment CPRC.

Unless agreed otherwise, Fire tools kept at each Active
Landing shall be sufficient to equip all emplovees in the
felling, vyarding, locading, chipping, and material processing
operations agsociated with cach landing. Fire eguipment shall
include two tractor headlights for each tractor dozer used in

Contractor's Operaticns. Tractor headlights shall

attachable to each tractor and served by an adeguate power
source.  Fire tools shall be kept in a sealed fire tool box
adjacent to the Active Landing and readily accessible in event

of fire.
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Where cable varding is used, Contractor shall provide a gize O
or larger shovel with an overall length of not less than 46
inches and a gerviceable 5 gallon backpack pump filled with
water or a fire extinguisher Learing a label showing at least

a 4-A rating must be within 25 feet of each tail and corner
hlock.

Trucks, tractors/skidders, pickups and other gimilar mobile
egquipment shall be equipped with and carry at 211 times a size
0 or larger shovel with an overall length of not less than 46
inches and a 2-1/2 pound axe OL larger with an overall length
of not less than 28 inches.

211 required fire tools cshall be maintained in guitable and
gerviceable condition for fire fighting purposes.

contractor shall equip each internal combustion varder, fuel
truck, and loader with a (4-3:60~B:C) fire extinguisher for
0il and grease fires.

gskidders and tractors shall be equipped with a minimum 5-RC
fire extinguisher.

mire extinguishers shall be mounted, readily accessible,
properly maintained and fully charged.

Contractor ghall equip all mechanized harvesting machines and
log processors with hydraulic systems, powered by an internal
combustion engine (e.g. masticator, chipper, feller/buncher,
harvester, forwarder, Hot saw, stroke delimber, etch, with at
loeast Two A-7:60-B:C fire extinguishers or ab acceptable CAFS
gubstitute identified in gection K.

Fxcept for tractors and other eguipment with exhaustwoperated
turbochardgers, Contractor shall equip each operating rractor
and any other internal combustion engine with an approved
gpark arrester. There shall be 1o exhaust bypass on any
gystem.

Spark Arresters shall be a model tested and approved under
Forest Service standard 5100-1a as shown in the National
wildfire Coordinating Group gpark Arrester cuide, Volumes 1
and 2, and shall be properly mounted and maintained according
to manufacturer's specifications.

Fvery moTor vehicle subject to reglstration shall at all times
e equipped with an adeguate exhaust system meeting the
requirements of the california vehicle Code.
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Fach power saw shall be eguipped with a spark arrester

capproved and maintained in effective working order as

identified in the Spark Arrestor Cuide in Section C. above and
according to applicable parts of CPRC Section 4442 or 4443,
An Underwriters Labortories (UL) approved fire extinguisher
containing a minimum 14 ounces of fire retardant shall be kept
with each operating saw.

A size 0 or larger shovel with an overail length of not less
than 38 inches shall be kept with each gas can, but not more
than 300 feet from each power saw when used off cleared
landing areas.

Contractor shall designate in the fire plan required by H{T).l
and furnish on Contract Area during operating hours a fire
supervisor, named in writing and authorized to act on behalf
of Contractor in fire prevention and suppression matters.

Unless agreed otherwise, Contractor shall furnish and
designate in writing, a Fire Patrolperson each operating day
when Project aActivity Level C or higher is in effect. When on
duty, the Fire Patrolperson 1is reguired to patrol the
operation for the prevention and detection of fires, to take
suppression action where necessary and to notify Forest
Service as reguired under Sections I. Reporting Fires and L.
Communications. Thig Fire Patrol is required on fcot, unless
otherwise agreed.

By written agreement, one Fire Patrolperson may provide patrol
on this and adjacent projects or sales. No Fire Patrolperson
shall be required on Specified Road construction jobs except
during c¢learing operations unless ctherwise gpecified.

Contractor shall cbtain written permits from Forest Service
before allowing welding, warming fires or burning, subject to
K{(T)-H(T).2.2#% - Emergency Precautions.
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Contractor shall clear away, and keep clear, fuels and logging
debris as follows:

Welding equipment and 10 feet slope radius
stationary log
loaders, varders and
other eqguipment listed
in California State

Law:
Tall or corner All running blocks cn a cable
haulback blocks: varding operation shall be located

in the center of an area that is
cleared to mineral soil at least 15
feet in diameter.

Lines near, between or | Sufficient clearing to prevent line
above blocks: from rubbing on snags, down logs and
other dead woody material.

All smoking shall be confined within a car, truck, crew rig or
other enclosed cab after 1:00 PM on Ev days and all hours on E
days (K{(T)-H(T).2.24). At other times, any smoking shall be
done while sitting in an area at least 3 feet in dianmeter,
cleared of flammable materials. Burning tobacco and matches
shall be extinguished before they are properly disposed.

As soon as feasible, but ne later than 15 minutes after
discovery, Contractor shall notify Forest Service of any fires
on Contract Area or along roads used by Contractor.
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Contractor shall provide a water tank truck or traller on or
in proximity to Contract Area during Contractor's Operations
hereunder during Fire Precauticnary Periocd unless otherwise
agreed. :

Tank truck or trailer shall contain at least 300 gallons of
water and comply with the following requirements:

(1) pump, which at sea level, can deliver 23 gallons per
minute at 175 pounds per sguare inch measured at the pump
outlet. Pumps shall be tested on Contract Area by Forest

Service using a 5/16 inch orifice with a one inch in line test
kit and shall meet or exceed the pressure values identified in
the following table for nearest temperature and elevation:

T

e Sea )

m  fLeve 1000 2000 3000 4000 5000 6000 7000 8000 9000 10000
o) 1 Feet Faect Feet Feot Feet Faet Feet Feet Faet Feet

55 1179 23 1174] 23 1169] 23 [Le51 22 [161] 22 [157] 22 |153| 22 [150: 21 1146 21 j1421 21 139 21

7o 75l 23 W7il 23 |166] 22 [162) 22 |158] 22 [154] 22 [150] 21 [147] 21 |143| 21 139 21 |136| 20

85 1171] 23 [168| 23 |163| 22 |159] 22 {155) 22 [151| 21 |147| 21 |144| 2% |14D] 21 |136| 20 133120

100168 23 1164] 23 (159 22 [155| 22 [152| 22 [148] 21 |144| 21 [141} 21 1137| 20 1331 20|131) 20
T g » |lg |p te¢ |7 |a jp g | | |P |6 |P |& |P |G |P |G IP |G
g |p lg |p ls |Pp |s it |¢ |Pp i85 (P |[§ (P |8 (P |58 |P ;S P |5 |P
T oM T |mM it | jr |®m |t |[M |I M |T |M ¥ |M |I M |T |M |I |M

The pump outlet shall be equipped with 1~1/2 inch Nétional
gtandard Fire Hose thread. A bypass or pressure :elief valve
shall be provided for other than centrifugal pumps.

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached to pump with no
gegments longer than 50 feet, when measured to the extreme
ends of the couplings. Hose chall have reusable compression
wedge type l-inch brass or lightweight cecuplings (aluminum or
plastic). One end of hose shall be aquipped with a coupling
female section and the other end with a coupling male section.
The hose shall, with the mnozzle <closed, Dbe capable of
withstanding 200 PST pump pressure without leaking,
distortions, slipping of couplings, or othexr failures.
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(3) A shut-off combination nozzle that meets the following
minimum performance standards when measured at 100 P.S5.I. at
the nozzle:

G.P.M. Horizontal
Range
Stralght 10 38 feet
Stream
Fog Spray 6 - 20 N/A

{4} Sufficient fuel to run pump at least 2 hours and necessary
service accessories to facilitate efficlent operaticn cof the
pump .

(5) When Contractor is using Hot Saws or Masticators an
additional 250 feet of light weight hose, approved by Forest
Service, shall be immediately available for use and be capable
of connecting to the 300 feet of hose and appurturances in (29
and (3) above.

(6) This eguipment and accessories shall be deliverable to a
fire 1in the area of operations and 1s subject to the
requirements for each specific activity level identified in
KT-HT.2.2%.

A fire suppression gystem where compressed air isg added to
water and a fcaming agent. By agreement, Contractor may
substitute a CAFS or functional eguivalent in lieu of the tank
truck, traller or fire extinguishers, provided it meets or

‘exceeds the following gpecifications and reguirements:

1. Variable foam expansion ratio - 10:1 to 20:1.

2. Units shall be kept fully charged with alr; water and foam
concentrate as recommended by the manufacturer and have
the appropriate tools to service the gystem.

3. The unit shall contain enough energy to empty tank and
clear hose prior to exhausting propellent.

4. The unit shall be capable of being completely recharged
within 10 minutes.

5. When used on cable varding landings, the unit shall be
' outfitted for immediate attachment to carriage and
transported without damage to the unit.

Fire extinguishers required for Hot Saws, Masticators and
gimilar equipment identified 1in Section B. above may be
gubstituted with a 3 gallon CAFS.

Tank truck, trailer or equivalent may be substituted with a 30
Callon CAFS with at least 550 feet of one inch hose and an
adjustable nozzle with encugh water, air and foam concentrate
for at least one recharge.
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This equipment and accessories shall also be deliverable to a
fire in the area of operations and subject to the reguirements
for each specific activity level identified in K(T)-H(T).2.2#.

Contracter shall furnish a serviceable communications system
such as a telephone, radio-telephone, radic system or
satellite phone connecting each operating side within the
Contract Area with Contractor's headquarters, and capable of
notifying Forest Service within 15 minutes of discovery of any
firegs on the Contract Area or along Contractor’s haul route.
When such Theadguarters is at a location which makes
commuaication to it clearly impractical, Forest Service may
agree to a reasonable alternative notification method.

A Citizen’'s Band (CBlradio is not acceptable communications.

When all or part of Included Timber will be harvested by a
long span {over 1,500 feet)cable yarding operation, Contractor
shall provide at each active cable yarding landing a tank
truck, trailer or acceptable CAFS substitute which can be
lifted and transported by the carriage. '

The unit shall meet the same reguirements as specified for the
tank truck, trailer or approved CAFS substitute.

Contractor shall provide and maintain £fire eguipment as
follows:

1. The fire tool box required under this provision shall be
equipped for attachment to the helicopter long line so that
it may be hauled to needed locations. Such attachment
device shall not interfere with access to fire tools.
Unless agreed otherwise, the fire tool box shall be located
at the Active Landing ready for immediate dispatch.

2. An external helibucket readily attachable to the
helicopter, with a capacity of at least 500 gallons, and
having a remote control door mechanism adequate for rapid
dropping of water. The helibucket shall be located at the
helicopter service landing and shall be filled with water
ready for immediate dispatch unless. otherwlse agreed.

2. All aircraft used in c¢conjunction with Contractor’s
Operations shall be eguipped with an operable radio system
capable of meeting Region Five avionics reguirements.
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4. For protection of fuel gervicing operations, fire
extinguishers which have the following ratings based on the
open hose discharge capacity, 1.e., ‘"broken hose,” cof the

aircraft fueling system shall be readily available:

a. Where said capacity does not exceed 200 gallons per
minute, at least one approved extingulsher having a
minimum rating of 20-B;

b. Where said capacity 1z in excess of 200 gallens per
minute, but not over 350 gallons per mnminute, one
approved extinguisher having a minimum rating of 80-B;

¢. Where saild capacity 1s in excess of 350 gallons per
minute, two approved extinguishers, each having a
minimum rating -of 80-B.

5. By agreement, a suitable CAFS may also be used in lieu of
the above extinguishers.

6. Extinguishers of over 50 pounds gross weight shall be of
wheeled type or be mounted on carts to provide mobility and
ease of handling.
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Contract Name: Reynolds Creek Stewardship

KT-HT.2.2# - EMERCENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitaticons or requirements in the Project Activity Level
{PAL) table below. Unless otherwise agreed in writing, Project Activity Levels applicable to this project
shall be the predicted levels for the Fire Danger Rating Area{s), or fire weather station(s) stated in the
Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity level if the current fire
suppression situation, weather and vegetation cenditions warrant an adjustment. If practicable, Forest
Service will determine the following day's activity level by 6:00 PM. - Contractor shall obtain the
predicted Project Activity Level from the appropriate Ranger District Office before starting work each day.
Forest Service may change the Project Activity Level Table tc other values upon revision of the Naticnal
Fire Danger Rating System. When Contractor ie notified, the revised Project Activity Levels will supersede
the levels in the Project Activity Level Table below. '

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.Z.2# - EMERGENCY PRECAUTIONS
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KT-UT.2.2% - EMERGENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitations or reguirements in

the Project Activity Level (PAL) table below. Unless otherwise agreed In
writing, Project Activity Levels applicable to this project shall be the
predicted levels for the Fire Danger Rating Area(s), or fire weather

station{sg) stated in the Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity
level 1if the current fire suppression situatiomn, weather and vegetation
conditions warrant an adjustment. If practicable, Forest Sarvice will
determine the following day’s activity level by 6:00 PM. Contractor shall
obtain the predicted Project Activity Level from the appropriate Ranger
District Office before starting work each day.

Forest Setrvice may change the Project Activity Level Table to other values
upon revision of the National Fire Danger Rating System. When Contractor is
notified, the revised Project Activity TLevels will supersede the levels in
the Project Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL) - KT-HT.2.2# - EMERGENCY PRECAUTIONS

PROJECT ACTIVITY LEVEL TABLE

Level | Project Activity Minimum Requirements and Restrictions. Restrictions
at each level are cumulative.

A Minimum recquired by K(T)-H({T).2%.

"B 1. Tank truck, trailer, or approved CAFS substitute shall be on or
adjacent to the Active Landing.

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer cor
approved CAFS substitute shall be within % mile of these operaticns.
Effective communications shall exist between the operator and the
Active Landing.

2. Immediately after Mechanical Operations cease, Fire Patrol is
- required for two hours. :

D 1. Immediately after Hot Saw or Masticator operations cease, Fire
patrol is required for three hours. '

2. No Dead Tree felling after 1:00 PM, except recently dead.

3. No Welding or cutting of metal after 1:00 PM, except by special
permit.

Ev 1. The following activities may operate all day:

a) Loading and hauling logs decked at approved landings.

b} Loading and hauling chips stockpiled at approved landings.

c) Servicing equipment at approved sites.

d) Dust abatement, rvoad maintenance (Chainsaw use prohibited),
culvert installation within cleared area, chip sealing, paving,
earth moving or rock aggregate stock pile loading and
inatallation (does not include pit or guarry development} .

e) Chainsaw and log processing operations associated with loading
logs or other forest products at approved landings.
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2. Hot Saws or Masticators may operate until 1:00 PM; provided that:

a) A tractor or cther equipment with a blade capable of
constructing fireline is on or adjacent to the active landing
‘or within % mile of the operating equipment. This piece of

equipiment shall have effective communicaticn with the Hot Saw
or Masticator.

by Any additicnal restrictions specified by the Forest.

3. All other conventional Mechanical Operations are permitted until
1:00 PM. '

4, Some operations may be permitted after 1:00 PM, on a case-by-case

basis, under the terms of a PAL Ev Variance Agreement. BActivities
for which a Variance may be issued avre:

© Rukber Tire Skidding
¢ Chipping on Landings
¢ Helicopter Yarding

s Fire Salvage

When approved by a Line Officer, a Variance Agreement can be
implemented when the criteria specified in the agreement are met
and mitigation measures are in place. This approval is good for
ten {10) days unless cancelled sooner or extended by the '
Contracting Officer for an additional ten (10} days. Variance
approval can be withdrawn at the scle discretion of Forest
Service. Variance approval is contingent on the 7-day fire
weather forecast, fuel conditions, site characteristics, current
fire situation, state of Contractor’s equipment for prevention and
suppression readiness, type of operation and social and community

considerations etc. (See attached Project Activity Level Variance
Agreement) .

E The feollowing activities may cperate all day:

1. Loading and hauling logs decked at approved landings.

2. Leading and hauling chips stockpiled at approved landings.

3. Servicing Equipment at approved sites.

4. Dust abatement, road maintenance {chainsaw use prohibited) or
loading stock piles and rock aggregate installation (does not include
plit or quarry develcpment).

5. Chainsaw operation associated with loading at approved landings:

All other activities are prchibited.
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— BEMERGENCY PRECAUTIONS. (10/2010)

Region 5 Project Activity Level (PAL) Ev Variance Application/Agreement

Project Name:

Contract Number:

Purchaser/Contracter Name:

Request #_ , for period:

Units/Subdivisions Affected:

Location of operation:

Slope

Aspect

Elevation

Fuels on site

Fuels in surrounding area

7 Day PAL OCutlook

Short range predictiocns (Red
Flags)

Fuel Molstures

Regponse time of suppression
resources

Potential for ignition

RAWS locaticn

Curyxent Fire Situation:

Draw down information

National Readiness Level

Contractual considerations:

Normal Operating Season

Fregquency of recent contract fires
in area

Type of operation

Purchaser/Contractors past/current
performance & equipment readiness

Other site specific mitigation or
precaution (i.e.
Purchaser/Contractors proposals)

Social & Community Considerations:

Proximity of high value resources

Sencitivity of location
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Remarks:

Ev Proposed Actions
[ | rubber Tired Skidding

Chipping on Landings

Helicopter Yarding

Fire Salvage

Description of Mitigation Measures

Fire Management Officer Concurrence - Date

Line C¢fficer Approval Date

T have considered the above request and determined the specified mitigation
measures or acticns must be implemented to continue operatlions in Project
Activity Level Ev. Unless extended, the approval remains in effect for ten
{10} calendar days unless cancelled soocner or extended by the Forest Service
for an additional ten (10) days. At the sole discretion of the Forest
Service, this variance can be modified and/or cancelled at no cost to- the

government.

Contracting Officer Date

Purchaser/Contractor Rep. Date
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occourred.
in accordance with 36 (FR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred is stated in AT.17. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has cccurred. If the drastic reduction criteria gpecified in 36
CFR 223.52 are met for 2 consecutive calendar guarters, after contract award date, Contracting Cfficer will
add 1 year to the contract term, upon Contractor's written request. For each additionazl consecutive
guarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one yearx. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

Mo more than 3 years shall be added to a contract's term by market-related. contract term addition
unless the following conditions are met:

(i} The contract was awarded after December 31, 2006; and
(1i) A drastic reduction in wood product prices occurred in at least ten of twelwve consecutive
quarters during the contract term, but not including the gquarter in which the contract was awarded.

For each qualifying quarter meeting the criteria in paragraphs (i} and (ii} of this provisicn, the
Forest Service will, upon the Contractoris written request, add an additional 3 months during the ncormal
oparating season to the contract, except no single 3-menth addition shall extend the term of a contract by
more than 1 year. )

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addition. ’

Additional contract time may not be granted for those porticns of the contract that have a regquired
completion date or for those portions of the contract .where Contracting Officer determines that the timber
is in need of urgent removal or that timber detericoration or rescurce damage may result from delay.
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KT-IT.6.8#(0Option 1) - USE QF TIMBER (08/2002)

(a) This contract iz subject to the Forest Rescurces Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seag.).

(b)  Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any persen as defined in the Act (15 USC 520e}.

(¢} Timber in the following form will be considered unprocessed:

(i} Trees or portiocns of trees.or other roundwood not processed tc standards and specifications suitable
for end product uge;

(ii) Lumber, c¢onstruction timbers, or cants intended for remamufacturing not meeting standards defined in
the Act (16 USC &20e); and

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length,

(d} Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e} Prior to award, during the life of this contract, and for a period of 3 years from Terminaticn Date,
Contractor shall furnish to Forest Service, upon reguest, records showing the volume and geographic origin
of unprocessed timber from private lands exported or seld for export by Contracter or affiliates,

(f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each buyer,
exchangee, or recipient to execute an acceptable agreement that will:

(i) Identify the Federal origin of the timber;
(ii) Specify domestic processing for the timber inveolved;

{iiil} Reguire the execution of such agreements between the parties to any subsequent transactions
invelving the timber;

{iv}) Require that all hemmer brands and/or yellow paint must remain on logs until they are either legally
" exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 6204).

{g) No later than 10 days following the execution of any such agreement between Contractor and another
party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall retain,
for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all Included
Timber.

(h} Upon regquest, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i} For breach of this Subsection, Forest Service may terminate this contract and take such other action
as may be provided by statute or regulation, including the imposition of penalties. When terminated by
Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by
Contractor relating to the termination.
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SPECIFICATION T-800 DEFINITIONS

Wherever the following terms or pronouns are used in Specifications T-801 t‘nrbugh T-811, the
intent and meaning shall be interpreted as follows:

800-1.1 - Agreement. Maintenance projects require a mutually acceptable method to resolve the
problems which arise when incompatible situations arise between drawings and specifications
and actual conditions on the ground to allow orderly and satisfactory progress of the
maintenance.

These specifications have been developed in anticipation of those problem areas and have
provided that such changes will be by Agreement.

It is intended that drawings and specifications will govern unless "on-the-ground" conditions
warrant otherwise, when specifications call for "Agreement”, "agreed”, or "approval” such
Agreement or approval shall be promptly confirmed in writing.

800-1.2 - Annual Road Maintenance Plan. A plan prepared by various users of one or several
roads. The plan is an Agreement on maintenance responsibilities to be performed for the coming
year.

800-1.3 - Base Course. Material used to reinforce Subgrade or, as shown on drawings, placed on
Subgrade to distribute wheel foads.

800-1.4 - Berm. Curb or dike constructed to prevent Roadway runoff water from discharging
onto embankment slope. '

800-1.5 - Borrow. Select Material taken from designated borrow sites.

800-1.6 - Crown, Inslope, and Outslope. The cross stope of the Traveled Way to aid in drainage
and traffic maneuverability.

800-1.7 - Culverts. A conduit or passageway under a road, trail, or other obstruction. A culvert
differs from a bridge in that it is usually entirely below the elevation of the Traveled Way.

800-1.8 - Drainage Dip. A dip in the Traveled Way which intercepts surface runoff and diverts
the water off the Traveled Way. A Drainage Dip does not block the movement of traffic.

800-1.9 - Drainage Structures. Manufactured structures which control the runoff of water from
the Roadway including Inslope, overside drains, aprons, flumes, downdrains, downpipes, and the
like.

800-1.10 - Dust Abatement Plan. A table which lists the road, dust palliative, application rates,
and estimated number of subsequent applications.
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800-1.11 - Lead-off Ditches. A ditch used to transmit water from a Drainage Structure or
Drainage Dip outlet to the natural drainage area.

800-1.12 - Material. Any substances specified for use in the performance of the work.

800-1.13 - Prehaul Maintenance. Road maintenance work which the Contractor determines must
be accomplished to maintain the roads to a satisfactory condition commensurate with the
Contractor’s use, provided Contractor's Operations do not damage improvements under G{T).2.2
or National Forest resources and hauling can be done safely. This work will be shown in the
Annual Road Maintenance Plan as provided in G(T).3.1.

Prehaul Maintenance work the Contractor elects to perform will be in compliance with the Road
Maintenance T-Specifications.

800-1.14 - Roadbed. The portion of a road between the intersection of Subgrade and sideslopes,
excluding that portion of the ditch below Subgrade.

800-1.15 - Road Maintenance Plan. A table which shows applicable road maintenance
specifications to be performed by Contractor on specific roads.

800-1.16 - Roadside. A general term denoting the area adjoining the outer edge of the Roadway.

800-1.17 - Roadway. The portion of a road within the li.mits of excavation and embankment.

800-1.18 - Shoulder. That portion of Roadway contiguous with Traveled Way for
accommodation of stopped vehicles, for emergency use, and lateral support of base and Surface
Course, if any. '

800-1.19 - Slide. A concentrated deposit of Materials from above or on backslope extending
onto the Traveled Way or Shoulders, whether caused by mass land movements or accumulated
ravelling. o

800-1.20 - Slough. Material eroded from the backslope which partially or completely blocks the
ditch, but does not encroach on the Traveled Way so as to block passage of traffic.

800-1.21 - Slump. A localized portion of the Roadbed which has slipped or otherwise become
lower than that of the adjacent Roadbed and constitutes a hazard to traffic.

800-1.22 - Special Project Specifications.  Specifications which detail conditions and
requirements peculiar to the individual project. ‘

800-1.23 - Subgrade. Top surface of Roadbed upon which Base Course or Surface Course is
constructed. For roads without Base Course or Surface Course, that portion of Roadbed prepared
as the finished wearing surface.

800-1.24 - Surface Course. The Material placed on Base Course or Subgrade primarily to resist
abrasion and the effects of climate. Surface Course may be referred to as surfacing.
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800-1.25 - Surface Treatment Plan. A table which lists the roads and surface treatments to be
applied. :

800-1.26 - Traveled Way. That portion of Roadway, excluding Shoulders, used for the
movement of vehicles.

800-1.27 - Turnouts. That portion of the Traveled Way constructed as additional width on single
Jane roads to allow for safe passing of vehicles.

800-1.28 - Water Source. A place designated on the Road Maintenance Map for acquiring water
for road maintenance purposes.

800-1.29 - Waterbar. A dip in the Roadbed which intercepts surface runoff and diverts the water
off the Roadway. A Waterbar is not designed to be traversable by logging trucks.
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SPECIFICATION T-801 SLIDE AND SLUMP REPAIR

DESCRIPTION

1.1 Slide removal is the removal from Roadway and disposal of any Material, such as soif, rock,
and vegetation that cannot be routinely handled by a motorgrader during Ditch Cleaning, T-802,
and Surface Blading, T-803 Operations.

Stump tepair is the filling of depressions or washouts in Roadway which cannot be routinely
filled by a motor grader during Surface Blading, T-803 Operations.

Slide removal and Slump repair includes excavation, loading, hauling, placing, and compacting
of waste or replacement Material and the development of disposal or borrow areas.

REQUIREMENTS

3.1 Slide Material, including soil, rock and vegetative matter which encroaches into the
Roadway, shall be removed. The slope which generated the Slide Material shall be reshaped
during the removal of the Slide Material with the excavation and loading equipment. Slide
Material deposited on the fillslope and below the Traveled Way will not be removed unless
needed for slope stability or to protect adjacent resources.

Surface and Base Courses shall not be excavated during Slide removal operations.

Slide Material which cannot be used for other beneficial purposes shall be disposed of at disposal
sites shown on Contract Area Map. Material placed in disposal sites will not require compaction
unless compaction is shown on Road Maintenance Plan. '

3.2 When filling Slumps or washouts, Material shall be moved from agreed locations or borrow
sites shown on Contract Area Map, placed in layers, and compacted by operating the hauling and
spreading equipment uniformly over the full width of each layer.

Existing aggregate surfacing shall be salvaged when practical and relaid after depressions have
been filled. o

Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired under
Specification T-804 Surfacing Repair.

The repaired areas of the Slump shall conform to the cross-section which existed prior to the
Slump and shall blend with the adjacent undisturbed Traveled Way.

3.3 The maximum volume of Contractor responsibility for Slide and Slump repair is shown on

Road Maintenance Plan. Greater volumes of Slide and Slump repair not qualifying as
Catastrophic Damage are Forest Service responsibility. :
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SPECIFICATION T-802 DITCH CLEANING

DESCRIPTION

1.1 Ditch cleaning is removing and disposing of all Slough Material from Roadway ditches to
provide a free-draining waterway.’

REQUIREMENTS

3.1 Ditch cleaning shall be repeated during the year as often as necessary to facilitate proper
drainage. '

3.2 All Slough Material or other debris which might obstruct water flow in the Roadway ditch
shall be removed. Material removed from the ditch, if suitable, may be blended into existing
native road surface or Shoulder or placed in designated Berms in conjunction with Surface
Blading T-803 operations. '

Material removed from ditches that is not by Agreement blended into existing roads or placed in
Berms shall be loaded and hauled to the disposal site shown on Contract Area Map.

3.3 Roadway backslope or Berm shall not be undercut.
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SPECIFICATION T-803 SURFACE BLADING

DESCRIPTION

1.1 Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic
and provide proper drainage. It includes maintaining the Crown, Inslope or Outslope of the
Traveled Way, Turnouts, and Shoulder; repairing Berms; blending approach road intersections;
and cleaning bridge decks, Drainage Dips, and Lead-off Ditches.

REQUIREMENTS

3.1 Surface blading shall be performed before, during, and after Contractor's use as often as
necessary to facilitate traffic and proper drainage.

3.2 The surface blading shall preserve the existing cross-section. Surface irregularities shall be
eliminated and the surface left in a free-draining state and to a smoothness needed to facilitate
traffic. Surface Material which has been displaced to the Shoulders or Turnouts shall be returned
to the Traveled Way. The blading operation shall be conducted to prevent the loss of surface
Material and to provide for a thorough mixing of the Material being worked.

3.3 Water, taken from Water Sources designated on Contract Area Map, shall be applied during
blading if sufficient moisture is not present to cut, mix, or compact the surface Material.

3.4 On native surfaced roads, Material generated from backslope Sloughing, and ditch cleaning
may be blended with the surface Material being worked. On aggregate surfaced roads this
Material shall not be blended with Surface or Base Course Material unless agreed otherwise.

3.5 Roadway backslopes or Berms shall not be undercut, nor shall new Berms be established
unless agreed otherwise.

Berms shall be repaired by placing Material, as needed to restore the Berm, to reasonably blend
with existing line, grade, and cross-section. :

3.6 Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably blend
with existing line, grade, and cross-section. .

3.7 Iﬁtersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the
two riding surfaces.

3.8 Rocks or other Material remaining on the Traveled Way after the final pass that are larger
than 4 inches in diameter or are larger than the maximum size of imported surfacing shall be
removed from the Traveled Way. The oversized Material shall be disposed of by sidecasting,
unless shown otherwise on Contract Area Map. Sidecasting into streams, lakes, or water courses
will not be permitted.
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3.9 Material resulting from work under this specification shall not remain on or in structures,
such as Culverts, overside drains, cattleguards, ditches, Drainage Dips, and the like.

3.10 Material resulting from work under this specification, plus any accumulated debris, shall be
removed from bridge decks and the deck drains opened. '
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SPECIFICATION T-804 SURFACING REPAIR

DESCRIPTION

1.1 Surfacing repair is repairing potholes or small soft areas in the Traveled Way. It includes
area preparation and furnishing and placing all necessary Materials, and other work necessary to
repair the surface.

MATERIALS

2.1 Material used in the repair of soft areas on aggregate or native surfaced roads may be
acquired from approved commercial sources, Forest Service Borrow areas shown on Contract
Area Map, or Borrow sources agreed to. The quality and quantity of the imported Material used
in the repair will be limited to that needed to provide a stable Traveled Way for hauling and to
minimize damage to the road and adjacent resources. The quantity of imported surface repair
Material used in the appraisal estimate will be shown on Road Maintenance Plan. However, the
magnitude of the work may vary depending on Contractor's hauling schedule and ground
conditions.

2.2 Material used in the repair of bituminous pavements may be acquired from local commercial
sources. If a mixing table is required, the location shall be approved by the Forest Service. The
bituminous mixture to be used by the Contractor shall be approved by the Forest Service. The
Contractor's share of the quantity of bituminous mixture used in the appraisal estimate will be
shown on Road Maintenance Plan. However, Coniractor's share of the work may vary
depending on Contractorr's hauling schedule, ground conditions, other traffic, etc.

REQUIREMENTS

3.1 Work under this specification shall be performed in a timely manner to reduce further
deterioration of the Traveled Way.

3.2 Soft spots on aggregate or native surfaces shall be repaired by placing the imported Surface
Course on top of the soft spot. Layers of imported Material shall be placed until a firm surface is
produced.

3.3 Bituminous Pavement Repairs. The arcas to receive bituminous pavement repairs will be
marked on the road surface by the Forest Service just prior to Contractor performing the work.

3.4 Potholes (deep patch). Surface Course and Base Course Materials shall be excavated to a
depth necessary to reach firm, suitable Material. The minimum depth of excavation shall be 2
inches and the maximum depth of excavation shall be to the top of the Subgrade.

The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt
surfacing. The prepared hole shall generally be circular or rectangular in shape, dry, and cleaned
of all loose Material.

Prepared potholes shall be patched or barricaded immediately.
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The faces of the prepared hole shall be tacked with a slow-setting emulsified asphalt.

The bituminous mixture shall be placed in fayers not exceeding a compacted depth of 2 inches.
- Each layer shall be compacted thoroughly with hand or mechanical tampers or roliers.
Compaction shall not be done with equipment wheels.

Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or
approximately Y4 inch to ¥ inch above the level of the adjacent pavement.

3.5 Skin Patches. Bituminous mixture shall be distributed uniformly with feathered edges in
layers not to exceed 2 inches compacted depth. When multiple layers are ordered, joints shall be
offset at least 6 inches between layers.

Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable vibratory
roller.

3.6 Asphalt Berm. Damaged segments of Berm shall be removed and the exposed ends beveled
at approximately 45 degrees from vertical. The Berm foundation shall be cleaned and patched as
necessary. The foundation and joining surfaces shall be coated with a slow-setting emulsified
asphalt. Asphalt mix shall be placed and compacted to conform with the shape and alignment of
the undamaged segment.

3.7 Disposal. All Materials removed {rom potholes, patches, and Berms shall be disposed of at
disposal sites shown on Contract Area Map.
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SPECIFICATION T-805 DRAINAGE STRUCTURES

DESCRIPTION

1.1 This work consists of maintaining Drainage Structures and related items such as inlet and
outlet channels, existing riprap, trash racks, and dropinlets.

MATERIALS

2.1 All Materials used in the maintenance of Drainage Structures shall conform by type and
specification to the Material in the structure being maintained.

REQUIREMENTS:

3.1 Drainage Structures and related items shall be cleared of all foreign Material which has been
deposited above the bottom of the structure and all vegetative growth which interferes with the
flow ‘pattern. Material removed that cannot be incorporated into maintenance work shall be
hauled to a disposal site shown on Contract Area Map.

3.2 Ifoutlet or inlet riprap was installed by Contractor as a construction item or existed prior to
Contractor's haul, it shall be maintained in good condition including the replacement of riprap if
necessary to previous line, grade, and cross-section.

3.3 Perform maintenance to insure the proper functioning of the head walls, aprons, inlet

assemblies, overside drains, riprap, trash racks, and other facilities related to the Drainage
Structure.
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SPECIFICATION T-806 DUST ABATEMENT

DESCRIPTION

1.1 This work shall consist of preparmg Traveled Way and furnishing and applying Materials to
abate dust.

- MATERIALS

2.1 The roads requiring dust abatement, type of dust abatement Material to be used, the rates of
application, and frequency of applications will be shown on Dust Abatement Plan (F(T).3,

G(T).3.1, and K(T)-F(T).3.1#). The Dust Abatement Plan may be changed by wriiten
Agreement.

2.2 Water. The locations of Water Sources are shown on Contract Area Map.

2.3 Dust abatement Materials shall meet the requirements of the following subsections of Forest
Service Specifications for Construction of Roads and Bridges or attached Special Project

. Specifications.

Emulsified Asphalt 702

Blotter Material 703.12
Magnesium or Calcium Chloride Brine 723.01
Calcium Chloride Flake 723.02
Lignin Sulfonate 723.03

2.4 Testing of Materials. Certification and sampling of bituminous Materials lignin sulfonate,
and magnesium chloride shall be in accordance with subsections 105.04 or 723.04 of Forest
Service Specifications for Construction of Roads and Bridges.

REQUIREMENTS

3.1 General. Dust abatement Materials shall be applied to the road surface as necessary to
control road surface loss, provide for road user safety, and minimize damage to adjacent
resources.

3.2 Compaction. When the methods listed below specify compaction, Traveled Way shall be
compacted by an 8 to 10 ton pneumatic, steel-wheeled or equivalent vibrating roller making 2
passes over the full Traveled Way and Shoulder width, unless compactzon is not required on the
Dust Abatement Plan (F(T).3, G(T).3.1, and K(T)-F(T).3.1#)

3.3 Preparation to Dust Abatement Materials Other Than Water. The following applies to all
methods of preparation:

Bituminous residue shall be scarified and pulverized to produce loosened Material not exceeding
4 inches in greatest dimension.
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Traveled Way shall be bladed in accordance with T-803.

Prior to applying DO-6BA, DO-6PA, or DO-8, the top 2 inches of Traveled Way shall contain
not less than 80 percent nor more than 120 percent of optimum moisture as determined by
AASHTO T-99, Method C. Prior to applying other bituminous Material, Traveled Way shall
have a moisture content between 1 and 3 percent. If surface dusting prevents the bituminous
Material from penetrating, a light application of water shall be applied just prlor to applying the
bituminous Material.

Lignin Sulfonate and magnesium chloride shall be applied when the top 1 inch of Traveled Way
contains not less than 3 percent moisture, nor more than 120 percent of optimum moisture as
determined by AASHTO T-99, Method C.

Moisture content will be determined in accordance with AASHTO T-217 OR T-239.

One or more of the following methods shall be used, as spemﬁed in the Dust Abatement Plan
(F(T).3, G(T).3.1, and K(T)-F(T).3.1#).

Method 1. Compact Traveled Way and apply the dust abatement Material.

Method 2. Develop a layer of loose Maierial approximately 1 inch in depth for the full width of
Traveled Way. Apply the dust abatement Material to this loose Material and compact after
penetration. If traffic makes maintenance of the loose Material difficult, 1 inch of the Material
may be bladed into a windrow along the Shoulder. The specified moisture content shall be
maintained in the windrow and the top 1 inch of Traveled Way. The windrow shall be bladed to
a uniform Material. When the dust abaiement Material has penetrated, Traveled Way shall be
compacted.

Method 3. Blade 1 inch of Material from Traveled Way into a windrow along the Shoulder.
Maintain the specified moisture content in the windrow and the top inch of Traveled Way.
Apply half the dust abatement Material. When the dust abatement Material has penetrated, the
windrow shall be bladed to a uniform depth across dust abatement Traveled Way, and the
remaining dust abatement Material shall be applied. Traveled Way shall be compacted.

Method 4. Develop a layer of loose Material approximately 2 inches in depth for the full width
of Traveled Way. Apply half the dust abatement Material to the loose Material. Blade the top 2
inches into a windrow along the Shoulder. Apply the remaining dust abatement Material to
Traveled Way and the Berm. Spread the Berm evenly across Traveled Way and compact.

3.4 Preparation for Dust Abatement with Water. Traveled Way shall be prepared in accordance
with Specification T-803 Surface Blading when required.

3.5 Application Tolerance. Dust abatement Materials other than water shall be applied within
0.05 gallons per square yard of the rate specified. -
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3.6 Mixing Requirements. DO-6BA, DO-6PA, and DO-8 shall be thoroughly circulated in the
distributor within 1 hour of application.

3.7 Weather Limitations. Dust abatement Materials shall not be applied when if is raining.

Bituminous Material shall be applied when the surface temperature of Traveled Way is 50
degrees Fahrenheit or higher.

[ignin sulfonate and magnesium chloride shall be applied when the atmospheric temperature 1s
40 degrees Fahrenheit or higher.

3.8 Blotter Material. Blotter Material shall be spread in a sufficient quantity to prevent tire
pickup.
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SPECIFICATION T-807 ROADWAY VEGETATION

DESCRIPTION

1.1 This work includes removal of brush and trees from within the Roadway limits.

REQUIREMENTS

3.1 Vegetative matter within the Roadway which impedes vehicular travel or interferes with
road maintenance operations, such as surface blading and ditch and culvert cleaning shall be
removed. Downed timber meeting utilization standards shall be cut in appropriate lengths and
decked along the Roadside in locations where the Traveled Way or sight distances will not be
impaired. '

3.2 Vegetative matter removed from the Roadway shall be treated by the specified method
shown on Contract Area Map and as required by K(T)-G(T).7#.
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SPECIFICATION T-808 MISCELLANEOUS STRUCTURES

DESCRIPTION

1.1 Maintenance of miscellaneous structures includes cattleguards, gates, and other similar
structures that have been previously instailed to insure safe and efficient operation of the road.

MATERIALS

2.1 Any Materials needed in the maintenance of miscellaneous structures shall be similar in type
and quality to the Material in the structure being maintained.

REQUIREMENTS

3.1 Cattleguards. Loose rails shall be welded or bolted back in place.

Excess Material carried into the cattleguard shall be removed when drainage is blocked or when
it reaches 6 inches from the bottom of the caitleguard frame. Drainage into and from the
cattleguard shall be kept open.

3.2 Gates. Gates shall be kept in good repair and made to swing easily. Hinges or latches shall
be repaired if not operating properly. '

Brush and debris shall be removed from within the swinging radius.
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SPECIFICATION T-809 WATERBARS

DESCRIPTION

1.1 This work consists of installing or removing Waterbars in the Roadbed.

REQUIREMENTS

3.1 Waterbars shall be installed on roads shown on Road Maintenance Plan in accordance with
the attached drawings and at locations designated or staked on the ground.

All Material excavated shall be used in the instaliation of the Waterbar. Bermed Material shall
be compacted by operating heavy equipment over the length and width of the Berm.

3.2 Waterbars shall be removed on roads shown on Road Maintenance Plan by blading the Berm
into the adjacent depression to form a smooth transition along the Traveled Way. The length and
width of the fill Material shall be compacted by the equipment performing the work.

3.3 Waterbars may be required to be installed between seasons of use and then removed when
haul is resumed. Waterbar installation may also be required when use of a road has been
completed. ' ' '
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SPECIFICATION T-810 BARRIERS

DESCRIPTION

1.1 This work shall consist of furnishing, installing, or removing barriers. Gates are not
included.

MATERIALS
2.1 Materials for barriers shall meet the requirements as shown on attached drawings.

REQUIREMENTS

3.1 Barriers shall be installed in accordance with the attached drawings.

The location of barriers to be removed or installed is shown on Contract Area Map. Instaliation
or removal may occur as often as road use is terminated and resumed.
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SPECIFICATION T-811 SURFACE TREATMENT

DESCRIPTION

1.1 This work shall consist of applying a chip seal, sand seal, or fog seal to the Traveled Way.

Chip seals may consist of single or double applications of bituminous Material and cover
aggregate,

MATERIALS

2.1 The roads requiring surface treatments, the type of seal coat to be applied, the rate of
application, and type and grade of bituminous Material, and the rate of application and grading

of cover aggregate will be shown on Surface Treatment Plan (F(T).3, G(T).3.1, and K(T)-
F(T).3.1%).

2.2 Emulsions used for fog seals shall be diluted with an equal amount of water and shall be
applied at the diluted application rate shown on Surface Treatment Plan (F(T).3, G(T).3.1, and
K(T)-F(T).3.1#).

2.3 Seal coat Materials shall meet the requirements of the following subsections of Forest
Service Specifications for Construction of Roads and Bridges or attached Special Project
Specifications:

Bituminous Materials

Asphalt Cement 702.01
Liquid Asphaits 702.02
Emulsified Asphalt 702.03
Application Temperatures  702.04
Cover Aggregate : 703.11
Blotter Material 703.12
Water for Diluting 725.01

2.4 The cover aggregate shall be surface damp at the time of application when using emulsified
asphalt and dry when using an asphalt cement or liquid asphalt. Excess water on the aggregate
surface will not be permitted.

MAINTENANCE REQUIREMENTS

3.1 Traffic. Traffic shall be maintained in accordance with GT.3.3.

3.2 Weather Limitations. Fog seal and chip seal shall not be applied when the weather is foggy
or rainy.

Seal coals requiring cover aggregate shall not be appiied when the temperature of the surface
being treated is below 70 degrees Fahrenheit in the shade.
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Fog seal coats shall not be applied when the surface temperature is below 40 degrees Fahrenheit
in the shade.

3.3 Equipment. The following equipment or its equivalent shall be used:

A distributor truck equipped to spread the Material uniformly at the designated rate, within the
temperature range specified and within 0.04 gallons per square yard of the rate specified. The
distributor shall be equipped with a thermometer and a hand hose with spray nozzle.

A rotary power broom and/or blower.

When cover aggregates are applied: A pneumatic tire roller, 8-ton minimum weight with all tires
equally inflated to a pressure of at least 90 pounds per square inch. Rollers shall be equipped
with devices for applying water to the tires.

Self-propelled aggregate spreader supported by at least four wheels equipped with pneumatic
tires on two axles, situated so that at no time will the tires contact the uncovered bitumincus
Materials. The aggregate spreader shall be equipped with positive controls so that the required
amount of Materials will be deposited uniformly over the full width.

Trucks with spreading attachments shall not be used.

3.4 Preparation of Surface. Immediately before applying the bituminous Material, the surface to
be sealed shall be cleaned of all foreign and locose Material. :

3.5 Application of Bituminous Material. Bituminous Material shall be applied in a uniform,
continuous spread. The distributor shall be moving forward at proper application speed at the
time the spray bar is opened. Skipped areas or deficiencies shall be corrected prior to the
application of cover aggregate.

The spread of bituminous Material shall not be more than 6 inches wider than the width to be
covered by the cover aggregate. Operations shall not proceed if the bituminous Materials are
allowed to cool, set up, dry, or otherwise impair retention of cover aggregate.

Fog seal shall be allowed to penetrate and dry before traffic is permitted on the sealed portion.

The surfaces of structures and trees adjacent to the area being treated shall be protected to
prevent their being spattered or marred.

3.6 Application of Cover Agpregate and Blotter. Immediately following the application of the
bituminous Material, cover aggregate shall be spread at the specified rate. Joints between
adjacent applications of cover aggregate shall be approximately in the center of two-lane roads.

The aggregate spreader shall not be operated at speeds which cause the aggregate to roll over
after striking the bituminous Material. The cut-off of aggregate shall be complete, and any
excess aggregate shall be removed from the surface prior to resuming operations. Immediately
after the cover aggregate has been spread, any piles, ridges, and uneven distribution shall be
corrected.
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Cover aggregate may be applied by hand in areas inaccessible to spreading equipment.

Roiling shall begin immediately after spreading the cover aggregate and shall consist of a
minimum of two complete coverages.

After rolling, traffic shall be controfled to a maximum speed of 15 miles per hour for a period of
4 hours.

The day following the final application of cover aggregate, any concentrations of loose cover
aggregate shall be redistributed without disturbing the embedded aggregate. Four days after the
final application of cover aggregate, all excess cover aggregate shall be removed. During this
period, any bituminous Material that comes to the surface shall be covered with additional cover
aggregate or approved blotter Material.

3.7 Blotter Material for fog seals shall be spread in sufficient quantity to prevent tire pickup.
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