MName of Coniractor
U.S. DEPARTMENT OF AGRICULTURE

FOREST SERVICE .
INTEGRATED RESOURCE CONTRACT

(Applicable to Contracts with Measurement before Harvest)

National Forest Ranger District Region Contract Number
Stanislaus Calaveras Pacific S-West
Contract Name Award Date Terminaticn Date

06/30/2016

South Medusa Reoffer If Stewardship Project

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
Agriculture, hereinafter called Forest Service, and hereinafter called Coniractor.

Uniess provided otherwise herein, Forest Service agrees to sell and permit Gontractor to cut and remove Included Timber and
Contractor agrees to purchase, cut, and remove Included Timber and compleie required stewardship projects.

IN WITNESS WHEREQF, the parties hereto have executed this contract as of the award date.
UNITED STATES OF AMERICA

. 2/ i ’ By: - -
Two Withesses:= Contracting Officer
(Titte)
{(Name)
By: (Contractor} 3/
{Address)
{Name) ' (Title)
(Address) - (RBusiness Address)
Ed - ' | certify that | am the

Secrelary of the corporation named as Contractar herein; that

who signed this contract on behalf of Contractor, was then

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

CORPORATE
SEAL 5
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Contract Name: South Medusa Reoffer i Stewardship Project Contract No:

INSTRUCTIONS:

1/ Contractor is a corporation, state a "corporation organized and existing under the laws of the State of " and
specify the State; if Contractor is a partnership, state a "partnership consisting of " and specify the
names of each partner; and-if Contractor is a sole proprietar doing business under an assumed name, state "(n} individual doing
business under the name cf City of , State of S

2/ The signatures and addresses of two witnesses are required if Contractoris other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor isa
corporation, form of signature should be: XYZ Company, by John Doe, President {or other officer or agent) and the seaj of the
corporation must be impressed or indicated.

4f The certificate must be complsted if Contractor is a corporation.

5/ For companias incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shali be stated, in
which case a scroll or adhesive seal shall follow the corporate name.

© EXAMPLE 1/

Subcontracior Certification
Regarding Debarment, Suspension, ineligibility, and Voluntary Exclusion

Contract Name:
Natlonal Forest:

The prespective subcontractor (participants in lower tier covered fransaciions) certifies. by submission of this
proposal, that neither i nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this contract by any Federal depariment or agency.

Where the prospective subcontracior is unable to certify to any of the statements in this certification, such
prospeciive subcontractor shall attach an explanation to this proposal.

Name of Subcentractor:
Business Address:

Date Signature

1/ It is Contractor's responsibility to have subconiractors compiete this certification and to mainiain a file
of completed certifications. This certification does not need to be returned to the Forest Service, except at the
written request of the Contracting Officer.




Contract Name: South Medusa Reoffer || Stewardship Project

Contract Mo:

AT.0 - SPECIFIC CONDITIONS. The foliowing conditions apply to the indicated portions of Division BT - Standard Provisions issued

September 2004.

AT.1 - Location and Area, applicable to BT

This Contract Area of 705 acres more or less is located in:
T.6M., R17E., Sec. 20, 21 & 28-32 MDB&M

AT.Z - Volume Estimate and Utilization Standards, applicabie to CT.1, C1.2, CT.4, and GT 4

Minimum Specifications

Merchantable Tree

Piece Reguired to be Removed

Diameter Mumber Diameter
Breast of Inside Met
High Minimum SBa"k atd Merch.
. ; d.b.h.} Pieces mall En E
Estimated Unit of : Length . actor
Species Product Quantity * Measure (inches} per Tree {feet) - {Inches)
Incense Cedar Sawtimber 3.00 CCF -10.0 1 10 5.0 12
Lodgepole Pine Sawtimber 15.00 CCF 10.0 1 10 6.0 12
PonderosalJeffrey Pine Sawtimber 68.00 CCF 10.0 1 10 8.0 12
SugarW. White Pine Sawiimber 34.00 COF 100 1 10 5.0 12
White/Red Fir Sawtimber 2,737.00 CCF 10.0 i 10 6.0 12
Combined Softwood Grr: Bio Cv 3,372.00 CCF 4.0 1 6 NIA 16
|
\ | ‘
|
‘ w i
I
I
L o o i ] ]
| Total Quanti e,zzg,ooi CCF
* Quantities not included here are described in CT.4.
AT.3- Timber Designations, applicable to CT.3; acres are approximate:
: Number Acres
Clearcutting Units (CT.3.1)
Specified Road Clearing (CT.3.2)
Qverstory Removal Units (CT.3.3}
Understory Removal Units (CT.3.4)
Individual Trees (CT.3.5) 488.4

Incompletely Measured Payment Units (CT.3.6)
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Contract Mamea: South Medusa Reoffer 1| Stewardship Projact Contract No:

AT.4 - Timber Payment Rates, applicable to DT.1 and ET.0
AT.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DT.2

i ..... i i Rateé per Umt of Measur-e;. h i o o | :

; Required

: Bid Bid Deposits

| Base Advertized | Premium | (Tenfative) Slash

. Unit of . Disposal Base

i Species Product Measure $ $ $ $ Index

! Mot Applicable |

i N

| |

i \

I

| I

| |
|
|

| !

| |
\

AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Fiat Rates

A R ' " RetesperUnitofMeasure |

' Reguired

i . Bid Bid Deposits |

‘ Base Advertised Premium {Fiat) Slash \

i Unit of ] Disposal :

| Species Product Measurs $ 5 5 $ $ |

. Incense Cedar _ B Sawti_mber _ CCF 00 B 40@72 ) _ ) 7.777’7"

] Lodgepole Pine | Sawtimber CCF 00 100 77|

____Ponderosang_f_‘frey Pine ) Sawﬁmber ) CCF N _.00 : 5_.00 o ~ ) _._77 .

| sugariw. white Pine Sawimber cor | ool seo|l T T || T

. WhiteRed Fir Sawtimber | CCF Cwoo0f  TTesop T L T L T

| Gombined Softwood GmBioCv | ccr .00 25 T 77

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A T4 include payment of deposits for contract area betterment
required pursuant o 16 USC &76b. Such deposits are not includad as Required Deposits defined hereunder.
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Contract Name: South Medusa Reoffer Il Stewardship Project Confract No:
AT.4.3 - Schedule of Payment Units

To be Escalated under AT.4.1 To he Paid for ai Flat Rates under AT.4.2 Total qu‘):_a' g i
Bl hbvins ke haidd - . - T ree e e ast Al . ired |
Pay- Total Flat Deposits
ment| App Tentative Rate for Slash |
Unit | rox. Payment Payment Disposal
No. | Acres |spacies Produsct Gy UOM $ Species Product Qty UOM $ $
T | 2391 ' ' Ponderosallofrey Sawtimber 500 CCF 2.068.22
Pine
SugarfV. While Sawtimber 19.00 CCF
Pine
\Whita/Red Fir Sawtimber 1,080.00 CCF
Combined Grn Bie Cv 1,602.00 CCF
Softwood
‘Total PU Quantity And Value 2.686.00 CCF
2 |458.1 Incense Cedar Sawtimber 3.00 CCF : 1,845.69
Lodgepele Pine Sawtimber 15,00 CCF
Ponderosa/Jeffrey  Sawlimber 45.00 CCF
Pine
Sugar/W. White Sawtimber 14.00 CCF
Pine
White/Red Fir Sawtimber 1,180.00 CCF
Combined Grn Bio Cv 1.140.00 CCF
Softwood .
Total PU Quantity And Value 2.367.00 CCF
3 | o12 ’ |Fonderosallefiray Sawtimber 18.00 CCF B882.42
- Pine i
Sugar/W. White  Sawtimber 1.00 CCF
Pine
Whiie/Red Fir Sawtimber 497.00 CCF
Combinad Gin Big Cv 630.00 CCF
Softwood
Total PU Quantity &nd Yalue 1,146.00 CCF
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Contract Name: South Medusa Reoffer Il Stewardship Project

Contract No;

AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.9#

Mandatory Stewardship Projects

Units of Bid Rate Total
Project Number Project Description HMeasure Quantity $ Credits
1 HNSP, EC, ST, TILL & RM (Payment Units 1, 2 & 3) Acres 4588.40
Optional Stewardship Projects
: Project Unifs of Bid Rate Total
Priority | Number , Project Description Measure Quantity § Credits
2 2 HSP, HNSP, EC, 8T, TILL & RiM (Payment Unit 4) Acres 145.30
3 3 HNSP, EC, ST, TILL & RiM {Payment Unit 5) Acres 70.20
4 4 Preparation and Placement of Aggregate on Road Miles .83
5N14G
5 5 Reconditioning, Scarification and Compaction on Road Miles 93
6NO8
6 6 Preparation and Placement of Aggregate on Road Miles 27
BN23Y
7 7 Preparation and Placement of Aggregate on Road Miles 3.97
SN14
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Contract Name: South Medusa Reoffer 1t Stewardship Project Contract No:

The following definitions are established for the terms used in AT.4:

Base Rates are the lowes! rates of payment for timber that are authorized by this coniract. Base Rates remain constant throughout the
life of this contract and are not subject to change by rate redstermination, except for reduction under DT.3.4, DT.3.2, or DT.3.3.

Acdvertised Rates are the minimum acceptable Bid Rates for timber, exciusive of Required Deposits. These raies are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this contract, except as provided in DT.3.4, DT.3.2, and DT.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance} and are the sum of
Advertised Rates and Bid Premium Rates. Untii a rate redetermination becomes effective, the Bid Rate for species and products in
AT.4.1is the Tentative Rate that is subject to quarterly adjusiment under DT.2; for species and products in AT.4.2, the Bid Rate is the
Flat Raie.

Required Deposits are deposits that Contractor may be required to pay for siash disposal (16 LUSGC 490) and road maintenance {18
LISC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.24#.

Base Index is the spacified average of the lumber or other product selling value index used as the basis for computing adjustment in
rates for variance in product selling vaiue, as provided in DT.2.

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2

Species Index Mame and Daie

Not Applicable

AT.8 - High Stumps, applicable to GT.4.1.2

P_t!i;:-(imurﬁ Stﬂﬁ!;Height *
Species Product {inches}
AN Sawlimber 12

* 143 of stump diameter not {0 exceed 12 inches. Minimum stump height is 2 inches {measurad from uphill side)
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Contract Name: South Medusa Reoffer ! Stewardship Project

Contrast No:

AT.7 - Specified Roads, applicable to FT.2

Name and Date of Governing Read Specifications: Federal Highway Adminisiration Standard Specifications for Construction of Roads and

. Approx. Sheet Numbers Performance Responsibility
Project Design Lengih and
Class eng Desi Construction |
Road No. Mame {mi./km.) Approval Date Survey esign Staking 1/

UENaN  |Reconsiruction (R} (segment 0to | Singie Lane 15 mph | 27143 [17 08/0312012 Fs | FS | PurchaserBC
27)

OBNQO8A Reconstruction {R) (segment 0to [Single Lane - 10 mph 57.8 16 (8/03/2012 FS FS Purchaser BC
5)

05N14H Reconstruction (R) (segment 0 to | Single Lane - 10 mph 53/.85 113 & 14 08/03/2012 FS FS | Purchaser BG
.53)

05N14G Reconstruction (R} (segment 0 to | Single Lane - 15mph | .78/1.26 [10, 11,12 & 22 FS FS Purchaser BC
78) 08/03/2012

08N08 Reconstruction {R) (segment 0io |Single Lane - 15 mph .83/1.5 |15 08/03/2012 FS FS Purchaser BC
.93)

06N89Y Reconstruction (R) {segment 0to | Single Lane - 15 mph | 1.5/2.41 18,19, 20,2184 23 F8 FS Purchaser BC
1.5) 08/03/2012

05N14 Reconstruction (R) (segment Oto | Single Lane - 25 mph | 3.97/6.39 3,4,5,6,7, 8&9 F& FS Purchaser BC .
3.87) 08/03/2012

1 Indicate timing, i.e., bafore clearing (BC) or after clearing (AC). Appiicable to FT.212
AT.8 - Forest Service Engineering Completion Schedule, applicable to FT.2.1

1 Road Na.

Road Name

" Type of Wark

" Gompietion Date |

!
i

Not Applicable

AT.S - Fire Precautionary Period, applicable to HT.2

May

o1 to December 01, inclusive

AT.10 - Contractor Responsibility to Furnish Crews and Equipment for:

Initial Fire Supression, applicable to HT.3

Within 25

road miles

Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3

Within

100

road miles

AT.11 - Contractor's Obligation per Operations Fire, applicable to HT.4.1

Maximum Amount: $

$33,000

AT.12 - Termination Date, applicable to IT.2

September 30, 2016
AT.13 - Normal Operating Season, applicable to GT.3.1, GT 6.6, IT.2.1, and JT.3

First Period:

Jupe 01

to Oclaber 31

Second Period: to

, inclusive

, inclusive
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Contract Name: South Medusa Reoffer § Stewardship Project Contract No:

AT.14 - Performance Bond, applicable to JT.1
Performance Bond Amount:

AT.15 - Downpayment, applicable fo E.T.2.1.1

Downpayment Amount: Not Applicable

AT.16 - Periodic Payment Amount, applicable to ET.2.1.3

Periodic Payment Determination Date Amount
Initiai Payment: _NIA N/A
Additicnal Payment: N/A N/A

AT 17 - Market-Related Contract Term Addition Producer Price Index, applicable to 1T.2.1.2

index Mame: Sofwood Lumber  Index Number: 0811

AT.18 - Inapplicable Provisions

The following‘ listed provisions are hereby made inapplicable. (Insiructions: List by reference number and fitie.)

ET.4 PAYMENTS NOT RECEIVED
it.21.2 MARKET-RELATED CONTRACT TERM ADDITION

AT.19 - List of Special Provisions in Part KT

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers

followed by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number,
title, and date.)

KT-CT.3# - RESERVE TREES (09/2004)

KT-CT.3.5¢ DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES
06/2012

KT-CT.3.5.2# (DESIGN;Z\TloN BY SPECIES AND DIAMETER (09/2004}

KT-CT.3.5.3# DESIGNATION BY DAMAGE CLASS (09/2004)

KT-ET .4 PAYMENTS NOT RECEIVED (08/2012)

KT-FT.1.2¢ USE OF ROADS BY CONTRACTOR (06/2004)

KT-FT.1.3# ROAD COMPLETION DATE (08/2004)

KT-FT.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004)

KT-FT.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2004)

KT-FT.3.5% ROAD AND WATER SUPPLY USE (05/2008)

KT-GT.2.2# PROTECTION OF IMPROVEMENTS (05/2008)

KT-GT.2.4# ' SITE SPECIFIC SPECIAL PROTECTION MEASURES (08/2004)

KT-GT.3.1.4 RELEASE OF PAYMENT UNITS (02/2005)

KT-GT.3.1.5%# PROJECT OPERATIONS SCHEDULE - (12/2008}

KT-GT.3.2# PROTECTION OF RESERVE TREES (09/2CC4)

KT-GT.3.31 LOG TRUCKING (02/200%)

KT-GT.3.7 SUBSTTUTE METHODS - {02/2006)

KT-GT.4.1# FELLING, BUCKING, AND LIMBING (08/2007)

KT-GT.4.2# GROUND BASED SKIDDING (12/2006)

KT-GT.5 STREAMCOURSE PROTECTION {12/2005)

KT-GT.6# EROSION PREVENTION AND CONTROL {05/2008)

KT-GT.7# SLASH TREATMENT {12/2006)

KT-GT.8-2# MEASURING - OPT 2 (02/2005)
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Contract Naime: South Medusa Reoffer il Stewardship Project Contract No:

KT-GT.8.3 ACCOUNTABILITY (02/2005)

KT-GT.9%# STEWARDSHIP PROJECTS (09/2004)

KT-HT.2# SPECIFIED FIRE PRECAUTIONS {06/2012)

KT-HT.2.2# EMERGENCY PRECAUTIONS (06/2012)

KT-IT.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION (11/2008}
KT-IT.6.8#(Option 1) USE OF TIMBER {09/2004)
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Contract Name: South Medusa Reoffer Stewardship Project Contract No:

This page left intentionaliy blank.
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Contract Name: South Medusa Reoffer Stewardship Project Contract No:
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Contract Name: South Medusa Recffer Stewardship Project Contract No:

This page left intentionally blank.

Page 12 Contract FS-2400-13T, (9/04)



Contract Name: South Medusa Reoffer Stewardship Project

Contract No:

This page left intentionally blank.
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BT.0—CONTRACT AREA

BT.1 Contract Area Map. The boundaries of "Contract Area” and any Payment Unit thereof, are as shown on the
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the
ground by Forest Service to meet the anticipated needs of the parties. The iccation of Contract Area and its approxi-
mate acreage are stated in AT.1. Payment Units may be revised and additional cnes may be established only by writ-
ten agreement. Upon Confracior's request, Forest Service shaif subdivide Payment Units to reduce them to a size that
can be logged within B0 days at Contractor's normal rate of logging. However, the rate of logging used in such ad-
justment of Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during Nor-
mal Operating Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminatec
from Contract Area under conditions described in GT.3.6. Catastrophically Damaged areas may be removed from
Contract Area under IT.3.2.

Where applicable, the foliowing are also identified on Contract Area Map:

(a) identified claims limiting Contractor's rights under BT.Z; '

{b) Payment Units where timber is to be Measured or Marked after dafe of contract advertisement and
approximate lozation of sample Marked timber under CT.3.6 and CT .4;

{c) Boundaries of Clearcutting Units, Overstery Removal Units, and Understory Removal Units under CT.3;

(d) Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4;

(e) Areas where leave trees are Marked to be left uncut under CT.3.5;

() Specified Roads listed in AT.7, '

(g) Sources of base course, surface rock, and rock riprap listed in the Schedule of items;

(h} Roads where log hauling or use is prohibited or restricted under FT.1.2;

(i) Roads and trails to be kept open under GT.2.2;

(i1 Improvements to be protected under GT.2.2;

(k) Locations of known wiidlife or piant habitat and cave resources to be protected under GT.2.4;

(I Locations of areas known to be infested with specific invasive species of concern under GT.3.5;

(m) Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2;

{n) Skidding or yarding methods specified under GT .4.2;

{o) Streamcourses to be protected under GT.5;

(p) Locations of meadows requiring proteciion under GT.6.1;

() Locations of wetiands requiring protection under GT.6.2;

(r) Locations of temporary roads o be kept open under GT.6.3.1; and

(s) Otherfeatures required by Parts A through K.

BT.Z Claims. Valid claims are exciuded from Contract Araa, except those on which timber cutling is authorized in
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 UsSC
£14). Claims that limit Contractor's rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims an the ground to the extent necessary to identify Includad Timber.

CT.0—TIMBER SPECIFICATIONS
CT.1 Included Timber. “Inciuded Timber” consists of. -
CT.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utliization Standards under
CT.2 and are designatad for cutting under CT.3.
CT.1.2 Substandard Timber. Live and dead trees that:
{a) Do not meet Utilization Standards and
{b) Are located in Clearcutiing Units or construction clearings or are otherwise designated for cutting.
CT.1.3 Damaged Timber.
CT.1.3.1 Damaged by Contractor. Undesignated live trees meating Utilization Standards:

(a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Confrac-
tor's construction to the extent that considerable deterioration or mortality is imminent and are designated by Forast
Service for felling before the nearest road segment is Substantially Completed or

{b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked
before Contractor has completed work in the immediate area,

By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly
uneconomic. :

CT.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Contracter, if included by Contracting Officer.

CT.1.3.3 Damage by Catastrophe. As provided under IT.3.2, undesignated live and dead timber within
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used
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hereunder is major change or damage to Included Timber on Centract Area, to Contracl Area, 1o access to Contract
Area, or a combinaticn thereof:

(a) Caused by forces, or a combination of forcas, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, ar other major natural
phenomenon and :

(b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated
to total either: '

() More than half of the estimated timber quantity stated in AT.2 or

(i) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. _

Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if
Included Timber was sold for salvage cr pest confrol.

CT.1.3.4 Minor Damage by Natural Causes. Undesignatec irees within Contract Area and meeting Uiili-
zation Standards, in amcunts less than specified in CT.1.3.3, that become insect infested, windthrown, suffer sericus
damage, or die, as.designated by agreement.

CT.1.4 Unintentienally Cut Timber, Trees, within or immedialely adjacent to Contract Area or to road con-
strection ar other authorized clearing outside Contract Area, not designated for cutting under CT.3 but that are cut
through mistake by Contractor, when included by Contracting Officer.

CT.1.5 Construction Timber. Trees to be used for construction under FT.1.

CT.1.6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer
under DT.4.1.

CT.2 Utilization and Removal of Inciuded Timber. “Utilizalion Standards” for trees and minimum pieces are
stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed In AT.2 and
contain at least one minimum piece. Except for timbar required or authorized te be left, Contractor shall fell and buck
such trees and shall remove from Contract Area all pieces that: -

fa) Meet minimum piece standards in AT.2 or

{(b) Do not meet such standards, but would have gualified as part of minimum pieces if bucking lengths were var-
led to include such material. ‘ ’

CT.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided
in CT.131, CT.14, CT.1.5, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking
under CT.3.5 is to be dene after contract advertisement, except for construction clearing under CT.3.2, designation
changes under CT.37, and damaged timber.

The boundaries of Clearcutiing Units, Overstory Removal Units, and Understory Removal Units were plainly
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shali not be
cut. Such units where Measuring is to be completed after date of contract advertisement are also shown. The number
of units and approximate acreage of timber designations are stated in AT.3.

CT.3.1 Clearcutting Units. Al trees that mest Utilization Standards within “Clearcutiing Units” are designated
for cutting.

CT.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that
are sufficiently tall to reach Contracter's landings, work areas, or the roadbed of Specified and Temporary Roads
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that io do so could damage the road. Such designation
may be revised as part of agreed changes in road location under FT.2.

CT.3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within sepa-
rate Payment Units, as shown-on Contract Area Map, and the quantities are in AT.2. These Payment Units are sub-
ject to revision, as specified in CT.37. The quantilies of dead or unstable trees designated outside the clearing limits
are notincluded in AT.2.

CT.2.2.2 Other Authorized Clearings. Timber within authcrized clearings for Temporary Roads, land-
[ings, or other construction clearings is designated for cutling. Quantities of such timber are not included in AT 2.

CT.3.3 Overstory Removal Units. All trees within "Overstory Removai Units” are designated for cutting when
they meet Utilization Standards and equal or exceed the diameter fimits shown on Coniract Area Map.

CT.3.4 Understory Remaval Units. All frees within "Understory Removal Units” are designated for cutting
when they mest Utilization Standards and are smailer than the diameter limits shown on Centract Area Map.

CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.3.3, and
CT.3.4, are Marked or designated by description. Trees are "Marked" when individually designated by Forest Service
with paint marks above and below stump height.

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut,

CT.3.6 Incompletely Measured Payment Units. Live trees within incompletely Measured Payment Units
shown on Contract Area Map at time of contract advertisement shail be designated in accordance with KT-CT.3.6. A
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representative sample of the timber tc be designated has been Marked prior to contract advertisement in accardance
with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map.

CT.37 Designation Changes. Within Contract Area, minor adjustments may be made in boundarigs of cut-
ting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service.

In event Contracting Officer accepts alternate faciiities under FT.2.6, Contracting Officer shall revise the affected
Payment Units and adjust estimated quantities.

In the event Contracior does not construct portions of Specified Roads, Payment Units invoived shall be revised
to eliminate the road portions not fo be constructed. Parts of such areas within non-road-related Payment Units shall
be added to such Payment Units and the timber therecn shall be designated by the methods provided for in the Pay-
ment Units. Estimated quantities for Payment Units so revised shall be adjusted as necessary.

CT.4 Quantity Estimate. The estimated quantities of timber by species designated for cutfing under CT.3 and
expected to be cut under Utilization Standards are listed in AT.2. Estimated guantity in AT.2 does not include the
following: ‘

(a) Damaged timber under CT.1.3,

{(b) Unintentionally cut timber under CT.1.4;

(c) Censtruction timber under CT.1.5 cut outside of Fayment Units and removed from construction use for utiliza-
tion by Contractor,; :

{d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated un-
der CT.3.1, CT.3.3, CT.3.4, or CT.3.5; ar :

(e) Dead or unstable live trees that are sufficiently tall to reach Contractor's landings, work areas, or the roadbed

of Specified Roads under CT.3.2.

- Estimated quantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8.

If Contract Area Map shows Payment Units where Marking or Measuring is to be completed afier date of contract
advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber
so that Contract Area shall yield the approximate estimated quantities by species or species groups stated in AT.Z.
However, the eslimated quantities stated in AT.2 are not to be construed as guarantees or fimitations of the timber
quantities to be designated for cutting under the terms of this contract.

Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage
under IT.3.2.

CT.4.1 Adjustment for Quantity Deficit. If Contract Area Map shows Payment Units where Marking or
Measuring is to be compleled after the date of contract advertisement and if Contracting Officer detarmines that a
deficit in the estimated quantity will cause the guantity designated to be jess than 90 percent of the fotal estimaie
shown in AT.2, Forest Service, upon requast by Contracior, shall designate additional timber within Contract Area.
Such additional timber shall be fimited to that estimated to be necessary to reach approximatety the estimated quanti-
ties by species listed in AT.2. Any such additional designation shall be consistent with land and resource management
plans.

CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or
Measuring is to be completed after date of contract advertisement and if Contracting Officer determines that the quan-
tity designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon re-
quest by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating
for cutting the approximate estimated quantities by species listed in AT .2. Such adjustments in quantities shall be con-
fined to {a). Marking adjustments on Contract Area and (b) reduction in area o be cut over. Such adjusiments or re-

 ductions shall not conflict with the silvicuitural treatment being applied on Contract Area and shall not materially

change the average value by species of the timber designated for cutting. Such adjustments may be made nofwith-
standing the provisions of BT.1 and CT.3.

If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esii-
mated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity listed in AT.2, may
slect to have Contract Area reduced to eliminate Payment Units where feling has not begun. .

CT.4.3 Adjustment for Quantity Errors. An estimated quantity shown in AT.2 shall be revised by carrecting

. identified errors made in determining estimated quantity that result in & change in total confract quantity of at least 10

percent or $1,000 in value, whichever is less, when an incorrect estimaied quantity is caused by computer malfunction
6F an erfor in caleulations, area determination; or computer-inptit:

No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect.

For payment purposes, corresponding revisions in quantity and total payment shall be shown in AT 4.3 for each
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Ser-
vice to designate additional quantities when the original quantity estimate is cverstated. :
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DT.0—RATES OF PAYMENT

DT.1 Current Contract Rates. Included Timber that is Released for Cutting shall be paid for at Current Contract
Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-
justed by the escalation procedures in DT.2. Flat Raies and Tentative Rates shall be those listed in AT .4, unless su-
perseded by rates redetermined under DT 3 or established for Contract Term Extension.

Currenl Contract Rates, based on rates redetermined under DT.3 or established under IT.2.3, shall apply to al!
Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the
revised rates, except Current Coniract Rates in effect at the time of Release for Cutting shall be applicable:

{a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and

{b) For not more than two other Payment Units from which removal from Confract Area has begun,

_ Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33
shall appty to all Included Timbar removed subsequent to the rate redetermination.

In event there are more than two Payment Units from which timber removal has not been compieted on the effec-
tive date, the rates in effect at the time of Release for Cutiing shall apply to the two units from which the greatest es-
timated proportions of Payment Unit quantities have been removed. Ctherwise, in released Payment Unifs, redeler-
mined rates or rates established for Contract Term Extension shail apply o the entire quantity shown in AT.4.3 for
those units. In addition, Reguired Deposits shalt be made as listed in AT .4 and KT-FT.3.2, or esfablished under DT.3
orIT.2.3.

In the event Termination Date is adjusted under IT.2.1 or [T.2.1.2, Current Contract Rates shall be continued in
the same manner as immediately prior to the adjustment period. ]

“current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining quantities
by species of Included Timber meeting Utilization Standards, less the bid rate for mandaiory stewardship projects that
have not been completed.

DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT 4.1 are subject to quar-
terly escalation in accordance with the following procedures: The calendar quarter index average for each price index
described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July
1, and October 1. The difference between calendar guarter index average and Base Index listed in AT 4.1 shali be the
basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cuiting during the
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, ex-
cept when the calendar guarter index average is:

(a) Less than the Base Index, the reduction shalf not result in a rate below Base Rate or

{b) Greater than the Base index, the increase shall not exceed the difference between Tentative Rate and Base
Rate. : ) . .

In the event of Confract Term Extensian, the escalation orocedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and
product group, established under IT.2.3 for the extension period.

DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Contracting Officer may re-
place that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for
the remainder of the contract shall be a Fiat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic aver-
age of the index described in AT.5 for a 12-month period prier to its becoming unavailable using the quarterly adjust-
ment procedure outlined in DT.2. Contracting Officer wil determine availability and a beginning point to average the
index for Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewnare under this contract,

DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT.3.3.

Rate redeterminations shall be made in accordance with the standard Forest Service methads in effect 45 days
prior to rate redetermination. Such methods shall take into consideration factors that may affect iimber value at rate
redetermination date. :

‘ Redetermined rates shall nol be less than Base Rates listed in AT.4, except for reduction under DT.3.1, DT.3.2,
or DT.3.3. Required Deposits shali be redetermined. Redetermined Specified Road construction. cost is subject to the
limitations of FT.2.6.

DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification un-
der IT.3.3 or partial termination under IT.3.4, Contracting Officer shall make an appraisal to determine for each spe-
cies the difference between the appraised unit value of Included Timber remaining immediately prior fo the revision
and the appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the as-
timated cost of any construction work listed in the Schedule of ltems that was performed and abandoned.

Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become
Current Contract Rates. Accordingly, Base Raies shall be adjusied o correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitaticn of the cost of essential
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reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. Howaver, existing Base indices
shall not be changed under this Subsection.

Redetermined rates, or differences for rates subject to DT.2, and Required Deposits shall be considered estab-
lished under DT.1 for included Timber removed subsequent to the contract revision. _

‘DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjust-
ment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catas-
trophe-caused difference between the appraised unit vaiue of Included Timber remaining immediately prior fo the ca-
tastrophe and the appraised unit value of existing and potentiai Inciuded Timber immediately after the catastrophe.
Included Timber is any that would not be eliminated under IT.3.2. Potential Included Timber is any that would be
added under 1T.3.2. '

Tentative Rates and Flat Rates in effect at the time of calasirophe shall be adjusted by said differences to be-
come ihe redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rales, subject
to new Base Rale limitations of 25 cents per hundred cubic feet or equivalent. However, exisling Base Indices shall
not be changed under this Subsection.

Upon agreement under T.3.2, redetermined rates and Required Deposits shall be considered established under
DT.1 for Inciuded Timber removed subsequent to Catastrophic Damage. .

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction
work listed in the Schadule of ltems performed and abandoned.

DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding B0 days,
under {T.3.3, Contracting Officer shall make an appraisal to determine for each spacies the difference hatween the
appraised unit value of included Timber immediately prior to the delay cr interruption and the appraised unit value of
Inciuded Timber immediately after the detay or interruption. The appraisal shall be done after any rate redetermination
done pursuant to DT.3.1, using remaining volumes. ) :

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to DT.23.1 will
be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases
in rates will not be considered. Accordingly, Base Rales shall be adjusted to correspond to the redetermined rates if
redetermined rates are iess than the original Base Rates, subject to a new Base Rate limitation of the cost cf essential
reforestation or 25 cents per hundred cubic feet or equivalient, whichever is largar. However, existing Base Indices
shall not be changed under this Subsection. -

Redetermined rates shal be considered established under DT.1 Included Timber removed subsequent to the de-
lay or interruption.

" DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Ceniractor’s ap-
plication, Forest Service determies ihat, because of changes in the timber market since the award date or the last rate
redetermination under this prevision, the Producer Price Index identified in AT.17 has declined by 25 percent, Rates
shall be redetermined under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent to
Contractor's application. This Subsection shall not apply during Contract Term Extension.

.DT.4 Other Payment Rates.

DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species
listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be pur-
posely removed in more than incidental amounts without charge upen written approval of Contracting Officer, and
subject to agreement on deposits if needed for road maintanance and use.

Other species or products not fisted in AT.2 may be cut and removed upon written approval of Centracting Officer
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. :

When any material suitable for use in a product form included in AT.2 is removed in another product form, the
rates of payment shall be not less than but approximately equivatent to Current Centract Rates and Required Depos-
its.

DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contracter
through mistake and inciuded by Contracting Officer Under ©T.1.24 shall be removed and paid for at Current Contract
Rates and Required Deposits, uniess such material is not listed in AT.2. In such event, Contracting Officer, in accord
with standard Feorest Service methods, shall establish rates to be paid. _

DT.4.3 YUndesignated Timber Damaged Without Negligence. Undesignated limber meeting Utilization
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cul,
removed, and paid for at Current Contract Rates and Required Deposits.

DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utlization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if Included
by Contracting Officer under CT.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required
Deposits that are in addition to fiquidated damages under DT .45, '
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If such timber is of a spacies or size not listed in AT.2 or is of a quality different from designated timber, Contract-
ing Officer shall establish payment rates in accord with standard Forest Service methods.

DT.4.5 Liquidated Damages. Unnecessary damage to or negligent or wilfful cutling of undesignated timber,
as described in DT 4.4, on portions of Contract Area cut over under this contract is likely to cause substantial silvicul-
tural or other damage to the National Forest. it will be difficult, if nof impossible, to determine the amount of such
damage. Therefore, Contractor shall pay as fixed, agreed, and ‘iquidated damages an amount equivalent to the
amount payable at Current Centract Rates. If designated by Ceniracting Offcer Contractor shall remeve SUCh dam-
aged or cut timber and pay for it ai Current Conlract Rates.

ET.0—PAYMENTS

ET.1 Amount Payable for Timber. Except as provided in DT.1, Curreni Contract Rafes and Required Deposits in
effect when a Payment Unit is Released for Cutting shaii be applied to the timber quantities to determine the amount
Contractor shall pay. A *Payment Unit" is a portion of Conlract Area estabiished for payment purposes.

ET.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service
of all Contracior’'s deposits, credits, payment guaraniees, and the charges for:

(a) Timber at Current Contract Rates;

- (b) Slash disposal and road maintenance at Required Deposit rates;

(c) Cooperative work at rates established by specific agreement under ET.2.1.8;

(d) Stewardship Credits established; and

(e) Other charges provided in this coniract.

Cash deposits shall be recorded currently in such account.

Charges for Payment Units Released for Cutting shall be made when Forest Service prepares and furnishes to
Contractor periodic statements of gquantity and value of such timber. Charges subject to escalation under DT.2 shall
be made initially on the basis stated in ET.2.1.4 and shall be adjusted at the end of each caiendar quarter, as pro-
vided in DT.2.

- Charges shall be made according to DT .4 when frees are subsequently Marked or designated for cutting.

ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shali make cash deposits to meet
Contractor's obligations within 15 days of billing by Forest Service. Deposits shall be made {c Forest Service,
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at
the time it requests each deposit.

ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any
other payment required under the provisions of this contract, except damages determined pursuant to JT.4, trans-
ferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the con-
{ract is shown on Integrated Resource Account to have been cut, removed, and paid for or the estimated value re-
maining to be cut and removed, as shown on Integrated Resource Account, is equal to or fess than the amount of the
downpayment. For jJump sum contracts, the downpayment may be appiied to payment for release of the single pay-
meant unit.

ET.2.1.2 Advance Deposits, Contractor agrees to make cash deposits in advance of cutling to meset
charges under ET.2.

Forest Service billings for advance cash depaosits shall be in such amounts that Integrated Resource Account will
maintain an unebligated balance that covers the applicable charges for Payment Units Released for Cutting and des-
ignated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be
reduced to a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts re-
quired pursuantto ET.2.1.1, ET.2.1.3, and ET.2.1.7, Confractor shall not be requ:red to make advance deposiis above
these required under this Item

When the credit balance in !ntegrated Resource Account is exceeded by the charges for timber within Payment
Units Released for Culting and for the estimated quantity to be cut in 10 days of cutting designated material not in-
cluded in AT.2, Contracting Officer will suspend all or any part of Contracior's Operations until payment or acceptable
payment.guarantee is received.

ET.2.1.3 Periodic Paymeant Schedule. Contractor shall make periocdic payments for stumpage value, as
shown in AT.186. _

In the event Contractor has not paid the amount(s) stated in AT.18 as stumpage for quantity removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re--
quired amount and payments made by Contractor, If payment(s) fall due on a date other than a normal biliing date,
the payment date shall be extended to coincide with the next Integrated Resource Account billing date.

The amount of the. periodic payment(s) will be reduced if the payment{s) wouid result in Contractor's credit bal-
ance for timber charges exceeding the Current Contract Value.

‘Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the
payments ic subseguent charges on this contract under the terms of ET.2.1.2.

19 Contract 2400-13T, (9/04)



Except for Contract Term Extensions under 1.2.3, periodic payment dstermination date(s) that have not been
reached shall be adjusted one day for each additional day of contract time granted.

'ET.2.1.4 Deposits for Charges Subjact to Escalation. Deposits requested to cover estimated charges
for timber subject to escalation under DT.2 shall be based upon Current Contract Rates and related deposits in effect
during previous calendar quarter.

ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is proviced under
FT.3, requirements for advance cash deposits under ET.2.1.2 shall be waived for the value of timber on Contract Area
that has been Released for Cutting, but not removed, and for the estimated value of products removed from Contract
Area for not more than a monthly billing period, subject to the provisions of ET 4.

ET.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under & written agreement to
cover charges made under this and other confracts within the same Nationai Forest. Forest Service shall aliocate
such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of
current charges has been made, the allacation to this contract shall be reallocated to other contracts within the same
National Forest at Contractor's request. Contractor shall not starf cutting until aliocation has again been made to this
coniract. ' :
ET.2.1.7 Extension Deposits. In the event of Contract Term Exiension, Forest Service shall divide the
difference between Current Contract Value as of the start of any Contract Term Exiensicn and the credit balance of
any deposit made pursuant to ET.2.1.3 by the number of whole months remaining in Normal Operating Season(s)
within the extension period to determine the amount of each “Extension Deposit.”

Contractor shall make the initizl Extension Deposit prior to Forest Service executing the contract modification. In
responseé to Forest Service billing under ET.2.1, Contractor shall make advance cash deposits. Such deposits shall at
least equal each Extension Deposit required for each whole month remaining in Nermal Operating Season(s) during
the extension period. Extension Deposits shall be due by the last day of each month during Normat Operating Seascn’
whether or not any Payment Unit is to be released.

Due dates for Extension Deposits during the extension period may be delayed when Coniractor earns Contract
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal
Operating Season{s).

ET.2.1.8 Cooperative Deposns Cn a basis of cooperatlon or assistance (18 USC 572) and by a written
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this
contract, as well as furnish other Services in connection with activities under this coniract. When Forest Service Is to
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work, On request of
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement.

ET.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work
described in KT-GT.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in
AT.4.4. Earned Stewardship Credits may be used to pay for Inciuded Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash.

ET.2.2.1 Progress Estimates. Forest Service shall make fimely estimates of Contractor's progress on
stewardship projects. On the basis of such progress eshmates Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds,

ET.2.2.2 Excess Stewardship Credits. In the event there are unusad established Stewardship Credits
when all of the Included Timber has been cut and removed, Forest Service, al its option, shall either add more timber
or make cash payment for the unused Stewardship Credits.

ET.2.2.3 Excess Timber Value. in the event the valde of Inciuded Timber exceeds the total value of all of
the mandatory projects shown in AT.4.4, plus the optionai projects shown in AT.4.4 that Contractor has been author-
ized to perform;

{a) Contracting Officer shall authonze additional optional projecis shown in AT.4.4 if the excess timber value ex-
ceeds 10 percent of the total timber value, or

(b) Contracting Officer shall authorize additional optional projects shown in AT.4.4 or require cash payment if the
axcess timber value is less than 10 percent of the total timber value, or

(c) Contractor shall make cash payment for the excess timber va]ue if there are no remainmg cptional projects
shown in AT.4.3.

ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Steward-
ship Credits, Forest Service may elect to provide a cash payment to Contractor.

ET. 2 3 Temporary Reduction of Downpayment. When, under iT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor's Operations for more than 90 days, the downpayment amount being held on de-
posit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For
the pericd of the delay or intarruption, the downpayment on deposit may be reduced to $1,000 or two {2} percent of
the downpayment amount listed in AT.15, whichever is larger.
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Any downpayment amount temporarity reduced pursuant {o this Subsection may be refunded or transferred at the
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must
apply the amount of downpayment that could be refunded to the debt owed in accordznce with the Debt Collection
Improvement Act, as amended {31 USC 3701, et seq.). -

Upon Contracior's receipt of bill for collection and writien notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full ameunt shown in AT 15 within
15 days after the date the bili for collection is issued, subject to the provisions of ET.4. Contractor shall not resume
contract operations unfil the downpayment amount is fully restored. ‘

ET.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds
the charges for timber within Payment Units Released for Cutting and for designated material net included in AT .2 that
Forest Service astimates will be cut within the next 80 days, any portion of such excess that is due to cash in the ac-
count shall be refunded, if requested by Contractor, unless deposiied under ET.2.1.4, ET.2.1.3, or ET.21.7. If Con-
tractor plang no cutting within the next BC days, Forest Service may refund the entire unencumbered cash balance,
except as provided in this Subsection. However, Forest Service shall not reduce the credit balance below the total
value of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease.
After a refund for a shutdown, deposits shall be made to meet the requirements of ET.2.1.2 before additional timber
may be cut.

ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to
meet charges under ET.2, shall be refunded or transferred within 15 days of Contractor's request after final charges
for Included Timber have been made, except for amounts estimated to be required under JT.5.

ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish
and maintain an acceptable surety bond or deposit in a Federal Depoésitory negotiable securities of the United States.
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving cfficer to selt or collect such securities if payment is not made within 15 days of
biliing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable
securities shall be the maximum amount of the payment guaranteed.

For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities
shall be in lieu of the performance bond furnished under JT.1. .

ET.3.1 Blanket Bond. If Contractor fumnishes an acceptable bond, or deposits securities, in accordance with
ET.3, to guarantee payment for timber from this and other confracts within the same Naticnal Forest, the amount of
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days er more and payment of current charges has been made, the aliocation to this con-
tract shall be reallocated to other contracts at Contractor's request. Contractor shall not start cutting hereunder until
this contract receives an-aflocation that will meet the obligation for payment guarantee. ‘

ET.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Contractor may use
letters of credit in lieu of a surety bond for payment bond purposes when approved by Centracting Officer.

ET.4 Payments Not Received. (z) Payments are due and payable on the date of issue indicated on the bill for
collection. When a payment for timber cut and other charges is not received at the location designated by Forest Ser-
vice by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part
of Contractor's Operations until payment or acceptable payment guarantee is received. Cther charges include, but are
not limited to:

(iy Slash dispesal and road maintenance deposits;

(il Cooperative work at rates established by specific agreement under ET.2.1.8;

(iiiy Darmages pursuant to JT .4, ‘

(iv) Road use fees;

(v) Restoration of downpayment pursuant to ET.2.2;

(vi) Periodic payments pursuant to ET.2.1.3;

(vi)Exiensicn Deposits pursuant to ET.2.1.7; and

{vii)Qther mandatory deposits. )

(b} Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under JT.3. The 30-day nctice period prescribed therein shalt begin to run as of the end of business on
the date allowed for receipt of payments, If the performance or payment is guaranieed by surety bond, the surety will
receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach.

(c) Pursuant to the Debt Collection Improvemeant Act of 1996, as amended, if payment is not received by Forest
Service within 15 days after the date of issue indicated on the bill for collection:

) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Frompt Pay-

ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-

dicated on the initial bill for collection.
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(i Debters wili be assessed administrative charges, in addition to the delinquent ameount due. Administrative
charges are those additionai costs incurred by the Government in processing, handiing, and collecting delinguent
debts, . '

(iii} A penalty charge of six (6) percent per annum wili be assessed on any portion of a debt delinguent more
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c}(i) and
(c)(ii). The penalty charge shall acciue from the date of issue indicated on the Dill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c){i)
and {c)(ii). _

(iv) Payments wili be credited on the date received by the Federal Depository or Collection Officer designated
on the bill for collection. -

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when due,
except for accrual of interest, suspension of alt or any part of Contractor’'s Operations, and administrative offset, shall
be stayed for sc long as:

(i} A bona fide dispute exists as to Contractor's obligation to make such payment and

(i) Contractor files and prosecutes a timely Claim.

FT.0—TRANSPORTATION FACILITIES '

FT.1 Authorization. Contractor is authorized to canstruct and maintain roads, bridges, and other transportation
facilities, as needed for harvesting Includad Timber and completing stewardship projecis on Nationa! Forest and other
lands where Forest. Service has such authority. As used in this confract “construct” includes "reconstruct.”

Location and construction of Specified Roads shall be in accordance with FT.2. Unless otherwise provided herein,
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary
Roads” are roads other than Specified Roads ihat are constructed by Confractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. )

Contractor is authorized o cut and use for construction without charge construction timber designated by agree-
ment.

FT.1.1 Requirements of Rights-of-Way. Contractor's road construction and use of rights-of-way identified in
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights.
Easements or right-of-way documents are avaiiable in the offices of the Farest Supervisor and District Ranger.

FT.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not
cause damage to the roads or National Forest resources. .

If Contractor's use of an existing temporary or National Forest system road, not listed in AT.7, cannct be satisfac-
torily accommodated without reconstruction, Contractor shall be authorized to use such read upeon agreement as to
the minimum reconstructian work that Contractor shali parform before hauling. When appropriate, such road shall be
included in AT.7 as an alternate facifity under FT.2.6. :

KT-FT.1.2 fists existing roads shown on Confract Area Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and rozads: :

{(a) Cannot be used for log hauling or

(b) May be used only under the restrictive limitations stated therein.

FT.2 Specified Roads. “Specified Roads™ are roads, including related transportaiion facilities and appurtenances,
shown on Contract Area Map and listed in AT.7. Contractor shall construct Specified Roads used under this confract.
Construction initiated by Contractor on any such Specified Road shail be completed to an agreed terminus that meets
Contractor's needs and prevents unnecessary impact on National Forest resources. Construction to such terminus.
shall be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of fems
attached hereto, except for agreed adjustmenis needed to accommodate such terminus. For each pay unit, the
"Schadule of Hems" itemizes quaniity of work and materials and cost, with method of measurement and basis for
payment. Forest Service shall revise the Schedule of ltems to show the estimated cost for the portion constructed to
the revised terminus as a separale segment.

A Temperary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. :

in event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT 7 shall be modified. If Contractor does not need a Specified Road or
a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified
Road is not construcied, the deletion of the road or read segment will be a mutually agreed Design Change and Inte-
grated Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5.
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References in the contract to specifications, standards, or test methods adopted by the American Association of
State Highway and Transportation Officials (AASHTQ), American Society for Testing and Materials (ASTM), General
Services Administration {(GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test metheds, including interim or tentative issues, that are in effect on the date of contract advertisement.

FT.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, uniess otherwise shown in AT.8 or Contractor survey and design are specified in AT.7. On those roads for
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for
revising estimated costs stated in the Schedule of ltems and adjusting Integrated Resource Account. )

Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be un-
“able to perform the designated survey and design by the completion date or other agreed io time, upon written

agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise:

{a) AT.7 to show Contractor’s performance responsibifity. '

(b} The Schedule of ltems to include costs of survey and design, as proviged under FT.2.4, and adjust integrated
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Schedule of Items. _

Contractor shall furnish a schedule o Forest Service of specific dates for the start of construction. The schecule
of consiruction shalt be submitied to Forest Service for approval within 680 days after contract award and prior to be-
ginning work. Contractar's construction schedule shall refiect Forest Service survey and design completion dates.
‘Forest Service may agree to Contractor's request for an alternate date for starting construction.

Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the guantities developed by such design, as
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of ltems and
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement.

FT.2.1.1 Contract Plans. "Plans” are documents that show location, details, and dimensicns of the work
to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in
outline, the parts drawn out shalf apply to all other like portions of the wark. . _

“Shop Drawings™ include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor fo explain in detail specific portions of
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to

_ Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise,
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop
Drawings shall not be construed as a complete check, but will indicate only that the genera! method of construction
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings.
_ A change in the amount of construction work that exceeds construction tolerances specified in the spacifications
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall
make corrections pursuant to FT.2.5.3. ‘
FT.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction
stakes, flags, or marks. If such damage occurs, Contractor shall be reguired to replace stakes necessary to construc-
tion. Contractor's replacement staking shall be approved by Forest Service. Alternatively, upon Contractor's request,
Contracting Officer may agree to periorm such work under £ET.2.1:8, ‘
' When AT.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit
to Forest Service a written scheduie for clearing, construction staking, and construction that will provide Forest Ser-
vice a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by writ-
ten agreement.’

If Forest Service performs consiruction staking for Specified Roads, timing of such staking shall permit Contrac-
tor's clearing and other construction activity to proceed without hindrance or delay, provided Contractor's constructicn
activity is reasonably consistent with needs identified in Contractor's Operating Schedule or amendments thereto.

Should Forest Service he unable to perform construction staking in such reasonable period, upon written agree-
ment, Cantractor shall assume the responsibility for construction staking for agreed upon portions of Speciiied-Roads:
' such event, Contracting Officer shall revise:

(a) AT.7 to show Contractor's performance responsidility. ‘

(b) The Schedule of ltems to include costs of construction staking, as provided under FT.2.4, and adjust Inte-
grated Resource Account, as provided in FT.2.5. Forest Service shail calculate such costs, using unit rates compara-
ble with {hose used in the Schedule of ltems.
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FT.2.2 Material Delivery. Within 60 days after award dale, Contractor shall provide Forest Service a writien
schedule showing the desired deiivery dates of any material to be supplied by Forest Service. With reasonabie notice,
. schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled

deiivery dates that are at least 60 days after the schedule is submitied, unless prevented by causes beyond controt of
Faorest Service,

If Contractor does net provide Forest Service the written schedule within the period provided in this Subsection,
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed malerial and for any loss of or damage to such material due to Coniractor’s negligence prior o
instailation or return of unused material to Forest Service. .

At Contractor's option, Forest Service deliveries shall be o Contractor's storage area, as agreed, or to the nearest
practicable point fo the job site along existing roads. Unused material shall be returnad to Forest Service at iocation of
delivery, uniess agreed otherwise.

~ FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is jusfification
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads
shall be Substantiaily Completed prior to their use for hauling timber. When necessary to facilitate construction and
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas
immediately adjacent thereto may be hauled before road consiruction is Substantially Compieted. Such hauling shall
be confined tc periods when abnormal soil erosion and damage to National Forest lands will not resuii.

“Substantially Completed” means:

(a) Completion of grading and instatlation of drainage structures so they W|[I function effectively and

(b} Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage.

No more than half of Included Timber to he hauled over such portions of road shall be hauled until the base
course has been applied.

Unless agreed otherwise, specxfed reconstruction shall be completed on any portion of road prior to hauling on
that portion.

FT.2.4 Estimated Cost. Estimaied costs by construcfion phases for Specified Roads listed i AT.7 are stated
by segments in the Schedule of Items. Such estimated costs are subject to adjustment under DT.3, FT.2, FT.2.1,
FT.2.1.2, FT.2.5, and FT.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of ltems and
shown as adjustments fo Integrated Resource Account. The revised Schedule of tems shall supersede any prior
Schedule of ltems when it is dated and signed by Contracting Officer and a copy is furnished to Contractor.

FT.2.5 Construction Cost Adjustment. Contracting Officer, as provided in FT.2.1, FT.2.1.2, FT.25.1,
FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of ltems and show the
adjustments as credits or debits o Integrated Resource Account in the month when the road segment is accepted.

FT.2.5.1 Variation in Quantities. (a) This ltem applies only to differences between guantities shown in
the Scheduie of ltems and measured ‘quantities actually constructed and accepted that are not coverad under
FT.2.5.2 or FT.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the
Schedule of Items are subject o this ltem.

. {b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates
established in the Schedule of ltems for units of work actually constructed and measured in accordance with specified
method of measurement shown in the Schedule of ltems and described in the specifications identified in AT.7, except
that:

(i) When quantity of autherized work performed or material furnished by Contractor, under any item shown in
the Schedule of ltems and covered by this ltem, is more than 115 percent of original quantity, use Current Unit
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity.

{ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in
the Schedule of ltems and covered by this ltem, is iess than 85 percent of original quantity, Forest Service shali
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those
used in criginal estimates using rates comparable to those used in computing the most recent cost estimate for
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that resulis
from a reducticn in quantity of work,

(¢) "Current Unit Rates” are Forest Service estimates of the unit rates for dowg the work at the time the adjust-
ment is approved.

FT.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to
acceptance under GT.3.6, a physical change, caused by a single event and not due to negligence of Contractor, re-
sults in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost
of:

{iy More than $10,000 or
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{ii) More than 10 percent of tofal Specified Road construction cost, whichever is less.

(b}.Increases to the Specified Road construction cost shatl include cumulative estimated cests of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. _

(c) Forest Service shall determine difference in quantities for portions of Specified Road affecied by physical
change by comparing most recent previous guantities with total of:

(i} Estimated quantities actually constructed prior to physical change. including work abandoned, and

(iiy Estirmated quantities to be constructed following physical change.
(d) Forest Service shall calculate the amount of increase to the Specified Road construction cest by applying:

(iy Current Unit Rates to differences when quantities increase and

(i) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-
ties decrease.

{e) When guantity of authorized work to be performed or materia! furnished by Contractor, under any item shown
in the Schadule of ltems, is reduced io less than 85 percent of original quantity, Forest Service shall make a revised
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the
same procedures as those used in the original estimates using rates comparable to those used in the most recent
cost estimate for the contract. The revisad estimate shali take into account any increase or decrease in unit rates that
results from a reduction in quantity of work. 7 ‘

FT.2.5.3 Design Change. (a) “Design Change” is a change in work and/cr materials shown in the Sched-
ule of terns and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical atignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork guantities substantially as designed) and varia-
tion in quantities, as described in FT.2.5.1, shall not be considered Design Changes.

(b} Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated
water sources shown on Plans shall be considered Design Changes.

(c) Forest Service may, by writtien notice from Contracting Officer, order changes in work to be performed and/or
materials to be furnished by Contractor within general scope of the contract. Such work shal:

(i) Be due to differences between anticipated and actual field conditions,
{ii) Be necessary to construct Specified Roads to design standards, or
(i) Be necessary {o assure stability of Specified Roads.

(d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such
work must be related to construction of Specified Roads and be necessary to prevent damage to soll and water val- -
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement.

{2) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities cof work
and/or materials determined frem such revised Plans and specifications, together with quantities of work and/or mate-

rials abandoned, shall be the basis for.adjusting the Specified Road construction cost.

{f) Forest Service shall determine the difference in quantities for the portien of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of:

(i) Estimated quantities actualiy constructed prior to Design Change and

(i) Estimated quantities to be constructed following Design Change.
(g} Calculate the amount of adjustment to the Specified Road construction cost by applying:

(i) Current Unit Rates to difference when quantities increase and

(i) Unit rates comparabie to those used in computing most recent cost estimates of the contract when quan-
tities decrease.

(h) When quantity of authorized work to be performed or material furnished by Contracter, under any item shown
in the Schedule of ltems, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the
same procedures as those used in original estimates using rates comparabie to those used in the most recent cost
estimate for the contract. The revised estimate shall take into account any increase of decrease in unit rates that re-
sults from a reduction in quantity of work. '

_ FT.2.6 Alternate Facilities. if under Contractor's Operating Schedule, roacs needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to AT.7. Contracting Officer shall
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of
the National Forest transportation facilities. Contracior shall provide survey, design, and construction staking for such
other roads. :
Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of
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ltemns. f Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties tisted in the original Schedule of ftems that Coniractor does not construct, Integrated Resource Account shall be
adjusted by Forest Service to reflect the reduction in cests. In event of rate redetermination under BT.3, such allowed
costs shall be the redetermined estimated costs of faciliies listed in the original Schedule of ltems that Contractor
does not consfruct.

ET.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under [T.3.3, Con-
tracting Officer requests Contractor to delay or interrupt Contractor's Operations. for mare than 80 days, the unamor-
tized cost of Specified Roads shall be cradited to Contractor's Integrated Resource Account upon the written reguest
of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stump-
age paid above Base Rates. ' '

Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or
transferred at the request of Contractor. Haowever, if Contracior has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debi |
Coliection Improvement Act, as amended.

Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to
Contractor's integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract,
until the full amount credited to Contractor has bean returned.

ET.3 Road Maintenance. Contractor shall maintain roads, commensurate with Confractor's use, in accordance
with Road Maintenance Requirements in KT-FT.3.1 and the Road Maintenance Specifications. Performance of road
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishrment shall be based on Contractor's Operating Schedule under GT.3.1.

When two or more commercial users are simulianeously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to thiz plan. if the commercial users cannot agree on maintenance
responsibiities, Forest Service shall resolve the differences. , .

If Contractor elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine Contrac-
tor's commensurate share of road maintenance and revise road maintenance deposiis in KT-FT.3.2.

If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a
cash payment to Contractor for performance of such work. ‘ :

Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauiing on that
portion. Mainienance, as usad in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. ‘

FT.4 Use by Others. Forest Service shail have the right to use any road constructed by Contractor under this
contract for any and all purposes in connection with the protection and administration of the National Forest. Other
parties, in connection with the logging of tributary National Forest timber, may use roads consiructed by Contractor
hereunder when Contracting Officer determines that such use will not materially interfere with Contracior's Opera-
tions. Third party use shail be contingent upon Contracling Officer determining, and third party agreeing to pay, a fair
share of maintenance cost commensurate with such commercial use.

Unlass otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructed by Contrac-
tor hereunder only if:

(a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs
commensurate with such other uses and :

(b) Such other uses will not materially interfere with Contractor's Operations.

Whare Contractor reconstrucis a road having established use, Contractor’s use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Confracting Officer shall ensure that other
users do not materially interfere with Contractor's right to use such recenstructed road.

GT.0—OPERATIONS ‘

GT.1 Representatives. Uniess otherwise agreed, Confractor shall designate, in writing, a represeniative who is
auihiorized to receive notices in regard to performance under this contract and take related action. In no case shall
Contractor designate any representative lo this contract who is-currently debarred; propesed-for-debarment,..or.sus-
pended by the Federai Government. Contracior's representative shall provide a copy of the centract lo Contractor's
field supervisor and persons authorized {o assume responsibilities in the field supervisor's absence. Prior to initial op-
erations and afer shutdowns of 10 days or more, Contractor's representative shall notify Faorest Service 2 days, ex-
cluding weekends and Federal holidays, hefore any operations begin on Contract Area.
~ Contractor's representative shall designate, in writing, a field supervisor, one of whose respensibilities shall be on-
the-ground direction and supervision of Contractor's Operations. The fieid supervisor shall be readily available to the
area of operations when operafions are in progress and shall be authorized fc receive nolices in regard to perform-
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ance under this contract and take refated action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will
furnish Forest Service with names of perscns authorized to assume responsibilities in field supervisor's absence.
Such delegations may be made a part of Contractor's annual Operating Schedule under GT.3.1.

Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the
District Ranger is the representative of Forest Service. Forest Service representative shall:

(a) Receive notice in regard to performance under this confract,

(b) Take action in relation to this contract, and

(c) Be readily available to the area of construction, stewardship project work, and logging operations. :

Contracting Cfficer or Forest Service representative shall designate other on-the-ground representatives in writing
along with their specific contractual responsibilities and authority. Represantatives with authority delegated in writing
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such
delegation shall be made within 60 days of coniract award.

GT.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract
shall be made in writing to the other party's designated representative.

GT.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other
improvements needed fo log Included Timber and complete stewardship projects. Such construction shall be located
where approved in writing by Forest Service and shall be constructed and used in a manner that-will protect National
Forest values. ‘

Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and
shall perform the contract in a manner that wili not interrupt or interfere with the conduct of Forest Service business.

Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted.
to include the campsite or trailer parking area of any employee, agent, Subcontractor or their empioyees or agents
working on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Contractor.

GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months
after Termination Date, Forest Service may dispose of improvements at Contractor's expense under JT.5 or may,
upon written notice to Contractor, assume title to improvemnents in the name of the United States. In the latter event,
Coniractor shall not be required to remove such improvements.

GT.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and
other improvements (such as roads, trails, telephone lines, dilches, and fences): .

(a) Existing in the operating area,

(b) Determined to have a continuing need or use, and

(c) Designated on Coniract Area Map.

Contractor shall keep reads and trails needed for fire protection or other purposes and designated on Contract
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor's Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor's Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in KT-GT.2.2.

GT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility
companies, or other parties affected, and make arrangements for ali necassary adjustments of the public ufility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor's Cperations.

When Contractor's Operations are adjacent to properiies of railway, telephone, or power companies, or other
property, work shall not begin until Contractor has identified actions necessary to prevent damage.

Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or
rearrangement operations in order that these -operations may progress in a reasonable manner, utility duplication or
rearrangemeni work may be reduced to a minimum, and services shall not be unnecessarily interrupted.

In the event of interruption 1o utility services because of accidental breakage or as a result of lines being exposed
or unsupported, Contractor shall promptly notify the proper avthority and shall cooperate with that authority in the res-
toration of service until the service is restored.

When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the
railroad for the use of any existing crossing or for any new crossing required. Contracior shall make arrangements for
use of altefnate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not
damage railroad company's property. '

GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Reads, Confractor shall -
not unnecessarily remaove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations io within the clearing fimit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these
limits.
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Material that falls outside these limits shall be retrieved, disposed of, or incorporated In the work to the extent
practicable and necessary to protect adjacent resource values, unless otherwise agreed.

GT.2.2 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground
all known survey monumenis, section corners, and other corner accessories. Forest Service shall post identifying
signs on two sides of each known bearing iree.

Forest Service shall arrange protective or perpetuative action that does riot cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to
moenuments, section corners, and other cormer accessories is unavoidable.

Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees
against avoidable destruction, obliteration, or damage during Contractor's Operations. If any known monuments, cor-
ners, or accessaries are destroyed, obliterated, or damaged by Contractor's Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or resiore at the same location the monuments,
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in
accordance with State law for others. Confractor shall record such survey in appropriate county records.

GT.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources.
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures
needed to protect such known areas are identified in KT-GT.2.4. ‘

In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified rescurces referenced in this Subsection from darmage or removal during Contractor's Operations. Discovery of
additional areas, resources, or members of species needing special protection shall be promptly reported to the other
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines
there is risk of damage to such areas, resources, or species from continued operations.

Wheeled or track-iaying equipment shall not be operated in areas identified as needing special measures for the
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under FT.1 or
GT.4.2.2. Unless agreed otherwise, trees will not be felled into such areas. Confractor may be required to backblade
skid trails and other ground disturbed by Contractor's Operaticns within such areas in lieu of cross ditching reguired
under GT.6. . ' ‘

Cantracter shall immediately notify Forest Service if disturbance occurs 1o any area identified as needing special
protection measures and shall immediately halt cperations in the vicinity of the disturbance untit Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource avalugtion and restoration to identified sites.
Such payment shall not relieve Centractor from civil or criminal liability otherwise provided by law.

Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures
for the protection of plants, animals, cultural resources, and cave resources have been described herein, etsewhere in
the contract, or designated on the ground.

GT.3 Controt of Operations. Under this confract, “Contracior's Qoeraticns” shall iInclude activities of or use of
equipment of Contracter, Coniractor's employees, agents, Subcontractors, or their employees or agents, acting in the
course of their employment in operations hereunder on Natiora! Forest lands ar within Forest Service protection
boundary (unless acting under the immadiate supervision of Forest Service).

Contractor's Operations shall be conducted in a workmanlike and orderly manner, The timing of required Forest
Service designation of work on the ground and the performance of other Forest Service work shall nct be such as to
cause unnecessary delfay to Contractor. _

"Release for Cutting” is written authorization to Contractor to begin cuiting in @ Payment Unit. Upon Contraclor's
request for release of a Payment Unit, Forest Service shall either:

(a) Give tentative approval and bili Contractor as necessary under ET.2.1 or

(b) Reject the request, staling reasens for rejaction. )

When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cuiting within
10 days. Contractor shalinot cut-timber in any Payment Unit uniil it is Released for Cutting.

' GT.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual

- Operating Schedule of anticipated major activities and needs for logging Included Timber and compieting stewardship
projects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and ma-
terial delivery under FT.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications
necessitated by weather, markets, or other unpredictable circumstances.

Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor's Operations may be ;onducted out-
side Normal Operating Season. "Normal Operating Season” is the period{s) beginning and ending on the dates stated
in AT.13 of any year. :

' GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical

Proposal accepled by Forest Service become binding parts of the contract, including, but not fimited to. planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal,
erosion control measures, and other contractual requirements. in addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer
agrees to substitution. _ ‘

Contractor may revise this Technical Proposal when nacessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor's control, subject to approvat of Centracting Officer. in the event of delays beyond
the control of Contractor that qualify for Contract Term Adjustment, the Technical Propesat shall be adjusted by mu-
tual agreement to accommodate the adjusted contract pericd.

GT.3.1.2 Plan of Operations for Road Construction. Annually, pricr to start of construction, Contractor
shaii submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken fo provide ercsion contro! for work in progress, including special measures
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or
runoff, Contractor shail submit a revised schedule when Contractor proposes a significant deviation from the progress
schedule.

'Prior to beginning construction on any portion of Specified Roads identifled as sensitive on Pians, Coniractor and
Forest Service shall agree on proposed method of construction. 7

GT.3.2 Protection of Residual Trees. Contractor's Operatiens shall not unnecessarily damage young
growth or other trees to be reserved.

GT.3.3 Safety. Coniractor's Operations shall facilitate Forest Service's safe and practical inspection of Con-
tractor's Operations and conduct of other official duties on Contract Area. Coniractor has ail responsibility for compli-
ance with safety requirements for Contractor's employees.

In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon
methods of proceeding hereunder and State or Federal safety reguirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Coniract Rates to compensate for the changed conditions.

Unless otherwise agreed in writing, when Contractor's Operations are in progress adjacent to or on Forest Ser-
- vice controlled roads and trails open to public trave!, Contractor shall fumnish, install, and maintain all temporary traffic
controis that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with
Contractor's Operations. Contractor and Forest Service shalt agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or
removed when not needed. Except as otherwise agreed, flagmen and devices shali be as specified in the "Manual on
Uniferm Traffic Control Devices for Streets and Highways® (MUTCD) and as shown on Plans, Contract Area Map,
Traffic Centrol Plan, or in specifications attached hereto. :

GT.3.4 Sanitation and Servicing. Contractor shall take alf reasonable precautions to prevent pollution of air,
soil, and water by Contractor's Operations. If faciiities for employees are established on Contract Area, they shall be
operated in a sanitary manner. In the event that Coniractor's Operations or servicing of equipment result in pollution to
soil or water, Contractor shall conduet cleanup and restoration of the polluted site to the satisfaction of Forest Service.

Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of
lubricants, fuel, coolanis, and hydrauiic fluid. Contracior shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is fikely to result in pollution to soil or water. Contractor shall furnish oil-absorbing
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contracior shall remove from National Forest lands all
contaminated soil, vegetation, debris, vehicle oit fillers (drained of free-flowing oif), batieries, olly rags, and waste ol
resulting from use, servicing, repair, or abandonment of equipment. ‘ :

GT.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contracior shall take appropriate preventive measures o ensure that any spill of such oil or oil products
does not enter any stream or other waters of the United States or any of the individual States.

If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Coniractor shall
prepare a Spill Prevention Contrel and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40
CFR 112), inctuding certification by a registered professional engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable {40 CFR 110} spills of oil or
oil products on or in the vicinity of Contract Area that are caused by Contractor’'s employees, agents, Subconiractors,
or their employees or agents, directly or indirectly, as a result of Confracter's Operations, Contracior will take what-
ever initial action may be safely accomplished to contain alt spilis. 7

GT.3.4.2 Hazardous Substances. Contractor shall notify the Naticnal Response Center and Contracting
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Coniract Area that are
caused by Contractor's employees, agents, Subcentraciors or their employeas or agents, directly or indirectly, as a
result of Contractor's Operations, in accordance with 40 CFR 302 .
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GT.3.5 Equipment Cleaning. (a} Areas, known by Forest Service prior to contract advertisement, that are
infested with invasive species of concern are shown on Contract Area Map. A current list of Invasive species of con--
cern and a map showing the extent of known infestations is available at the Forest Supenvisor's Office.

(b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infasted with one or
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each
such piece of equipment free of soil, seeds, vegetative matter, or ather debris that could contain or hold seeds. Can-
tracior shal} identify the location of the equipment's most recent operations. If the pricr location of the Off-Road
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an arga on this contract that is shown on Contract Area
Map to be infested with invasive species of concern to any other area that is indicated on Confract Area Map as being
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of
aquipment free of soil, seeds, vegetative matter, or other debris that could contain or held seeds.

(c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior fo such equipment being placed in service or moved from areas infested with invasive
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or
after 2 days, Contractor may proceed with operations. Reasonable measures shall net require the disassembly of
equipment components or use of any specialized inspection tools. Equipment shall be considered free of scil, seeds,
and other such debris when a visual inspection does not disclose such material. ‘

(d) “Off-Road Eguipment” includes all legging and consiruction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles.

() If Contractor desires to clean Off-Road Equipment on Nationa! Forest land, such as at the end of a project ar
prior tc moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on
locations for the cleaning and control of off-site impacits, if any.

() New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest
Sarvice on Contract Area, shall be promptly reported to the other party and operaticns shall be delayed or interrupied
at that I‘oqation. under [T.2.3, until Contracior and Forest Service agree on treatment methods.

(g) Nothing in this Subsection shali be interpreted as creating any warranty that all locations of invasive species
of concern have been described herein, elsewhere in the contract, or designated an the ground.

GT.3.6 Acceptance of Work. Upon Contracior's written request and assurance that work has been com-
pleted, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not
to delay unnecessarily the progress of Contractor's Operations. Such a request may be for acceptance of:

(a) Any reasonable portion of Specified Road listed in the Schadule of items;

(b) Specific requirements on & Payment Unit (such as logging, stewardship project operations, slash disposal,
erosicn centrol, or snag felling}; or :

{c) All contract requirements on a Payment Unit.

Forest Service may perform such inspections without request from Contractor.

Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contracter
with written notice either of acceptance or.of work remaining to be done. \

In the event that Forest Service is unable to make such inspection within 5 days of Contractor's request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final
approval procedure shail be used at the end of Contractor's construction period on any completed portion of road.

: When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it
shall be eliminated from Contract Area on written notice of either party to this contract.

GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Gon-
tractor, such as adverse weather.

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when
completion is delayed for reasons beyond control of Centractor, such as seasonal fimitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. ,

Specified Road work may be conditionally accepted prior {o the application of dust paliatives when application is
ot necessary to prevent dusting of the road surface due 10 climatic condiions. Contractor shall apply dust paliiative
on such roads prior to use during periods when dusting may oceur.

Prior to request for final inspection, Specified Road work, roadways, borrow pits, and guarries, occupied and no
longer needed by Contractor in connection with Contractor's Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures.

'GT.4 Conduct of Logging. Unless otherwise specifically orovided herein, Contractor shall fell trees designated
for cutiing and shail remove the portions that meet Utilization Standards, as provided In CT.2, pricr to acceptance of
Payment Unit for completion of logging and stewardship projects under GT.3.6. Forest Service may make exceptions
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for occasional trees inadvertently not cut or trees or pieces nol removed for good reason, including possible damage
to forest resources or gross economic impracticabllity at the time of removal of cther timber. Logging shall be con-
ducted in accordance with the following, unless KT-GT.4 provisions set forth requirements o meet special or unusual
legging conditions: . ’

GT.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Inciuded Timber and damage fo
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit
removal of all minimum pieces set forth in AT.2. Contractor may buck out cull material when necessary to produce
piaces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not
in excess of the net Measure in percentage of gross Measure, or based on the merchantability factor, whichever is
staied in AT.2. If necessary to assess extent of defect, Contractor shail make sample saw cuts or wedges,

GT.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit,
trees shall be felled so that their tops do not exiend outside Clearcutting Units, construction clearings, and areas of
regeneration cutting. :

GT.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in AT.8, except that occasional stumps of greater heights are acceptable when Contractor
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contracior
shall re-cut high stumps so they will not exceed heights specified in AT.6 and shall dispose of severed porticns in the
same manner as other logging debris, The stump heights shown in AT.6 were selected with the objective of maximum
reasonable utilization of the timber, unless Contract Area Map shows special areas where siump heights are lower for
aesthetic, land freatment, or silvicultural reasons. ’

GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage io the residual
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut
those fimbs that cannot be cut with reasonable safety.

GT.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with
a winch io facilitate skiading. ,

GT.4.2.1 Rigging. inscfar as gracticable, needed rigging shall be siung on stumps or frees designated for
cutting.

GT.4.2.2 Landings and Skid Trails. Location of ali landings, tractor roads, and skid trails shall be agreed
upon pricr to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient
skidding and loading operaticns, . . .

‘ GT.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling un-
der FT.1.2 only by prior written agreement. '

GT.4.2.4 Arches and Dozer Blades. Unless atherwise specified in KT-GT.4.2.4, skidding tractors
equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall
not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed ractor
roads or landings, uniess there is written agreement that residual timber will nof be damaged materiaily by such use.

GT.5 Streamecourse Protection. "Streamcourses” that are subject 1o provisions of this Section are shown on
Contract Area Map. Unless otherwise agreed, the foliowing measures shall be observed to protect Streamcourses:

(a) Contractor's Operations shall be conducted to prevent debris from entering Streamcourses, excepl as may be
authorized under paragraph (d). In event Contracior causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debns as
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to
Streamcourses. ‘ ' _

(b) Culverts cr bridges shall be required on Temporary Roads at al points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across
Streamcourses uniess fully suspended. ‘ '

{c) Wheeled or track-laying eguipment shall not be operated in Streamcourses, except at crossings designated
by Forest Service or as essential to construction or remoaval of culverts and bridges.

{d)--Fiow.in..StreamcoLrses may_be temporarily diverted only if such diversion is necessary for Contractor's
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course
2s so0n 25 praclicable and, in any event, prior to a major storm runoff neriod or runoff season.

GT.6 Erosion Prevention and Control. Contractor's Operations shall be conducted reasonably to minimize soil
erosion, Equipment shall not be operated when ground condiiions are such that excessive damage will result. Con-
tractor shafl adjust the kinds and intensity of erosion contre! work done to ground and weather conditions and the
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runcif.
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If Cantractor fails o do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by
Forest Service. Any money deposited or used for this purpose shall be freated as cooperative deposits under
ET.2.1.8. '

GT.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in
meadows shown on Contract Area Map. Vehicular or skidding equipment shail not be used on meadows,. except
where roads, landings, and tracter roads are approved under FT.1 or GT.4.2.2. Uniess otherwlse agread, trees felled
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect
cover, soil, and walter.

GT.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11890 are shown on
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, land-
ings, and iractor roads are approved under FT 1 or GT.4.2.2. Additional measures needed to protect such areas are
provided in KT-GT.6.2. :

GT.6.3 Temporary Roads. As necessaty 1o atizin stabilization of roadbed and fill slopes of Temporary
Roads, Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches.

After a Temporary Road has served Contractor's purpose, Contractor shail give notice to Forest Service and shall
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively biock the road
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as
staked or otherwise marked an the ground by Forest Service, When bridgas and culverts are removed, associated filis
_ shall also be removed o the extent necessary to permit normal maximum flow of water.

GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract
Area for post-cantract treatments and other purposes after a Temporary Road has served Contractor's purpose, pur-
suant to GT.6.3, Confracior agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,”
to construct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be
traversed by a normal two-wheel drive pickup truck. On *Remain Open” Temporary Reads, all bridges and culverts
shall rernain in place and ditches shall not be eliminated. Ali drainage structures shall be left in functional condition.

GT.6.4 Landings. After landings have served Contractor's purpose, Contractor shall ditch and slope them to
permit water {o drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be ‘sloped to re-
move overhangs and otherwise minimize erosion.

GT.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on
tractar roads and skid trails, where staked.or otharwise marked on the ground by Forest Service. Forest Service shall
designate cross ditehing on Contractor-built fire lines prior to or during construction. By agreement, Contractor may
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching.

GT.6.6 Current Operating Areas. Where logging, road construciion, or othaer stewardship project work is in
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove af
temporary log culverts and censlruct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities
needed to control erosicn. '

Such protection shall be provided, prior to end of & Normal Operating Season, for all disturbed, unprotected
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills,
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor
shall keep such work on any additional disturbed areas as up o daie as practicable,

GT.6.7 Erosion Control Structure Maintenance. Curing the period of this confract, Contractor shalt provide
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under
ET.2.1.8, if requested by Contractor, subject o agreement on rates. Contracier shall not be responsible for repair of
such structures damaged by other National Forest users whose activities are not a part of Contractor's Operations.

GT.7 Slash Disposal. Contractor's timing of product removal and preparatory work shall not unnecessarity delay
siash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in addi-
tion to Required Deposits for slash disposal. _

GT.8 Measuring. “Measuring” is the estimation of timber quantities using certain dimensions and applicable vol-
ume-tables-or-formutae-to-determine-ihe-contents.of frees or stands in a standard manner. Sampling may be on an
individual tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement,
and area estimate. The quantity of timber designated or to be designaied for cuiting has been or shall be Measured,
as specified in KT-GT.8.

GT.8.1 Product Identification. For contracts west of the £00th meridian, before removal from Contract Area,
uniess Contraciing Officer determines that circumstances warrant a written waiver or adjustment, Contracior shall:

(a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on

each end that is seven (7) inches or more in diameter.
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(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that
are eight (8) feet or more in fength and one-third {1/3) or more sound, on each end that is seven (7) inches or more in
diameter. Each paint spot must be not less than three (3) square inches in size. '

Coniracting Officer shail assign brands and, if Contract Area is within a State that maintzins a log brand register,
brands shall be registerad with the State. Contractor shall use assigned brand exciusively on logs from this contract
until Contracting Officer reieases brand. Coniractor will furnish and apply highway-yeliow paint of a lasting quality (oil-
base or eguivalent). - ‘

All harnmer brands andfor highway-yellow paint must remain on {ogs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture
products into different log lengths. Except for Jogs remanufaciurad as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with
highway-yellow paint, unless otherwise agreed to in wriling by Contracting Officer. For such remanufactured products,
Contracting Officer may approve use of a brand 1o be used exclusively ag a catch brand, in lieu of the assigned con-
tract brand. ' '

GT.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications
in KT-GT.9.

Al of the mandatory stewardship projects, as shown in AT.4.4, shall be performed. Optional stewardship projects,
as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such authorization may be
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order
by the Contracting Officer. Upon written reguest of Contracior, additional optional stewardship projects shall be au-
thorized; however, Gontracting Officer shall not be obligated to authorize additional stewardship projects if three or
more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted.
Contracting Officer shall not be obligated to authorize additionzl optional stewardship projects at any time If Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additicnat
stewardship projects.

GT.9.1 Refund of Unused Stewardship Credits. When, under iT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor's Operations for more than 60 days, unused Stewardship Credits may be refunded
upon the written request of Contractor or at the discretion of Contracting Officer.

Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs.

If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as
amended. '
HT.0—FIRE PRECAUTIONS AND CONTROL

HT.1 Plans. Prior to initiating Contractor's Operations during Fire Precautionary Period, Contractor shall file with
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area
and other areas of Contractor's Operations. Such plan shail include & detailed list of perscnnel and equipment at Con-
tractor's disposal for implementing the plan. This requirement may be mel by preparing a single plan for more than
one contract. ' ‘

HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during Con-
tracior's Operaticns in "Fire Precautionary Period” described in AT.8. Contracting Officer may change the dates of
Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools

- and equipment shall be kept in serviceable condition and immediately available for fire fighting at all imes during Con-
tractor's Operations in Fire Precautionary Period.

~ HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive
specific requirements by written notice, if substitute measures or equipment wili afford equal protection or some of the
required measures and equipment are unnecessary.

'HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on
portions of Contractor's Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under
such conditions, after Coniractor ceases active operations, Contractor shall release for hire by Forest Service, if
needed, Contractor's shutdown equipment for fire standby on Contract Area or other areas of Contractor's Operations
and personnel for fire standby or fire patroi, when such personnel and equipment are not neecded by Contractor for
other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates comman in the
area or at prior agreed raies and, if Contractor requests, shall be operated only by personnel approved by Contractor.
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service al
fire fighting rates common in the area or at prior agreed rates. :

HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reason-
able and practicabie actiop to prevent and suppress fires resulting from Contractor's Operations and to suppress any
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forest fire on Contract Area. Contractor’s independent initiat fire suppression action on such fires shail be immediate
and shall include the use of all necessary personnal and equipment at Contractor's disposal on Contract Area or
within the distance of Contract Area stated in AT.10.

HT.3.1 Contractor's Reinforcement Obligations. Whenever an Operaticns Fire or Negligent Fire, whether
on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by Initial action and appre-
ciahle reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is
controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary 1o
fight such fire: '

HT.3.1.1 Suspend Operations. To suspend any or all of Contractor's Operations.

HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Centractor's personnel
engaged in Contractor's Operations or timber processing within the distance of Contract Area stated in AT.10. Any
organized crew so hired shail include Contractor's supervisor, if any. Personnel so employed shall be paid at Forest
Service standard emergency fire fighting rates.

HT.3.1.3 Equipment. To make available for Forast Service rental at fire fighting equipment rates common ‘
in the area or at prior agreed rates any or all of Contractor's equipment suitable for fire fighting and currently engaged
in Contractor's Operaticns within the distance of Contract Area stated in AT.10. Equipment shall be operated only by
personnel approved by Contractor, if so requested by Contractor. )

HT.4 Fire Suppression Costs. Contractor's obligations for cost of fire suppression vary according to three
classifications of fires as follows:

HT.4.1 Operations Fire. An "Operations Fire” is a fire caused by Contractor's Operations other than a Negli-
gent Fire. : '

Forest Service, except as provided in KT.3, shall use cocperative deposits under ET.2.1.8 to perform fire sup-
pression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Cpera-
tions Fire, subject to a maximum of the dollar amount stated in AT.11. The cost of Contractor's actions, supplies, and
equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Forest Service, shall be credited
toward such maximum. If Contractor's actual cost exceeds Contractor's obligation stated in AT.117, Forest Service
shall reimburse Contractor for the excess.

HT.4.2 Negligent Fire. A “Negligent Fire" is a fire caused by negligence or fault of Contractor’s Operations,
including, but not limited to, one caused by smoking by persons engaged in Contractor's Operations during the course
of their employment, or during rest or iunch periods; or if Contractor’s failure to comply with the requirements of HT.2
and HT.3 resuits in a fire starting or permits & fire to spread. Damages and the cost of suppressing Negligent Fires
‘shall be borne by Contraclor.

HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in
the area or at prior agreed rates, for equipment or personnel furnished by Contracter pursuant to HT.3, or otherwise at
the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire.

HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States
for fire 'suppression costs recoverable in an action based on State law, except for such costs resulting from Opera-
tions Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld
pending settiement of any such claim or action based on State law.

HT.6 Performance by Contractor, Where Coniractor's employees; agents, contractors, Subcontractors, or their
employees or agents. perform Contractor's Operations in connection with fire responsibilites, Contractor’'s obligations
shall be the same as if performance was by Contractor.

IT.0—OTHER CONDITIONS
IT.1 Titie and Liability.

IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service
until it has been Measured, removed from Coniract Area or other authorized cutting area, and paid for, at which time
title shall vest in Contractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered
by cash deposit or payment guarantee under ET.3 shall be considered to have been paid-for. Title fo-any included
Timber that has been Measured and paid for, but not removed from Contract Area or other authorized cutiing area by
Contractor on or prior to Termination Date, shall remain in Forest Service.

IT.1.2 Liability for Loss. if Included Timber is destroyed or damaged by an unexpected event that signifi-
cantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party
holding title shall bear the timber value loss resulting from such destruction or damage; except that such losses
caused by insect or disease after felling of timber shall be borne by Contracior, uniess Contractor is prevented frem
removing such timber for reasons that would qualify for Contract Term Adjustment. Deterioration or loss of value of
salvage timber is not an unexpected event, except for deterioration due to delay or interruption that qualifies for Con-
tract Term Adjustment or under T.3.3.
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In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to
remove and pay for such timber. in the event included Timber to which Forest Service holds title is damaged, Con-
tracting Officar shall make an appraisal to determine for each species the difference between the appraised unit value
of Included Timber immediately prior to the vaiue loss and the appraised unit value of timber after the loss. Current
Contract Rates in effect at the time of the value loss shall be adjusted by differences tc become the redetermined
rates.

There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. .

"IT.2 Period of Contract. All cbiigations of Contractor shall be discharged not later than “Termination Date’ stated
- in AT.12, uniess it is adjusted pursuant to [T.2.1 or IT.2.1.2 or extended pursuant o IT.2.3 or IT.3.2, excepting only
those obligations for which Forest Service has given written permission to delay performance. Such written permis-
sion shall be considered a Contract Term Adjustment for the purpose of Contractor completing periormance of cbliga-
tions covered by such permission.

_IT.2.1 Contract Term Adjustment. “Contract Term Adjusiment” means adjustment only as provided for in the
three circumstances described in this Subsection. Under these circumstances, the confract term shall be adjusted in
writing to include additional calendar days in ope or mere Normal Operating Seasons equal to the actual {ime lost,
except as limited by paragraph (b) in this Subsection. ) ‘

To gualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end
of Normal Operating Season in which time was iost and at least 10 days before Termination Date. Contracting Officer
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as quaiifying for the adjustment. Lost portions of days shall be
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are:

(a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of
which stops removal of Included Timber from Contract Area through curtallment in felling and bucking, yarding, skid-
ding and loading, hauling, or road constructicn, as scheduled under GT.3.1, for 10 or mere consecutive days during a
Normai Operating Seascn due fo causes beyond Contractor's control, including, but nat limited to, acts of Ged, acts of
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods.

(b} Causes describad in paragraph (a) substantially affect the disposition or processing of Included Timber during
Normal Operating Season through their effects on primary timber processing faciiities, with a resulting delay of 60
" days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months.

(c) (i) Contracting Officer requests Centractor, in writing, to delay or interrupt operations during the normai op-
erating season for any purpose other than suspension under ET.4 or JT.3 or )

(ity Contractor suffers a defay or interruption of Coniractor's Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service {or ancther agency in its behalf), and the fotal of
such lost time is 13 or more days during any Normal Operating Seascn. :

If Termination Date is adjusted, as described in this Subsection, and fater extended under |T.2.3, the appraisal for
the extansion shall be'made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination
Date.

- 1T.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month Eimitation in
IT.2.1, if Contractor demonstrates a diligent effort has been made fo replace primary timber processing facilities and
ihat delays in doing so have been beyond Coniractor's control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months.

IT'2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index
used to determine when a drastic reduction in price has occurred is stated in AT.17. Contractor will be notified when-
ever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria
specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer
will add 1 year to the contract term, upon Contractor's written request. For each additional consecutive quarter such a
drasiic reduction occurs, Centracting Officer will, upon written request, add an additional 3 months to the term during
Normal Operating Season. Contracting Officer must receive Contracior's written reguest for a market-related contract
term addition before the expiration of this contract.

The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that
timber deterioration or resource damage will resuii from delay. '
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IT.2.2 Termination f.o'r Catastrophe. In event of Catastrophic Damage, this contract may be modified under
IT.3.2, following rate redetermination under DT.3.2, or terminated under this Subsection. Such termination shail not be
considered a termination under IT.3.4. . '

IT.2.2.1 Termination by Contractor. This coniract shall be terminated, upon election and written notice
by Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average
Indicated Advertised Rate of all Inciuded Timber remaining immediately prior to the catastrophe has been reduced
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate.

“Indicated Advertised Rales” are Forest Service esfimates of fair marxet value of the timber.

iT.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Con-
tracting Officer, if there is Catastrophic Damage and Contractor does not agree, under fT.3.2, within 30 days of receipt
from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.

IT.2.3 Contract Term Exiension. "Contract Term Extension” means an extension of the term of this contract,
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant
Contract Term Extension. :

An extension can only be granted when Coniracting Officer has determined that Contractor has diligently per-
formed under the terms of this contract and when such extension is determined to be in the best interest of Forest
Service. - ‘

IT.2.3 Contract Term Extension. "Contract Term Extension” means an extensicn of the term of this contract,
at the request of Contractor, under this Subsection. This Subsection does not obligale Contracting Officer to grant
Contract Term Extension. An extension can oniy be granted when Contracting Officer hag determined that Contractor
has diligently performed under the terms of this contract and when such extension Is determined to be in the best in-
terest of Forest Service. :

Contracting Officer may not grant Contractor's written request for Contract Term Extension, unless Contractor's
Operations to date have been in reascnable compliance with contract terms and the approved Technical Proposal
under GT.3.1.4 and all contractual requirements have been met by Coniractor and accepted by Forest Service in ac-
tive stewardship project areas and on areas cut over at time of Coniractor's request, except for areas where work is in
progress at time of Contractor's request. Contractor's burning of current slash or seeding or planting for erasion con-
troi may be temporarily waived, if weather or other considerations make such work impractical.

Contract Term Extension shall not become effective uniess the initial Extension Deposit required by ET.2.1.7 has
been made by the effective date of any extension.

When such extension is made, Forest Service shall make an appraisal using standard Forest Service msthods
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Vaiue
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension
period. : ' ‘

IT.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The es-
timated cost of such waived work or other requirement shal! be charged fo Integrated Resource Account.

1T.3.2 Modification for Catastrophe. In event of Catastrephic Damage, Forest Service, in consultation with
Contractor, shalt outline on Contract Area Map:

(a) Any areas of catastrophe-affected live and dead timber meeting Utiiization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber;

(b} If needed, any such areas where the damaged undesignated timber can reasonably be logged separately;
and ' o

(c) Areas of affected or unaffecied timber that are to be eliminated from Contract Area.

Forest Service shall locate and post the boundaries of all such areas, as needed.

After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-
ticn to permit the harvest of catastrophe-affected timber. If Contractor accepls Forest Service proposed medifications,
this contract shall ke medified to include rates redetermined under DT.3.2 and other relaled revisions as necessary,
such as revision of Operating Schedule to ensure prompt removal of affecied timber when necessary o avoid further
foss and provision for additional contract time, if needed. ‘

IT.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or inter-
rupt autherized operations under this contract or medify this contract, in whole or in part:

(i) To prevent environmental degradation or resource damage, including, but not limiled to, harm to habitat,

plants, animals, cuitural résources, or cave resources; ‘

(i) To ensure consistency with land and resource management plans or other documents prepared pursuant

to the Nationa! Environmental Palicy Act of 1969, 42 USC 4321-4347,
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(i) To conduct environmental analysis, inciuding, but not limited to, engaging in consultation pursuant to the

Endangered Species Act of 1873, 18 USC 1531, ef seg.; or

{iv) Upon agreement of the Regional Forester, due to adminisirative appeal or litigation, regardless of
whether Contracting Officer's request is required by a court order or this contract is named in such a proceeding.

(v} Upona change in law if performance of the contract, as determined by ihe Forest Service, wouid not be
in compliance, in whole or in part, with such law. ‘

(b) in the event of a request delaying or interrupting Contractor's Operations under this Subsection, Contractor's
remedy shall be: {i) Contract Term Adjustment pursuant, (i} reimbursement for Out-of-Pocket Expenses, {iii) rate re-
determination to measure any decline in the market pursuant t©o DT.3.3, (iv) temporary reduction of downpayment pur-
suant to ET.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant 1o FT.2.7, and {vi)
temporary bond reduction pursuant io JT.1.3. '

(c) In addition to the compensation scheme set forth in subparagraph (b}, Contractor may sesk termination pur-
suant to [T.3.6 or, at any time prior to authorization io resume work suspended under this Subsection, demand termi-
nation under IT.3.4. f Contractor elects termination under 1T.3.4 or 1T7.3.6, Contractor is nonetheless required, prios fo
contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Sub-
saction and all compliance obligations for areas affected by the defay or interruption, including, but not limited to, ero-
sion control, brush disposal, and road maintenance. To the extent Coniractor is unabile fo fulfill such obligations, any
compensation due to Contractor will be reduced by the cost of completing the unfulfiled obligations, as determined by
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled tc duplicative recovery of any damages.

(d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to
DT.3.1. : ' .

(e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs
when cperations were in progress or would have been proceeding, had there been no delay or interruption under this
Subsection ‘ ’

() The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation
that this sale or a similarly situated sale was awarded or operated without properly complying with any statuie, regula-
fion, or policy. ‘ :

IT.3.4 Contract Termination. (a) The Chief or the Chief's designee may unilaterally terminate this contract, in
whaole or in part, for any of the reasons set forth in paragraph (a) of {T.3.3.

{b) Contractor agrees that compensation for termination of this coniract, in whole orin part, under this Subsection
shall be: (i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not removed, (i) reimbursement
for Out-of-Pocket Expenses, and (iii} one of the following except when termination, pursuant t 1.3.3(v), is based upon a
change of law which is public and general in nature: replacement volume under subparagraph (c) or liguidated dam-
ages under subparagraph {d).

(c) Forest Service and Contractor shali make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusied under DT.3.1 to account for
differences between replacement timber and timber deteted. If Forest Service and Contractor cannot reach agresment
on satisfactory repiacement volume or the proper stumpage of such timber, ether party may opt to end the search
and Contractor shall be compensated under paragraph {d) of this Subsection.

(d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivaient to 15 percent of the
estimated defivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered fog value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date. ] .

{e) When Coniractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to
IT.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the I7.3.3 delay or interruption s
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire,
forest pest epidemic, or other major natural phenomenon.

(f} In cases of partial termination under this Subsection, Contracior's sole and exclusive -remedy for the
remaining volume shall be a rate redetermination pursuant (o DT.3.1. : ' _

(g} The applicability of this sSubsection shall be unaffected by a finding during administrative appeal or litigation
that this saie, or a similarly situated sale, was awarded o operated without properly complying with any statute, requ-
lation, or policy. .

(h) Contractor is required to fulfil all contract ohligations not affected by a termination or partial termination under
this Subsection. To the extent Contractor is unable to fulfill such obligaticns, any compensation due to Contracior will
be reduced by the cost of completing the unfutiilled obligations, as determined by Contracting Officer.

IT.3.5 Out-of-Pocket Expenses. "Out-of-Pocket Cxpenses’ are unrecovered expenditures arising directly
from performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to
IT 3.3 or iT.3.4. An expenditure is unrecovered within the meaning of this Subsaction where Contractor was preciuded

37 Contract 2400-13T, (9/04)



from gaining the benefit of the expenditure during a given period because operations were not permitied. Forest Ser-
vice will reimburse Contractor cnly for the following Out-of-Pocket Expenses: :

(a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period
when operations were delayed or interrupted or, if terminated, from the date operaiions were halted until the expira-
tion of the bonds;

(b) Out-of-Pocket Expenses for maintenance of the downpayment or oiher cash deposits during the period when
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turmed to Contractor, :

(c) Out-of-Pocket Expenses for move-in and move-ouf;

(d) Out-of-Pocket Expenses for felling, bucking, iopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was lerminated or (il) the products no longer
meet Utilization Standards because of delay or interruption;

{e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads;

(fy Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, i terminated, in whale or in part, Out-of-Pocket Expenses for unamortized Specified Road
construction and reconstruction; and ' : _

(g} If the contractis terminated, in whole or in part, Out-of-Packet Expenses for bid preparation, including review
of cantract offering.

Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to
assist in Contracting Officer’s calcuiation of reimbursement. Expenses related to paragraphs (a}, (b}, and {g) may be
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole
discretion. ‘ '

Contractor shall make aii reasonabie efforts to minimize Out-of-Pocket Expenses. }

IT.3.6 Termination for Market Change. In the event of delay or interruption under |T.3.3, exceeding 80 days,

this contract may be:

(a) Modified to include rates redetermined under DT.3.30or

(b) Terminated upon election and written notice by Contractor, if a rate radetermination for market change under
DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay o interruption has been reduced through a market change by an amount egual to or more
than the weighted average Current Contract Rate.

Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket
Expenses. E

IT.4 Performance by Other than Contractor. The acqguisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, untl Forest Service has been notified of such agreement and Confracting Officer has given writlen approval. In
no case shall such recognition or approval: ‘ .

(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or .

(b) Be given unless such other party: '

(i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations tc
Forest Service under the terms of this contract as io the uncompleted portion thereof or '

(i) Acquires the rights in frust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. o '
IT.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this

contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof
that will materially interfere with Contractor's Operations. Contractor shall not be obiigated to do any work made nec-
essary by the action of others.

IT.6 Provisions Required by Statute.

1T.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been erm-

nloyed or retained to solicit or secure {his contract upen an agreement or understanding for a commissicn, percent-
age, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial-agencies
maintained by Gontractor for the purpose of securing business. For breach or violation of this warranty, Forest Service
shall have the right to annul this contract without liability or to require Contractor to pay, in addition to the contract
price or congideration, the full amount of such commission, percentage, brokerage, or contingent fee.

IT.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shafl be admitted to any

share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its
general benefit (18 USC 431, 433).
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IT.6.3 Nondiscrimination in Employment, If the total value of this gontract is in excess of $10,000, Contrac-
tor agrees during its performance as follows:

(a) Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or-national origin. Contracior will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex,. or national crigin. Such
action shall include, but not he limited o, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or terminalion; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Forest Service sstting forth the provisions of this Subsection.

(b) Contractor wil,, in all sclicitations or advertisemeants for employses placed by or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, ar
naticnal origin.

{c) Contracior will send to each labor unian or representative of workers with which Contractor has a collective
bargaining agreement or other contraci or understanding, a notice to be provided by Forest Service, advising the labor
union or worker's representative of Confractor's commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. '

{d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Qrder
No. 11375 and Execufive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor.

(&) Contractor will furnish all information and reports required by Exscutive Order No. 11246, as amended, and
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books,
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders.

(fy In event of Contractor's noncompliance with this Subsection or with any of such rules, regulatons or orders,

~this confract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government coniracts in accordance with procedures authorized in Executive Order No. 11246, as amended,
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula—
tion, or order of the Secretary of Labor, or as otherwise provided by law.

{g) Contractor will inciude the provisions of paragraphs (a) through {f) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secratary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontracter or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
fractor bacomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
fion by Forest Service, Contractor may request the United States to enter inta such [tigation to protect the interests of
the United States.

1T.6.4 Debarment and Suspension Certification. Fursuant to 7 CFR Part 3017, Contractor shall obtain cer-
tifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusjon, including
additional Subcentractors obtained after award of this contract. "Subcontractors” are participants in lower tier covered
transacticns.

Contractor may rely upon a certification of a prospective Subconiractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspendad, ineligible, or voluntarily excluded from pariicipating in covered transactions or
contracts, unless Contractor knows that the certification is erroneous.

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a cepy at the written request of Contracting Officer. Nothing contained in the foregoing
shal! be construed to require establishment of a system of records in order to rendar in good faith the certification re-
quired by this Subsection. The knowledge and information of Centractor is nol required fe exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings.

if Contractor knowingly enters info a contract transaction with a person whe s proposed for debarment under 48
CFR 9.4, suspended, debarred, ingligible, or voluntarily excluded from participation in covered transacticns or con-
tracts, in addition to other remedies available to the Governmeant, Forest Service may pursue avajlable remedies, in-
cluding suspension and/or debarment.

The Subcontractor for a contract shail complete a “Subcontractor Certification Regardmg Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusicn.” An exampie of this certification is shown following the instructions for page
2 of this contract.

IT.6.5 Contract Consistency With Other Laws. The centract shall govern if State and local environmental
quality laws conflict with or preciude performance of contraciual requirements,
JT.0—PERFORMANCE AND SETTLEMENT

JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract,

Contractor defivers herewith and agrees to maintain a surety bend in the dofjar ameunt stated in AT.14, uniess the
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amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as
directed by Forest Service under £T.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable
securities of the United States having market value at time of deposit of not less than the dollar amount stated in
AT. 14,

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond
delivered hereafler in connection with this coniract, become unsatisfactory to Forest Service, Contractor shall, within
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. )

JT.1.1 Bond Reduction. Upon Contractor's written reques, Contracting Officer shall redetermine the amount
of Confracior's performance bond fo an amount not less than Contractor's remaining obligations, including the value
of Included Tirmber remaining on Contract Area, pius the estimated cost of uncompleted work required of Contractor
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redeterrnined
amount to Contractor and to Contractor's surety. Similarly, Contracting Officer shall report io Confractor in writing the
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond.

As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond
shall be returned to Contractor, subject io the conditions in JT.5.

JT.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved letiers of credit may be used in
lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting
Officer. :

JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Officer requests Contracter to delay or
interrupt Contractor's Operations for more than 90 days, the performance bond amount reguired may be temporarily
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the dalay
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted
work required of Contractor and any unpaid biliings due on the contract. .

Upon Contractor’s receipt of written nofice from Contraciing Cfficer that the basis for the delay or interruption no
longer exists, Contractor shall restore the performance bond o the full amount shown in AT.14 within 15 days. Con-
tractor shall not resume contract operations unti! the performance bond amount is fully restored.

JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, ef seq.). Except as
provided in the Contract Disputes Act of 1978, all disputes arising under or refating to this contract shall be resolved In
accordance with this Section. ‘ )

As used herein, “Claim” means & written demand or assertion by one of the parties seeking, as a legal right, the
payment of money, adjustment or interpretation of centract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, oF request for payment that is not in dispute when submitted is not a Claim. However, where
such submission is subsequently not acted upon in a reasonable time, or disputed sither as to lability or amount, it

may be converted to a Claim. A Claim by Confractor shall be made in writing and submitted to Contracting Officer for
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer.

For Contractor Claims of more than $100,008, Contractor shall submit with the Claim a certification that the Claim
is made in good faith; the supporting data are accurate and complete to the best of Contractor's knowledge and belief;
and the amount reguested accurately reflects the contract adjustment for which Contractor believes the Government
is liabie. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior comparny official in charge at Contractor's plant or location involved or by an officer
or general partner of Contracior having overall responsipifity for the conduct of Centracior's affairs.

‘For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 80 days. For Con-
tractor Claims in excess of $100,000, Contracting Cfficer must decide the Claim within 80 days or notify Contractor of
the date when the decision will be made. :

Contracting Officer's decision shall be fina! unless Cantractor anpeals or files a suit.

The authority of Contracting Officer does not extend to Claims or disputes that by statuie or regulation other
agencies are expressly authorized to decide.

Interest, at the Prompt Payment Rate established by ihe Secrelary of the Treasury, on the amount found due on
Contractor's Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. ' :

Except as the parties may otherwise agree, pending fina! resolution of a Claim of Contractor arising under the
contract, Contractor shali proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer's decision.

JT.2.1 Time Limits for Submission of Claim. Failure by Contractor 10 submit @ Claim within established
time limits shall relinquish the United States from any and all obiigations whatsoever arising under the contract or por-
tions thereof. Contractor shall file such Claim within the following time limits:
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(2) When Contracior constructs Specified Road, Contractor must file any Claim not later than €0 days after re-
ceipt of Forest Service written notification of acceptance;

(b) When Forest Service constructs Specified Road, Centractor must file any Claim not later than 80 days after
receipt of Forest Service written nofification authorizing use of road;

(c) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than
B0 days after receipt of Forest Service written notification that such area has been accepted; and

(d) In all other cases, Contracter must file any Claim not laier than B0 days after receipt of Contracting Officer
written notification that contract is closed. :

JT.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case
of discrepancy, the following is the order of precedence:

{a) Special Provisions in Part KT

{b) Coniract Area Map

(c) Specific Conditicns in Part AT and Schedule of ltems

(d) Standard Provisions in Parts BT through J7

(e} Special project specifications '

(f) Plans, such as slash, ercsicn control, and dust abatement

() Agresments between Contracior and Forest Service, as authorized under the contract

(h) Plans: ' '

" {i) Figured dimensions over scaled dimensions

(i) Large scale Plans over small scale Plans
i) Standard specifications
Lists and/or tables in Plans over any conflicting notations on Plans

k) Shop Drawings

JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall
give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Farest Ser-
vice's election to suspend, may give notice to suspend all or any part of Contractor's Operations. Such notice of
breach and notice to suspend Contractor's Operations shall be written, except oral notices may be given if such
breach constitutes an immediate threat to human life or a thréat of immediate and ireparable damage to National
Forest resources. Notwithstanding Section GT.1, such oral suspension notice may be given 1o Contractor's work su-
perviscr or, in work supervisor's absence, to those performing the operation. An oral suspension notice shall be
promptly foliowed by telephone notice and a written explanation from Forest Service fo Contractor.

Suspension under this section shall net entitle Contractor to any remedies arising under 1.3.3.

Immediately upon oral or written suspension, Forest Service representative shail notify Contracting Officer of the
suspensicn and related circumstances. Confracting Officer shall promptly review the suspension to determine if the
suspension should be continued or lifted. Such suspension shall be lited as early as conditions permit. :

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows:

(a) If remedying such breach requires on-the-ground acticn by Contractor, Contractor shall have 30 practicable
operating days during Normal Operating Season to remedy the breach, except under emergency cenditions when
action should not be delayed to prevent major damage or

{(b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30
days. '

—
—

JT.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Cantractor:

(a} Is convicted for violation cf criminal statutes, civil standards, or any other cffense indicating a lack of business
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to:

(i) Theft, forgery, bribery, embezzlement, falsification or destruciion of records, making faise statements, or
receiving stolen property, any of which occurred in connection with obtaining, attempting to ¢cbtain, selling, trading,

* or processing public timber;

(i) Fraud, criminal offenses, ur violation of Federal or State antitrust laws, any of which occurred in connec- '
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or

(iif) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the
performance of their. official dutles invelving the protection improvement, or administration of National Forest
lands; '

(b} Is convicted for violation of criminal statutes or civil standards, orders, permits, or other requlations for envi-
ronmental protection issued by a Federal agency, State agancy, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to GT.0.1;

(c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such
as, but not limited to, repeated suspensions for breach pursuant {o JT.3, causing undesignated timber meeting Utitiza-
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tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other sericus environmental
degradation or resource damage;

(d) Fails to compiy with contract provisions related to nondiscrimination in employment; or

(e) Fails to remedy a breach of contract within time limits stated in JT.3.

Damages due the United States for termination under this Subsection shail be determined pursuant to JT.4.

JT.4 — Damages for Failure to Complete Contract or Termination for Breach. (a) in event of Contractor's fail-
ure to cut designated timber on portions of Confract Area by Termination Date;, Contractor's failure to complete re-

quired stewardship projects by Termination Date; or termination for breach under JT.3.1; Forest Service shall ap-

oraise remaining Inciuded Timber and stewardship projecis, unless termination is under IT.2.2 or IT.34. Such ap--
praisal shail be made with the standard Forest Service method in use at time of termination.

(b) If the contract Is reoffered and awarded, damages due shall be the amount by which Current Contract Value
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. ‘

(c) If the contract is not recffered or there are no responsive bids an the reoffered contract, damages due shall be
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. . '

(d) If applicable, the following costs shali be included in damages:

' (iy The cost of reoffering, including, but not fimited to, salary costs, document preparation and duplication

costs, mailing costs, and contract advertisement costs.

(i) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees,. Contractor shall pay Forest Secvice for cost of felling and removal or otherwise
eliminating such uncut trees, except for occasional trees not cut for reasons stated in GT.4.

(i) The Government's loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid
contract value ai Termination Date. Interest will be charged for the total number of months, or portions thereof,
from Termination Date until midpoint of the contract resale period, iess any time in excess of 1 year needed to
make the resale.

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor's failure to harvest Included Timber by Termination Date.

JT.5 Settlement. If obligations of Coniractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfiled obligations of Contractor without
prejudice to any other rights or remedies of Forest Service. Such funds may be freated as cooperative deposits under
ET.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of wark to
be done and Contractor's failure to deny the obligation or to do the work.

JT.6 Contract Closure, Contracting Officer shall give appropriate written notice to Contractor when Contractor
has complied with the terms of this contract. Contractor shall be paid-refunds due from Integrated Resource Account
under ET.2.4 and excess cooperative deposits under ET.2.1.8.

KT.0—SPECIAL PROVISIONS

In accordance with AT.19, the Sections, Subsections, and ltems therein listed are attached and made a part
hereof. The identifier after the K indicates the Fart, Section, Subsection, or item that is being supplemented or modi-
fied by each particular provision included in this Part.
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Contract Name: South Medusa Reoffer II Stewardship Project

KT-CT.34# - RESERVE TREES (05/2004)

Notwithstanding the designations for cutting uader CT.3.1, CT.3.2, CT.3.3, oxr CT.3.4, live or dead Prgven
and Candidate Rust Resistant Sugar Pine reserve trees or groups of reserve trees within such cutting units

or clearings shall be left uncut. Such Reserve trees are identified by _metal rust registant evaluation tag
and/or vellow or crange tree marking paint on bole of tree and shall be protected in accordance with KT-

GT.3.2#. Units with reserve trees are shown on Contract Ares Map.

KT-CT.3.5# - DESIGNATICON OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUBDIVISTON/PAYMENT UNIT BOUNDARIES
(06/2012)

Trees are designated for cutting under BT.3.5# only if designated as shown in the Timber Designation table
below. The boundaries of Subdivisions/Payment Units and Cutting Units are designated as shown in the
" Boundary Designation table below. Trees used for boundary designation are not to be cut.

SPECIFICATIONS PiTRSUANT TO KT~CT.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, ANWD
SUBDIVISION/PAYMENT UNIT BOUNDARIES
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SPECIFICATIONS PURSUANT TO KT-CT.3.5# - DESIGNATION OF TIMBER AND
PAYMENT UNIT BOUNDARIES

Timber Desienation Table A

Cut Unit/
Payment Unit

Tree
Paint
Color

Designation or Specification

Contract Area

Blue

kil H Eid

Roadside Hazayxd Tree. Notwithstanding CT.3.2 all
dead and unstable live trees which are leaning
towards a road or are otherwige hazardous to a
road, and are sufficiently tall to reach
Contractor's landings or the roadbed of Naticnal
Forest System roads within Contract Area, shall be
felled by Contractor when Marked in the specified
paint color above and belcow stump height by Forest
Service in advance of felling any other timber in
the vicinity. Pieces meeting Utilization
Standards from such dead and unstable live trees
shall be removed unless Contractor is notified in
writing that removal would cause unacceptable
damage tc areas requiring special protection such
ags residual timber, roads, administrative sites,
streamside management zones, and areas identified
on Contract Area Map or on the ground.

Payment Units
i-5

Designation by Species and Dismeter, ET-CT.3.5.2%

Payment Units
1-5

Designation by Damage Class, KT-CT.3.5.3§

Paymaent Units
1-4

Blue

Individual Tree Maxrk. Individual trees are
designated for cutting only if marked above and
below stump height with the specified paint
color. Trees marked black tracer paint applied
over blue or green paint are not designated for
cutting. ‘
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Payment Unit Boundary Designation Table A
Payment Boundary Boundary Designation
Unit Paint
Color
Contract OCrangsa Cutting unit boundaries (except along roads) are
Area designated with ORANGE tracer paint rectangular marks
' above DBH with at least two stump marks at ground
level. Painted boundary trees are not designated for

cutting. Boundary lines are also flagged with red
ribbon where lines coincide with property boundaries
or with white flagging {except along roads}) where
lines do not coincide with property boundaries.
Corners of units where boundaries intersect with
access roads are tagged with yvellow plastic tags with
the unit number.
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Contract Name: South Medusa Reoffer II Stewardship Project

KT-CT.3.5.2¢# - DESIGNATICN BY SPECIES AND DIAMETER (08/2004)

Trees that meet Utilization Standards are designatbed for cutting, as shown on the Tree Designation Table
and Sale Area Map, except trees Marked with_Ozange paint or described to be left uncut.

Sze Tree Designation Table.

Additional trees to be cut, if any, are Marked with Blue paint.

All_Live Hardwoods shall bé left as leave trees, unless Marked with Blue paint. Leave Live trees of the
designated cut species,_ 5 incheg stump diameter or greater, to avoid leave tree spacing greater than 40
feet. Cutting unit boundaries and other trees that shall be left uncut are Marked with_Orange paint.

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump
diameter is measured cutside bark at stump height in a horizontal and is the average of a measurement
across the short axis through the true center of the stump and a second measurement at right angles to the
short axis. ’

Contractor and Forest Sexrvice sghall agree to skid trail location under BT6.422. Skid trails shall be no
greater than 12 feet wide with a_132 {except when converging} foot spacing. Quantities of trees located in
“skid trails_are mot Included Timber under AT2.
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KT-CT.3.5.2# - Tree Designation Table
Less Than
More Than Stump Biomass
Designated Stump Diameter | Diameter Spacing
Payment Unit Species 1/ (inches) (inches) {feel)
Mandatory Live SP 2/, 13
Payment Uniis iC, PPAP, 5 40 x 40 &/
LP & WF/RF 14 3
1,2&3 .
Optional Live SP 2, 13
Payment Units iIC, PP/AP, 5 20 x 20
LP & WF/RF 4 ¥
4&5

1/ Order of species preference for retention

2/ Sugar Pine with no evidence of white pine blister rust

3 1C Only :

4/ Leave biomass trees with 20 x 20 spacing when adjacent leave trees are smaller than 22 inches
DBH '




Page 47

Contract Name: South Medusa Reoffer II Stewardship Project

KT-CT.3.5.3# - DESIGNATION BY DAMAGE CLASS (08/2004)

Within Payment Unit (s)_Mandatexy Work Activity Payment Umits 1, 2 & 3 and Optional Work 2ocivity Payment
Units 4 & 5 , as shown on Sale Area Map, the following criteria are used to designate trees and other

productse for cutting and removal:

(a)
Conifer trees less than 18 inchep ptump diameter with ne visible green neadles

(b) Additional trees to be cut, if any, are designated for cutting if Marked with_Blue paint.

{2) Cutting unit boundaries and other trees that shall be left uncut are Marked with_Qrange paint.
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Contract Name: South Medusa Reoffer II Stewardship Project

KT-ET.4 - DAYMENTS NOT RECEIVED (08/2012)

{a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for ccllectien, Contracting Officer will suspend all or any part of Contractorgs
Operations until payment or acceptable payment guarantee is recelved. Other charges include, but are not
limited to: ‘

(i} 8lash disposal and road maintenance deposits;

{ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

{iii} Damages pursuant to JT.4;

{iv) Road use fees;

fv) Reatoration of downpayment pursuant to ET.2.2;

(vi) Periodic payments pursuant to ET.2.1.3;

(vii)Extension Deposits pursuant to ET.2.1.7; and

(viii}Other mandatory deposits. )

(b} Failure to pay amounts dus by the date specified in the bill for ccllection shall be considered a
breach under JT.3. The 30-day nctice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the sureﬁy or
other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance
of written notification of the breach.

{¢) Pursuant to the Debt Collecticon Improvement Act of 1956, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indi¢ated on the bill for collection:

(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indiceted on the initial bill for
collecticn.

{11} Debtors will be assessed administrative charges, in addition to the delinquent amount due.
Administrative charges are those additicnal costs incurred by the Government in procegsing, handling, and
collecting delinguent debts.

{(iii) A penalty charge of six (6} percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs {c) (i) and {(c) {ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounis, including interest and administrative
costs assessed under paragraphs {c){i) and (¢} (1i}.

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for ccllection.

(d} Forest Service remedies for Contractor¢s failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor:s Cperations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractor¢s obligation to make such payment and

tii) Contractor files and prosecutes a timely Claim. ’
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Contract Name: South Medusa Reoffer II Stewardship Project

KT-FT.1.2# - USE OF ROADS EY CONTRACTOR (03/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitaticons
X Hauling prohibhited
S Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited
Public use restricticn

'Regulation walver

5 @® oo g

Roads coded A will be signed by the Forest Service toc inform the public of use restrictions. Contractor's
use of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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Restricted Road List

Road Road Name From To Map Description of
Number Legend Restrictions

5N14 M.P. O M.P. 4.0 U Unsuitable for
hauling prior to
completion of
agreed
reconstruction

5N14H M.P. O M.P. 0.5 U Unsuitable for
hauling prior to
completion of
agreed
recongtruction

6NZ3Y M.P. O M.P. 0.3 u Unsuitable for
hauling prior to
completion of
agreed
reconstruction

AIBIY M.P. O M.P, 1.5 U Unsuitable for
hauling prior to
completion of
agreed
reconstruction

6M08A M.P. O -M.P. 0.5 U Unsuitable for
hauling pricr to -
completion of
agreed
reconstruction

SN14G M.P. O M.P. 0.8 U Unsuitable for
hauling prior to
completion of
agreed
reconstruction

6N0B M.P. O M.P. 0.9 U Unsuitable for
hauling prior to
completion of
agreed
reconstruction
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KT-FT.1.3# - ROAD COMPLETION DATE (0%/2004)

Congtruction of Specified Roads shall be completed no later than_09/30/2014 ; except for earlier
construction completion dates for roads listed below:

Road Station Completion
Number Road Name From To Date
H/A

Completion date ig binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the completion date in writing te conform to the Technical Proposal under
OT.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,

51

Forest Service may adjust construction completion date when road constructicn is delayed or interrupted for

causes that gualify for an adjustment of the completion date of Forest Service¢s road construction

contract. When qualifying delays or interruptions of road construction cccur, Forest Service shall evaluate

such occurrences and document any findings. The current statug of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occour,

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new

construction completion dates. After all road constructicn is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred durlng
Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or

more after the completion date stated above, Contractor may request a rate redetermination under DT.3 for

remaining volume. Such reguest must be made within 30 days of notification that road construction has been

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in
effect on the completion date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be respongibla for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Reads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days o¢cur bafore
specified construction completion date. When Contractor desires to construct an alternate facility under
FT.2.6, Forest Service and Contractor shall agree, in writing, on a comstruction completion date for
alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted
where a Design Change or physical changes necessitate a modificaticn of Specified Road construction work
that increases the scope or magnitude of the regquired work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

&g uged in this Subsertion; congtruction of-a-rcad is- completed-when:

{a) Contractor comstructs Specified Roads and Forest Service furnishes Contractor with written notice of
acceptance under GT.3.5 or

{b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
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Notwithstanding FT.1l, Contractor shall not use a road that Contractor has elected for Forest Service to

construct, until construction is completed and Forest Service furnishes Contractor with written notice
authorizing use of road.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (0S5/2004}

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Reguirements
summazy s

See Contract Road Maintenance Requirements Summary Tablsa.
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KT-FT.3.1%# — ROAD MAINTENANCE REQUIREMENTS. {9/04) Contractor shall maintain roads in
accordance with the following Contract Road Maintenance Requirements Summary:

Contract Road Maintenance Regulrements Summary

Termini Applicable Prehau! Road Mainienance Specifications
Road From| To | Miles |T-801[T-802] T-803 [T-6804|7-805 | T-806|T-807 | T-808 | T-809 |T-810
5N02 |CO.RDi 5N14 6.1 D D 3] D )] D 3] O D D
5N14 | BNG2 | 6N17 4.1 D D D D D D ] B] ] D
5N14 | BN17 | 6NO08 4.3 C c C C
5N14G | 6N14 | EOP 0.8 C G C
5N14H | 8N14 | EOP 05 -C C C
5N14J | bNi4 | EOP 0.3 C C C
6NO8 | 5N14 | GATE 2.9 C C C
BNOBA | BNO§ | EQP 0.5 c C c
BN23Y | 5N14 0.5 05 C C c C C
BNBIY | 5N14 | EOP 1.5 C C C C C
GNSO 6NO8 | EOP 1.5 C C C

C = Coniractor Performance ltem, D = Deposit to Forest Service, D3 = Deposit to Third Party

Termini Applicable During Haul Boad Maintenance Specifications
Road |From | To | Miles (T-801 T-832 T-803|7-804 T-805)|T-806 | T-207 | T-808 T-809 | 7-81C
5NG2 {CO.RD| 5N14 6.1 O B D B D {8 D D D D
5N14 | BN02 | 8N17 4.1 D D D D D D D D D D

5M14 | BN17 | 6N0O8 4.3
5N14G | GN14 | EQP 0.8
5N14H | 56N14 | EOP 0.5
5N14J | BN14 | EQP 0.3

BNO8 | 5N14 | GATE 2.9
6NOBA | 6NO8 | EQP 0.5
BN23Y | 5Ni4 i 0.5 0.5
BN89Y | ENi4 | EOP 1.5
8NGO |6N0O8 | EOP 1.5 .
C = Contractor Performance item, D = Deposit to Forest Service, D3 = Deposit {o Third Party

OO0 COOIOO|0

Termini Applicable Post Hau! Road Mainfenance Specifications
Hoad From| To | Miles |T-801 T-802 | T-803 | T-804 | T-805|T-806|T-807 7-808 | T-809 T-810
5NO2  |CO.RD| 5N14 6.1 D O D 3] [ D D D D D
5N14 | 5NO2 | 6N17 4.1 D D D b D D D 3] 5] D
5N14 | 6N17 | 6NO8 4.3 G C C
5N14G | GN14 | EQP 0.8 C C
5N14H | 5N14 | EOP 0.5 c C
5N14J | 5N14 | EQP 0.3 C C
BNO8 | BN14 | GATE 29 C G
BNC8A | 6NOB | EOP 0.5 ] C C
BN23Y | 5N1t4 0.5 0.5 i C C C
6NBYY | 5Ni4 | EOP 1.5 C C C C
- BNSO BNO8 | EQGP 1.5 C C -

C = Contractor Performance ltem, D = Deposii to Forest Setvice, D3 = Deposit to Third Party
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KT-FT.3.2H# - ROAD MRINTENANCE DEPOSIT SCHEDULE (03/2004)

Other provisicns herein notwithstanding, when Forest Service reguests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or

deferred rcad maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1%.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under- jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establigh rates commensurate with Contractor's use of such roads.

The Required Depogits for Forest Service work in lieu of Contracter performance and for deferred
maintenance is:_$1.06 per CCF

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspecticn at the Forest

Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

KT-FT.3.5# - ROAD AND WATER SUPPLY USE (05/2008)

National Forest water supply locations, access, method of filling trucks, period of water availability and
procedures designed to maintain water quality at each location shall be agreed in advance of use. BSuch use
shall at no time reduce water supplies to the level that further use may be detrimental to aquatic
resources or other- established use. Waterholes and other improvements relating to said water supplies
shall be put into conditicon, prior to expected seasonal periods of precipitation or runoff, to aveid
resource damage.

Damage to resources at such locations caused by Contractor's Operations, other than fire suppression
activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to
reztore and prevent further resource damage.

Unless otherwise agreed, Contractor's use of roads and other water supply requirements shall conform to the

following table.

See Table A.
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SPECIFICATIONS PURSUANT TO KT-FT.3.5# - REQUIREMENTS OF ROAD AND WATER SUPPLY

usE

TABLE A

Load
Limitati

ons

Contractor shall notify Forest Service in writing of the planned size
and lcad distribution for egquipment which exceeds the State of
California Vehicle Code legal size and weight, and the National Forest
System roads to be used. Such notice may be part of plan of
operation. Within 15 days after receipt of the written notice Forest
Service shall notify Contractor in writing of any regulations or
restrictions that may be needed to protect Naticnal Forest
Transportation Facilities.

A written permit shall be reguired for moving any vehicle which is in
excess of the established legal size and weight which is not listed in
the above plan, except as may be authorized in prior written
agreements . :

Existing Non-

National
Forest
Roads

System

Roads not shown on Contract Area Map may be used ag Temporary Roads if
there 1g agreement before use is started.

Snow Removal

If Contractor removes snow from rcoads, such work shall be done with
Forest Service approval and in a manner that will protect roads and
adjacent resocurces.

Snow berms shall be removed or placed to avold accumulation of melt
water on the road and prevent water concentration on erosive slopes or
soils.

Snow must not be removed to the road surface. A minimum & (12¥ on
non-paved roads) inch snow depth must be left to protect the rocadway.
If the road surface is damaged, Contractor ghall replace lost surface
material and repair structures damaged in blading operations prior to
hauling, unless climatic conditions prevent necegsary work from being
accomplished or as otherwise agreed in writing.

Single lane roads shall be plowed full width including turnouts. In
event double lane roads are not plowed to full width, warning signs

shall be required and plowing shall be no less than single lane {12

feet) with intervisible turnouts.

Water
Deposits

Supply

N/A
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Surface
Replacement
Deposits

Page bbb
Contractor shall make Required Deposits for deferred surface
replacement (16 U.8.C. 537) for use of existing surfaced roads. If

applicable, such deposits shall be based upon the volume and distance
hauled on the roads and at the applicable rates listed in the table
below titled Surface Replacement Deposit Schedule. If Contractor uses
surfaced roads under jurisdiction of Forest Service other than those

ligsted, Forest Service may establish applicable rates for such
surfaced roads.
SURFACE REPLACEMENT DEPOSIT SCHEDULE
Road No. Trom To Mileg Rate
BN02 County Road SM14 6.1 $0.56/CCF
5N14 5NO2 6N17 4.1 $1.02/CCF
5N14 M.P. 4.8 M.P. 5. 0.7 50.24/CCF
Total 10.9 $1.82/CCF
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KT-GT.2.2% - PROTECTICN OF IMPROVEMENTS (05/2008)

Contracteor shall notify Forest Service at least_3C days prior fo any cperations in the vicinity of
improvemants identified on Contract Area Map. Contractor shall protect such improvements from damage and
shall be responsible for their timely restoration if damaged by Contractor's Operations. If relocation or
removal of saild improvements is necessary to avoid foreseesable damage by Contractor's Operations, work and
cost shall be borne by the party listed in the table below. If Contractor is required to move or rzlocate
the improvements, they shall move or relocate the improvements listed in the following table to locations
and in a manner as specified in drawings or in specifications attached hereto. Improvements shall be
returned to their original locations follewing Contracter's Operations.

See table below for improvements‘to be protected.

See Table A.
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SPECIFICATIONS PURSUANT TO KT-GT.2.2% — PROTECTICN OF IMPROVEMENT.S

Galser

felling
operations
in Cut
Units 20
and 300

of fence and
prompt replacement
may be required

TABLE A
Improvement Owner's or Timing Specifications Work and Cost
Permittee’s of Removal or
Name Relocation
Borne by
Range TFences Bill and Dick | Prior to Removing sections Contractor
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KT-GT.2.4% - SITE SPECIFIC SPECIAL PROTECTION MEASURES (08/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground
include:

Cultural Resource Protecticn Measures:_

H/A_

Wildlife and Botanical Protection Measures:

1) Identified as CA-1 on Contract Map (Botanical Protection Area). Unlegse otherwise agreed, no contractor
operations are permitted within areag flagged in crange and black candy-striped flagging.

2) Tdentified as CA-2 on Contract Map (Goshawk). Unless otherwise agreed, no contractor operations {with

the exception of road recomstruction, road maintenance, dust abatement and the bauling of products) will be
permitted within areas shown on the Contract Area Map between Fabruary 15 and September 15, of any vear.

Spacial contropl meagures for the protection of w.ildlife resources are a limitation of operating period as
lieted under special Provision CT-GT.3.1.5#.
Cave Resource Protection Measures:_

N/A

KT-GT.3.1.4 - RELEASE OF PAYMENT UNITS (02/2005)

Except for Specified Road Payment Unitg, Forest Service shall not Release for Cutting more Payment Units
than can be logged within 60 calendar days at Contractor's normal rate of logging. Unless otherwise agreed
in writing, upon completion of all contract requirements im a Payment Unit, additiomal Payment Units may be
Released for Cutting.

KT-GT.3.1.5%# - PROJECT OPERATIONS SCHEDULE (12/2006)

Unless otherwise agreed in writing, Contractor's Operations shall be performed in sccordance with the
follewing schedule:

See Table A.
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PROJECT OPERATIONS SCHEDULE

Table A

Payment Unit/
Area/Unit

Conditions of Operation

Purpose

CA-1 on
Contract Area
Map

No operations are permitted within areas
flagged in orange and black candy-striped
flagging.

Botanical
Protection Area

CA-2 on
Contract Area
Map

A1l cperations {with the excepticn of the
hauling of products, road reconstruction,
road malntenance and dust abatement} must
be conducted between September 15 and
February 1.

Avoid disturbance
to nesting
Northern goshawk.

Contract Area

Included Tinmkber must be remcved from the
Contract Area within:
1. four weeks of felling from March 1 to
June 30.
2. six weeks of felling from July 1 to
September 30.
3. elght weeks of felling from October 1
to December 31
If the Torest Service agrees in writing to
allow Included Timker to remain on site
from the end of the Normal Cperating Season
to March 1, material must be removed from
the Contract Area before March 1. Irogging
slash must be treated in accordance with
KT-GT.7# - Slash Treatment within:
1. four weeks from March 1 teo June 30.
2. 8ix weeks from July 1 to Sept. 30.
3. eilght weeks from Oct. 1 to Feb. 29

Control of slash
breeding insects.

Contract Area

211 TIncluded Products felled in the wcods
or decked at landings must be removed
within 30 days of cutting from June 1 -
September 30 inclusgive. Qutside of this
time period, felling shall be limited to
the amcunt of Included Products that can be
removed from the Contractor Area within 8
weeks .or pricr to . March. 1, whichever is
sooner.

Fuaels reduction
during period of
high fire danger.
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KT-GT.3.2# - PROTECTION CF RESERVE TREES (0%/2004)

Contractergs damage or destruction of reserve trees deseribed in KT-CT.3# will cause sérious and
substantial silvicultural or other damage to the National Forest. It will be difficult if not impossible to
determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated
damages $_2,636,.11 for each_live Proven and Candidate Pust Resistant Sugar Pine reserve tree and $ _N/A
for each N/A reserve tree damaged or destroyed by Contractor's Operations, in addition to amounts payable
under DT.4.4 and DT.4.5.

Damage, as used herein, includes any injury to the living crown, bole, or roots of reserve trees. If areas
are marked on the ground arcund such reserve trees, operation of heavy egquipmeni or skidding of products
within the aréa shall be considered to be damage to the tree.

KT-GT.3.3.1 - LOG TRUCKING (02/2005)

To promote safe operations on National Forest roads and on Specified Roads, loads shall be safely secured
before trucks move from the landing or loading location.

KT-QT.3.7 - SUBSTITUTE METHODS (02/2005)

Notwithstanding other provisions herein, for minor changes such as changes in logging systems for areas
smaller than 5 acres, Contractor and Forest Service may agree im writing that use of substitute methods or
equipment will achieve Forest Serviee cbjectives under this contract and may be used in lieu of those
aspecified for Contractor's Operations.

KT-GT.4.1# - FELLING, BUCKING, AND LIMBING (08/2007)

Unless otherwise agresed in writing, Contractor's felling, bucking, and limbing operations shall be
conducted as specified in the table below.

See Table A.
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SPECIFICATIONS AND TREATMENTS PURSUANT TO KT-0T.4.14#-FELLING, BUCKING AND LIMBING

TABLE A
Treatment Felling, Bucking and Timbing Specifications
Method
Limbing outside of construction clearings, Clearcutting Units and regeneration

units, unless otherwise provided by GT.4.1.3, Contractor shall, prior
to skidding/varding operations, cut exposed limbs from products which
are to be skidded/varded. Such limbing of stems shall be done toc a top
diameter of approximately {(See Whole Tres Yardimg Spacifications Below)
inches, at whieh point the top shall be cut from the remainder cf the
stem.

Whole Tree
Yarding

\\wholeﬂ'

Notwithstanding the reguirements above, within units cr payment units
designated *Whole” on Contract Area Map, trees smaller than 18 inches
DBH shall be skidded/varded to agreed landing locationg prior to
limbing, bucking, and lopping. Trees larger than or egqual to 18 inchesg
DBH chall be bucked into two or more pieces with the butt pertion kbeing
no longer than 41 feet prior to skidding/varding. The butt log shall
be limbed prior to skidding/yvarding.

Directional
Felling

Wwithin areas designated DF on Contract Area Map, Included Timber shall
be directicnally felled away from boundary trees, gates, cattleguards,
range fences, controlled areas, meadows, streamcourses, sgtructures,
roads, and other ownership with the use of specialized eguipment. Such
directional felling shall not be required when in the faller’s judgment
it is unsafe to do so, and shall be left standing.

Treatment
of Stumps

Within areas shown on Contract Area Map, Ccntracter shall treat stumps
of all live conifer trees equal to or greater than 14 inches stump
diameter, {measured inside bark) unless otherwise agreed in writing.
Treatment shall be with a borate compound registered by EPA in the
Gtate of California for prevention of annosus root disease.

Treatment shall consist of removal of sawdust and other loose debris
from the cut surface of the stump and application of a thin layer of
the borate compound uniformly over the entire cut surface, including
exposed woed surfaces on the stump gides, at the rate specified on the
product label.

Any surface irregularities on the stump preventing application of a
uniform layer of horate compound shall be cut prior to treatment.
Unless waived in writing, Contractor shall alsc apply an approved
colorant mixed with borax to ensure complete coverage. Treatment shall
be done as scon as possible but shall be ccmpleted no later than 4
hours after felling, otherwise stumps shall be re-cut and treated.

Contractor shall not apply borate compound during heavy rain or when
such precipitation rate is predicted within 2 hours of application to
cause borate compound te be flushed off the stump and become
ineffective, in that case treatment shall be reapplied.  Application
shall be completed within 24 hours of the precipitation having ceased.
Borate compound also shall not be applied to stumps located within 50
foet of live streamccourses and meadows/ wetlands shown on Contract Area
Map and/cr § fest of gensitive plant populaticns as flagged on the
ground.
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the borate compound and colorant and apply it

in compliance with the State of California laws and regulations

pertalining to pesticides
storage shall be located
water. All spills shall
digposed of according to
water or over 1/4 pounds
hours. Ceontractor shall
Summary of Pesticide Use
Commigsgicner with a copy

and pest control cperations. Borate ceompound
gsuch that any spillage will not contaminate-
be promptly cleaned up and spilled material
the product label. All spills occcurring in
shall be reported to Forest Service within 2
submit at the end of each month a “Monthly
Report” to the appropriate County Agricultural
to the District Ranger.

Maximum Log

Cut trees shall be bucked prior to skidding so that resulting logs

Length ghall not excesd the maximum log length including trim allowance shown
in following table:
Payment Unit Number Maximum Log Length
Mandatory Payment 41 feet
Units 1-3
Optional Payment Units &1 Feet
4 & 5
Minimum Payment Units Minimum Stump Purpose or Reason
Stump Height
Height {inches)
Pavment Units 2.0 uphill Facilitate timber
1-4 gide accountability
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KT-GT.4.2# - CGROUND BASED SKIDDING (12/2008)

Unless otherwise agreed in writing, the method ¥ . skidding Included Timber shall be as shown omn the
Contract Area Map, by areas, with symbols defired in the following table:

Sae Table A.

&2
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KT-GT.4.2¢ - GROUND BASED SKIDDING

Table A

Map Symbol| Requirements

Skid road pattern shall be agreed in advance of felling and mai skid roads shall be flagged on
the ground in advance of felling. Contractor shall stage-log by felling and skidding Included

TRAC Timber in two or more separate operations when necessary to prevent undue damage to the
resources or residual stand, Needed tractor trails shalt be constructed in advance of skidding.
Products shall be end-lined as needed to protect resources or residual timber from unnecessary
damage. The number of chokers shall be limited as necessary to avoid unnecessary damage to
resources or residual timber. By agreement, tractors may be used to separate products to prevent
stain.

SUSP Products shall be skidded with leading end clear of ground.

SPACE Skid roads will average 134 feet from center to center, except where converging.

ENDL Endlining shall not be required for distances in excess of 180 feet uphill, and 66 feet downhill.
Tractors used for skidding outside Clearcutting Units, regeneration units or other authorized .

MAX _clearings, shall be of the type (tubber-tired or track-faying) shown on the Contract Area Map and
shall not exceed the overall width designated on Contract Area Map.

MH Contractor shali cut Included Timber and move it to designated skid trails using equipment with

a boom having an operating radius of at least 29 feet for bunching trees, capable of severing,
lowering and placing trees up to 24 inches diameter at stump keight on the ground prior to
skidding. Such equipment must be capable of operating on slopes up to 48 %.

Notwithstanding above, hand felling using chainsaws may be required in or adjacent to sensitive
areas {0 protect resources from unnecessary damage.

Trees which exceed capability of specified equipment may be felled, bucked and skidded in a
manner consistent with the requirements of GT.4.1 - Felling and Bucking, KT-GT.4.1# - Felling,
Bucking, and Limbing Requirements and the above “TRAC”, “SUSP”, “SPACE”, “ENDL”, and
“MAX” requirenenis.
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KT-GT.5 - STREAMCOURSE PROTECTION (12/2005)

Unless otherwise agreed in writing, wheel or track laying eguipment shall not operate within “Buffer
Btrips" except as necessary for fire suppression activities. U"Buffer Strips" are areas marked on the
ground or are within the distances identified on the Contract Area Map measured from the apparent high
water mark of streamcourses. Boundaries of Buffer Strips may be modified by agreement in writing to meet
unforeseen operating conditions.

Culverts, bridges, or other suitable structures shall be required on gkid roads and trails only at points

where it is necessary to protect Stream courses. The type of crossing structures, method of installation

and removal shall be determined by agreement. Contractor in aceordance with KT-GT.6# - Erosion Prevention
and Control, shall remove such structures and asscciated fills.

Damage to Stream course or Buffer Strips caused by unauthorized Contractor's Operations shall be repaired
by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service to
restore and prevent further damage to Stream courses.

KT-GT.6# - EROSION PREVENTION AND CONTROL (05/2008)

Erosion prevention and contrel work, including Streamcourse protection, required by KT-GT.5 and GT.6 shall
be completed within 15 calendar days after skidding operaticns related to each landing are substantially
completed or after Forest Service designation on the ground of work whers such designation is required
hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operaticns due to causes
beyond Contractor's control. 8Such on the ground designation shall be done as promptly as feasible unless
it is agreed that the location of such work can be established without marking on the ground. After
September 15 and as long thereafter as operaticns continue the work shall be done as promptly as
practicable. Damage resulting from Contractor's Operations due to failure to perform requiresd work shall
be repaired by Ceontractor.

Notwithstanding other provisions in this contract and unless otherwise agreed in writing, ahy hay, straw,
or mulch used in this contract shall be State of California certified weed free.

Additional erosicn ¢ontrel requirements of this contract are listed in the following table.

See Table A.
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SPECIFICATIONS PURSUANT TO KT-GT.6# - EROCSION PREVENTION AND CONTROL

TABLE A

Scil Erosion Preventiom Meagurxes: Recontour constructed, entrenched or
benched skid trails and developed stream crossings.

Maximum 2Acres to Treat: 10 (Locations to be determinad post harvest imn
Payment Unit 1)

Backblading: Contractor shall, at Forest Service reguest, backblade skid
trails in lieu of cross ditching.

Maxlimum Acres to Treat: N/A

Tillage: Unless otherwise agreed in writing, tillage shall be reguired on
the areas listed in the following table.

Tillage shall be accomplished by equipment that will lift and fracture the
scil by vertical and lateral shattering, leaving goll lcosened through the
full width and depth of the compacted layer with the topscil remaining
substantially in place rather than being inverted.

Tillage depth is shown in the following table. Agreement in writing may be
made to a lesser depth if rocks or other limiting site ceonditions are
encountered.

Tillage shall be limited to periods when soil dryness will result in
crumbled soil, avoiding the formation of large clods. Contractor and Forest
Service ghall agree in writing on the timing of completion of such work to
coordinate with desirable soll moisture conditions. '

Areas to .Till : Tillage Maximum
Depth Acres to
(Inches) Treat
Landings : 24 12
Main 8kid Trails and Tractor Roads designated 18 25
by Forest Service
Temporary Roads 24 2
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KT-GT.7# - SLASH TREATMENT (12/2006)

Contractor shall pile, scatter, yard, construct firelines or otherwise treat slash defined in
specifications below, within designated areas. Work required of Contractor shall be in accordance with the
following slash plan and specifications, and the Contract Area Map.

211 vegetative debris associated with construction of Specified Roads such as vnutilized timber, brush and
grubbed stumps is Construction Slash. Measures to be taken by Contractor for treatment of Constructicn
Slash are set forth in the attached road construction specificetions and in the attached slash treatment
specifications.

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long resulting from Contractor's
Operations, other than Constructicn Slash, is Logging 8lash. Measures to be taken by Contractor for
treatment of Logging Slash are set forth below unless otherwise agreed in writing.

Forest Service and Contractor ghall fjointly develcp a schedule for completicn cof slash treatment on the
various portions of Project Area prior to Contractor's Operations.

Removing may be substituted for treatment of any other specified method.

By agreement in writing, certain slash may be left for fuelwoed. When the specified treatment is by a
combination of methods, Logging Slash not treated by cne of the methods shall be treated by the other{s).

See the slash treatment specification table below,

See Table A.
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SPECIFICATICNS PURSUANT TO KT-GT.7# - SLASH TREATMENT

TABLE A

Specified slash treatment methods ghall be shown on Contract Area Map or
listed in the following tables by the following symbols:

Slash Treatment Methods

Symbol

Method

Definition

Mach

"Machine Piling™

Concentrations cof Logging Slash, excluding
scattered individual pieces, shall ke
Machine Piled by tractor eguipped with brush
rake for disposal by Forest Service.

Pile

"Piling" small
material

Logging Slash smaller than 18 inches in
large end d.o.b. and & feet lcong shall be
hand Piled for disposal by Forest Service.

Femove

"Removing”

Logging Slash shall be moved or hauled to
locations shown on Contract Area Map and
designated on the ground where it shall be
pliled for disposal by Forest Service.

Scat 18"

"Scattering®

Logging Slash shall be scattered to reduce
slash concentrations with slash being
generally left within 18 inches of the
grouwnd as shown on Contract Area Map.
Logging Slash shall be scattered into
openings away from and without unnecessary
damage to residual trees. All scatterasd
logse shall be limbed, placed away from trees
and positioned so they will neot roll. When
Scattering iz specified, ancther method may
be used by agresment.

Cover

*Covering Piles”

A1l piles shall be covered with a durakle
waterproof covering as approved by Forest
Service, Ths material shall be at least =ix
feet im width. Piles shall rnot be less than
fifty percent covered, with ths covering
extending not less than half way down all
gides. Piesces of burmable material shall be

placed on top of the durable waterproof

covering to keep the covering from blowing
cff the pile.

Fell

“Damaged Small
Tress®™

tnless treated under other provisions, all
trees smaller than the minimum d.b.h. in
AT.2, over 5 feet in height, and damaged
bheyond recovery by Contractor's Operations
shall be felled. Such trees shall be limbed
to a stem diameter outside bark of
approxzimately 3 inches, at which point the
top shall be cut from the remainder of ths
stem, and shall be bhucked inte lengths not
exceading 20 feet.
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PTLING SPECTFICATIONS. All piles shall be reascnably compact and free of soil
to facilitate burning and shall be constructed of such size and at such
distance from trees so that burning shall not result in unnecessary damage to

residual timber. Such Logging Slash shall Dbe bucked into lengths not
exceeding ten feet prior Lo piling. Maximum width of tractor, with brush rake
attached, shall not exceed 135 inches. Machine Piling is not reguired on

areag where use of tractors would cause undue damage to residual timber or
where slopes exceed 30 percent. Piles shall be located a distance of at least
twice their height in feet from the cuter edge cf tree crowns or snags. Piles
shall be no less than 4 feet in height or greater than 12 feet in height.
Material extending three feet or more outside the edge of a pile shall be
trimmed. An 8 foot fuelbreak shall be cleared of all but fine material around
each Machine Pile and an 2 foot wide fireline shall be cleared to mineral soil
arcund the outer ring of the fuelbreak.

For hand piles, Contractor shall construct a fireline cleared to mineral soil
and at least 5 feet wide around each pile. Tn areas where there 1is a
potential for burning materisl to roll, firelines, including those for Machine
Piles, shall be trenched on the downhill side of each pile to adeguately
prevent material from crossing firelines. Trenches shall be constructed by
hand unless otherwise agreed.

UNTIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS.

77/, /| SLASH TREATMENT ‘

Unit Ko Specified Method Prohibited Method

Entire Contract Area Scat 18* and Fell
LANDINGS AND DISPOSAL SITES. Unutilized logs accumulated at landings and
dispogal sites shall bhe decked by Contractor for disposgsal by Forest
_Setrvice.The maximum height of decks is shown in the following table. Other

slash accumilated at landings and disposal sites shall be keplt separate from
unutilized logs and treated by the methop shown in the following table.

Meximun Height

: ™ . i£i Meth
Payment Unit or Unit No Specified Method of Decke

MACH
{only 1 pile
allowed per
landing not to
exceed
207 x 20 x 127}
MACH
{only 1 pile
Disposal allowad per
Sitgs Contract Area landing not to
exceed
200 x 20" x 12°%)

Landings ' Contract Area 12 Feet

12 Feet
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TREATMENT ALONG PERMANENT ROADS Permanent roads that require roadside slash
treatment are listed in the attached table and shown on Contract Area Map.

211 Logging and Constructicn Slash within Required Disposal Strips ghall be
treated by Contractor. "Reguired Disposal Strips" are those areas adjacent to
permanent roads where slash treatment ig required for resource cbjectives.

The width of Required Disposal Strips is shown in the attached table and is
measured in slope distance from Roadbed edges of permanent roads. By
agreement, in Clearcutting Units and regeneration units slash from Reguired
Disposal Strips may be treated with other Logging Slash. By agreement the
location of Reguired Disposal Strips may be adjusted from side to side without
materially chancging the total work required.

glash treatment in Required Dispogal Strips shall be accomplished without
affecting the proper functioning of channels leading to and from drainage
structures. )

Logging Slash larger than treatment size regquirements of the specified method
shall either be Scattered outside Required Disposal Strip, within Required
Digposal Strip or Decked at agreed locations as shown in the attached table.

SLASH TREATMENT
or Unit No., or width of Slash Larger Than
_ Road Juncitons Required | Specified Treatment Size
Road No. (From Dispeosal Method Reguirements of
To) Serip 7 Specified Method
N/A
TREATMENT ALONG TEMPORARY ROADS. Cutside of Ciearcuttiﬁg Unitg or

regeneraticn units, all trees felled or pushed over and trees damaged beyond
recovery by Temporary Road construction chall be felled, limbed toc a stem
d.0.b. of approximately 3 inches, at which point the top shall be cut from the
remainder of the stem, and stem shall be bucked into lengths not exceeding <>
feet. Such slash shall be Scattered free cof scil to reduce concentrations
unless treatment is required by ancther specified method.

ADDITIONAL SLASH TREATMENT REQUIREMENTS. Within areas shown on Contract Area
Map, Contractor shall perform work according to the specifications in the
attached Table, unless otherwise agreed in writing.

ADDITIONAL SLASE TREATMENT REgQ.

Disposzal Strip Unit Ko. width of Slash Larger Than

(Adjacent to} Reguired Specified Preatment Size
Dispesal Method Reguilrements of
Strip Specified Method

N/A
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KT-GT.8-2# - MEASURING - OPT 2 (02/2005)

Timber quantity estimates in AT.2 were made as described in the Forest Service Handbook FSH 2408.12, Timber
Cruising Handbook, available for inspection in the cffices ¢f the Forest Superviscr and District Ranger.
When Trees are marked after date of project advertisement, or whemn volume is added pursuant to CT.1.3,
¢r.1.3.1, CT.1.3.2, CT.1.3.3, CT.1.3.4, ¢T.1.4, CT.3.7, CUTr.4, or cther authorization hereunder, each tree
that is less than 25 inches in diameter breast height (DBH) and has less than 25% vieible defect shall have
ite volume determined from the following table.

Trees greater than or equal to 25 inches DBH; trees with more than 25% defect; or trees from species or

diameter groups shown as "N/A" in the following table shall be measured using procedures in FSH 2409.12 and
shall use the "R5 Cubic Foot Volume Tables to a Utilization Tap", $/97.

See Table A,
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KT-GT.8-24# - Measuring Option 2
Tabhle A
- South Medusa Reoffer 11 Stewardship Project
Tree Volume (based on original cruise tree data)
{(Volume in Cubic Feet - CF)
WF RF ip, PP LP 5P, WWP
DBH |volume! DBH {Volume|] DBH |Volume! DBH |Volume! DBH |Volume
1Gin. 8.46 10in. | 10.00 10in. 4.78 10 in. - 10in. | 3.68
11in. 8.59 11in. | 10.47 11in. 636 " 1lin. - 11 in. 5.03
12 in. 9.61 12 in. | 13.18 12 in. 8.25 12in. 1.91 12 in. 6.71
13in. | 11.22 13 in. 16.44 13in. : 10.48 13in. 7.16 13 in. 873
14 in. 1351 | 14in. | 20.24 14in. | 13.07 14 in. 12.92 14 in. 11.15
15in. 16.49 15in. | 24.59 15in. | 16.07 15in. 19.18 15in. 14.0C
16 in. 20.16 16 in. 29.48 16 in. 19.49 16in. | 25.93 15 in. 17.32
17 in. 24.52 17in. 34.92 17in. | 23.37 17in. | 33.18 17in. { 21.16
18 in. 25.56 18in. ; 40.90 18in. | 27.73 18in. | 40.93 18in. | 25.55
19in. 35.29 19in. | 47.43 19in. | 32.59 19in. | 48.17 19in. | 30.53
20 in. 41.71 ¥ 20in. | 54.50 20in. | 38.00 20in. | 57.91 20in. | 36.16
21in. | 48.81 21in. | 6211 21in. | 43596 21in. | 67.16 21lin. | 42.47
22in. | 56.60 22in. | 70.28 22in. | 50.53 22in. | 76.90 22in. | 4952
23in. | 65.08 23in. | 78.98 23in. | 57.71 23 in. 87.13 23in. | 57.34
24in. | 74,25 24in. | 88.23 24in. | 65.55 24 in. 57.87 24in. | 6598

Incense Cedar Trees and trees greater than or equal to 25 inches DBH shall be measured
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KT-GT.8.3 - ACCOUNTABILITY (02/2005)

Forest Service and Contractor shall agree upon the haul route(s) prior to use. All products removed from
Contract Zrea shall be transported over the designated route of haul.

Contractor shall:

{a) Require truck drivers to sign form R5-2400-242, product removal permit, assure permit is attached to
the load prior tc removal from the Contract Area and while in transit to lead destinationm.

(b) RAssign a competent individual at the landing to record the follewing information for each lead on the
product removal permit provided by Forest Service:

1. Date and time lcad is punched cut with a paper punch or eguivalent

2. Truck ID or license number

3. Load destination

Used books of product removal permits (stub portion) shall be returned to the Forest Service at least
weekly, unless otherwise agreed.

(c} Reguire truck drivers to stop for transportation inspections, if reguested by Forest Service, when
products are in transit from Contract Area to Contractor's proceseing facllity(s}).

td} Inform truck drivers of the designated route{s) of'haul, the agreed upon location{s} for
transpertation inspections, the method of alerting drivers of an impending stop, and the fact that loads
may be inspected at other locations where it is safe and pessible to do so. )

(e} Require truck drivers to assure the product removal permit is secured to each load of product
{including chip vans, dump trucks or other container used for removing material) on the front lower corner
of the drivers side of the load. Staple product removal permits to a log or attached piece of wood or
other suitable material. Product removal permit shall remain attached toc log until manufactured into
products or if chips, until load has been unloaded. After logs are procassed or load of chips unloaded the
product removal permit shall be either destroyed or otherwise rendered unusable, unless otherwise agreed.

KT-GT.S# - STEWARDSHIP PROJECTS (08/2004)

Performance of stewardship projects shall be in accordance with the following specificaticns.

Stewardship Projects
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CT-GT.9#% - Stewardship Projects
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I. MANDATORY STEWARDSHIP PROJECTS

A. Item Number 1 — Within Cutting Units
Required Work: HNSP; EC; ST; TILL; & RM, for the Cut Units listed in

Table A
Cut Payment Harvest Volume
Unit Unit Acres System Product CCF

1 1 28.5 | Mechanized | Grn Bio CV 185.44

) 1 22.7 | Mechanized | Gm Bio CV 148.93

3 1 51.2 | Mechanized | Gm Bio CV 344.05

4 i 49 | Mechanized | Gm Bio CV 32.5

5 1 12.2 | Mechanized | Gm Bio CV 80.77

6 1 3.5 | Mechanized | Gm Bio CV 23.76

7 1 2.9 | Mechanized | Gm Bio CV 19.47

8 1 4,3 { Mechanized | Gm Bio CV 27.52

9 i 20.9 | Mechanized | G Bio CV 201.10
10 1 30.9 | Mechanized | Gm Bio CV 213.67
11 1 48.1 | Mechanized | Gm Bio CV 32443
12 2 41.6 | Mechanized | Gra Bio CV 300.68
13 2 2.4 | Mechanized | Gm Bio CV i7.83
14 ' 7.3 | Mechanized | G Bio CV 33.12
15 2 20.0 | Mechanized | Gm Bio CV 130.31
16 2 18.1 | Mechanized | Gri Bio CV 122.38
17 3 36.1 | Mechanized | G Bio CV 242.43
18 3 3.5 | Mechanized | Grn Bio CV 22.37
19 3 36.0 | Mechanized ;| Gm Bio CV 250.83
20 3 15.6 | Mechanized | Gm Bio CV 113.96
21 2 13.9 | Mechanized | Gm Bio CV 93.73
2 2 21.2 | Mechanized | Gm Bio CV 138.2
24 2 12.1 | Mechanized | Gin Bio CV 84.67
300 2 21.5 | Mechanized | Gm Bio CV 222,51

a) HNSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of non-sawlog material). The non-
sawlog material has been designated by description or by “leave tree” marking. Non-sawlog material (Grn Bio CV)
includes small green trees (4.0 to 9.9 inches d.b.h), tops of sawlog trees (topwood) and dead trees. Specifications for
non-sawlog product removal can be found in: CT.0 - Timber Specifications; KT-CT.3.5# - Designation of Timber
and Payment Unit Boundaries; KT-CT.3.5.2# - Designation by Species and Diameter; KT-CT.3.5.3# - Designation
by Ddamage Class; KT-GT.4.1# - Felling, Bucking, and Limbing; KT-GT.4.2# - Ground Based Skidding: and on

Contract Area Map.

b) EC - Erosion Control. Specifications for erosion control can be found in: GT.6 - Erosion Prevention and Control;
GT.6.3 — Temporary Roads: GT.6.3 — Temporary Roads to Remain Open; GT.6.5 - Skid Trails and Fire Lines;

GT.6.6 — Current Operating Areas; GT.6.7 — Erosion Control Structure Maintenance; and KT-GT.6# - Erosion

Preverition and Control; and on Contract-Area Map:

¢) ST - Slash Treatment, Specifications for slash ireatment measures can be found in; GT.7 — Slash Dyisposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d) TILL — Tillage/Subsoiling. Speciﬁcations‘ for subsoiling can be found in KT-GT.6# - Erosion Prevention and

Control; and on Contract Area Map.

e) RM - Road Maintenance. Specifications for road maintenance can be found in FT.3 — Road Maintenance; and
. KT-FT.3.1# - Road Maintenance Requirements.
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Ii. OPTIONAL STEWARDSHIP PROJECTS
A, Item Number 2 — Within Cutting Units
Required Work: HSP; HNSP; EC; ST; TILL; & RM, for the Cut Units listed in
Table A

Cut Payment Harvest Volume Yolume

Unit Unit Acres System Product CCF Product CCF
108 2 16.5 | Mechanized Sawlog 51.95 Grn Bio CV i43.41
109 2 3.1 | Mechanized Sawlog 13.93 Gm Bio CV 26.94
113 2 2.5 | Mechamized Sawlog 6.13 Grn Bio CV 21.73
118 1 19.6 | Mechanized Sawlog 539 Gm Bio CV 170.35
119 2 4.9 | Mechanized ~ Sawlog 7.32 Grn Bio CV 42.59
120 2 12.9 | Mechenized Sawlog 9.89 Grin Bio CV 112.12
121 2 3.8 | Mechanized Sawlog 10.19 Grn Bio CV 33.03
122 2 3.5 | Mechanized Sawlog 3.78 GmBio CV 3042
123 2 6.1 | Mechanized Sawlog 22.81 Gm Bio CV 53.02
124 2 18.9 | Mechanized Sawlog 14.12 Gm Bio CV 164.27
126 2 7.6 | Mechanized Sawlog 5.40 Grn Bie CV 66.05
128 2 2.7 | Mechanized " Sawlog 4.86 Gm Bio CV 23.47
131 3 6.2 | Mechanized Sawlog 7.69 Gm Bio CV 53.8%
132 3 7.8 | Mechanized Sawlog 2038 Gm Bio CV 67.79
133 3 22.9 | Mechanized Sawlog 31.97 Gm Bio CV 199.03
134 3 1.8 | Mechanized Sawlog 6.84 Grn Bio CV 15.64
135 3 4.5 | Mechanized Sawlog 12.38 Gm Bio CV 35.11

a) HSP - Harvest of Sawlog Products (felling, skidding and loading of sawlog material) and HNSP - Harvest of
Non-Sawlog Products {felling, skidding and chipping of non-sawlog material). The non-sawlog material has been
designated by description or by “leave tree” marking. Non-sawlog material (Grn Bio CV) includes small green trees
(4.0 t0 9.9 inches d.b.h), tops of sawlog trees (topwood) and dead trees. Specifications for non-sawlog product
removal can be found in: CT.0 — Timber Specifications; KT-CT.3.5# - Designation of Timber and Pavment Unit
Boundaries; KT-CT.3.5.2# - Designation by Species and Diameter; KT-CT.3.5.3# - Designation by Damage Class:
KT-GT.4.1# - Felting, Bucking, and Limbing; KT-GT.4.2# - Ground Based Skidding; and on Contract Area Map.

b) EC - Erosion Control. Specifications for erosion control can be found in: GT.6 — Erosion Prevention and Control;
GT.6.3 — Temporary Roads; GT.6.3 — Temporary Roads to Remain Open; GT.6.5 — Skid Trails and Fire Lines:
GT.6.6 — Current Operating Areas; GT.6.7 — Erosion Control Structure Maintenance; and KT-GT.6# - Erosion
Prevention and Control, and on Contract Area Map.

¢} 8T - Slash Treatment. Specifications for slash treatment measures can be found in: GT.7 — Slash Disposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d} TILL — Tillage/Subsoiling. Specifications for subsoiling can be found in KT-GT.6# - Erosion Prevention and
Control: and on Contract Area Map.

e) RM - Road Maintenance. Specifications for road maintenance can be found in FT.3 — Road Maintenance; and
KT-FT.3.1#~Road Maintenance Requirements.
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B. Item Number 3 — Within Cutting Units

Required Work: HNSP; EC; ST; TILL; & RM, for the Cut Units listed in

Table A

Cut Payment Harvest Volume

Unit Unit Acres System Product CCF
100 5 2.1 | Mechanized | G Bio CV 18.25
101 6 3.2 | Mechanized | Gm Bio CV 27.81
102 7 3.8 | Mechanized | Gm Bio CV 33.03
104 8 4.6 | Mechanized | Gm Bio CV 39.98
105 9 4.1 | Mechanized | Gin Bio CV 35.63
106 10 5.2 | Mechanized | Gm Bio CV 4520
107 11 4.1 | Mechanized | G Bio CV 35.63
110 12 ' 3.2 | Mechanized | Gm Bio CV 72781

111 13 5.4 | Mechanized | Gm Bio CV 46.93
116 14 5.9 | Mechanized | Grn Bio CV 51.28
117 15 4.9 | Mechanized | Gm Bio CV 42.59
125 16 9.2 | Mechanized | G Bio CV 3042
127 17 3.5 | Mechanjzed | Gm Bio CV 16.51
908 19 9.1 | Mechanized | Gm Bio CV 79.09
923 20 9.2 | Mechanized | GrnBio CV 79.96

Page 7lc

a) HNSP - Harvest of Non-Sawlog Products (felling, skidding and chipping of non-sawlog material). The non-
sawlog material has been designated by description or by “leave tree” marking. Non-sawlog material (Gm Bio CV)
includes small green trees (4.0 to 9.9 inches d.b.h), and dead trees. Specifications for non-sawlog product removal
can be found in: CT.0 — Timber Specifications; KT-CT.3.5% - Designation of Timber and Payment Unit
Boundaries; KT-CT.3.5.2# - Designation by Species and Diameter; KT-CT.3.5.3# - Designation by Damage Class; .
KT-GT .4.1# - Felling, Bucking, and Limbing; KT-GT.4.2# - Ground Based Skidding; and on Contract Area Map.

b) EC - Erosion Conirol. Specifications for erosion control can be found in: GT.6 — Erosion Prevention and Control;
GT.6.3 — Temporary Roads; GT.6.3 — Temporary Roads to Remain Open; GT.6.5 — Skid Trails and Fire Lines;
GT.6.6 — Current Operating Areas; GT.6.7 — Erosion Control Structure Maintenance; and KT-GT.6# - Erosion
Prevention and Control; and on Coniract Area Map.

¢) ST - Slash Treatment. Specifications for slash treatment measures can be found in: GT.7 — 8lash Disposal; and
KT-GT.7# - Slash Treatment; and on Contract Area Map.

d) TILL — Tillage/Subsoiling. Specifications for subsoiling can be found in KT-GT.6# - Erosion Prevention and
Control; and on Contract Area Map.

&) RM - Road Maintenance. Specifications for road maintenance-can be found in FT.3 — Road Maintenance; and
KT-FT.3.1# - Road Maintenance Requirements.
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1L OPTIONAL STEWARDSHIP PROJECTS (cont.)

Item Number 4 — F.S, Road 5N14G: Statien 0400 to 7+34 (Decommission) and,
Station 11450 to 19450 (Realignment), 6.93 Miles

Page 71d

Specifications for Item # 5 can be found in: Drawings and Supplemental Specifications applying to all roads.

Description Quantity | Umt | MIM Sheet FP-03
_ Number(s) | Section
Aggregate Surface Course 1.57 Minus, Grading F, Compaction
Method B 58| Ton | CQ | 10-12&22| 30I{11)A

Note: Road decommissioning is to be performed after product removal is complete.

Item Number 5 — F.S. Road 6NO08: Station (+06 to 49+35
Specifications for Item # 6 can be found in: Drawings and Supplemental Specifications applying to alt roads.
Description Quantity | Unit | MIM Sheet FP-03
Nuinber(s) | Section
Roadway Reconditioning, SCARIFY, Compaction Method A 0.078 ; Mile | ©CQ | 15 303(57A
Item Number 6 — F.S. Road 6N23Y: Station 0-+06 to 14+38, 0.27 Miles
Specifications for Item # 7 can be found in: Drawings and Supplemental Specifications applying to all roads.
Description Quantity | Unit | MIM Sheet FP-03
Number(s} | Section
Aggregate Surface Course 1.5” Minus, Grading F, Compaction
Method B 19| Ten | CQ |17 301(1 1A
Ttem Number 7 — F.S. Road 5N14: Station (00 and 23+257 te 26+969, 3.97 Miles
Specifications for Item # 8 can be found in: Drawings and Supplemental Specifications applying to all roads.
Description Quantity | Unit | MIM Sheet Ttem
Number(s)
Aggregate Surface Course 1.5” Minus, Grading ¥, Compaction
Method B Optional 818 | Ten | CQ | 1-7 301(113A
Aggregate Surface Course 0.75” Minus, Grading H, _
Compaction Methdd B 1125} Ton CQ. .17 301(11)B
Roadway Reconditioning, SCARIFY, Compaction Method A 0.702 | Mile | CQ .| 1-7 303(5A
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KT-UT.2# - SPECIFIED FIRE PRECAUTIONS (06/2012)

Contractor or a designated Contractor's Representative shall certify compliance with specific Contract and
California Public Resources Code (CPRC) fire precautionary measures in HT.1 Plang, KT-HT.2# and KT-HT.Z.2#.
Certification shall be provided prior to starting operations during Fire Precauticnary Peried and shall be

updated as needed. ) .

Listing of specific fire precautionary measures in the following subsections i1s not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment appilicable to Contractor's Operations.

Upon request of Forest Service, Purchaser shall permit and assist in periodic testing and inspection of
required fire equipment.

The following definitions shall apply to HT.Z# and KT-HT.2.Zi#:

Active Landing: A location Contraccor is skidding logs into, or performing other operations such as
delimbing, log manufacturing, and chipping logs. Except for EV and E days, lecading logs or stockpiled
chips only on a cleared landing does not constitute an Active Landing.

Hot Saw: 2 harvesting system that employs a high-speed (»>1100 rpm} rotating felling head {(i.e., full
rotation lateral tilt head).

Mechanical Cperations: The process of felling, skidding, chipping, shredding, piling. log processing
and/or varding which requires the use of motorized power which includes, chaineaws, chippers, motorized
carriages, masticators, stroke delimbers, skidders etc. ‘

Specific equipment requirements and fire precautionary measures are shown in the following table and in KT-

HT.2.2#:

Table A
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KT;HT.Z# - SPECIFTED FIRE PRECAUTIONS {06/2012)

Table A

Contractor or a designated Contractor’s Representative shall certify
compliance with specific Contract and California Public Resocurces Code (CPRC)
fire precautionary measures in H(T).l Plans, K(T}-H{(T).2# and K{T)-H(T).2.2%.
Certification shall be provided prior to starting operaticns during Fire
Precautionary Period and shall be updated as needed. '

Listing of specific fire precautionary measures in the following subsections
is not intended to relieve Contractor in any way from compliance with 3State
fire laws covering fire prevention and suppression eguipment applicable to
Contractor's Operations.

Upon request of Forest Service, Contractor ghall permit and assist 1in
pariodic testing and inspecticn of required fire equipment.

The following definitions shall apply to H(T).2# and K{T)-E(T).2.2#:

Aotive Landing: & location Contractor is skidding logs into, or
performing other operations such as delimbing, log manufacturing, and
chipping logs. Except for EV and E days, loading logs or stockpiled chips
only on a cleared landing does not constitute an Active Landing.

Hot Saw: A harvesting system that employs a high—speed {1100 rpm}
rotating felling head (i.e., full rotation lateral tilt head).

Mechanical Operations: The process of felling, skidding, chipping,
shredding, piling, log processing and/or varding which reguires the use of
motorized power which includes, chainsaws, chippers, motorized carriages,
masticators, stroke delimbers, skidders etc.

Specific equipment requirements and fire precauticnary measures are shown in
the feollowing table and in KT-HT.Z.2%:

A. Fire Tools and Contractor shall meet applicable parts of Section 4428 of the

Eqguipment CPRC.

Unless agreed otherwise, Fire tools kept at each Active
Landing shall be gufficient to eqguip all employees in the
felling, varding, loading, chipping, and material processing
operations associated with each landing. Fire equipment shall
include two tractor headlights for each tractor dozer used in

Contractor's Operations.  Tractor headlights shall

attachable te each tractor and gerved by an adequate power
source. Tire tools ghall be kept in a sealed fire tool box
adjacent to the Active Landing and readily accessible in event

of fire.
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B. Fire
Extinguishers

C. Spark
Arresters and
Mufflers

Page 73D

Where cable yarding is used, Contractor shall provide a size 0
or larger shovel with an overall length of not less than 46
inches and a serviceable 5 gallon backpack pump filled with
water or a fire extinguisher bearing a label showing at least

a 4-A rating must be within 25 feet of each tail and corner
block.

Trucks, tractors/skidders, pickups and other similar mcobile
equipment shall be equipped with and carry at all times a size
0 or larger shovel with an overall length of neot less than 46
inches and a 2-1/2 pound axe or larger with an overall length
of net less than 28 inches.

211 required fire tools shall be maintained in suitable and
serviceable condition for fire fighting purposes.

Contractor shall equip each internal combustion yarder, fuel
truck, and loader with a (4-2:60-B:C) fire extinguisher for

01l and grease fires.

Skidders and tractors shall be equipped with a minimum 5-BC
fire extinguisher.

Fire extinguishers shall be mounted, readily accessible,
properly maintained and fully charged.

Contractor shall equip all mechanized harvesting machines and
log processors with hydraulic systems, powered by an internal
combusticn engine f{(e.g. masticator, chipper, feller/buncher,
harvester, forwarder, Hot Saw, stroke delimber, etc), with at
least two 4-A:60-B:C fire extinguishers or an acceptable CAFS
substitute identified in Section K.

Except for tractors and other equipment with exhaust-operated
turbochargers, Contractor shall equip each operating tractor
and any other internal combustion engine with an approved
spark arrester. There shall ke no exhaust bypass on any
system. ’

Spark Arresters shall be a model tested and approved under
Forest Service Standard 5100-1a as shown in the National
Wildfire Cocrdinating Group Spark Arrester Guide, Volumes 1
and 2, and shall be properly mounted and maintained according
to manufacturer’s specifications.

Every motor.vehicle . subject. to registration..shall at.all times
be equipped with an adeguate exhaust system meeting the
requirements of the California Vehicle Code.
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D. Power Saws

E. Fire
Superviscr & Fire

Patroclperson

F. Seasonal
Permits

Page 73c

Bach power saw shall be equipped with a spark arrester
approved and maintained in effective working order as
identified in the Spark Arrestor Guide in Section C. above and
according to applicable parts of CPRC Section 4442 or 4443,
An Underwriters Labortories (UL) approved fire extinguisher
containing a minimum 14 ounces of fire retardant shall be kept
with each operating saw.

A sgize 0 or larger shovel with an overall length of not less
than 38 inches ghall be kept with esach gas can, but not more
than 300 feet from each power saw when used off cleared
landing areas.

Contractor shall designate in the fire plan required by H{T).1
and furnish on Contract Area during operating hours a fire
supervisor, named 1n writing and authorized to act on behalf
of Contracter in fire prevention and suppression matters.

Unless agreed otherwise, Contractor shall furnish and
designate in writing, a Fire Patrolperson each operating day
when Project Activity Level C or higher is in effect. When on
duty, the Fire Patrolperson is required to patrocl the
operation for the prevention and detection of fires, to take
suppression action where necessary and to notify Forest
Service as required under Sections T. Reporting Fires and L.
Communlcatlons. This Fire Patrcl is required on foot, unless
otherwise agreed. '

By written agreement, ohe Fire Patrolperson may provide patrol
on this and adjacent projects or sales. No Fire Patrolperson
shall be reguired on Specified Road construction jobs except
during clearing operations unless otherwiss specified.

Contracter shall obtain written permits from Forest Service
before allowing welding, warming fires or burning, subject to
K(T)-H{(T) .2.2% - Emergency Precautions.
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G. Clearing of

Fuels

H. Smcking

I. Reporting
Fires
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Contracter shall clear away, and keep clear, fuels and logging
debrlis as follows:

Welding equipment and 10 feet slope radius
staticonary log
loaders, yarders and
other equipment listed
in California State

Law:
Tail or corner All running blocks on a cable
haulback blocks: varding operation shall be located

in the center of an area that is
cleared to mineral soll at least 15
feet in diameter.

Lines near, bhetween or | Sufficlent clearing to prevent line
above blocks: from rubking cn snags, down logs and

other dead woody material.

All smoking shall be confined within a car, truck, crew rig or
other encdloged cab after 1:00 PM on Ev days and all hours on E
days {K(T)-H(T).2.2#}. AL other times, any smoking shall be
dene while sitting in an area at least 3 feet in diameter,
cleared of flammable materials. Burning tobaccc and matches
shall be extinguished before they are proverly digposed.

As soon as feasible, but no later than 15 minutes after
discovery, Contractor shall notify Forest Service of any fires
on Contract Area or along roads used by Contractor.
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J. Tank Truck
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Contractor shall provide a water tank truck cor trailer on or
in proximity to Contract Area during Contractor's Operations
hereunder during Fire Precauvtionary Period unless otherwise
agreed.

Tank truck or trailer shall contain at least 300 gallons of
water and comply with the following reguirements:

{1} pPump, which at sea level, can deliver 23 gallons per
minute at 175 pounds per sgsguare inch measured at the pump
cutlet. Pumps shall be tested on Contract Area by Forest

Service using a 5/16 inch orifice with a one inch in line test
kit and ghall meet or exceed the pressure valuegs identified in
the fcllowing table for nearest temperature and elevation:

T

e Sea

m fLeve 1000 2000 3000 4000 5000 6000 7000 8000 Q00 10000
18] 1 Feet Feet Feet Feet Feet Feet Feet Feet Feet Feet

55 1179 23 1174 23 |169] 23 |165] 22 [L61| 22 (1571 22 {153| 22 1150} 21 [146] 21 §142| 21 |135] 21

TO|175{23 [1L71] 23 1166; 22 |162| 22 {158| 22 |154| 22 |1503 21 |147| 21 |143] 21|139] 21 {138 20

85 117123 |1Le8| 23 [163] 22 [159] 22 [155] 22 j151| 21 [147| 21 |144| 21 1140} 21 {136| 20 |133| 20

100[168| 23 i164| 23 |189| 22 |155; 22 |152| 22 [148] 21 144} 21 j141} 21 |137] 20 |133| 20 |131| 20

P |G |P G PG [P |G P |G |P G |P G |Pp |G |P |G |P |G |P &
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The pump outlet ghall be equipped with 1-1/2 inch National
Standard Fire Hose thread. A bypass or pressure relief valve
ghall be provided for other than centrifugal pumps.

{(2) 300 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached te pump with no
segments longer than 50 feet, when measured to the extreme

ends of the couplings. Hose shall have reusable compression
wedge type 1-inch brass or lightweight couplings {aluminum or
plastic). One end of hose shall be equipped with a coupling

female section and the other end with a coupling male section.
The heose shall, with the nozzle closed, be capable of
withstanding 200 PST pump pressure without leaking,
distortions, slipping of couplings, or other failures.
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(3) A shut-cff combination nozzle that meets the following
minimum performance standards when measured at 100 P.S.I. at
the nozzle:

G.P.M. Horizontal
Range
Straight 10 38 feet
Stream
Fog Spray 6 - 20 N/A

{(4) Sufficient fuel to run pump at least 2 hours and necessary
gervice accegsorles to facilitate efficient operation of the
pump .

{5) When Contractor is wusing Hot Saws or Masticators an
additional 250 feet of light weight hose, approved by Forest
Service, shall be immediately available for use and be capable
of comnmecting to the 300 feet of hose and appurturances in (2)
and (3) above.

(6) This equipment and accessories shall be deliverable to a
fire 1in the area of operations and 1s subject to the
requirements for each specific activity level identified in
KT-HT.Z2.24#.

A fire suppression system where conmpressed air is added to
water and a fcaming agent. By agreement, Contractor may
substitute a CAFS or functional egquivalent in lieu of the tank
truck, trailer or fire extinguishers, provided it meets or
exceeds the following specifications and requirements:

1. Variable foam expansicn ratio - 10:1 to 20:1.

2. Units shall be kept fully charged with alr; water and foam
concentrate as recommended by the manufacturer and have
the appropriate tools to service the system.

3. The unit shall contain enough energy to empty tank and
clear hose pricr to exhausting propellent.

4. The unit shall be capable of belng cempletely recharged
within 10 minutes.

5. When used on cable varding landings, the unit shall be
outfitted for immediate attachment to carriage and
transported without damage to the unit.

Fire extinguishers required for Hot Sawg, Masticators and
similar equipment identified in Sectien B. above may be
substituted with a 3 gallcon CAFS.

Tank truck, trailer or equivalent may. be substituted with a 30
Gallon CAFS with at least 550 feet of one inch hosge and an
adjustable nozzle with enough water, air and foam concentrate
for at least one recharge.




South Medusa Reoffer 11 Stewardship Project

L. Communications

M. Cable Yarding
Tank Unit

N. Helicopter
Yarding Fire
Precautionsg

Page 73g

This equipment and accessorilies shall also be deliverable to a
fire in the area of operations and subject to the requirements
for each specific activity level identified in K({T)-H{T).2.2#.

Contractor shall furnish a serviceable communications system
such as a telephone, radic-telephone, radio systam or
satellite phone connecting each operating side within the
Contract Area with Contractor's headquarters, and capable of
notifying Forest Service within 15 minutes of discovery of any
fires on the Contract Area or along Contractor’s haul route.
Whenn such headquarters 1s at a locatlion which makes
communication to it clearly idmpractical, Forest Service may
agree to a reascnable alternative notification method.

A Citizen’'s Band (CB)radio is not acceptable communicaticns.

When all or part of Included Timber will be harvested by a
long span {over 1,500 feet)cable varding operation, Contractor
shall provide at each active cable varding landing a tank
truck, trailer or acceptable CAFS subgtitute which can be
lifted and transported by the carriage.

The unit shall meet the same reguirements as specified for the
tank truck, traller or approved CAFS substitute.

- Contractor shall provide and maintain fire equipment as

follows:

1. The fire tool box required under this provision shall be
cequipped for attachment to the helicopter long line so that
it may be hauled to needed locations. Such attachment
device sghall not interfere with access to fire tools.
Unless agreed otherwise, the fire tool box shall be located
at the Active Landing ready for immediate dispatch.

2. &an external helibucket readily attachable to the
helicopter, with a capacity of at least 500 gallons, and
having a remote control door mechanism adequate for rapid
dAropping of water. The helibucket shall be located at the
helicopter service landing and shall be filled with water
ready for immediate dispatch unless otherwise agreed.

3. All aircraft used in conjunction with Contractoer’s
Operations shall be equipped with an operable radic system
cdapahle of meatifig Regicn Five avicnics reguiremnents.
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For protection of  fuel servicing operations, fire
extinguishers which have the following ratings based on the
open hoge discharge capacity, 1.e., '"broken hose," of the

alrcraft fueling system shall be readlly avallable:

a. Where gaild capacity does not exceed 200 gallons per
-minute, at least one approved extinguisher having a
minimum rating of 20-B;

b. Where gaild capacity 1s in excess of 200 gallons per
minute, but not over 350 gallons per minute, one
approved extinguisher having a minimum rating of B80-B;

¢. Where szaid capacity is 1in excess of 350 gallons per

minute, two approved extinguishers, each having a

minimum rating of 80-B.

. By agreement, a sultable CAFS may also be used in lieu of
the above extinguishers.

Extinguishers of over 50 pounds gross welight shall be of
wheeled type or be mounted on carts to provide mobility and
ease of handling.
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Contract Name: South Medusa Reoffer II Stewardship Project

KT-HT.2.2# - EMERGENCY PRECAUTICNS (06/2012)

Contractor's Operations shall conform to the limitations or reguirements in the Projegt Activity Level
(PAL) table below. Unless otherwise agreed in writing, Project Activity Levels spplicable to this project
shall be the predicted levels for the Fire Danger Rating Area(s}, or fire weather station{s} stated in the
Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity level if the current fire
suppression situation, weather and vegetation conditions warrant an adjustment. TIf practicable, Forest
Service will determine the following day's activity level by €:00 PM. Contractor shall obtain the
predicted Project Activity Level from the appropriate Ranger District Office before starting work each day.
Forest Service may change the Project Astivity Level Table to other wvalues upon revision of the National
Fire Danger Rating System. When Contractor is notified, the revised Project Activity Levels will supersede
the levels in the Project Actiwvity Level Table below.

PROJECT ACTIVITY LEVEL (PAL} - KT-HT.ZqZ# ~ EMERGENCY PRECAUTIONS
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KT-HT.2.2# - EMERGENCY PRECAUTIONS {06/2012)

Contractor's Operations sghall conform to the limitations or requirements in

the Project Activity Level ({PAL} table bhelow. Unless otherwise agreed in
writing, Project Aactivity Levels applicable to this project shall be the
predicted levels for the Fire Danger Rating Area(s), or fire weather

station{s) stated in the Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity
level 1f the current fire suppression situation, weather and vegetation
conditions warrant an adjustment. If practicable, Feorest Service will
determine the following day’s activity level by 6:00 PM. Contractor sghall
obtain the predicted Project Activity Level from the appropriate Ranger
District Office before starting work each day.

Forest Service may change the Project Activity TLevel Table to other wvalues
upon revigion of the National Fire Danger Rating System. When Contractor is
notified, the revised Project Activity Levels will supersede the levels in
the Procject Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL} - RKT-HT.Z2.2# - EMERGENCY PRECAUTIQONS

PROJECT ACTIVITY LEVEL TABLE

Level | Project Activity Minimum Requirements and Restrictions. Restrictions
at each lIevel are cumulative. '

Y Minimum required by K(T)-H{T).24%#.

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or
adjacent to the Active Landing.

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer or
approved CAFS substitute shall be within % mile of these operations.
Effective communicaticns shall exist between the cperator and the
Active Landing.

2. Immediately after Mechanical Operations cease, Flre Patrol is
required for two hours.

D 1. Immediately after Hot Saw or Masticater operations cease, Fire
patrol is required for three hours.

2. No Dead Tree felling after 1:00 PM, except recently dead.

3. No Welding or cutting of metal after 1:00 PM, except by special
permit. '

Ev 1. The following activities may operate all day:

a) lLoading .and hauling. logs.decked at approved landings.

b} Loading and hauling chips stockpiled at approved landings.

c) Servicing equipment at approved sites.

d) Dust abatement, road maintenance {Chainsaw use prohibited).
culvert installation within cleared area, chip sealing, paving,
earth moving or rock aggregate stock pile loading and
installation (does not include pit or quarry development) .

e) Chainsaw and log processing operations associated with loading
logs or other forest products at approved landings.
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2. Hot Saws or Masticators may operate until 1:00 PM; provided that:

a) A tractor or other egquipment with a blade capable of
constructing fireline is on or adjacent to the active ianding
or within % mile of the operating eguipment. This pilece of
equipment shall have effective communication with the Hot Saw
or Masticator.

b} Any additional restrictions specified by the Forest.

i

211 other conventional Mechanical Operations are permitted until
1:00 BM.

4., Some operations may be permitted zfter 1:00 PM, on a case-by-cassa
basis, under the terms of a PAL Ev Variance Agreement. BActivities
for which a Variance may be issued are:

‘¢ Rubber Tire Skidding
¢ Chipping on Landings
e Helicopter Yarding

e Fire Salvage

When approved by a Line Cfficer, a Varlance Agreement can he
implemented when the criteria specified in the agreement are met
and mitigation measures are in place. This approval is gocd for
ten (10} days unless cancelled sooner or extended by the
Contracting Officer for an additicnal ten (10) days. Variance
approval can be withdrawn at the sole discretion of Forest
Service. Variance approval i1s contingent on the 7-day fire
weather forecast, fuel conditicns, site characteristics, current
fire situation, state of Contractor’s eguipment for prevention and
suppression readiness, type of operaticon and social and community
congiderations etc. (See attached Project Activity Level Variliance
Agreement) .

E The following activities may operate all day:

1. Loading and hauling logs decked at approved landings.

2. Loading and hauling chips stockpiled at approved landings.

3. Servicing Equipment at approved sites.

4. Dust abatement, road maintenance (chainsaw use prohibited) or
lcading stock piles and rock aggregate ingstallation (does not include
pit or guarry development).

5. Chalnsaw operation associated with loading at approved landings.

ALl other activities-are-prochibited.
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SPECIFICATIONS PURSUANT TQO KT-HT.2.2#%# - EMERGENCY PRECAUTIONS. (06/2012)

Region 5 Project RActivity Level (PAL) BEv Variance Application/Agreement

Project Name:
Contract Number:

Purchager/Contractor Name:
Request #__, for period:
Units/Subdivisions Affected:

Location of operation:

Slope

Aspect

Elevation

Fuels cn sgite

Fuels 1n surrcunding area

7 Day PAL Qutlook

Short range predictions (Red

Flags)

Fuel Moigtures

Regponse time of guppression
resources

Potential for ignition

RAWS location

Current Fire Situation:

Draw down information

National Readinegss Level

Contractual considerations:

Normal Operating Season

Frequency of recent contract fires
in area

Type of operation

Purchaser/Contractors past/current
performance & equipment readiness

Other site specific mitigation or
precaution {i.e.
Purchaser/Contractors proposals)

Soccial & Community Considerations:

Proximity of high wvalue resources

Sensitivity of location
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Remarks:

Ev Proposed Actiocns
Rubber Tired Skidding

[ ] chipping en Landings

Helicopter Yarding

Fire Salvage

Description of Mitigation Measures

Fire Management Officer Concurrence Date

Line Officer Approval Date

I have considered the above request and determined the specified mitigatiocn
meagsures or actions must be implemented to continue operations in Project
Activity Level Ev. Unless extended, the approval remains in effect for ten
_{10) calendar days unless cancelled sooner or extended by the Forest Service
for an additional ten (10) days. At the sole discretion of the Forest
Service, this variance can be modified and/or cancelled at no cost to the

government.

Contracting QOfficexr Date

Purchaser/Contractor Rep. Date
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Contract Name: South Medusa Reoffer IT Stewardship Project

KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008}

The term of this contract may be adjusted when a drastic reduction in wood product prices has cccourred :
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when & dragtic reduction in
price has occurred is stated in AT.17. Contractor will be notifiesd whenever the Chief determines that a
drastiec reduction in wood product prices has occcurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written reguest. For each additional consescutive
gquarter such a drastic reduction cccurs, Contracting Officer will, upon writfen request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than ome year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years shall be added to a contract's term by market-related contract term addition
unlegs the foilowing conditions are met:

(i} The contract was awarded after December 31, 2006; and
{ii} A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded.

For each gualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provisicn, the
Forest Service will, upon the Contractor¢s written request, add an additional 3 months during the normal
operating season te the contract, except no single 3-month addition shall extand the term of a contract by
more than 1 year. .

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addéition.

Additional contract time may not be granted for those portions of the contract that have a required
completion date or for those portions of the contract where Coatracting Officer determines that the timber
is in need of urgent removal or that timber deterioration or resource damage may result from delay.
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Contracit Name: South Medusa Reoffer II Stewardship Project

KT-IT.6.8# (Option 1} - USE OF TIMBER (05/2004)

{a) This contract is subject tc the Forest Resourcas Conservation and Shortage Relief Act of 1990, as
- amended {16 USC 620, et seq.}.

(b) Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitutlon for unprocessed
timber exported from private lands by Contractor or any person as defined in the Bet {16 USC 520e).

{¢}) Timber in the following form will be considered unprocessed:

{1} Trees or porticons of trees or cther roundwocod not processed to standards and specifications suitable
for end product use;

(ii} Lumber, construction timbers, or cants intended for remanufacturing not meeting standards defined in
the Act (16 USC 620e); and

(iii) Aspen or other pulpwcod bolts exceeding 100 inches in length.

{d) Unless otherwise agreed in writing, unprocesgsed Included Timber shall be deliverad to a domestic
processing facility and shall not be mixed with logs intended for export.

(e} Prior to award, during the 1ife of this contract, and for a period of 3 years from Termination Date,
Contractor shall furnish to Forest Service, upon reguest, records showing the volume and geographic origin
of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed Tncluded Timber to ancther party, Contractor shall require each buyer,
exchangee, or recipient to éxecute an acceptable agreement that will:

{i} Identify the Pederal origin of the timber;
(ii) Specify domestic processing for the timber involved;

{111} Require the execution of such agreements between the parties to any subsequent transactions
involving the timber;

{iv} Require that all hammer brands and/or yellow paint must remain on logs until they are either legally
exported or domestically processed, whichever is applicable; and

(v} Otherwise comply with the requirements of the Act (16 USC 6204}.

{g) No later than 10 days following the execution of any such agreement between Contractor and another
party, Contractor shall furnish to Forest Service a copy of each such agreemant. Contractor shall retain,
for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all Included
Timber.

{h) Upon request, all records dealing with origin and disposition of Included Timber shall be made
availlable to Contracting Officer.

{i) Tor breach of this Subsecticn, Forest Service may terminate this contract and take such othef action
as may be provided by statute or regulatien, including the imposition of penalties. When terminated by
Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by
Contractor relating to the termination.
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SPECIFICATION T-800 DEFINITIONS

Wherever the following terms or pronouns are used in Spec1ﬁcat10ns T-801 through T-811, the
intent and meaning shall be interpreted as follows:

800-1.1 - Agreement. Maintenance projects require a mutually acceptable method to resolve the
problems which arise when incompatible situations arise between drawings and specifications
and actual conditions on the ground to allow orderly and satisfactory progress of the
maimtenance.

These specifications have been developed in. anticipation' of those problem areas and have
provided that such changes will be by Agreement.

It is intended that drawings and specifications will govern unless "on-the-ground" conditions
warrant otherwise, when specifications call for "Agreement", "agreed", or "approval" such
Agreement or approval shall be promptly confirmed in writing.

800-1.2 - Annual Road Maintenance Plan. A plan prepared by various users of one or several
roads. The plan is an Agreement on maintenance responsibilities to be performed for the coming
year. :

800-1.3 - Base Course. Material used to reinforce Subgrade or, as shown on drawings, placed on
Subgrade to distribute wheel loads.

800-1.4 - Berm. Curb or dike constructed to prevent Roadway runoff water from discharging
onto embankment slope.

800-1.5 - Borrow. Select Material taken from designated borrow sites.

800-1.6 - Crown. Inslope, and Outslope. The cross slope of the Traveled Way to aid in drainage
and traffic maneuverability.

800-1.7 - Culverts. A conduit or passageway under a road, trail, or other obstruction. A culvert
differs from a bridge in that it is usually entirely below the elevation of the Traveled Way.

800-1.8 - Dramage Dip. A dip ih the Traveled Way which intercepts surface runoff and diverts
the water off the Traveled Way. A Drainage Dip does not block the movement of traffic.

800-1.9 - Drainage Structures. Manufactured structures which control the runoff of water from

the Roadway including Inslope, overside drains, aprons, flumes, downdrains, downp1pes and the
like.

800-1.10 - Dust Abatement Plan. A table which lists the road dust palliative, apphcatlon rates,
and estimated nummber of subsequent apphcatmns

T-800-1



800-1.11 - Lead-off Ditches. A ditch used to transmit water from a Drainage Structure or
Drainage Dip outlet to the natural drainage area. -

800-1.12 - Material. Any substances specified for use in the performance of the work.

800-1.13 - Prehaul Maintenance. Road maintenance work which the Contractor determines must
be accomplished to maintain the roads to a satisfactory condition commensurate with the
Contractor's use, provided Contractor's Operations do not damage improvements under G(T).2.2
or National Forest resources and hauling can be done safely. This work will be shown in the
Annual Road Maintenance Plan as provided in G(T).3.1.

Prehaul Maintenance work the Contractor elects to perform will be in compliance with the Road
Maintenance T-Specifications.

800-1.14 - Roadbed. The portion of a road between the intersection of Subgrade and sideslopes,
excluding that portion of the ditch below Subgrade.

800-1.15 - Road Maintenance Plan. A table which shows applicable road maintenance
specifications to be performed by Contractor on specific roads. '

800-1.16 - Roadside. A general term denoting the area adjoining the outer edge of the Roadway.

800-1.17 - Roadway. The portion of a road within the limits of excavation and embankment.

800-1.18 - Shoulder. That portion of Roadway contiguous with Traveled Way for
accommodation of stopped vehicles, for emergency use, and lateral support of base and Surface
Course, if any. -

800-1.19 - Slide. A concentrated deposit of Materials from above or on backslope extending
onto the Traveled Way or Shoulders, whether caused by mass land movements or accumulated
ravelling.

800-1.20 - Slough. Material eroded from the backslope which partially or completely blocks the
ditch, but does not encroach on the Traveled Way so as to block passage of traffic.

800-1.21 - Slump. A localized portion of the Roadbed which has slipped or otherwise become
lower than that of the adjacent Roadbed and constitutes a hazard to traffic.

800-1.22 - Special Proiect Specifications.  Specifications which detail - conditions and
requirements peculiar to-the individual project.

800-1.23 - Subgrade. Top surface of Roadbed upon which Base Course or Surface Course is
constructed. For roads without Base Course or Surface Course, that portion of Roadbed prepared
as the finished wearing surface.

800-1.24 - Surface Course. The Material placed on Base Course or Subgrade primarily to resist
abrasion and the effects of climate. Surface Course may be referred to as surfacing.

T-800-2



800-1.25 - Surface Treatment Plan. A table which lists the roads and surface treatments to be
applied.

800-1.26 - Traveled Way. That portion of Roadway, excluding Shoulders, used for the
movement of vehicles.

800-1.27 - Turnouts. That portion of the Traveled Way constructed as additional width on single
lane roads to allow for safe passing of vehicles.

800-1.28 - Water Source. A place designated on the Road Maintenance Map for acquiring water
for road maintenance purposes.

800-1.29 - Waterbar. A dip in the Roadbed which intercepts surface runoff and diverts the water
oft the Roadway. A Waterbar is not designed to be traversable by logging trucks.

T-800-3



SPECIFICATION T-801 SLIDE AND SLUMP REPAIR

DESCRIPTION

1.1 Slide removal is the removal from Roadway and disposal of any Material, such as soil, rock,
and vegetation that cannot be routinely handled by a motorgrader during Ditch Cleaning, T-802,
and Surface Blading, T-803 Operations.

Slump repair is the filling of depressions or washouts in Roadway which cannot be routinely
filled by a motor grader during Surface Blading, T-803 Operations.

Slide removal and Slump repair includes excavation, loading, hauling, placing, and compacting
of waste or replacement Material and the development of disposal or borrow areas.

REQUIREMENTS

3.1 Slide Material, including soil, rock and vegetative matter which encroaches into the
Roadway, shall be removed. The slope which generated the Slide Material shall be reshaped
during the removal of the Slide Material with the excavation and loading equipment. Slide
Material deposited on the fillslope and below the Traveled Way will not be removed unless
needed for slope stability or to protect adjacent résources.

Surface and Base Courses shall not be excavated during Slide removal operations.

Slide Material which cannot be used for other beneficial purposes shall be disposed of at disposal
sites shown on Contract Area Map. Material placed in disposal sites will not require compaction
unless compaction is shown on Road Maintenance Plan.

3.2 When filling Sluinps or washouts, Material shall be moved from agreed locations or borrow
sites shown on Contract Area Map, placed in layers, and comnpacted by operating the hauling and
spreading equipment uniformly over the full width of each layer.

Existing aggregate surfacing shall be salvaged when practical and relaid after depressions have
been filled.

Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired under
Specification T-804 Surfacing Repair.

The repaired areas of the Slump shall conform to the cross-section which existed prior to the
Slump and shall blend with the adjacent undisturbed Traveled Way.

3.3 The maximum volume of Contractor responsibility for Slide and Slump repair is shown on
Road Maintenance Plan. Greater volumes of Slide and Slump repair not quahfylng as
Catastrophic Damage are Forest Service respons1b111ty

T-801-1



SPECIFICATION T-802 DITCH CLEANING

DESCRIPTION

1.1 Ditch cleaning is removing and disposing of all Slough Material from Roadway ditches to
provide a free-draining waterway.

REQUIREMENTS

3.1 Ditch cleaning shall be repeated duririg the year as often as necessary to facilitate proper
drainage. :

3.2 All Slough Material or other debris which might obstruct water flow in the Roadway ditch
shall be removed. Material removed from the ditch, if suitable, may be blended into existing
native road surface or Shoulder or placed in designated Berms in conjunction with Surface
Blading T-803 operations.

Material removed from ditches that is not by Agreement blended into existing roads or placed in
Berms shall be loaded and hauled to the disposal site shown on Contract Area Map.

3.3 Roadway backslope or Berm shall not be undercut.

T-802-1



SPECIFICATION T-803 SURFACE BLADING

DESCRIPTION

1.1 Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic
and provide proper drainage. It includes maintaining the Crown, Inslope or Outslope of the
Traveled Way, Tumouts, and Shoulder; repairing Berms; blending approach road intersections;
and cleaning bridge decks, Drainage Dips, and Lead-off Ditches.

REQUIREMENTS

3.1 Surface blading shall be performed before, during, and after Contractor's use as often as
necessary to facilitate traffic and proper drainage.

3.2 The surface blading shall preserve the existing cross-section. Surface irregularities shall be
eliminated and the surface left in a free-draimng state and to a smoothness needed to facilitate
traffic. Surface Material which has been displaced to the Shoulders or Turnouts shall be returned
to the Traveled Way. The blading operation shall be conducted to prevent the loss of surface
Material and to provide for a thorough mixing of the Material being worked.

3.3 Water, taken from Water Sources designated on Contract Area Map, shall be applied during
blading if sufficient moisture is not present to cut, mix, or compact the surface Material.

3.4 On native surfaced roads, Material generated from backslope Sloughing, and ditch cleaning
may be blended with the surface Material being worked. On aggregate surfaced roads this
Material shall not be blended with Surface or Base Course Material unless agreed otherwise.

3.5 Roadway backslopes or Berms shall not be undercut, nor shall new Berms be established
unless agreed otherwise.

 Berms shall be repaired by placing Material, as needed to restore the Berm, to reasonably blend
with existing line, grade, and cross-section.

3.6 Drainage Dips and Lead-off Difches shall be cleaned and maintained to reasonably blend
with existing line, grade, and cross-section.

3.7 Intersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the
two riding surfaces. ‘ :

3.8 Rocks or other Material remaining on the Traveled Way after the final pass that are larger
than 4 inches in diameter or are larger than the maximum size of imported surfacing shall be
removed from the Traveled Way. The oversized Material shall be disposed of by sidecasting,
unless shown otherwise on Contract Area Map. Sidecasting into streams, lakes, or water courses
will not be permitied.

T-803-1



3.9 Material resulting from work under this specification shall not remain on or in structures,
such as Culverts, overside drains, cattleguards, ditches, Drainage Dips, and the like.

3.10 Material resulting from work under this specification, plus any accumulated debris, shall be
removed from bridge decks and the deck drains opened. '

T-803-2



SPECIFICATION T-804 SURFACING REPAIR

DESCRIPTION

1.1 Surfacing repair is repairing potholes or small soft arcas in the Traveled Way. It includes
area preparation and furnishing and placing all necessary Materials, and other work necessary to
repair the surface.

MATERIALS

2.1 Material used in the repair of soft arcas on aggregate or native surfaced roads may be
acquired from approved commercial sources, Forest Service Borrow areas shown on Contract
Area Map, or Borrow sources agreed to. The quality and quantity of the imported Material used
in the repair will be limited to that needed to provide a stable Traveled Way for hauling and to
minimize damage to the road and adjacent resources. The quantity of imported surface repair
Material used in the appraisal estimate will be shown on Road Maintenance Plan. However, the

magnitude of the work may vary depending on Contractor's hauling schedule and ground
conditions.

2.2 Material used in the repair of bifuminous pavements may be acquired from local commercial
sources. If a mixing table is required, the location shall be approved by the Forest Service. The
bituminous mixture to be used by the Contractor shall be approved by the Forest Service. The
Contractor's share of the quantity of bituminous mixture used in the appraisal estimate will be
shown on Road Maintenance Plan. However, Contractor's share of the work may vary
depending on Contractorr’s hauling schedule, ground conditions, other traffic, etc.

REQUIREMENTS

3.1 Work under this specification shall be performed in a timely manner to reduce further
deterioration of the Traveled Way.

3.2 Soft spots on aggregate or native surfaces shall be repaired by placing the imported Surface
Course on top of the soft spot. Layers of imported Material shall be placed until a firm surface is
produced.

3.3 Bituminous Pavement Repairs. The areas to receive bituminous pavement repairs will be
marked on the road surface by the Forest Service just prior to Contractor performing the work.

3.4 Potholes (deén patch). Surface Course and Base Course Materials shall be excavated to a
depth necessary to reach firm, suitable Material. The minimwm depth of excavation shall be 2
inches and the maximum depth of excavation shall be to the top of the Subgrade.

The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt
surfacing. The prepared hole shall generally be circular or rectangular in shape, dry, and cleaned
of all loose Material.

Prepared potholes shall be patched or barricaded immediately,
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The faces of the prepared hole shall be tacked with a slow-setting emulsified asphalt.

The bituminous mixture shall be placed in layers not exceeding a compacted depth of 2 inches.
Each layer shall be compacted thoroughly with hand or mechanical tampers or rollers.
Compaction shall not be done with equipment wheels.

Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or
approximately % inch to % inch above the level of the adjacent pavement.

3.5 Skin Patches. Bituminous mixture shall be distributed uniformly with feathered edges in
layers not to exceed 2 inches compacted depth When multiple layers are ordered, joints shall be
offset at least 6 inches between layers.

Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable vibratory
roller. |

3.6 Asphalt Berm. Damaged segments of Berm shall be removed and the exposed ends beveled
at approximately 45 degrees from vertical. The Berm foundation shall be cleaned and patched as
necessary. The foundation and joining surfaces shall be coated with a slow-setting emulsified
asphalt. Asphalt mix shall be placed and compacted to conform with the shape and alignment of
the undamaged segment.

3.7 Disposal. All Materials removed from potholes, patches, and Bexms shall be disposed of at
disposal sites shown on Contract Area Map.
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SPECIFICATION T-805 DRAINAGE STRUCTURES

DESCRIPTION

1.1 This work consists.of maintaining Drainage Structures and related items such as inlet and
outlet channels, existing riprap, trash racks, and dropinlets.

MATERIALS

2.1 All Materials used in the maintenance of Drainage Structures shall conform by type and
specification to the Material in the structure being maintained.

REQUIREMENTS

3.1 Drainage Structures and related items shall be cleared of all foreign Material which has been
deposited above the bottom of the structure and all vegetative growth which interferes with the
flow pattern. Material removed that cannot be incorporated into maintenance work shall be
hauled to a disposal site shown on Contract Area Map.

3.2 If outlet or inlet riprap was installed by Contractor as a construction item or existed prior to
Contractor's haul, it shall be maintained in good condition including the replacement of riprap if
necessary to previous line, grade, and cross-section..

3.3 Perform maintenance to insure the proper functioming of the head walls, aprons, inlet
assemblies, overside drains, riprap, trash racks, and other facilities related to the Drainage
Structure. ‘
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SPECIFICATION T-806 DUST ABATEMENT

DESCRIPTION

1.1 This work shall consist of preparing Traveled Way and furnishing and applying Materials to
abate dust.

MATERIALS

2.1 The roads requiring dust abatement, type of dust abatement Material to be used, the rates of
application, and frequency of applications will be shown on Dust Abatement Plan (F(T).3,
G(T).3.1, and K(T)-F(T).3.1%#). The Dust Abatement Plan may be changed by written
Agreement. :

2.2 Water. The locations of Water Sources are shown on Contract Area Map.
2.3 Dust abatement Materials shall meet the requirements of the following subsections of Forest

Service Specifications for Construction of Roads and Bridges or attached Special Project
Specifications. | :

Emulsified Asphalt _ 702
Blotter Matenal _ 703.12
" Magnesium or Calcium Chloride Brine 723.01
Calcium Chloride Flake 723.02
Lignin Sulfonate 723.03

2.4 Testing of Materials. Certification and sampling of bituminous Materials lignin sulfonate,
and magnesium chloride shall be in accordance with subsections 105.04 or 723.04 of Forest
Service Specifications for Construction of Roads and Bridges.

REQUIREMENTS

3.1 General. Dust abatement Materials shall be applied to the road surface as necessary to
control road surface loss, provide for road user safety, and minimize damage to adjacent
resources.

3.2 Compaction. When the methods listed below specify compaction, Traveled Way shall be
compacted by an 8 to 10 ton pneumatic, steel-wheeled or equivalent vibrating roller making 2
passes over the full Traveled Way and Shoulder width, unless compaction is not required on the
Dust Abatement Plan (F(T).3, G(T).3.1, and K(T)-F(T).3.1#)

3.3 Preparation to Dust Abatement Materials Other Than Water. The following applies to all
methods of preparation:

Bituminous residue shall be scarified and pulverized to produce loosened Material not exceeding
4 inches in greatest dimension.

T-806-1



Traveled Way shall be bladed in accordance with T-803.

Prior to applying DO-6BA, DO-6PA, or DO-8, the top 2 inches of Traveled Way shall contain
not less than 80 percent nor more than 120 percent of optimum moisture as determined by
AASHTO T-99, Method C. Prior to applying other bituminous Material, Traveled Way shall
have a moisture content between 1 and 3 percent. If surface dusting prevents the bituminous
Material from penetrating, a light application of water shall be applied just prior to applying the
bituminous Material.

Lignin Sulfonate and magnesium chloride shall be applied when the top 1 inch of Traveled Way
contains not less than 3 percent moisture, nor more than 120 percent of optimum moisture as
determined by AASHTO T-99, Method C.

Moisture content will be determined in accordance with AASHTO T-217 OR T-239,

One or more of the following methods shall be used, as specified in the Dust Abatement Plan
(F(T).3, G(T).3.1, and K(T)-F(T).3.1#).

Method 1. Compact Traveled Way and apply the dust abatement Material.

Method 2. Develop a layer of loose Material approximately 1 inch in depth for the full width of
Traveled Way. Apply the dust abatement Material to this loose Material and compact after
penetration. If traffic makes maintenance of the loose Material difficult, 1 inch of the Material
may be bladed into a windrow along the Shoulder. The specified moisture content shall be
maintained in the windrow and the top 1 inch of Traveled Way. The windrow shall be bladed to
a umiform Material. When the dust abatement Material has penetrated, Traveled Way shall be
compacted.

Method 3. Blade 1 inch of Material from Traveled Way into a windrow along the Shoulder.
Maintain the specified. moisture content in the windrow and the top inch of Traveled Way.
Apply half the dust abatement Material. When the dust abatement Material has penetrated, the
windrow shall be bladed to a uniform depth across dust abatement Traveled Way, and the
remaining dust abatement Material shall be applied. Traveled Way shall be compacted.

Method 4. Develop a layer of loose Material approximately 2 inches in depth for the full width
of Traveled Way. Apply half the dust abatement Material to the loose Material. Blade the top 2
inches into a windrow along the Shoulder. Apply the remaining dust abatement Matenal to
Traveled Way and the Bérm. Spread the Berm evenly across Traveled Way and compact.

3.4 Preparation for Dust Abatement with Water. Traveled Way shall be prepared in accordance
with Specification T-803 Surface Blading when required. ,

3.5 Application Tolerance. Dust abatement Materials other than water shall be applied within
0.05 gallons per square yard of the rate specified.
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3.6 Mixing Requirements. DO-6BA, DO-6PA, and DO-8 shall be thoroughly circulated in the
distributor within 1 hour of application. '

3.7 Weather Limitations. Dust abatement Materials shall not be applied when it 1s raining.

Bituminous Material shall be applied when the surface temperature of Traveled Way is 50
degrees Fahrenheit or higher.

Lignin sulfonate and magnesium chloride shall be applied when the atmospheric temperature is
40 degrees Fahrenheit or higher.

3.8 Blotter Material. Blotter Material shall be spread in a sufficient quantity to prevent tire
pickup.
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SPECIFICATION T-807 ROADWAY VEGETATION

DESCRIPTION

1.1 This work includes removal of brush and trees from within the Roadway limits.

REQUIREMENTS

3.1 Vegetative matter within the Roadway which impedes vehicular travel or interferes with
road maintenance operations, such as surface blading and ditch and culvert cleaning shall be
removed. Downed timber meeting utilization standards shall be cut in appropriate lengths and
decked along the Roadside in locations where the Traveled Way or sight distances will not be -
impaired.

3.2 Vegetative matter removed from the Roadway shall be treated by the specified method
shown on Contract Area Map and as required by K(T)-G(T).7#.
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SPECIFICATION T-808 MISCELLANEOUS STRUCTURES

DESCRIPTION

1.1 Maintenance of miscellaneous structures includes cattleguards, gates, and other similar
structures that have been previously installed {o insure safe and efficient operation of the road.

MATERIALS

2.1 Any Materials needed in the maintenance of miscellaneous structures shall be similar in type
and quality to the Material in the structure being maintained.

REQUIREMENTS

3.1 Cattlegl_lards. Loose rails shall be welded or bolted back in place.

Excess Material carried into the cattleguard shall be removed when drainage is blocked or when
it reaches 6 inches from the bottom of the cattleguard frame. Drainage into and from the
cattleguard shall be kept open.

3.2 Gates. Gates shall be kept in good repair and made to swing easily. Hinges or latches shall
be repaired if not operating properly.

Brush and debris shall be removed from within the swinging radius.
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SPECIFICATION T-809 WATERBARS

DESCRIPTION

1.1 This work consists of installing or removing Waterbars in the Roadbed.

REQUIREMENTS

3.1 Waterbars shall be installed on roads shown on Road Maintenance Plan in accordance with
the attached drawings and at locations designated or staked on the ground.

All Material excavated shall be used in the installation of the Waterbar. Bermed Material shall
be compacted by operating heavy equipment over the length and width of the Berm.

3.2 Waterbars shall be removed on roads shown on Road Maintenance Plan by blading the Berm
into the adjacent depression to form a smooth transition along the Traveled Way. The length and
width of the fill Material shall be compacted by the equipment performing the work.

3.3 Waterbars may be required to be installed between seasons of use and then removed when

haul is resumed. Waterbar installation may also be required when use of a road has been
completed.
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SPECIFICATION T-810 BARRIERS

DESCRIPTION

1.1 This work shall consist of fumishing, installing, or removing barriers. Gates are not
included.

MATERIALS
2.1 Materials for barriers shall meet the requirements as shown on attached drawings.

REQUIREMENTS

3.1 Barriers shall be installed in accordance with the attached drawings.

The location of barriers to be removed or installed is shown on Contract Area Map. Installation
or removal may occur as often as road use is terminated and resumed.
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SPECIFICATION T-811 SURFACE TREATMENT

DESCRIPTION

1.1 This work shall consist of applying a chip seal, sand seal, or fog seal to the Traveled Way.

Chip seals may consist of single or double applications of bituminous Material and cover
aggregate.

MATERIALS

2.1 The roads requiring surface treatments, the type of seal coat to be applied, the rate of
application, and type and grade of bituminous Material, and the rate of application and grading
of cover aggregate will be shown on Surface Treatment Plan (F(T).3, G(T).3.1, and K(T)-
F(T).3.1#%).

2.2 Emulsions used for fog seals shall be diluted with an equal amount of water and shall be

applied at the diluted application rate shown on Surface Treatment Plan (F(T).3, G(T).3.1, and
K(T)-F(T).3.14).

2.3 Seal coat Materials shall meet the requirements of the following subsections of Forest
Service Specifications for Construction of Roads and Bridges or aftached Special Project

Specifications:

Bituminous Materials

Asphalt Cement 702.01
Liquid Asphalts 702.02
Emulsified Asphalt - 702.03
Application Temperatures  702.04
Cover Aggregate 703.11
Blotter Material 703.12
Water for Diluting 725.01

2.4 The cover aggregate shall be surface damp at the time of application when using emulsified
asphalt and dry when using an asphalt cement or liquid asphalt. Excess water on the aggregate -
surface will not be permitted.

MAINTENANCE REQUIREMENTS

3.1 Traffic. Traffic shall be maintained in accordance with GT.3.3.

3.2 Weather Limitations. Fog seal and chip seal shall not be applied when the weather is foggy
or rainy.

Seal coats requiring cover aggregate shall not be applied when the temperature of the surface
being treated is below 70 degrees Fahrenheit in the shade.
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Fog seal coats shall not be applied when the surface temperature is below 40 degrees Fahrenheit
in the shade.

3.3 Equipment. The following equipment or its equivalent shall be used:

A distributor truck equipped to spread the Material uniformly at the designated rate, within the
temperature range specified and within 0.04 gallons per square yard of the rate spectfied. The
distributor shall be equipped with a thermometer and a hand hose with spray nozzle.

A rotary power broom and/or blower.

- When cover aggregates are applied: A pneumatic tire roller, 8-ton minimum weight with all tires
equally inflated to a pressure of at least 90 pounds per square inch. Rollers shall be equipped
with devices for applying water to the tires.

Self-propelled aggregate spreader supported by at least four wheels equipped with pneumatic
tires on two axles, situated so that at no time will the tires contact the uncovered bituminous
Materials. The aggregate spreader shall be equipped with positive controls so that the required
amount of Materials will be deposited uniformly over the full width.

Trucks with spreading attachments shall not be used.

3.4 Preparation of Surface. Immediately before applying the bituminous Material, the surface to
be sealed shall be cleaned of all foreign and loose Material.

- 3.3 Application of Bituminous Material. Bituminous Material shall be applied in a uniform,
continuous spread. The distributor shall be moving forward at proper application speed at the
time the spray bar is opened. Skipped areas or deficiencies shall be corrected prior to the
application of cover aggregate.

The spread of bituminous Material shall not be more than 6 inches wider than the width to be
covered by the cover aggregate. Operations shall not proceed if the bituminous Materials are
allowed to cool, set up, dry, or otherwise impair retention of cover aggregate.

Fog seal shall be allowed to penetrate and dry before traffic is permitted on the sealed portion.

The surfaces of structures and trees adjacent to the arca being treated shall be protected to
prevent their being spattered or marred. '

3.6 Application of Cover Aggregate and Blotter. Immediately following the application of the
bituminous Material, cover aggregate shall be spread at the specified rate. Joints between
adjacent applications of cover aggregate shall be approximately in the center of two-lane roads.

The aggregate spreader shall not be operated at speeds which cause the aggregate to roll over
after striking the bituminous Material. The cut-off of aggregate shall be complete, and any
excess aggregate shall be removed from the surface prior to resuming operations. Immediately
after the cover aggregate has been spread, any piles, ridges, and uneven distribution shall be
corrected.
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Cover aggregate may be applied by hand in areas inaccessible to spreading equipment.

Rolling shall begin immediately after spreading the cover aggregate and shall consist of a
minimum of two complete coverages.

After rolling, traffic shall be controlled to a maximum speed of 15 miles per hour for a period of
4 hours.

The day following the final application of cover aggregate, any concentrations of loose cover
aggregate shall be redistributed without disturbing the embedded aggregate. Four days after the
final application of cover aggregate, all excess cover aggregate shall be removed. During this
period, any bituminous Material that comes to the surface shall be covered with additional cover
aggregate or approved blotter Material,

3.7 Blotter Material for fog seals shall be spread in sufficient quantity to prevent tire pickup.
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