

Operating Plan (Attachment to Technical Proposal Submitted with Bid Form)

(enter Calendar Year in Month block that you plan to Operate in each Payment Unit & stewardship project)

Payment Unit	Acres	Total CCF	January	February	March	April	May	June	July	August	Sept	October	November	December
Specified Roads: YES Prehaul Road Maintenance:														
1	55	686												
3	41	447												
4	28	304												
5	14	181												
6	32	207												
7	44	428												
8	21	153												
9	18	264												
10 (ROW)	1	81												
Totals =	254	2751												
Erosion Control, Slash Treament, Recurrent Road Maintenance, Final Road Maintenance														
Stewardship Project														
#6-001:Closure of Illegal River Ford on Cisco Branch of Ontonagon River (6 boulders 30"+)														
#6-002:Wildlife Opening Maintenance (4.0 acres), hand tools, chainsaws or motorized equipment														
#6-003: Long-lived Conifer Tree Release (16 acres), fell or girdle w/ either hadn tools or chainsaws														

Weekly Production Capability =  
(Volume + Acres)

(give consideration to down-time, equipment breakdowns, trucking capability  
you can separate by season of the year also)

Reference SAMPLE CONTRACT:

KT-FT.1.2#: Use of Roads by Contractor for any road use restrictions

KT-GT.3.1.4# - Operating Restrictions

Also Reference:

Specified Road PlansYES

Pre-haul Maintenance PlansYES

Temporary Road PlansYES

Termination Date: July 31, 2016

Normal Operating Season: July 15 thru September 30 and December 15 thru March 15  
[Note: some Payment Units allow for operations outside of the Normal Operating Season,  
if you want to operate outside of the Restricted Periods, plan in schedule above]  
Objective of Pre-haul maintenance includes Winter/Dry Summer Road Standard

Proprietary Information, Do not Release to the Public, Not Subject to FOIA unless I give  
Written Permission:

Can Release

Do Not Release

(Check One)

Signature & Date (Please Print Name After Signature)