- U.S. DEPARTMENT OF AGRICULTURE Name of Contractor
| FOREST SERVICE
= INTEGRATED RESOURCE CONTRACT
{Applicable to Contracts with Measurement after Harvest)

National Forest | Ranger District Region | contract Number
_S_iuslaw | Central Coast Ranger Disirict Pacific N-West |

Contract Name Award Date r Termination Data

Bear View Thin STWD 03/31/2021

The parties to this contract are The United States of Amenica, acting through the Farest Service, United States Depariment of Agriculture,
hereinafter called Forest Service, and hereinafter called Contractor.

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and Contractor
agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties herete have executed this contract as of the award date.

UNITED STATES OF AMERICA
Two Witnesses: 2/ By:
Contracting Officer
(Name} {Title)
& -) (Address) {Contractor) 3/
= {Name) By:
{Address) (Title)
(Business Address)
4 , certify that | am the

Secretary of the corporation named as Contractor herein; that
who signed this contract on behalf of Contractor, was then
of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is
within the scope of its corporate powers.

CORPORATE
SEAL 5
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Contract Name: Bear View Thin STWD Contract No:

O

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation erganized and existing under the laws of the State of "
and specify the State; if Contractor is a partnership, state a "partnership consisting of " and
specify the names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual
doing business under the name of City of , State of

2/ The signatures and addresses of two witnesses are requirad if Contractor is other than a corporation.

3/ if Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Confractor is a
corporation, farm of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporation seal, if the corporation has no corporate seal that fact shall be stated,
tn which case a scroll or adhesive seal shall follow the corporate name.

EXAMPLE 1/
Subcontracior Certification
Regarding Debarmment, Suspension, Ineligibiity, and Voluntary Exclusfon
Contract Name:
- National Forest;
( ;] The prospective subcontractor (participants in lower tier covered transactions) certifies, by submissfon of this
big T propasal, that neither it nor its principals is presefitly debarred, suspended, proposed for debarment, declared
e ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

Where the prospeclive subconiractor is unable to cerlify to any of the statements in this certification, such
prospeclive subcontractor shall attach an explanation to this proposal,

Name of Subcontractor:
Business Address:

Date Signature

1/ 1t Is the Contraclor's responsibllity te have subcontraciors complete this certification and ta maintain a file
of completed certifications. This certification does not need to be retumed to the Forest Service, except at the
written request of the Contracting Officer.
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Contract Name: Bear View Thin STWD

Contract No:

QSPECIFIC CONDITIONS. The following conditions apply to the indicated portions.
A.1 - Location and Area, applicable to B.1

This Contract Area of 259 acres more or less is located in- T.12,13 8., R 11 W., Sections 1, 2, 26, 27, 35, 36
A.2 - Volume Estimate and Utilization Standards, applicable to C.1, C.2, C.4,and G.4

il Minimum Specifications _J
Merchantable Tree Piece Required to be Removed
Diameter | Number | Diameter [ Net Scale
Breast of Inside in % of
High Minimum Bark at [ross Scale
Estimated | Unit of (d.b.h.) Piaces Length |Small End
Specles Product Quantity | Measurs (inches) | PerTree {feet) | (inches) 1
Douglas-fir and other Sawtimber 33,430.00 Ton 7.0 1 8 6.0 40
coniferous species t _ A
] I
Total Quantity 33,430.00 Ton
1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate,
A.3- Timber Designations, applicable to C.3; acres are approximate:
Number Acres
Clearcutting Units (C.3.1)
Specified Road Clearing (C.3.2) L —l
Overstory Removal Units (C.3.3)
Understory Removal Units (C.3.4) 9 255

Individual Trees (C.3.5)
incompletely Marked Timber (C.3.6)

Page: 2
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Contract Name: Bear View Thin STWD

Contract No:

;f

- Timber Payment Rates, applicable o D.1 and E.0

A.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under D.2

Rates per Unit of Measure
Required
Doposits
Bid Bid Slash
Unit of Base Advertised | Premium |(Tentative) | Dispcsal
Specles Product Measure $ $ $ $
Not Applicable
A.4.2 - Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
| Rates per Unit of Measure
| Required
Deposits
Bid Bid Stash
Unit of Base |Advertised| Premium (Flat) Disposal
Species Product Measure | ¢ $ $ $ $
Douglas-fir and other coniferous Sawtimber Ton 32 8.47] ' 37
species | 1 | *

:i purposes of convenience in collection and bookkeeping,
“““&a betterment required pursuant to 16 USC 576b. Such d

|

Bid Rates stated in A.4 include payment of deposits for contract
leposits are not included as Required Deposits defined hereunder.

Base
index

Page: 3
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Contract Name: Bear View Thin STWD Contract No:
O - Stewardship Credits, applicable E.2.2 and K-G.9#
Mandatory Stewardship Projects
Units of Bid Rate Total Credits
Project Number Project Description Measure | Quantity $
[ 001 Pre-implementation invasive plant treatment Acres 63.00
002 Smail tree topping Acres 468.00
003 Down wood creation Acres 234.00
004 Mature tree topping Each 5200
005 Upland planting of canifer species Acres 24.00
006 Deferred road maintenance Miles 2.82
007 Road storage - berm and waterbar Miles 62
O Optional Stewardship Profects
M Project T Units of [ "BidRate | Total Credits
Priority Number Project Description Measure | Quantity $ '
Not Applicable

Page: 4
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Contract Name: Bear View Thin STWD Contract No;

>,.I_folrowing definitions are established for the terms Used in A.4.

ase Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
ife of this contract and are not subject to change by rate redetermination, except for reduction under D.3.1,D.3.2, or D.3.3.

dvertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated
appraisal, with a cost allowance made for construction of Specified Roads listed in A.7, but are never less than Base Rates.

Id Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
uring this contract, except as provided in D.3.1, D.3.2, and D.3.3.

ase Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in
ates for variance in product selling value, as provided in D.2.

A.5 - Indices Used in Quarterly Adjustment, applicable to D.2

Species Index Nama and Date

C) Not Applicable

A.6 - High Stumps, applicable to G.4.1.2

Maximum Stump Haight *
Species Product {inches)

All Al 12
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Contract Name: Bear View Thin STWD

Contract No:
A
+ Specified Roads, applicable to F.2

Name and Date of Governing Road Specifications:

Federal Highway Administration Standard Specifications for Construction of Roads and
Bn‘dges_on Federal nghwgyﬂProlg' cts(20031-eggﬂsh
B, Appro. | Sheet Numbers Performance Responsibitity
rojec Design Length and Construction
Road No. Name Class {mi./km.) Approval Date Survey | Design Staking 1/
5100000 ELK HORN (R} (segment Single Lane - 15 mp| 3.85/6.2 {1-10 12/15/2015 FS FS FSBC
12.62t0 B.77)
Vindicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to F.2.1.2.
- Forest Service Engineering Completion Schedule, applicable to F.2.1
I Completion
ad No. Road Name Type of Work | Date

Not Applicable

—

A.9 - Scaling Instructions and Specifications, applicabie to G.8

Name and Date of Governing Instructions: FSH 2409.11a, Cubic Scaling

Handbook, as amended and supplemented. Fiber
scaling rules will apply to non-sawtimber products. Chack scaling will be

performed at individual scaling locations.

I_ Scaling Specifications
Maximum Trim Allowance |
Scaling ' Diametar | Length ~ Trim
Length Range Range Allowance
Species Product (feot) {inches}) {feet) ({inches)
All All 20 ALL ALL 6
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Contract Name: Bear View Thin STWD Contract No;

C /- Scaling Services, applicable to G.8.1

Standard
Unit of Estimated Cost
Species Product Measure Site and Geographic Location Method per Unit $
All All Ton Contractor shall request an altemate Total (100%) .00
scaling site per G.8.1.1 Weight Scale

A.11 - Minimum Scaling Volumes, applicable to G.8.1

Minimum volume for Continuous Scaling Services in two-week period N/A Ton per scaler

Minimum volume for Intermitient Scaling Services N/A Tonona N/A basis
A.12 - Fire Precautionary Period, applicable to H.2

April__ 01 to October 31, inclusive
A.13 - Contractor's Responsibility to Furnish Crews and Equipment for;

Initial Fire Supression, applicable to H.3

Within 5 road miles
. Fire Suppression Reinforcement, applicable to H.3.1.2 and H.3.1.3
Within 100 road miles

A.14 - Contractor's Obligation per Operations Fire, applicable to H.4.1

Maximum Amount: $ $300,00000 -
A.15 - Termination Date, applicable to 1.2

March 31, 2021
A.16 - Normal Operating Season, applicable to G.3.1, G.6.6, 1.2.1 and J.3

First Perlod: August_ 086 to March 31 , inclusive

Second Period: to , inclusive

A.17 - Performance Bond Amount, applicable to J.1
Performance Bond Amount:

A.18 - Downpayment, applicable to E.2.1.1
Downpayment Amount: Not Applicable

A.19 - Periodic Payment Amount, applicable to E.2.1.3

Periodic Payment Determination Date Amount

Initial Payment: N/A N/A
Additional Payment: N/A N/A

A.20 - Market-Related Contract Term Addition Producer Price Index, applicable to 1.2.1.2
y _W\ Index Name: Softwood Lumber  Index Number: 0811

£

L
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Contract Name: Bear View Thin STWD Contract No:

C}- inapplicable Provisions

The following listed provisions - are hereby made inapplicable. (Instructions: List by reference number and title.)

E.2.1.5 DEPOSITS WHEN PAYMENT GUARANTEED
E.4 PAYMENTS NOT RECEIVED
1.21.2 MARKET-RELATED CONTRACT TERM ADDITION

A.22 - List of Special Provisions in Part K

The following listed special provisions are attached to and made a part of this contract Provisions with reference numbers followed
by # cantain blanks into which data have been entered for this contract, (Instructions: List by reference number, titte, and date.)

K-C.3.5.5# DESIGNATION BY PRESCRIPTION (05/2015)
K-D.4.7# ABNORMAL DELAY (05/2005)
K-E.2.1.5 DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)
K-E.2.2 CHANGES IN STEWARDSHIP CREDITS (06/2008)
K-E.4 PAYMENTS NOT RECEIVED (08/2012)
K-F.1.0.1# TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)
K-F.1.2# USE OF ROADS BY CONTRACTOR (09/2004)
K-F.1.3# ROAD COMPLETION DATE (09/2004)
K-F.2.1.3# DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (05/2004)
K-F.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004)
K-F.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE {09/2004)
K-G.3.1.5# PROJECT OPERATION SCHEDULE (05/2005)
O K-G.4.0.5 ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)
K-G.4.1# SPECIFIC REQUIREMENTS (05/2005)
K-G.4.1.7 STUMP MARKS (05/2005)
K-G.4.2# YARDING/SKIDDING REQUIREMENTS {05/2005)
K-G.6.0# EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (04/2014)
K-G.7 SLASH DISPOSAL (06/2008)
K-G.7.4.24 SLASH TREATMENT REQUIREMENTS (OPTION 2} (06/2008)
K-G.B.1.5 THIRD PARTY SCALING SERVICES (09/2004)
K-G.8.4 USE OF PAINT BY CONTRACTOR (OPTION 1} (06/2006)
K-G.8.4.0 ACCOUNTABILITY (04/2014)
K-G.8.5.1 WEIGHT OF LOST LOADS (04/2014)
K-G.o# STEWARDSHIP PROJECTS (09/2004)
K-H.1 PLANS (05/2005)
K-H.2 SPECIFIC FIRE PRECAUTIONS (05/2005)
K-H.2.0.1 BURNING BY CONTRACTOR (06/2006)
K-H.2.2 EMERGENCY FIRE PRECAUTIONS (05/2005)
K-H.3.1 ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)
K-.1.0 DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY {05/2005)
K-.2.1.2 MARKET-RELATED CONTRACT TERM ADDITION {11/2008)
K-1.3.1# CONTRACT CHANGES (OPTION 1) (05/2005)
K-1.6.8# (Option 1) USE OF TIMBER (09/2004)
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B.0—CONTRACT AREA
B.1 Contract Area Map. The boundaries of “Contract Area” and any subdivision thereof, are as shown on the
attached “Contract Area_Map" that is made a part hereof, and were, befo_re contract advertisement, designated on the

(/) Roads and trajis to be kept open under G.2.2;
(I} Improvements to be Protected under G.2.2:

(0) Streamcourses io be protected under (GY5:

{p) Locations of meadows requiring protection under G.6.1;

(q) Locations of wellands requiring protection under G.6.2;

(r) Locations of temporary roads to be kept open under G.8.3.1; and

(s) Other features required by Paris A through K.

B.2 Claims, Vaiid claims are exciuded from Contract Area, except those on which timber cutting is authorized in

C.0—TIMBER SPECIFICATIONS
C.1 Included Timber, “Included Timber” consists of:
C.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under C.2
and are designated for culting under C.3.
C.1.2 Substandard Timber. Live and dead trees that:
{a) Do not meet Utilization Standards and
(b} Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting,
C.1.3 Damaged Timber.
C.1.3.1 Damaged by Contractor. Undesignated five trees meeting Utilization Standards:

Area, or a combination thereof:

(a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month period,
including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural
phenomenon and

O
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(b) Affecting the value of any trees or products mesting Utilization Standards, within Contract Area and estimated to
total either;

{i} More than half of the estimated timber volume stated in A.2 or

(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent.

Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if
Included Timber was sold for salvage or pest control.

C.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting
Utilization Standards, in amounts less than specified in C.1.3.3, that become insect infested, windthrown, suffer serious
damage, or die, as designated by agreement.

C.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road
construction or other authonized clearing outside Contract Area, not designated for cutting under C.3 but that are cut
through mistake by Contractor, when included by Contracting Officer.

C.1.5 Construction Timber. Trees to be used for construction under F.1.

C.1.6 Other Material. Species or products not listed in A.2, upon written approval of Contracting Officer under
D.4.1.

C.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are stated
in A.2. To meet minimum tree specifications, trees must equal or excead tree diameters listed in A.2 and contain at
least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such trees
and shall remove from Contract Area and present for Scaling ail pieces that;

(a) Meet minimum plece standards in A.2 or

(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were varied
to include such material,

C.3 Timber Designations. Timber designated for culting shall be confined to Contract Area, except as provided in
C.1.3.1,C.14,C.15,C.3.2, and F.1. Contract Area Map indicates subdivisions, if any, where Marking under C.3.5 is to
be done after contract advertisement, except for construction clearing under C.3.2, minor changes under C.3.7, and
damaged timber.

The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be
cul. The number of units and approximate acreage of timber designations are stated in A.3.

C.3.1 Clearcutting Units. Al trees that meet Utilization Standards within “Clearcutting Units” are designated
for cutting.

C.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for culting that
are sufficiently tall to reach Contractor's landings, work areas, or the roadbed of Specified and Temporary Roads when

revised as part of agreed changes in road location under F.2.

C.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when
they meet Utilization Standards and egual or exceed the diameter limits shown on Contract Area Map.

C.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting when
they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map.

C.3.5 Individual Trees. All trees to be cut, other than in the units described in C.3.1,C.3.2,C.3.3, and C.3.4,
are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with paint
marks above and below stump height,

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut.

C.3.6 Incompletely Marked Timber. Live trees within incompletely Marked subdivisions shown on Contract
Area Map at time of contract advertisement shall be designated in accordance with K-G.3.6. A representative sampie of
the timber to be designated has been Marked prior o contract advertisement in accordance with such rules. The
approximate locations of the representative sample areas are shown on Contract Araa Map.

C.3.7 Minor Changes. Within Contract Area, minor adjustments may be made in boundarias of cutting units or
in the timber individually Marked for cutting when acceptable to Contractor and Forest Service.

C.4 Volume Estimate. The estimated volumes of timber by species designated for culting under C.3 and expected
to be cut under Utilization Standards are listed in A.2. If Contract Area Map indicates that there are incompletely Marked
subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions sufficient timber so
that Contract Area shall yield the approximate estimated volume by species or species groups stated in A.2. However,

designated for cutting under the terms of this contract.
Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage

under 1.3.2.
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C.4.1 Adjustment for Volume Deficit, I Contract Area Map indicates that there are incompletely Marked
subdivisions and if Contracting Officer determines that a deficit in the estimated volume will cause the volume cut to be
less than 90 percent of the total estimate shown in A.2, Forest Service, upon request by Contractor, shall designate
additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach
approximately the estimated volumes by species listed in A.2. Any such additional designation shall be consistent with
land and resource management plans.

C.4.2 Adjustment for Excess Volume. If Contract Area Map indicates that there are incompletely Marked
subdivisions and if ntracting Officer determines that the volume cut will be more than 120 percent of the total
estimated volume listed in A.2, Forest Service, upon request by Contractor, shail make an adjustment in Marking or
cutting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed
in A.2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area and (b} reduction in
area to be cut over. Such adjustments or reductions shall not conflict with the Silvicultural treatment being applied on

estimated quantity listed in A.2, Contractor, after cutting 120 percent of the total estimated volume listed in A2, may
elect to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations
have been started, units of minimum practical size shall be retained in Contract Area.

D.0—RATES OF PAYMENT

D.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scafing in the
product form stated in A.2 shall be paid for at Current Contract Rates determinad under this Section. “Current Contract
Rates” shall be {a) Flat Rates and (b} Tentative Rates adjusted by the escalation procedures in D.2. Flat Rates and
Tentative Rates shall be those listed in A.4, unless Superseded by rates redeterminad under D.3 or established for
Contract Term Extension. In addition, Required Deposits shall be made as listed in A.4, K-F.3.2, and K-G.8.1.6, or
established under D.3 or 1.2.3.

In the event Termination Date is adjusted under 1.2, 1 or 1.2.1.2, Current Contract Rates shall be continued in the
same manner as immediately prior to the adjustment period.

Notwithstanding 1.2.3, Current Contract Rates for timber cut and removed from Contract Area that remains
unscaled after Termination Date, as adjusted or extended, shall be Current Contract Rates in effect on Termination

Date.

eéscalation in accordance with the following procedures: The calendar quarter index average for each price index
described in A.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1. July 1,
and October 1. The difference between calendar quarter index average and Base Index listed in A.4.1 shall be the basis
for quarterly escalation. To arrive at Current Contract Rates for timber Scaled during the preceding calendar quarler,

quarter index average is:
(a) Less than the Base Index, the reduction shalil not result in a rate below Base Rate or
(b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base

in the event of Contract Term Extension, the escalation procedure will be used during the extension period, except

that adjusted payment rates for any calendar Quarter cannot be less than Tentative Rates, for each species and product
group, established under 1.2.3 for the axtension period.

D.2.1 Unavailable index. |f an index described in A.5 is no longer available, Contracting Officer may replace

that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the

the index described in A5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment
procedure outlined in D.2. Contracting Officer will determine availability and a beginning point to average the index for
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract,

D.3 Rate Redetermination. Rates may be redstermined as set forth In this Section. Bid Premium Rates shal be
added to all redetermined rates, except as provided in D.3.1,D.3.2, and D.3.3.
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Redetermined rates shall not be less than Base Rates listed in A.4, except for reduction under D.3.1, D.3.2, or
D.3.3. Required Deposits shall be redetermined. Redstermined Specified Road construction cost is subject to the
limitations of F.2.6,

D.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under
1.3.3 or partial termination under .3.4, Contracting Officer shall make an appraisal to determine for each species the
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the
appraised unit value of Included Timber io be cut under the modification. The appraisal shall consider the estimated

Redetermined rates, or differances for rates subject to D.2, and Required Deposits shall be considared established
under D.1 for timber Scaled subsequent to the contract revision,

D.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment,

it any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-

and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included
Timber is any that would not be eliminated under 1.3.2. Potential Included Timber is any that would be added under
1.3.2.

Tentative Rates and Fiat Rates in effect at the time of catastrophe shall be adjusted by said differences to become
the redetermined rates for the purpose of a contract modification under 1.3.2. Accordingly, Base Rates shall be adjusted
to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to new
Base Rate limitations of 25 cents per hundred cubic feet or equivalent, However, existing Base Indices shall not be

Upon agreement under 1.3.2, redetermined rates and Required Deposits shall be considered established under D.1
for timber Scaled subsequent to Catastrophic Damage.

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction
work listed in the Schedule of ltems performed and abandoned.

0.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days,
under 1.3.3, Contracting Officer shall make an appraisal to determine for sach species the diiference between the
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination
done pursuant to D.3.1, using remaining volumes.

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to D.3.1 will be
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. increases in
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of assential
reforestation or 25 cents per hundred cubic fest or equivalent, whichever is larger. Howevaer, existing Base Indices shall
not be changed under this Subsection.

Redetermined rates shall be considered established under D.1 for timber Scaled subsequent to the delay or
Interruption.

D.3.4 Emergency Rate Redetermination, Forest Service shall redetermine rates if, upon Contractor's application,
Forest Service determies that, because of changes in the timber market since the award date or the last rate
redetermination under this provision, the Producer Price Index identified in A.20 has declined by 25 percent. Rates shall
be redetermined under D.3 and shall be considered established under D.1 for timber Scaled subsequent to Contractor's
application. This Subsection shall not apply during Contract Term Extension.

D.4 Other Payment Rates.

D.4.1 Materia! Not in A.2, Incidental amounts of products or portions of trees of species listed on A.2 that do
not meet Utilization Standards may be removed without charge. Such materniai may be purposely removed in more than
incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on deposits if
needed for road maintenance and use,

Other species or products not listed in A.2 may be cut and removed upon written approval of Contracting Officer

\Ilhrough mistake and included by Contracting Oificer under C.1.4, shall be removed and paid for at Current Contract
|



Rates and Required Deposits, uniess such material is not listed in A.2. In such event, Contracting Officer, in accord with

y  standard Forest Service methods, shall establish rates to be paid.

) D.4.3 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in C.2, prior
to acceptance of subdivision for completion of logging and stewardship project operations under G.3.6. There shail be
no charge when:

(a) The leaving of incidental material is justified under existing conditions, including those under G.4 or
{b) Cut timber is left by option or requirement, as under C.3.1,C.3.2, and G.4.

Standards, damaged without negligence by Contractor and designated by Forest Service under C.1.3.1, shall be cut,

D.4.5 Undesignated Timber Unnecessarily Damaged or Negligently or Willtully Cut, Undesignated timber
meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by
Contracting Officer under C.1.3.2, shali be cut, removed, and paid for at Current Contract Rates and Required Deposits
that are in addition to liquidated damages under D.4.6.

If such timber is of a species or size not listed in A.2 or is of a quality different from designated timber, Contracting
Officer shall establish payment rates in accord with standard Forest Service methods.

D.4.6 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as
described in D.4.5, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural or
other damage to the Nationa| Forest. It will be difficult, if not impossible, to determine the amount of such damage.
Therefore, Contraclor shail pay as fixed, agreed, and liquidated damages an amount equivalent to the amount payable
at Current Contract Ratss. If designated by Contracting Officer, Contractor shall remove such damaged or cut timber
and pay for it at Current Contract Rates.

D.4.7 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting
from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource
Account at Current Contract Rates and applicable deposits.

E.0—PAYMENTS

E.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is
Scaled shall be applied to the Scaled volume 1o determine the amount Contractor shall pay.

E.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service of
Q all Contractor's deposits, credits, payment guarantees, and the charges for:

(a) Timber at Current Contract Rates:

(b} Slash disposal, road maintenance, and contract scaling at Required Deposit rates;

(c) Cooperative work at rates established by specific agresment under E.2.1.8;

(d) Stewardship Credits established; and

(e) Other charges provided in this contract.

Cash deposits shall be recorded currently in such account,

Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic
statements of volume and value of such timber cut and Scaled., Charges subject to escalation uncer D.2 shall be made
initially on the basis stated in E.2,1.4 and shall be adjusted at the end of each calendar quarter, as provided in D.2.

E.2.1 Cash Deposits., Within the limitations of this Subsection, Contractor shall make cash deposits to meet
Contractor's obligations within 15 days of hilling by Forest Service. Deposits shall be mada to Forest Service, US.DA.,
by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bi)l at the time it
requests each deposit.

E.2,1.1 Downpayment. The downpayment amount shown in A.18 may not be applied toward any other
payment required under the provisions of this contract, except damages determined pursuant to J.4, transferred to other
contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has been
charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the
downpayment.

E.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet
charges under E.2,

maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in
not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by
the terms of E.2.1.1, E.2.1.3, E.2.1.5, and/or E.2.1.7. Except for amounts required pursuant to E2.1.1, E2.1.5, and
E.2.1.7, Contractor shall not be required to make advance deposits above those required under this Item,

When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be cut
in 10 days, Contracting Officer will suspend all or any part of Contractor's Operations until payment or acceptable

C )nayment guarantee is received.
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E.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for slumpage value, as
shown in A.19.

In the event Contractor has not paid the amount(s) stated in A.19 ag Stumpage for volume removeqd by the periodic
payment determination date(s), Forest Service shall issue a bill for collection for the difference between the required
amount and payments made by Contractor. If payment(s) fall due on a date other than a normal biling date, the
payment date shall be extended to coincide with the next Integrated Resource Account billing date,

The amount of the periodic payment(s) will be reduced if the Payment(s) would result in Contractor's credit balance
for timber charges exceeding the Current Contract Value,

Only cash may be used for this purpose. No other form of payment is acceptabie. Forest Service will apply the

.1.2.

E.2.1.6 Bianket Cash Deposits. Contractor may make cash deposits under a written agreement to cover
de under this and other contracts within the same National Forest. Forast Service shall allocate such
deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current
charges has been made, the allocation to this contract shall be reallocated 1o other contracts within the same National
Forest at Contractor's request. Contractor shall not start cuiting until allocation has again been made to this contract,

E.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divids the
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of any
deposit made pursuant 1o E.2.1.3 by the number of whole months remaining in Normal Operating Season(s) within the
extension period to determine the amount of each “Extension Deposit.”

E.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance {16 USC 572) and by a written
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this
contract, as well as fumnish other Services in connection with activities under this contract. When Forest Service is to
Perform such work, Contractor shall make one or more deposits to cover the eslimated cost of the work. On request of
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement.

E.2.2 Stewardship Credits. “Stewardship Credits” are credits that are eared ang established when work
described in K-G.9 has been performed and accepted. Stewardship Credits shall be eamed at the rate ag shown in
A.4.3. Eamed Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and
Required Deposits, Base Rates and Required Deposits must be paid in cash.

E.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor's progress on
Stewardship projects. On the basis of such Progress estimates, Forest Service shall credit Integrated Resource Account
each month as such work proceeds.

when all of the Included Timber has been cut ang removed, Forest Service, at ils option, shall either add mora timber or
make cash payment for the unused Stewardship Credits.
Val event the value of Inciuded Timber exceeds the total value of all of

E.2.2,.3 Excess Timber ue, in the
the mandatory projects shown inA.4.3, pius the optional projects shown in A.4.3 that Contractor has been authorized to

(a) Contracting Officer shall authorize additionai optional projects shown in A.4.3 if the excess timber valus exceeds
10 percent of the total timber value, or
(b) Contracting Officer shall authorize additional optional projects shown in A.4.3 or require cash payment if the
_excess timber valug is less than 10 percent of the total timber value, or

)
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{c) Contractor shall make cash payment for the excess timber value if there are no remaining opfional projects
shownin A.4.3.

E.2.2.4 Cash Payment for Stewardship Projects. In liey of providing timber for established Stewardship
Credits, Forest Service may elect to provide a cash payment to Contractor,

E.2.3 Temporary Reduction of Downpayment. When, under 1.3.3, Contracting Officer requests Contractor to
delay or interrupt Contracior's Operations for more than 90 days, the downpayment amount being held on deposit may
be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period
of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2} percent of the
downpayment amount listed in A.18, whichever is larger.

Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the
request of Contractor. However, if Contractor has oulstanding debt owing the United States, Contracting Officer must
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection
Improvement Act, as amended {31 USC 3701, et seq.).

Upon Contractor's receipt of bill for collection and written notice from Contracting Officer that the basis for the delay
or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A.18 within 15
days after the date the bill for collection is issued, subject to the provisions of E 4. Contractor shall not resume contract
operations until the downpayment amount is fully restored.

E.2.4 Refund of Excess Cash, It at any time the credit balance of Integrated Resource Account exceeds the
charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is
due to cash in the account shall be refunded, i requested by Contractor, unless deposited under E.2.1.1, E.2.1.3, or
E.2.1.7. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash
balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet the
requirements of E.2.1.2 before additional timber may be cut.

E.2.5 Refund after Scaling Completed, Any cash deposit, in excess of that required to meet charges under
E.2, shall be refunded or transferred within 15 days of Contractor's fequest after Scaling is completed, except for
amounts estimated to be required under J.5.

E.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish and

authorizing the bond-appraving officer to sell or collect such securities if payment is not made within 15 days of billing
by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable
Securities shall be the maximum amount of the payment guaranteed.
For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities
shall be in lieu of the performance bond furnished under J.1.
E.3.1 Blanket Bond., If Contractor furnishes an acceptable bond, or deposits securities, in accordance with
E.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of such
bond or deposited securities shalf be aliocated to such contracts by Forest Service. When there is to be no timber
cutting hereunder for 30 days or more ang payment of current charges has been made, the allocation to this contract

of credit in lieu of a Surety bond for payment bond Puposes when approved by Contracting Officer.

E.4 Payments Not Received.,

(a) Payments are due and payable on the date of issue indicated on the bill for coilection. When a payment for
timber cut and other charges is not received at the location designated by Forest Service by the date aliowed in the bill
for collection for receipt of payment, Contracting Officer will suspend all or any part of Contractor's Operations until
payment or acceptable payment guarantee is received. Other charges include, but are not limited to:

{i) Slash disposal, road maintenance, and contract scaling deposits:

() Cooperative work at rates established by specific agreement under E.2.1.8;
(iii) Damages pursuant to J.4;

(iv) Road use fees:

{v) Restoration of downpayment pursuant to E.2.2;

{vi) Periodic payments pursuant to £.2.1.3;

{vii} Extension Deposits pursuant to E.2.1,7; and

{viil)Other mandatory deposits.

(b) Failure to pay amounts due by the date aliowed in the bill for collection for receipt of payment shail be
considered a breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of businass
on the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will

i
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guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach.
(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest

(ii) Debtors will be assessad administrative charges, in addition to the delinquent amount due. Administrative
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent debts,

(iii) A penalty charge of six (6) percent per annum will be assessad on any portion of a dabt delinquent more
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i} and {c)(ii).
The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be assessed on al|
outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i} and (c)(ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated
on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when due,
except for accrual of interest, suspension of all or any part of Contractor's Operations, and administrative offset, shall be
stayed for so long as:

(i} A bona fide dispute exists as to Contractor's obligation to make such payment and
(i) Contractor files and prosecutes a timely Claim.

F.0—TRANSPORTATION FACILITIES

F.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.”

Location and construction of Specified Roads shall be in accordance with F.2. Unless otherwise provided herein,
construction may be progressive during this contract. Maintenance shall be governed by F.3. The location and clearing
widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started, “Temporary
Roads" are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting Inciuded
Timber or completing stewardship projects.

Contractor is authorized to cut and use for construction without charge construction timber designated by
agreemennt.

F.1.1 Requirements of Rights-of-Way. Contractors road construction and use of rights-of-way identified in
altached list or K-F.1.1 shali be confined to rights-of-way and limited by the related easements and stipulations, if any,
unless Contractor makes other arrangements that wiil not infringe upon or adversely affect the grantee's rights.
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger.

F.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized fo use existing
National Forest system roads and Specified Roads fisted in A.7, when Forest Service determines that such use will not
cause damage to the roads or National Forest resources,

it Contractor’s use of an existing temporary or National Forest system road, not listed in A.7, cannot be satisfactorily
accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the
minimum reconstruction work that Contractor shalf perform before hauling. When appropriate, such road shall be
included in A.7 as an alternate facility under F.2.6.

-F.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structurai capacity,
safety, and protection of soil, water, and roads:

(a) Cannot be used for log hauling or

(b) May be used only under the restrictive limitations stated therein.

F.2 Specifie ifi ads” are roads, including related transportation facilities and appurtenances,

as a separate segment,
A Temporary Road shail not be constructed substantially on the location for a Specified Road, except by

agreement.
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In event of agreed substitution or revision of construction design, specifications, or performance responsibility under
F.2.1.2,F.25 F.2.6, or K-F.2.1.5, A.7 shall be modified. It Contractor does not need a Specified Road or a portion of a
Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not
constructed, the deletion of the road or road segment will be g mutually agreed Design Change and Integrated
Resource Account will be adjusted for the reduction in cost, as provided in F.2.5.

References in the contract to specificalions, standards, or test methods adopted by the American Association of
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General

Contractor shall assume responsibility for such work. In such event, Contracting Officer shall ravise:

(a} A.7 to show Contractor's performance responsibility,

(b) The Schedule of Items to include costs of survey and design, as provided under F.2.4, and adjust Integrated
Resource Account, as provided in F.2.5. Forest Service shall calcuiate such costs, using unit rates comparable with
those used in the Schedule of items.

Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule of
construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor's construction schedule shall reflect Forest Service survey and design compleiion dates.
Forest Service may agree to Contractor's request for an alternate date for starting construction.

Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by

“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, ilustrations, lists or tables,
performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of the work
required by the contract. Contractor shall submit a minimum of five (5} sets of required Shop Drawings to Forest
Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches by 36
inches in size. Approval or rejection and date will be noted or stamped on each set, Unless agreed otherwiss, Forest
Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop Drawings
shall not be construed as a complete chack, but will indicate only that the general method of construction and detailing
is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resubmit the Shop
Drawings.

A change in the amount of construction work that exceeds construction tolerances specified in the specifications
identified in A.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall make
corrections pursuant to F.2.5.3.

F.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes,
flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necaessary to construction.
Contractor's replacement staking shall be approved by Forest Service. Alternatively, upon Contractor's request,
Contracting Officer may agree to perform such work under E.2.1.8.

When A.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit 1o
Forest Service a written schedule for cleaning, construction staking, and construction that will provide Forest Service a
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written

agreement.

agreement, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified
*Hoads. In such event, Contracting Officer shall revise:

2/
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(a) A.7 to show Contractor's performance responsibility,

(b) The Schedule of items to include costs of construction staking, as provided under F.2.4, and adjust Integrated
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Schedule of ltems,

F.2.2 Material Delivery. Within 60 days after award date, Contractor shall Provide Forest Service a written
scheduls showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice,
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled
delivery dates that are at Jeast 60 days after the schedule is submitted, unless pravented by causes beyond control of
Forest Service.

If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection,
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes
beyond contrai of Forest Service. Aiter delivery to and written receipt by Contractor, Contractor is responsible for
installation of needed material and for any loss of or damage to such material due to Contractor's negligence prior to
installation or retum of unused Mmaterial to Forest Service.

delivery, unless agreed otherwise.
2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification

F.
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and

“Substantially Completed” means:

{a) Completion of grading and installation of drainage structures so they will function effectively and

{b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical conditions
make it impractical or ground conditions permit hauling without undue damage.

No more than half of Included Timber to be hauled over such portions of road shall be hauted until the base course
has been applied.

Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on that
portion.

F.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A.7 are stated by

Segments in the Schedule of Iltems. Such estimated costs are subject to adjustment under D3, F.2, F2.1, F.2.1.2,

credits or debits to Integrated Resource Account in the month when the road segment s accepted.
F.2.5.1 Variation in Quantities,

(a) This lem applies only to differences between quantities shown in the Schedule of ltems and measured
quantities actually constructed ang accepted that are not covered under F.25.2 or F.2.5.3, Only changes in Quantities
whers other than contract quantities or lump sum is specified in the Schedule of ltems are subject to this ltem,

(b) Adjustrents to the Specified Road construction cost for variation in quantities shall be computed at unit rates
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified
method of measurement shown in the Schedule of ltems and described in the specifications identified in A7, except
that:

(i) When quantity of authorized work periormed or material furnished by Contractor, under any item shown in
the Schedule of ltems and covered by this item, is more than 116 percent of original Quantity, use Current Unit Rates to
calculate the adjustment for that portion of work above 115 percent of original quantity.

(i) When quantity of authorized work performed or material fumished by Contractor, under any item shown in
the Schedule of iterns and covered by this item, is less than 85 percent of original quantity, Forest Service shall make a

(c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjustment

( ‘s approved.

-
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F.2.5.2 Physical Change.

(a) Forest Service shali adjust the Specified Road construction cost if, prior to acceptance under G.3.6, a physical
change, caused by a single event and not due to negligence of Contractor, results in an increase or decrease in work
and/or materials furnished by Contractor involving additiona! estimated cost of:

(i) More than $10,000 or
(i) More than 10 percent of total Specified Road construction cost, whichever is less.

(b) Increases to the Specified Road construction cost shall include cumuiative estimated costs of repairing damage
from things such as slides, washouts, landsiips, and fire. Plans and specifications shall be revised when nacessary to
meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications,
together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Specified
Road construction cost,

(c) Forest Semice shall determine difference in quantities for portions of Specified Road affected by physical
change by comparing most recent previous quantities with total of:

(i) Estimated guantities actually constructed prior to physical change, including work abandoned, and
(i) Estimated quantities to ba Constructed following physical change.
(d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying:
(i) Current Unit Rates to differences when quantities increase and
(ii} Unit rates comparabie to those used in computing most recent cost estimate for the contract when quantities
decrease.

(e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in

the Schedule of ltems, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised

from a reduction in quantity of work.
F.2.5.3 Design Change.

() "Design Change” is a change in work and/or materials shown in the Schedule of Items and described in Plans or
specifications that has been mutually agreed to in writing or ordered by Contracting Officer. Changes of a minor nature
(such as adjustment in horizontal and vertical alignment, that do not exceed specified tolerance, necessary to maintain
or balance earthwork quantities substantially as designed) and variation in quantities, as described in F.2.5.1, shall not
be considered Design Changes.

{b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated
water sources shown on Plans shall be considered Design Changes.

(c} Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or
materials to be furnished by Contractor within general scope of the contract. Such work shall:

(i) Be due to differences between anticipated and actual field conditions,
(i) Be necessary to construct Specified Roads to design standards, or
(iii) Be necessary to assure stability of Specified Roads.

{d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water values
immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement.

materials abandoned, shall be the basis for adjusting the Specified Road construction cost.
{f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by Design
Change by comparing the most recent previous quantities with the total of:
(i) Estimated quantities actually constructed prior to Design Change and
(ii) Estimated quantities to be constructed following Design Change.
{g) Calculate the amount of adjustment to the Specified Road construction cost by applying:
(i) Current Unit Rates to difference when quantities increase and
(i} Unit rates comparable to those used in computing most recent cost estimates of the contract when
quantities decrease.
{h) When quantity of authorized work to be performed or material furnished by Contractor, under any item
shown in the Scheduie of ltems, is reduced to less than 85 percent of original quantity, Forest Service shall make a
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F.2.6 Alternate Facilities. If under Contractor's Operating Schedule, roads needed for the removal of included

Timber differ substantially from Specified Roads, other roads may be added to A.7. Contracting Officer shall assure that

road routing, location, design, and needed easements will make such other roads acceptable as parts of the National
Forest transportation facilities. Contractor shalf provide survey, design, and construction staking for such other roads.

Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction costs

of alternate facilities, using methods consistent with those used in the original computation of the Schedule of hems. If

Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facilities listed

in the original Schedule of items that Contractor does not construct, Integrated Resource Account shall be adjusted by

Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States,
Contracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the
Debt Collection Improvement Act, as amended.

Upon written notice from Contracting Officer that the basis for the delay or interruption no lenger exists, Contractor
shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to
Contractor's Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, until
the full amount credited to Contractor has been returned.

F.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor's use, in accordance with
Road Maintenance Requirements in K-F.3.1 and the Road Maintenance Specifications. Performance of road
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work
accomplishment shall be based on Contractor's Operating Schedule under G.3.1.

When two or more commercial users are simultaneously using the same road where Forest Service is not requiring
maintenance deposits, the commascial users will develop maintenance responsibilities and arrangements for
accomplishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance
responsibilities, Forest Service shall resclve the differences.

If Contractor elects to use different roads than those listed in K-F.3.1, Forest Service shall determine Contractor's
commensurate share of road maintenance and revise road maintenance deposits in K-F.3.2.

If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a
cash payment to Contractor for performance of such work,

Uniess agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary
nature.

F.4 Use by Others. Forest Service shall have the right o use any road constructed by Contractor under this
contract for any and all purposes in connection with the protection and administration of the National Forest. Other
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor
here-under when Contracting Officer determines that such use will not materially interfere with Contractor's Cperations.
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share of
maintenance cost commensurate with such commercial use.

Unless otherwise provided in K-F.4, Forest Service shall authorize other uses of roads constructed by Contractor
hereunder only if:

(8) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs
commensurate with such other uses and

(b) Such other uses will not materially interfere with Contractor's Operations.

Where Contractor reconstructs a road having established use, Contractor's use during reconstruction and thereafter
shail be such as to reasonably accommodate such established use, Contracting Officer shall ensure that other users do
not materially interfere with Contractor's right to use such reconstructed road.

G.0—OPERATIONS

G.1 Representatives. Unless otherwise agreed, Contracior shall designate, in writing, a representative who is
authorized to receive notices in fegard to performance under this contract and take related action. In no case shall
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or
suspended by the Federal Govemment, Contractor's representative shall provide a copy of the contract to Contracior's
1 field supervisor and persons authorized to assume responsibilities in the fiald supervisor's absence. Prior fo initial
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operations and after shutdowns of 10 days or more, Contractor's representative shall notify Forest Service 2 days,
excluding weekends and Federal holidays, before any operations begin on Contract Area.

Contractor's representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor's Operations. The field supervisor shall be readily available to the
area of operations when operations are in progress and shall be authorized to receive notices in regard to performance
under this contract and take related action. The responsibifities of the field supervisor shall include the safe-guarding of
National Forest resources and performance within the terms of the contract. Contractor representative will fumish
Forest Service with names of persons authorized to assume responsibilities in field supervisors absence. Such
delegations may be made a part of Contractor’s annual Operating Schedule under G.3.1.

Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the
District Ranger is the representative of Forest Service. Forest Service representative shafl.

(a) Receive notice in regard to performance under this contract,

(b) Take action in relation to this contract, and

(c) Be readily available to the area of construction, stewardship project work, and logging operations.

Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing are
the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such
delegation shall be made within 60 days of contract award.

G.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract
shall be made in writing to the other party’s designated representative.

G.2 Improvements. Contractor Is authorized to construct on National Forest land, buildings, facilities, and other
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National
Forest values.

Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business,

Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp Is interpreted to
include the campsite or trailer parking area of any employes, agent, Subcontractor, or their employees or agents
working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor.

G.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months
after Termination Date, Forest Service may dispose of improvements at Contractor's expense under .5 or may, upon
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event,
Contractor shall not be required to remove such improvements.

G.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and other
improvements (such as roads, trails, telephone lines, ditches, and fences):

(a) Existing in the operating area,

{b) Determined to have a continuing need or use, and

(c) Designated on Contract Area Map.

Contractor shall keep roads and trails needed for fira protection or other puiposes and designated on Contract Area
Map reasonably free of equipment and products, slash, and debris resulting from Contractor's Operations. Contractor
shall make timely restoration of any such improvements damaged by Contractor's Operations and, when necessary
because of such operations, shall move such improvements, as specified in K-G.2.2.

G.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utifity fixiures,
pipelines, and other appurtenances likely to be affected by Contractor's Operations.

When Contractor's Operations are adjacent to properties of railway, telephone, or power companies, or other
property, work shall not begin until Contractor has identified actions necessary to prevent damage.

Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted.

In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed or
unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the
restoration of service until the service is restored.,

When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangemernts for
use of alternate crossings. All construction work to be performed by Contractor on the raitroad right-of-way shall not
damage railroad company’s property.
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G.2.2.2 Protection of Property. in construction and reconstruction of Specified Roads, Contractor shall
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically
authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas
designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris ouiside
these limits.

Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work {0 the extent
practicable and necessary to protect adjacent resource values, unless otherwise agreed.

G.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground all
known survey monuments, section corners, and other comer accessories. Forest Service shall post identifying signs on
two sides of each known bearing tree.

Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contractor
in authorized clearings, such as Clearcutting Units and road construction, and in other instances whera damage to
monuments, section comners, and other comner accessories is unavoidable.

Contractor shall protect all known Survey monuments, witness comers, reference monuments, and bearing trees
against avoidable destruction, obliteration, or damage during Contractor's Operations. If any known monuments,
comers, or accessories are destroyed, obliterated, or damaged by Contractor's Operations, Contractor shall hire the

accordance with State law for others. Contractor shall record such survey in appropriate county records.
G.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources.
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or

to protect such known areas are identified in K-G.2.4.

In addition to any special protection measures noted, Contractor has a general duty to protect all known and
identified resources referenced in this Subsection from damage or remaval during Contractor's Operations. Discovery of
additional areas, resources, or members of species needing special protection shall be promptiy reported to the other
party, and operations shall be delayed or interrupted at that location, under 1.3.3, if Contracting Officer determines there
is risk of damage to such areds, resources, or species from continued operations.

Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under F.1 or G.4.2.2
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails
and other ground disturbed by Contractor's Operations within such areas in lieu of cross ditching required under G.6.

the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the
contract, or designated on the ground.

G.3 Control of Operations. Under this contract, “Contractor's Operations” shall include activities of or use of
equipment of Contractor, Contractor's employees, agents, Subcontractors, or their employees or agents, acting in the
course of their employment in Operations hereunder on National Forest lands or within Forest Service protection
boundary {(unless acting under the immediate supervision of Forest Seivice).

Contractor's Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to
Cause unnecessary deiay to Contractor,

G.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship
projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under
F.2,1.2 and material delivery under F.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to
modifications necessitated by weather, markets, or other unpredictable circumstances.

Subject to G.6 and when the requirements of G.6.6 are met, Contractor's Operations may be conducted outside
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in
A.16 of any year.

G.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned periods
tor and methods of road construction, timber harvesting, periormance of stewardship projects, slash disposal, erosion
control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcontractor that
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has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer agrees to
substitution.

Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen
circumstances beyond the Contractor's control, subject to approval of Contracting Officer. In the event of delays beyond
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual
agreement to accommodate the adjusted contract period.

G.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a

schedule,
Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and
Forest Service shall agree on proposed method of construction.

G.3.2 Protection of Residual Trees. Contractor's Operations shail not unnecessarily damage young growth or
other trees to be reserved.

G.3.3 Safety. Contractors Operations shall facilitate Forest Service's safe and practical inspection of
Contractor's Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for
compliance with safety requirements for Contractor's employeas.

in the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and
Contractor may request an adjustment in Current Contract Rates to compensate for the changed conditions.

Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Service
controlled roads and trails open to public travel, Contractor shall fumish, install, and maintain all temporary traffic

removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manua! on
Uniform Traffic Control Devices for Strests and Highways” (MUTCD) and as shown on Plans, Contract Area Map,
Traffic Control Plan, or in specifications attached hereto.

G.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air,
soil, and water by Contractor's Operations. If facilities for employees are established on Contract Area, they shall be
operated in a sanitary manner. In the event that Contractor's Operations or servicing of equipment result in poliution to

Contractor shall maintain all equipment operating on Contract Area in good repalir and free of abnormal leakage of
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on
National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled pstroleum-based
products from contaminating soil and water resources. Contractor shall remove from National Forest lands all
contaminated soil, vegetation, debris, vehicle oil filters {drained of free-flowing oil), batteries, oily rags, and waste oil
resulting from use, servicing, repair, or abandonment of equipment,

G.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Contract
Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products does not
enter any stream or other waters of the United States or any of the individual States.

If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40
CFR 112), including certification by a registered professional engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of il or oil
products on or in the vicinity of Contract Area that are caused by Contractor's employees, agents, Subcontractors or
their employees or agents, directly or indirectly, as a result of Contractor's Operations. Contractor will take whatever
initial action may be safely accomplished to contain all spills.

G.3.4.2 Hazardous Substances. Contractor shail notify the National Response Centar and Contracting
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are
caused by Contractor's employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a
result of Contractor's Operations, in accordance with 40 CFR 302.

G.3.5 Equipment Cleaning.
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(a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of
concem are shown on Contract Area Map. A current list of invasive species of concern and a map showing the extent of
known infestations is available at the Forest Supervisor's Office.

(b} Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or
more invasive species of concem onto Contract Area without having first taken reasonable measures to make each
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.
Contractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of concern.
In addition, prior to moving Off-Foad Equipment from an area on this contract that is shown on Contract Area Map to be

of concem to areas that are free of such invasive Species. Forest Service shall have 2 days, excluding week-ends and
Federal holidays, to inspect equipment after it has been made availabie for inspection. After inspection or after 2 days,
Contractor may proceed with operations. Reasonable measures shall not require the disassembly of equipment
components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, and other
such debris when a visual inspection does not disclose such material.

(d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, service
vehicles, water trucks, pickup trucks, cars, and similar vehicles,

(e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or
prior to moving fo a new area that is free of invasive species of concern, Contractor and Forest Service shali agree on
locations for the cleaning and control of off-site impacts, if any.

disposal, erosion control, or snag felling): or
(c} All contract requirements on a subdivision of Contract Area.
Forest Service may perform such inspections without request from Contractor.
Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor with

In the event that Forest Service is unable to make such inspection within 5 days of Contractor's request, Contracior
shall be notified in writing of necessity for postponement and time when inspection can be made, The same final
approval procedure shall be used at the end of Contractor's construction period on any completed portion of road.

When all contractual work of Contractor has been accepled for any subdivision of Contract Area or cutting unit or
stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written
notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, such
area may be eliminated only by agreement.

.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion of
clearing work that does not affect the road structure when completion is delayed for reasons beyond control of
Contractor, such as adverse weather,

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when
compietion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall complete
planting or seeding on such road during the next suitabie planting season.

Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust paliiative on
such roads prior to use during periods when dusting may occur.

Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no
longer needed by Contracior in connection with Contractors Operations, shall be cleared of all rubbish, excess
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G.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall feil trees designated for
culting and shall remove the portions that meet Utilization Standards, as provided in C.2, prior to acceptance of
subdivision for complstion of logging and stewardship projects under G.3.6. Forest Sen{ice may make exceptions for

forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in
accordance with the following, uniess K-G.4 provisions set forth requirements to meet special or unusuai logging
conditions:

removal of all minimum pieces set forth in A.2. Contractor may buck out cull material when Necessary to produce pieces
meeting Utilization Standards. Such bucked out materiai shall contain a minimum amount of sound wood, not in excess
of the net scale in percentage of gross scale, or based on the merchantability factor, whichever is stated in A.2. If
necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges.

shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of
regeneration cutting.

G.4.1.2 Stump Heights. Stumps shail not exceed, on the side adjacent to the highest ground, the
maximum heights set forth in A.8, except that occasional stumps of greater heights are acceptable when Contractor
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall
re-cut high stumps so they will not exceed heights specified in A.6 and shall dispose of severed portions in the same
manner as other logging debris. The stump heights shown in A.6 were selected with the objective of maximum
reasonable utilization of tha timber, unless Contract Area Map shows special areas where stump heights are lower for
aesthetic, land treatment, or silvicultural reasons,

G.4.1.3 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of
malerial meeting Utilization Standards,

G.4.1.4 Limbing. When Faorest Service determines it is necessary to minimize damage to the residual
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contracior may leave uncut
those limbs that cannot be cut with reasonable safety.

G.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, arg indicated
on Contract Area Map. OQutside Clearcuiting Units and construction clearings, insofar as ground conditions permit,
products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with a
winch to facilitate skidding.

G.4.2.1 Rigging. Insofar as practicabie, needed rigging shall be slung on stumps or trees designated for
cutting.

G.4.2.2 Landings and Skid Trails. Location of ali landings, tractor roads, and skid trails shall be agreed
upon prior to their construction. The cleared or excavated size of landings shall not excead that needed for efficient
skidding and loading operations.

G.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under
F.1.2 only by prior written agreement. ’

G.4.2.4 Arches and Dozer Blades. Unless otheiwise specified in K-G.4.2.4, skidding tractors equipped
with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used
in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or
landings, unless there is written agreement that residyal timber will not be damaged materially by such use.

G.5 Streamcourse Protection. “Streamcourses” that are subject to pravisions of this Section are shown on
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses:

(a) Contractor's Operations shall be conducted to prevent debris from entering Streamcourses, except as may be
authorized under paragraph (d). in event Contractor causes debris to enter Streamcourses in amounts that may
adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debns
as soon as practicable, but not 1o exceed 2 days, and in an agreed manner that will cause the least disturbance to

Streamcourses.

(d) Flow in Streamcourses may be temporarily diverted only if such diversion s necessary for Contractor's planned
construction and Forest Service gives written authorization, Such flow shall be restored to the natural course as soon as
practicable and, in any event, prior to a major storm runoff period or runoff season.

/
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G.6 Eresion Prevention and Control. Contractor's Operations shall be conducted reasonably to minimize soil
erosion. Equipment shali not be operated when ground conditions are such that excessive damage will resuit.
Contractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal periods
of precipitation or runoff.

roads, landings, and tractor roads are approved under F.1 or G.4.2.2. Unless otherwise agreed, trees felled into
meadows shall be removed by endlining. Resulting logging slash shall ba removed where necessary to protect cover,
soil, and water.

G.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings,
and tractor roads are approved under F.1 or G.4.2.2. Additional measures needed to protect such areas are provided in
K-G.6.2,

G.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads,
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches.

for post-contract treatrents and other purposes after a Temporary Road has served Contractor's purpose, pursuant to
G.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct
cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be traversed bya
normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in
place and ditches shall not be eliminated. All drainage structures shall be left in functional condition.

G.6.4 Landings. After landings have served Contractor's purpose, Contractor shall ditch and siope them to
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to remove
overhangs and otherwise minimize erosion.

G.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may use
other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching.

G.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in
progress but not completed, unless agreed otherwise, Contractor shall, before Operations cease annually, remove all
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities
needed to control erosion.

Such protection shall be provided, prior to end of a Normai Operating Season, for all disturbed, unprotected ground
that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor roads,
skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor shall keep such
work on any additional disturbed areas as up {o date as practicable.

G.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide
maintenance of soll erosion controf structures constructed by Contractor until they become stabilized, but not for more
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under E.2.1.8,
if requested by Contractor, subject to agreement on rates. Contractor shail not be responsible for repair of such
structures damaged by other National Forest users whose activities are not a part of Contractor's Operations.

to Required Deposits for slash disposal.

G.8 Scaling. “Scaling,” as used herein, involves:

(a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting,
weighing, or another method or combination of methods;

(b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling

(ﬂ‘\_ slations, or other sites; and
%
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{c) Various geographic locations.
C B G.8.1 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under

' contract to Forest Service, except that weighing services may be performed by personnef or parties approved by Forest

Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one site
five (5) 8-hour shifts a week, exclusive of Sundays and Federa! holidays. “Intermittent Scaling Services” are
noncontinuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling
Services and may include Sundays and designated Federal holidays.

Upon written request of Contractor and approval of Contracling Officer, Forest Service may pravide other services,
such as but not limited to grading, tagging, or marking of Scaled logs.

G.8.1.1 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in
A.10. The Scaling site(s) shown in A.10 normally will be a non-exclusive site where more than one National Forest
contractor may be served.

Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a
privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting
Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a
minimum:

(a) Scaler safety and comfort,

(b) Product accountability and security,

{c) Facilities and practices conducive to accurate and independent Scaling, and

(d) The ability to provids for remote check Scaling.

Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum of

under contract with Forast Service shall perform Scaling services at an alternative Scaling site. In no instance shall
Contractor or employses of Contractor perform Scaling services.
G.8.1.2 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on
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applied to 100 percent of the volume Scaled after this period and

(b) 100 percent of the volume Scaled between unsatisfactory check Scales and

{c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check
Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of
National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last
unsatisfactory check Scale.

Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated
Resource Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period.

G.8.1.3 Delayed or Interrupted Scaling Services. in the event Scaling services are delayed or
interrupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs
for reasons not caused by Contractor, its sole and exclusive remedy shall be:

(a) Contract Term Adjustment and

(b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this
ltem. Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services
schedule.

G.8.1.4 Weighing Services. Weighing services for stumpage payment purposes may be provided by
either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the
Forest Supervisor, must be exacuted at each weighing facility providing weighing services.

Scales used to weigh National Forest products for payment pumposes must be a currently certified scale in
accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less
than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing
factlity shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in a
position where it is possible to verify that the truck wheels are on or off the scales.

Weighing facilities shall meet the following minimum requirements:

- ’
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{a) Be an elactronic design,

(b) Use electronic load cells or have a fully enclosed and sealed weigh-beam,

(c) Have digital weight meters sealed with a seal approved by the State,

(d) Have a zero interiocking device on the printer,

(e} Have an automatic Zero-setting mechanism,

() Have an automaiic motion-detecting davice,

{g) Be shielded against radio or electromagnetic interference, and

(h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contracting
Officer may waive electronic printing for public or third party weighing facilities.

Contractor shall bear all charges or fees for weighing services.

G.8.2 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an
economical and safe manner. |f prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior
to mixing, provide for distinguishing, by means approved by Forest Service, each product inciuded in this contract,

Trees or pieces presentsd for Scaling that have not been bucked to separate material meeting minimum piece
standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such bucking
had been done.

Termination Date, shall be Scaled at the earliest reasonable date.

G.8.3 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than those
stated in A.2, when appropriate, shall be converted to the A.2 unit of measure by the application of standard converting
tactors and procedures in effect at the time the contract was sold. Other converting factors may be used by written
agreement.

G.8.4 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for in
accordance with Forest Service written instructions or an Accountabiiity Agreement belween Forest Service and
Contractor and as follows:

{a) Contractor shail plainly mark or otherwise identify products prior to hauling in accordance with G.8.4.2;

(b) Forest Service shall issug removal receipts to Contractor;

(c) Contractor shall assign a compelent individual at the landing to complete removal receipts and attach therm to
each load of products removed from Contract Area;

(d) Removal receipts shall be returned to Forest Service at periodic intervals;

(8) When products are in transit, the truck driver shall possess or display removal receipt and show it upon request
as evidence of authority to move products;

(f) The scaler's portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as
requested by Forest Service: and

(9) Contractor shajl notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss,
Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed to in
writing for a stated period.

G.8.4.1 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map showing

the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling location.

Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons:

(a} For accountability checks when products are in transit from Contract Area to the designated Scaling location or

(b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling
location.

Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in
advance of haul, Such locations shall be established only in areas where it is safe to stop trucks.

Forest Service shalil notify Contractor of the methods to be used to alert truck drivers of an impending stop.

G.8.4.2 Product Identification. Before removal from Contract Area, unless Contracting Officer determines

that circumstances warrant a written waiver or adjustment, Contractor shall:

(&) Hammer brand all Products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each
end that is seven (7) inches or more in diameter.

(b) West of the 100th meridian, paint with a spot of highway-yeliow paint all domestic processing products that are

_— eight (8) fest or more in length and one-third (1/3} or more sound, on each end that is seven (7) inches or more in

(

\diameter. Each paint 5pot must be not less than threg (3) square inches in size.
|

S



O

S

(

S

Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register,
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract
until Contracting Officer releases brand. Contractor will fumish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent).

All_ hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed.
Contractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may
remanufacture products into different log lengths. Except for logs remanufactured as part of the mill in-feed process
immediately before processing, remanufactured products must be rebranded with the assigned contract brand and
repainted with highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such
remanufactured products, Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in
lieu of the assigned contract brand.

G.8.5 Scaling Lost Products, The volume of lost products shall be determined by the best methods currently
available, using data from the records for the period in which the loss occurred or the most applicable period if loss
should occur substantially after cutting. In the absence of specific information indicating size or species of lost products,
species distribution and volume for entire truckioads shall be assumed {o be the same as the average volume Scaled
per truck during the report periad, and for individual products it shall be assumed that the volume and species were the
average volume of the highest priced species Scaled during the report period.

G.8,5.1 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contracior shall
present such sample loads for Scal ing by Forest Service, If loads of logs selected to be sample Scaled are placed in the

result of Forest Service actions shall be treated as non-Scaled loads.
G.8.6 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scalers record, if
requested in writing.

G.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in
K-G.9.

All of the mandatory stewardship projects, as shown in A.4.3, shall be performed. Optional stewardship projects, as
shown in A.4.3, shall be performed when authorized in writing by Contracting Officer. Such authorization may be for all
or a portion of the quantity shown, Optional stewardship projects may be selected and authorized in any order by the
Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be authorized;

i : ] h
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H.0—FIRE PRECAUTIONS AND CONTROL

H.1 Plans. Prior to initiating Contractor's Operations during Fire Precautionary Period, Contractor shall file with
Forest Service a Fire Prevention and Control Plan providing for the prevention ang control of fires on Contract Area and
other areas of Contractor's Operations. Such plan shall include a detailed list of personnel and equipment at
Contractor's disposal for implementing the plan. This requirement may be met by preparing a singie plan for more than
one contract,

H.2 Fire Precautions. Specific fira precautionary measures listed in K-H.2 shall be applicable during Contractor's
Operations in “Fire Precautionary Period” described in A.12. Contracting Officer may change the dates of Fire
Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and
equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during
Lontractor's Operations in Fire Precautionary Period.
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H.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the
required measures and equipment are unnecessary.

H.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on
portions of Contractors Operalions, as spacified by the emergency fire precautions schedule of K-H.2.2. Under such

S0 hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire fighting
rates common in the area or at prior agreed rates.

H.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable
and practicable action to Rrevent and suppress fires resulting from Contractor's Operations and to suppress any forest

include the use of ail necessary personnel and equipment at Contractor's disposal on Contract Area or within the
distance of Contract Area stated in A.13,
H.3.1 Contractor's Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on

Service standard emergency fire fighting rates.

H.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common in
the area or at prior agreed rates any or all of Contractor's equipment suitable for fire fighting and currently engaged in
Contractor's Operations within the distance of Contract Area stated in A.13. Equipment shall be Operated only by
personnel approved by Contractor, if so requested by Contractor.

H.4 Fire Suppression Costs. Contractor's obligations for cost of fire Suppression vary according to three
classifications of fires as follows:

H.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor's Operations other than a Negligent
Fire.

Forest Service, except as provided in H.3, shall use cooperative deposits under E.2. 1.8 to perform fire Suppression
activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire,
subject to a maximum of the dollar amount stated in A.14. The cost of Contractor's actions, supplies, and equipment on
any such fire provided pursuant fo H.3, or otherwise at the réquest of Forest Service, shall be credited toward such
maximum. If Contractor's actual cost exceeds Contractor's obligation stated in A.14, Forest Service shall reimburse
Contractor for the excess.

area or at prior agreed rates, for equipment or personnel fumished by Contractor pursuant to H.3, or otherwise at the
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire.

H.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for
fire suppression costs recoverabple in an action based on State law, except for such costs resulting from Operations
Fires. Amounts due Contractor for fire fighting expenditures in accordance with H.4.1 shall not be withheld pending
settlement of any such claim or action based on State law.

H.6 Performance by Contractor. Where Contractor's employees, agents, contractors, Subcontractors, or their
employees or agents perform Contractor's Operations in connection with fire responsibilities, Contractor's obligations
shall be the same as if performance was by Contractor.

.L0—OTHER CONDITIONS
1.1 Title and Liability.

&
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. 1.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service
C} until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and peid for, at which time

1.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected avent that significantly
changes the nature of included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding
title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal of
timber from Contract Area, but before Scaling, shall be bome by Contractor at Current Contract Rates and Required
Deposits. Deterioration or loss of value of salvage timber is not an unexpected event, except for deterioration due to
delay or interruption that qualifies for Contract Term Adjustment or under 1.3.3.

In the event included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to
remove and pay for such timber. In the avent Included Timber to which Forast Service holds title is damaged,

redetermined rates.

There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in lieu
of that destroyed or damaged. This Subsection shail not be construed to relieve either party of liability for negligence.

1.2 Period of Contract. All abligations of Contractor shall be discharged not later than “Termination Date"-stated in

1.2.1 Contract Term Adjustment. “Contract Term Adjusiment” means adjustment oniy as provided for in the
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost,
except as limited by paragraph {b) in this Subsection.

To qualify for such adjustment, Contractor shall give written notice of the lost time not [ater than 30 days after end

O of Normal Operating Season in which time was lost and at least 10 days before Termination Date, Contracting Officer

shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the notice

or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are:

(&) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skidding
and loading, hauling, or road construction, as scheduled under G.3.1, for 10 or more consecutive days during a Normal
Operating Season due to causes beyond Contractor's control, including, but not limited to, acts of God, acts of the
public enemy, acts of the Government, labor disputes, fires, insurrections, or floods.

(b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timbar during
Normal Operating Season through their effects on primary timber processing facilities, with a resuiting delay of 60 days
Or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 consecutive
months.

(c) (i) Contracting Officer requests Contractor, in writing, to delay or inlerrupt operations during the normal
operating season for any purpose other than suspension under E.4 orJ.3or

(i) Contractor suffers a delay or interruption of Contractor's Operations affecting skidding, yarding, and loading
because of fire emergency closure ordered by Forest Service {or another agency in its behalf), and the total of such lost
time is 10 or more days during any Normal Operating Season.

up to a total of 24 months.
1.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a drastic
reduction in wood product prices has occurred in accordance with 36 CFR 223.52, The Producer Price Index used to
(\)determine when a drastic reduction in price has occurred is stated in A.20. Contractor will be notified whenever the



Chief determines that a drastic reduction in wood product prices has occurred, If the drastic reduction criteria specified
in 36 CFR 223.52 are met for 2 consacutive calendar quarters, after contract award date, Contracting Officer will add 1
year to the contract term, upon Contractor's written request. For each additional consecutive quarter such a drastic
reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal
Operating Season. Contracting Officer must receive Contractor's written request for a market-related contract term
addition before the expiration of this contract.

The total amount of contract term addition is limited to the ilesser of twice the length of the original contract or 3
rs. The revised contract term may not exceed 10 years as a result of market-related contract term addition.

timber deterioration or resource damage will result from delay.
1.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under
1.3.2, following rate redetermination under D.3.2, or terminated under this Subsection, Such termination shali not be
considered a termination under 1.3.4.
1.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by
Contractor, if Catastrophic Damage rate redetermination under D.3.2 shows that the appraised weighted average
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate,
“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber.
1.2.2.2 Termination by Forest Service, This contract may be terminated by written notice from
Contracting Officer, if there is Catastrophic Damage and Contractor does not agree, under 1.3.2, within 30 days of
receipt from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-aifected
timber.
1.2.3 Contract Term Extension. ‘Contract Term Extension” means an extension of the term of this contract, at
the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor

Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor's
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal
under G.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active

progress at time of Contractor's request. Contractor's burning of current slash or seeding or planting for erosion control
may be temporarily waived, if weather or other considerations make such work impractical.

Contract Term Extension shall not become effective uniess the initial Extension Deposit required by E.2.1.7 has
been made by the effective date of any extension.
When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods and
aisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such

1.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The
estimated cost of such waived work or other requirement shail be charged to integrated Resource Account,

1.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with
Contractor, shall outline on Contract Area Map:

{a) Any areas of catastrophe-affected live and dead timber mesting Utilization Standards and having undesignated
timber so situated that it shouid be logged with the designated timber;

(b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; and

(c) Areas of aifected or unaffected timber that are to be eliminated from Contract Area.

Forest Service shall locate and post the boundaries of all such areas, as needed.

After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract
modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed
modifications, this contract shall be modified to include rates redetermined under D.3.2 and other related revisions as



necessary, such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary o
avoid further loss and provision for additional contract time, if needed.

1.3.3 Contract Suspension and Modification,

(a) Contracting Officer may, by written order, delay or interrupt authorized operations under this contract or mod ify

this contract, in whole or in part:

{i) To prevent environmental degradation or resource damage, including, but not limited to, hamm to habitat,
plants, animals, cultural fesources, or cave resources;

{ii) To ensure consistency with land and resource management plans or other documents prepared pursuant to
the National Environmental Policy Act of 1969, 42 USC 4321-4347;

{iify To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant io the

compliance, in whole or in par, with such law.

(b) In the event of a request delaying or interrupting Contractor's Operations under this Subsection, Contractor's
remedy shall be: (i) Contract Term Adjustment, (ii) reimbursement for Qut-of-Pocket Expenses, (iii) rate redetermination
to measure any decline in the market pursuant to D.3.3, (iv) temporary reduction of downpayment pursuant to E.2.3, (v)
temporary credit for unamortized Specified Road construction cost pursuant to F.2.7, and (vi) temporary bond reduction
pursuant to J.1.3,

{c) In addition
pursuant to 1.3.6 or, at any ti
termination under 1.3.4. If Contractor elects termination under 1.3.4 or 1.3.6, Contractor is nonetheless required, prior to
Subsection and all compliance obligations for areas affected by the delay or interruption, including, but not limited to,
erosion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this
subparagraph, Contractor is not entitled to duplicative recovery of any damages.

(d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to
D.3.1.

(e) Contractor wil only be eligible for the remedies tisted in this Subsection if the delay or interruption occurs when
operations were in progress or would have been proceeding, had there been no delay or interruption under this
Subsection

() The applicability of this Subsection shall be unaffected by a finding during administrative appeai or litigation that
this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regulation, or
policy.

1.3.4 Contract Termination.

(a) The Chief or the Chief's designee may unilaterally terminate this contract, in whole or in part, for any of the
reasons set forth in paragraph (a) of 1.3.3.

(b) Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection
shall be:

(i) refund or release of advanced deposits under E.2.1.2 for timber cut but not removed,

{il) reimbursement for Out-of-Pocket Expenses, and (jii) one of the following, except when termination, pursuant
to 1.3.3(v), is based upen a change of law which is public and general in nature: replacement volume under
subparagraph (c) or liquidated damages under subparagraph (d).

(c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement timber
of similar volume, quality, access, and topography. Stumpage price shall be adjusted under D.3.1 to account for
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search and
Contractor shall be compensated under paragraph (d) of this Subsection.

(d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination.
Estimated delivered log vaiue and volume of timber not harvested shall be determined by Contracting Officer as of
Termination Date, using Forest Service methods in use as of Termination Date.

{e) When Contractor slects termination under this Subsection as a remedy for a delay or interruption pursuant to
1.8.3, Contractor shall only be entitied to damages pursuant to subparagraph (d) if the 1.3.3 delay or interruption is
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire,

(_\ \ forest pest epidemic, or other major natural phenomenon.
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{f) In cases of parial termination under this Subsection, Contractor's sole and exclusive remedy for the remaining
volume shall be a rate redetermination pursuant to D.3.1.

reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer.

1.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecoverad expenditures arising directly from
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to 1.3.3 or
1.3.4. An expenditure is unrecovered within the meaning of this Subsection wherse Contractor was precluded from
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service will
reimburse Contractor only for the following Out-of-Pocket Expenses:

(a) Qut-of-Packet Expenses for maintenance of the contract performance and payment bonds during the period
when operations were delayed or interrupted or, if terminated, from the date Operations were halted until the expiration
of the bonds;

(b} Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when
operations werg delayed or interrupted or, if terminated, from the date operations were haited until the cash is returned
to Contractor;

(c) Out-of-Pocket Expenses for move-in and move-out;

(d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so processed,
but not removed from Contract Area because: (i) the contract was terminated or (ji) the products no longer meet
Ulilization Standards because of delay or interruption:

{e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads;

{f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were delayed
or interrupted or, if terminated, in whole or in pant, Out-of-Pocket Expenses for unamortized Specified Road construction
and reconstruction; and

{g) If the contract is terminated, in whole or in Part, Out-of-Pocket Expenses for bid preparation, including review of
contract offering.

Contractor shall submit documentation of claimed axpenditures and Supporting analysis to Contracting Officer to

discretion,
Contractor shall make all reasonabls efforts to minimize Out-of-Pocket Expenses.
1.3.6 Termination for Market Change. In the event of delay or interruption under 1.3.3, exceeding 90 days, this
contract may be;
(a) Modified to include rates redetermined under D.3.3 or
(b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under

immediately prior to the delay or interruption has been reduced through a market change by an amount equal to or
mare than the weighted average Current Contract Rate,

Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket
Expenses.

1.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agreement
with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Service, until

Such recognition or approval:

(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereundsr or

{b) Be given unless such other party:

(i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to
Forest Service under the terms of this contract as to the uncompleted portion thereof or

(if) Acquires the rights in trust as secunty and subject to such conditions as may be necessary for the protection
of the public interests.

1.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof that
will materially interfere with Contractor's Operations. Contractor shall not be obligated to do any work made necessary

by the action of others.
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1.6 Provisions Required by Statute.,

1.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage,
brokerage, or conlingent fee, excepling bona fide employees or bona fide established commercial agencies maintained
by Contractor for the Purpose of securing business. For breach or violation of this warranty, Forest Service shall have
the right to annul this contract without liability or to require Contractor to Pay, in addition to the contract price or
Consideration, the full amount of such commission, percentage, brokerage, or contingent fea.

general benefit (18 USC 431, 433).
1.6.3 Nondiscrimination in Employment. if the total value of this contract is in excess of $10,000, Contractor
agrees during its performance as follows:

{a) Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard {o their race, color, religion, sex, or national origin. Such
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layo#f or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Forest Sarvice setting forth the provisions of this Subsection.

{b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state
that all qualified appiicants will receive consideration for employment without regard to race, color, religion, sex, or

(c} Contractor will send to each labor union or representative of workers with which Contractor has a collective
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor
union or worker's representative of Contractor's commitrnents under this Subsection, and shall post copies of the notice
in conspicuous places availabile to employees and applicants for employment,

{d) Contractor shall comply with all provisions of Executive Order No, 11246, as amended by Executive Order No.

(e) Contractor will furnish aff information and feports required by Executive Order No. 11246, as amended, and by
the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books,
records, and accounts by Forest Service and the Secretary of Labor for Purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(f) In event of Contractor's noncompliance with this Subsection or with any of such rules, regulations, or orders, this
contract may be terminated or suspended, in whole or in pant, and Contractor may be declared ineligible for further
Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, and such
other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regulation, or order
of the Secretary of Labor, or as otherwise provided by law.

(9) Contractor will include the provisions of paragraphs (a) through {f) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order
No. 11248, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Contractor will take
such action with respect to any subcontract or purchase order as Forest Service may direct as a means of enforcing
such provisions, including sanctions for noncompliance. Provided, however, that in the event Contractor becomes
involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direction by Forest
Service, Contractor may request the United States 1o enter into such litigation to protect the interests of the United
States,

6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shail obtain
certitications from its Subcontractors regarding debarment, Suspension, ineligibility, and voluntary exclusion, including
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier coverad
transactions.

Contractor may rely upon a cetification of a prospective Subcontractor that it is not proposed for debarment under
48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from patticipating in covered transactions or
contracts, uniess Contractor knows that the certification is emoneous.

Contractor shall keep the cenlifications of its Subcontractors on file until contract Termination Date and any
extensions theraof, and will provide a copy at the written fequest of Contracting Officer, Nothing contained in the
foregoing shall be construed to require establishment of a system of records in order to render in good faith the
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in addition to other remeadies available to the Govemment, Forest Servica Mmay pursue available remedies, including
Suspension and/or debarment.

The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 2 of
this contract,

.6.5 Contract Consistency With Other Laws. The contract shail govern it State and local environmental
quality laws conflict with or preclude pedformance of contractual requirements.

J.0—PERFORMANCE AND SETTLEMENT

J.1 Performance Bond. As & further guarantee of the faithfu! performance of the Provisions of this contract,
Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A.17, unless the
amount is adjusted as provided in J.1.1 or J.1.3. In lieu of Surety bond, Contractor may deposit into a Federal
Depository, as directed by Forest Service under E.2.1, and maintain therein, cash in the dollar amount stated in A.17 or

stated in A.17.

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the
consent of surety on bond or delivery of a new bond. Should the sursties on the bond delivered herewith, or any bond
delivered hereafter in connection with this contract, becoms unsatisfactory to Forest Service, Contractor shall, within 30
days of receipt of demand, fumish a new bond with surety satisfactory to Forest Service,

J.1.1 Bond Reduction, Upon Contractor's written request, Contracting Officer shail redetermine the amount of
Contractor's performance bond to an amount not less than Contractor's remaining obligations, including the value of
Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor and
any unpaid billings due on the contract. Contracting Officer shaii provide written notice of the redstermined amount to
Contractor and to Contractor's surety. Similarly, Contracting Officer shall report to Contractor in writing the amount of

necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond shall
be returned to Contractor, subject to the conditions in J.5,

J.1.2 Letters of Credit. Notwithstanding the Provisions of J.1, approved letters of credit may be used in lieu of
4 suraty bond for performance bond purposes. Such letters of credit shall be subject to appraval by Contracting Officer.

J.1.3 Temporary Bond Reduction. When, under 1.3.3, Contracting Officer requests Contractor to delay or
interrupt Contractor's Operations for more than 9g days, the performance bond amount required may be temporarily
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or
interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted work
required of Contractor and any unpaid billings due on the contract.

Upon Contractor's receipt of written notice from Contracting Officer that the basis for the delay or interruption no
longer exists, Contractor shall restore the performance bond to the full amount shown in A.17 within 15 days. Contractor
shall not resume contract operations until the performance bond amount is fully restored.

J.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, ot seq.). Except as
provided in the Contract Disputes Act of 1978, alf disputes arising under or relating to this contract shall be resolved in
accordance with this Section,

As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the
payment of money, adjustment or interpretation of contract terms, or other religf, arising under or relating to this
contract. A voucher, Invoice, or request for payment that is not in dispute when submitted |s not a Claim. However,
where such submission is subsequently not acted upon in a reasonable time, or disputed either as to liabifity or amount,
it may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer.

of the date when the decision will be made.
Contracting Officer’s decision shall be final unless Contractor appeals or files a suit,
The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other

Cﬁ“ \agencies are expressiy authorized to decide.
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Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on

tractor's Claim shall be paid from the date the Claim is receivad by Contracting Officer until the date of the payment.

Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the
contract, Conlractor shall proceed diligently with the performance of the contract in accordance with Contracting
Officer's decision.

J.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time.
limits shall relinquish the United States from any and ajl obligations whatsoever ansing under the contract or portions
thereof. Contractor shall file such Claim within the following time limits:

{a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt
of Forest Service written natification of acceptance:

(b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after
receipt of Forest Service written notification authorizing use of road,

(c) For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 60
days after receipt of Forest Service written notification that such area has been accepted; and

{d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer
wiritten notification that contract is closed,

J.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of
discrepancy, the following is the order of precedence;

(a) Special Provisions in Part K
(b) Contract Area Map
{c) Specific Conditions in Part A and Schedule of Items
(d} Standard Provisions in Pars B through J
(e) Special project specifications
(f) Plans, such as slash, erosion control, and dust abatement
() Agreements between Contractor and Forest Service, as authorized under the contract
{h) Plans:
(i) Figured dimensions over scaled dimensions
(ii) Large scale Plans over small scale Plang
(i} Standard specifications
(i) Lists and/or tables in Plans over any conflicting notations on Plang

Con

notice to suspend Contractor’ Operations shall be written, except oral notices may be given if such breach conslitutes
an immediate threat to human life or a threat of immediate ang irreparable damage to National Forest resources.
Notwithstanding Section G.1, such oral suspension notice may be given to Contractor's work supervisor or, in work

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows:

(a) I remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when
action should not be delayed to prevent major damage or

(b} If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30
days.

J.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may
terminate this contract for breach in the event Contractor

{a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to:

(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, or
Processing public timber:

(i) Fraud, criminat offenses, or violation of Federai or State antitrust laws, any of which occurred in connection
with obtaining, attempting to obtain, or performing a public contract or subcontract; or

O



{iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the
performance of their official duties involving the protection, improvement, or administration of Nationai Forest lands:

(b} Is convicted for violation of criminal statutes or civil slandards, orders, permits, or other regulations for
environmental protection Issued by a Federal agency, State agency, or political subdivision thereof in the conduct of
Operations hereunder on National Forest lands, pursuant 1o G.0.1;

(c) Has engaged in a pattern of activity that demonstrates Hagrant disregard for the terms of this contract, such as,
but not limited to, fepeated suspensions for breach pursuant to J.3, causing undesignated timber meeting Utilization
Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious envirohmental
degradation or resource damage;

(d) Fafls to comply with contract provisions related to nondiscrimination in employment: or

(e) Fails to remedy a breach of contract within time limits stated in J.3.

Damages due the United States for termination under this Subsection shall be determined pursuant to J.4.

J.4 ~ Damages for Failure to Complete Contract or Termination for Breach.

{a} In event of Contractor's failure to cut designated timber on portions of Contract Area by Termination Date;
Contractor's failure to complete required stewardship projects by Termination Date: or termination for breach under
J.3.1; Forest Service shail appraise remaining Included Timber and stewardship projects, unless termination is under
1.2.2 or 1.3.4. Such appraisal shall be made with the standard Forest Service method in use at time of termination,

(b} If the contract is reoffered and awarded, damages due shaj| be the amount by which Current Contract Value

decreases at new Bid Rates, plus costs described in paragraph (d} of this Section, less any unused established

Stewardship Cradits.
{c} If the contract is not reoffered or there are no responsiva bids on the reoffered contract, damages due shall be
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs

described in paragraph (d) of this Section, less any unused establishad Stewardship Credits.
(d) If applicable, the following costs shall be included in damages:
(i) The cost of reoffering, including, but not limited to, salary costs, document pPreparation and duplication costs,
mailing costs, and contract advertisement costs.
{il} If Contractor has failed to cut individual trees in the portions of Contract Area cut over and thers is no resalg
of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such

(iiiy The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be measured
by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid contract
value at Termination Date, Interest will be charged for the total number of months, or portions thereof, from Termination
Date until midpoint of the contract resale period, less any time in excess of 1 year needed to make the resale.

{iv) Any increases in reforestation costs, including site Preparation, seeding, and planting caused by Contractor's
failure to harvest Included Timber by Termination Date.

J.5 Settlement. Jf obligations of Contractor have not been fully discharged by Termination Date, any money
advanced or depositad hereunder shall be retained and applied toward unfuifilled obligations of Contractor without
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under
E.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to be
done and Contractor's failure to deny the obligation or to do the work.

K.0—SPECIAL PROVISIONS

In accordance with A.21, the Sections, Subsections, and Items therein listed are attached and made a part hereof.
The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modified by each
particular provision included in this Part.
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO G.3.3 SAFETY

Unless otherwise agreed, the following measures are required to provide adequate warning
of hazards for users of roads and trails adjacent tc Contractor's Operations.

Part I. Signing and Other Warning Methods:

(a) Signs. The following signs are required when Contracter's QOperations are
in progress adjacent teo or on Forest Service contrelled roads and trails:

MINIMUM LETTER MINIMUM S5IZE AND

SIZE AND LEGEND SHAPE WHEN AND WHERE REQUIRED

1. LOGGING 24" {rectangle} 38" Min, 100 ft. outside of any
OPERATIONS continuous work areas, on roads
NEXT MILES listed in K-F.3.1# and trails listed
(4" letters) in Part II.

2, LOGGING 24" (diamond)} 24" To be wused in conjunction with
OPERATIONS "Logging Operations Next Miles"
(3" letters) and where work area is noc

continuous.

3. FOR LOGGING 24" {(diamond) 24" Required where roads listed in K-

USE ONLY F.3.1# and temporary roads intersect
(3" letters) with K-F.3.1# roads. Install a
cross ditch to discourage use when
sign is covered or removed for
0 extended periods.

4. TRUCKS 24" (diamond) 24" At critical intersections on roads
(4" letters) ligsted in K-F.3.1# when traffic is
heavy or otherwise exceeds volumes
stated in Part II below. Remove or
cover  when the sign is not

applicable.

5. END 24" {rectangle} 3g" Use in conjunction with “Logging

LOGGING Operations Next Miles" and
OPERATIONS "Logging Operations.™®
(4" letters)
6. TREE 24" (diamond) 24" Required 200 feet in advance of
FELLING danger area where timber is being
AHEAD felled adjacent to all roads,
(3" letters) including temporary  roads, and
trails.

7. ROQAD 24" (diamond) 24n Reguired at least 200 feet in
MACHINERY advance of Contractor road

AHEAD maintenance operations on roads
(3" letters) listed in Schedule K-F.3.1#.
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THAFFIC CONTROL PLAN AND SPECIFICATIONS - G.3.3 Safety (continued)

All signs shall meet reguirements as specified in Parts I and VI of the Manual of Uniform
Traffic Control Devices {MUTCD).

Sign borders and lettering shall be black. Borders are 1/2 inch wide, inset 1/2 inch
from outside edge of sign. All sign backgrounds shall be orange, except signs #1 and 5
which shall be reflectorized orange.

Signs shall be installed on posts, with a S oot minimum ground clearance, or on temporary
supports complying with MUTCD standards.

Al)l signs are to be removed or covered when operations are interrupted for seasonal
nonuse or other extended periods.

Contractor shall furnish flag personnel and advance warning signs when cable or
helicaopter logging above roads or trails, felling adjacent to roads or trails, where
logs being bucked may roll inte roads or trails, and in areas where fallout from blasting
may occur. On roads listed in K-F.3.1# and temporary roads, Contractor may temporarily
block the road in lieu of furnishing flag personnel.

(b} Barricades. On roads listed in K-F.3.1#, if Contractor's Operations cause the
traveled way or road shoulders to be constricted overnight, or longer, by such
obstructions as decked logs, parked equipment, or piled slash, Contractor shall place
barricades on both sides of the encroaching obstruction to safely channel traffic around
such obstructions. Barricades shall remain in place until the obstruction is removed.

Barricades shall be Type II and meet specifications in MUTCD, Part VI. Barricades must
be at least 3 feet high. Rails must be at least 2 feet long. Striping shall be
alternating orange and white, sloping at a 45 degree angle, and reflectorized. For
rails 2 feet to 3 feet long, striping shall be 4 inches wide. For rails longer than 3
feet, striping shall be 6 inches wide. Two rails, 8-12 inches in width, must face each
direction.

Barricades shall be eguipped with warning lights which shall be Type L low intensity
flashing and shall be maintained so as to be capable of being visible on a clear night
from a distance of 3,000 feet.

(c) Other Traffic Control Methods, The posting of CB channel signs may be
authorized.

On roads listed in K-F.3.1#, Contractor may be authorized to install temporary gates,
barricades (except cables), or natural barriers. The devices must be installed with the
hecessary hazard markers, be reascnably passable by Forest Service, and be removed prior
to acceptance of the subdivision being served by the road.
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS - G.3.3 SAFETY {continued)

Part II. Specific Requirements:

There are no additional requirements.

Contractor and Forest Service agree to the above stated requirements of the Traffic
Control Plan:

Name Name

Title Title

Date Date
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K-C.3.5.5§# - DESIGNATION BY PRESCRIPTION (05/2015)

Within Subdivisicn(s) or Cutting Unit(s)_ALL , as shown on Contract Area Map, the following critera shall
be used by Contractor to designate trees and other products for cutting and removal:

{a) 1/_ses attached table 1

_{b} Additional trees to be cut, if any, arxe marked by Forest Service with 2/ green tracer paint.
{c) Cutting unit boundaries and other trees that shall be left uncut are marked by Forest Service with

2/_orange or pink {gaps) tracer paint.
Contractor may select cut trees in cutting unit{s) 3/ N/A_ without pre-harvest marking in accordance with
the criteria in (a). If specified in (a), Contractor shall mark leave trees in cutting unit{s) 4/_N/A

with Contractor's non-tracer 2/_N/A_ paint for inspection and approval by Forest Service prior to cutting.

Prascriptive Criteria/Asscciated Cutting Units

w4
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DESCRIPTION PURSUANT TQO K-C.3.5.5# -~ DESIGNATION BY PRESCRIPTION. (05/2015)

Table 1- Subdivision Designation

Average
ce s . Individual Average Spacing Accgptable.Range
Subdivision| Deaignated cut in Spacing
A Tree Leave Trees Between
Number Tree Species . . Between Trees
Degignation per Acre Leave Trees
(Feet)
{Feet)
Douglas-fir
1, 9, 10 Western Hemlock DxP 60 27 14-40
2, 3, 4, 5, Douglas-fir _
8, 11 ONLY DxP 60 27 14-40

Use the Average Spacing between Leave Trees figures listed in Table 1 as a "general"
guideline in achieving the average number of desired leave trees per acre. Actual
leave tree spacing will vary by as much as * 50% as shown in column 6 above to best
achieve the specific prescription criteria explained below.

All Units:

Outside of the timber harvest units,
shall be left on the ground,

trees needing to be cut for operational purposes

Designation by Prescription (DxP)}:

End Results - To reduce the number of trees per acre and increase early seral species
as to mimic old growth characteristice over time.

Prescription Criteria:

1. Leave the largest and most vigorous live trees meeting minimum specification in
A.2. Accomplish this by varying the leave tree spacing by as much as 50%. Clumping
of the larger codominant trees is desirable, but widen the gpacing elsewhere to ensure
that the average number of leave trees per acre (TPA) is maintained.

2. 1Include as leave trees up to 5 trees/acre that have multiple tops and/or larger
than normal branches. These leave trees shall be recruited from the largest trees
available.

3. To facilitate harvest operations, all tree species are designated cut trees within
the width of approved varding corridors and gkid roads.

4. Outside of approved yarding corridors and skid trails, all hardwoods, sitka spruce,
western red cedar, and dead trees shall be retained but not counted to achieve the
desired average leave trees shown in Table 1.

5. All designated cut tree species shown in Table 1 above shall be cut within the
specified distance of any pink marked leave tree. The specified distance for
sukdivisions 9 and 11 is 118 feet slope distance to create two 1 acre “gaps”. The
leave trees are marked with a pink band of tracer paint at or near DBH on the uphill
and downhill side of the tree and at least one stump mark.
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TABLE I PRESCRIPTION PURSUANT TO K-C.3.5.5# - DESIGNATION BY PRESCRIPTICN. (05/2015)
continued

6. Tree stumps with visible infection stain from Phellinus weirii are to be marked
per K-G.4.1.7, Treatment of Stumps,

The contractor is responsible to meet the above Table 1 - Subdivision Designation, and
Prescription Criteria. The leave tree and cut tree gelection process will be closely
monitored by the Contract administrator. This monitoring will take place during the
felling operation,

Forest Service shal] approve Included Timber prior to yarding.

All skyline corridorg, skid trails, temporary roads, and landing clearing limits shall
be identified and approved pursuant to X-G.4.2# before this provision is implemented.
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K-D.4.7# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor
pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following
removal schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be cansidexed

abnormal delay, subject to D.4.7.

Sae attachad removal gchedule.

——

N
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(::::) REMOVAL SCHEDULE PURSUANT TO K-D.4,7# - ABNORMAL DELAY. (5/2005)

Included Timber

All.

All timber decked during
construction clearing.

Timber decked during road
construction.

REMOVAL SCHEDULE

Time Limits

i80
180

180

days after felling is started.

days after felling on each
Specified Road constructed by
Contractor is initiated.

days after Forest Service
authorizes Contractor to use roads
pursuant to F.2,

47
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K-E.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)}

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2
shall be waived for the value of Included Timber removed except for:

{a) Base Rates,

(b) associated charges, and

{c) the value of Included Timber exceeding the sum of stewardship credits that have not been
established under E.2.2 for mandatory Btewardship projects listed in A.4.3 plus optional stewardship
projects listed in A.4.3 authorized by Contracting Officer.

Charges for (a), (b) and {c) shall be waived for not more than a monthly billing period, subject to the
provisions of E.4.

K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changea within the general scope of this
contract in any one or more of the following:

(1) specifications for Stewardship Projects listed in XK-G.ad.
(2) Quantities of Stewardship Projects listed in A.4.3.

) Prices for Stewardship Projects listed in A.d.3.
{4) Place of performance of the S8tewardship Projects as shown on the Contract Area Map.
In addition, by written agreement, new Stewardship Projects may be added to X-G.9# and A.4.3 ag long as
they are within the general scope of this contract. Contract Area may be expanded to add new stewardship
projects.
Tf a written change order causes an increase in the time required for performing any part of the work under
this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall
modify the contract accordingly.
The Contractor must assert their right to equitable adjustments under this provision within 30 days from
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the

Contracting Officer may receive and act upon a proposal submitted before contract closure.

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the
Contracting Officer shall have the right to prescribe the manner of the dispositien of the property.

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However,
nothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by written modification of the contract, new Stewardship Projects may be added to ¥-G.9# and
A.4.3, with or without expanding the Contract Area, ag long as they are within the general scope of this
contract.
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K-E.4 - PAYMENTS NOT RECEIVED (68/2012)

{a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not raceived at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited to:

(i) Slash disposal, road maintenance, and contract scaling depogits;

(ii) Cooperative work at rates established by specific agreement under E.2.1.8:

{iii) Damages pursuant to J.4;

(iv) Road use fees;

{v) Restoration of downpayment pursuant to E.2.2;

{vi) Periodic payments pursuant to E.2.1.3;

{vii} Extension Deposits pursuant to E.2.1.7; and

{viii) Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under J.3, The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance
of written notification of the breach.

(e) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for ceollection:

(i} Simple interest shall be apsessed at the Current Value of Funds Rate ag established by the Secretary

£ the Treasury. Interest will begin to accrue as of the date of isgue indicated on the initial bill for

llection,

ii} Debtors will be aceessed administrative charges, in addition to the delinguent amount due.
Administrative charges are those additional costs incurred by the Covernment in processing, handling, and
collecting delinquent debts.

{tii) A penalty charge of six {6) percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) {i) and (e} (1i}. The penalty charge shall accrue from the date of ispue indicated on the bill
for collection and ghall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs {c) (i) and {(c) {ii}.

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and
adminigtrative offset, shall be stayed for so long as:

{i) A bona fide dispute exists as to Caontractor's obligation to make such payment and

(ii) Contractor files and prosecutes a timely Claim.



Contract Name: Bear View Thin STWD

K-F.1.0.14 - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the requirements of F.1 and G.6.3, Contractor and Forest Service will agree to the design,
construction, maintenance, closure, and obliteration of all Temporary Roads.

Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the
attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations reguire more than N/A* cubic yards of rock for
Temporary Roads, landings, or other temporary uses, such rock shall be ohtained from commercial sources.

fee attached Plane and/or Critaria,

50
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PLANS AND/OR CRITERIA PURSUANT TO K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION
(OPTION 1) {(06/2008)

No plans or criteria are included. Contractor is required to supply plans and/or
criteria to the Forest Service prior to beginning construction work.

Approximately 650 cubic yards of rock will
All materials incorporated
The Contracting
nsure weed-free

*Forest Service fources are not available.
be needed. All rock shall be from commercial sources.
into work from Contractor provided sources will be "weed free”.

Officer may request written confirmation of methods utilized to i

status



Page 52
Contract Name: Bear View Thin STWD

)

K-F.1.2# - USE QF ROADS BY CONTRACTOR (603/200¢)

Contractor's use of existing roads identified on Comtract Area Map by the following codes ig prohibited or
subject to restrictive limitations, unlesas agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unguitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

Regulation waiver

E X uvomm

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W ghall be in accordance with the following restrictions:

Sea Restricted Road List Tabla.
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TABLE A PURSUANT TO K-F,1.2# - USE OF ROADS BY CONTRACTOR. {9/2004)

Restricted Road List

Termini

Road Road Map Description of
Number Name From To |Legend Restrictions

All Reoads listed in R Road use for vehicles over 26,000

K-F.3.1# and all pounds GVWR shall be halted when

Temporary Roads, rainfall exceeds 1.0 inch in 24
hours. This suspension shall be
for 24 hours after the 1.0-inch
rain event. Contractor shall
monitor rainfall accumulation from
a Remote Automated Weather Station
(RAWS) location to be agreed upon
at the Pre-work Meeting.

Unit 1 -all temp roads R Hauling restricted to dry season,

except landing Q June 15 - October 15.

Unit 3,5 -all temp R

roadg

Unit 9-temp roads to R

landings A,B,D,F,G,H,1I,

J,L,N,C R

Unit 10-temp roads to

landings A,B,C R

Unit 1l-all temp roads

Road 5100 Elk 1z.6218.77 U Unsuitable for hauling prior to

Horn completion of agreed

reconstruction.

Road 5100 Elk P Road 5100 will be closed August 6

Horn to September 30th 2016 for a

Forest project culvert replacement
at approximately 1 mile north of
Bayview Drive. Road maintenance,
specified road work and haul will
be prohibited during this time.

Title and Date of Governing Road Rules Document:
Siuglaw National Forest Road Rule

April 2012

{Commercial Road Rules)

(Effective Date)
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K-F.1.3§ - ROAD COMPLETION DATE (09/2004)
e RPN ILUN DATE

Construction of Specified Roads shall be completed no later than 10/30/2017 ; except for earlier
construction completion dates for roade listed below:

Road Btation Completion
HNumbar Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
G.3.1.1 at the request of Contractor.

contract. When qualifying delays or interruptions of road construction cccur, Forest Service shall evaluate
Such cccurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,
Foreat Service shall give Contractor written notice of {(a) number of qualifying days claimed, and (b} new
truction completion dateg, After all road construction is complete, Forest Service ghall grant Contract
m Adjustment. Such adjustment shall be limited Lo road completion date delays that occurred during
hbormal Operating Season.

If Forest Service is respongible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for
remaining volume. Such request muat be made within 30 days of notification that road construction hag been
completed. Upon receipt of such Tequest, Forest Service ghall redetermine rates using standard methods in
effect on the complation date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redeterminakion.

Forest Service shall in noe way be responsible for any delay or damage caused by road contractor in
performing the road congtruction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall he
adjusted by nurber of days that qualify for such adjustment, provided such qualifying days occur before
specified construction completion date. When Contractor desires to construct an alternate facility under
F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for
alternate facility. Contract Term Adjustment ag noted above will apply. Completion date shall be adjusated
where a Design Change or physical changes necessitate a modification of Specified Road construction work
that increages the 8cope or magnitude of the required work.,

If Contractor fails to complete constyuction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted,

As uped in this provigion, construction of a road is completed when:
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.

)

(b} Forest Service comnstructs road and furnishes Contractor wi

Notwithstanding F.1, Contractor shall not use a road that Contr.

th written notice authorizing use of road.

actor has elected for Forest Service to

construct, until construction is completed and Forest Service furnighes Contractor with written notice

authorizing use of road.

K-F.2.1.3% - DEPOSIT FOR_RECONSTRUCTION ENGINEERING SERVICES (039/2004}
——mss S el VN ENGINEERING SERVICES

Contractor shall make a cash deposit for engineering services
by Forest Service for reconstruction of National Forest system
use under this contract, Pursuant to 16 USC 537,

The total amount to be depesited by Contractor for reconstructi
completed by Forest Service personnel or by public works contxra
this depogit at the end of the first full Normal Operating Seas
whichever occurs firat. In the event a different deposit schedu
within 15 days after the date of issue indicated on the initial

The amount of the required deposit will be shown as an associat
Resource Accvount. Forest Service shall retain any unexpended de
services,

The deposit for reconstruction related engineering services sha
Contractor:s road use. Forest Service shall complete reconstruc

preconstruction and construction) provided
roads necessary to accommodate Contractor:s

on related engineering services to be

ct is $_8$24,100,00 . Contractor shall make
oh or 12 months from contract award,

le is agreed to, such depogit shall be due
bill for collection, pursuant to E.4.

ed charge on Contractorgs Integrated

posit for reconstruction related engineering

11 be commensurate with project need and
tion related engineering services on the

llowing schedule unless a different completion schedule is agreed in writing:

Road or Termini Engineering Services
Facility No. From To Completion Data
N/A

Reconstruction related engineering services may consist of some
of: preparing, setting out, controlling, inspecting, and measuy
system road.

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS {09/2004)

Contractor shall maintain roads in accordance with the followin
Summaxy:

8ea Contract Road Maintenance Requiremsnts Summary Tabla,

O

or all of the engineering work and expense
ing the reconstruction of a National Forest

g Contract Road Maintenance Requirements
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(:::) TABLE PURSUANT TQ K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS. (9/2004)

Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintsnance Specifications
From To Mile| T- T- (T-815(T-831| T- (T-834|T-836|T-838 T-839|T-842| T- T=-
Road 8 811 | B13 83z 851 | 854
5100 LNC- 5189 |3.54 P P P P P P
702
5100392 | 5100 ME 0.62 P P P P P P P P P P
0.62
5147 5100 MP 0.34 P P P P P P P P P P
0.34
5189 5100 MP 2.07 P B P P P P P P P P
2.07

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 a Deposit to Third Party

Termini Applicable DuringHaul Road Maintenance Specifications

From To Mile| T- T- |T-815|T7-831| T- (T-834|T-836|{T-838|T-839 T-842] T- T-

Road 8 811 | 813 832 851 | 854

5100 LNC- 5189 |3.54 P P P P P P

702

5100392 | 5100 MP 0.62 P P P P P P B P P P
0.62

5147 5100 MP 0.34 P P P P P P P P P P
0.34

5189 5100 MP 2.07 P B P P P P P P P P
2.07

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit ta Third Party

Termini Applicable Post Haul Road Maintenance Specifications
From To Mile| T- T- |T-815[T-831| T- [T-834|T-836(T-838 T-839|T-842| T- T-
Road 8 811 | 813 832 851 | 854
5100 LNC- 5189 |3.54 P P P P P P
702
5100392| 5100 MP 0.62 P P P P P P P P P P
0.62
5147 5100 MP 0.34 P P P P P P P P P P
0.34
5189 5160 MP 2.07 P P P P P P P P P P
2.07

F = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third
Party

Pl N

s

j Description of work required by the above listed T-specs 1is shown in the

7 following ROAD MAINTENANCE REQUIREMENTS SPECIFICATION table, and included in
the timber sale contract.

o —
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CE _REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (9/2004)
Eolumn
No. Heading Entry Explanation
Any Blank Except as otherwise described, no entry indicates Contractor
is not authorized or required to perform the work item{s).
Any RC This work reguirement applies only when haul of Contract
related construction materials occurs.

2 Special Number Entry indicateg Special Project Specification which applies.

Project
Specification

3 Travel Way EX Purchaser shall maintain the traveled way to the width
existing upon entry, or at the completion of Specified Road
work.

Numbers Purchaser shall maintain the traveled way to the standard
width indicated by the entry, plug curve widening, in
accordance with Section T-811. If required, the road
template shall be shaped to thig widrh and to the designated
cross slope before haul and during recurring maintenance.

I8, C, 08, Cross glopes are designated ag:

F, or AI IS (Inslope), € (Crown), OS (Outslope), F (Flat),

Al (A= Ig).

A or B If compaction is required.

4 Brush and Numeric & R |Contractor shall remove brush for specified width on either

Log Out and or L or both the right (R) side or left (L) side of road.

As Staked Limits of brushing are as staked or marked in the field,

OPT Purchaser may use hand or mechanical means of brushing,

H Only hand brushing may be used.

5 Surfacing Aggregate Purchaser shall place surfacing on roads listed

Grading according to the grading indicated.

6 Dust OPT Product selection is Contractor's choice from those listed in

Abatetent Section T-812.

Product Unless otherwise agreed, Contractor iz regtricted to preduct

Abbr. listed corresponding to the abbreviation shown in Section T-
B12; (i.e., LigS = Lignon Sulfonate) Application rates are
egtimated amounts.

EX Contractor shall abate dust on the existing width

Numbers Contractor shall abate dust to the width indicated by entry.

7 Seasonal W Waterbars and/or crossditching shall be required prior to

Maintenance expected seasonal precipitation.

B Entrance barriers shall be ingtalled by Purchaser prior to
nonuse periods.

8 Snow Removal |T8 Snowplowing authorized for Purchaser's Operations without
recreation access being provided per Section T-g803
requirements.

JuU Snowplowing authorized, but must provide for recreation joint
use per Section T-803 requirements,

Blank Snowplowing is not authorized. Forest Service may authorize
pPlowing by permit when not in conflict with other uses,

9 Post Haul PR PR denotes that work is Contractor's Responsibility to
perform.
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K-F.3.2%# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieuw of Contractor's
performance of road maintenance, Contractor shall make Regquired Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#,

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establigh rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance ig: $_§.00 per Ton .

The following table listas who Contractor will make deposits for road maintenance to, and the rate per unit

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest
SBupervisor's QOffice.

Deposit Made To Rate Unit of Meapure

N/A

K-G.3.1.5¢ - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be
prerformed in accordance with the following schedule.

Bee attached schadula.

57
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SCHEDULE PURSUANT TO K-G.3.1.5§ - PROJECT OPERATION SCHEDULE {05/2005)

Bear View Thin STWD

Page
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Subdivisgion

Operating Conditions

Purpose

R/W

All ditch clean-ocut on forest s stem roads, with ground
disturbing equipment shall be regtricted to June 1 through
September 15,

2/

1/

All

Installing and removing in-stream culverts shall be restricted
to July 1 through September 15,
And, when within 110 vards of mature or old growth forest,
restricted to August 6 through March 31 with daily timing
restrictions (two hours after sunrise Lo two hours before
sunsget) from August & through September 15.

2/
i/

All

All road brushing on forest System roads, not subject to T-83§
or T-838 in K-F.3.1¥ shall be restricted to June 1 through
September 15.

ALL

Road Construction/Reconstruction {including Temporar Roads)
and landing construction shall be restricted to June 15
through October 15,

And, when within 110 yards of mature or old growth forest,
restricted to August & through March 31 with daily timing
restrictions (two hours after sunrise to two hours before
sunset) from August 6 through September 15.

Ground based felling, yarding and machine piling is restricted
Lo June 15 through October 15.

Hourly Restrictions: All operations, except haul, that are
within 110 yards of mature or old growth forest and involve
use of heavy equipment or power-tools (such as chainsaws)
shall be restricted between August 6 and September 15 to two
hours after sunrise to two hours before sunset,

Date Restrictions: Felling and varding and machine piling
within 110 yards of mature or old growth forest shall be
restricted to August 6 through March 31,

Road 5100 (Elkhorn Road) will be cloged August 6 to September
30th 2016 for a Forest project culvert replacement at
approximately 1 mile north of Bayview Drive. Road maintenance,
specified road work and haul will be restricted during thig
time.

1/ To minimize disturbance to Marbled Murrelets during the nesting season.
2/ To minimize streamcourse sedimentation due to wet weather operations.
3/ To maximize the effectiveness of brushing along the haul route.
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O

K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2008)
Zote g ¢ OISR SEMUVAL OF INCLUDED TIMBER

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in
A.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and
Contracting Officer. The terms of the agreement binds both parties and becomes part of the stewardship
contract.,

The development and execution of the agreement ig based upon the determination by the Contracting Officer
that removal of Included Timber ig economically impractical if Contractor has no ready market for such logs
in the tributary area. A tributary area is defined as the area in which the Contractor and competitors
regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater,

The agreement for altermate removal requirements shall be executed prior to removing any timber from the
Subdivisions included in the agreement. Alternate removal requirements shall apply only to whole units and
not to portiong of unites. All material meeting alternate removal aspecifications shall be cut and removed
to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report
for the project. Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;
b) plus the cost of other work required by the Forest Service to dispose of altermatively removed material;

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber
aterial involved and the appraismed transportation cost of the alternative;
minus any work required to be completed by the Contractor associated with alternate removal
quirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivigion will be removed from the Contract
Area under G.3.6.

Title to material included in the alternate removal agreement shall remain with the Forest Service,

K-G.4.2# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling ohjectives shall be accomplished by the type of
felling methods and equipment listed herain. Methods or equipment other than thoge specified may be
approved. For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest
Service acceptance, prior to the start of felling operations.

Sea attached Table.
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TABLE PURSUANT TO K-G.4.1# - SPECIFIC REQUIREMENTS

Page 60

{05/2005)

FELLING METHQDS

Trees shall be felled away from paved roads, protected
improvements, private property, streamcourses, survey
monuments, buffers, and leave areas, and to the lead of
cable corridors and ground-based skid roads. Any tree
that falls in a streamcourse or a buffer shall be left in
place unless otherwise approved by the Forest Service for
removal.

FELLING EQUIPMENT

Equipment inecluded in your Technical Proposal and
accepted by the Forest Service.

SUBDIVISIONS
All

SUBDIVISIONS
All
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K-G.4.1.7 - STUMP MARKE (05/2005)

Unless otherwige agreed, Contractor shall cut two grooves in the tops of all stumps with indications of
laminated root rot (Phellinus weirii) within 1 hour of felling.

Grooves shall be in the top of the Btump, parallel to each other, 2 inches deep and 6 inches apart.
Indications of laminated root rot (Phellinus weirii) are:

1. Reddish-brown stain in a crescent or irregular shaped area.

2. Laminated decay that geparates readily at the growth rings.
Before cutting any trees in areas shown on Contract Area Map as subject to this provision, Contractor shall
obtain and furnish each faller with a copy of a guide to be used in detexmining which stumps need to be cut
into in the manner described above. The title of the guide ism "Recognizing Laminated Root Rot in Freghly-

Cut Douglag-fir Stumps." It will be furnished by Forest Service. Contractor shall require fallers to
carry and use the guide for the burpose intended when falling trees in areas subject to this provision.

K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

tractor shall submit for Forest Service approval a Yarding/Skidding Plan prior tc the start of felling
erations. Requirements other than those specified in the following table may be approved. When
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails,
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

Bee attached table for requirements.
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TABLE PURSUANT TO K-G.4.2# - YARDING/SKIDDING REQUIREMENTS

Page 62

(05/2005)

YARDING/SKIDDING REQUIREMENTS

SUBDIVISIONS

If skyline yarding is included in your Technical Proposal and accepted
by the Forest Service:
® corridor locations shall be approved in advance of felling
operations
¢ corridors will be no more than 12 feet wide and no closer than 120
feet at the far end
* keep the entire length of logs fully suspended above the ground 50
feet each side of the gtreamcourse during inhaul when yarding
ACross streamcourses
* one end suspension during inhaul
* nc more than 20 percent of the canopy will be removed in any given
1,000-foot reach of stream when passing through riparian buffers

1, 2, 3, 4,
5, 9, 10, 11

If ground-based yarding is included in
accepted by the Forest Service:
® skid trails will be no more than 15 feet wide and with an average
spacing of 100 feet apart
® Keep one end of the log sugpended during skidding
The ground-based machine will not be allowed on slopes greater than 30
percent. Where practical, machine shall travel on slash,

your Technical Proposal and

North Fork Beaver Creek, Elkhorn Creek, and some tributaries are coho
salmon streams. There shall be no cutting or removal of vegetation
within 100 feet of coho stream reaches.

North Fork Beaver Creek, Elkhorn Creek, and some tributaries are coho
salmon streams. Plantaion trees used for tailhclds must be more than
100 feet glople distance from any coho stream and mature trees used
for tailholds must be greater than 200 feet slope distance from coho
streams.

10, 11

The tops from at least 20 percent of felled trees shall be left on
site (not yarded or removed), throughout the subdivision. A top is
defined as that portion of the tree greater than 5 inches DIB and less
than 6 inches DIB.
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K-G.6.0# - EROSION CONTROL AND SOiL TREATMENT BY CONTRACTOR (04/2014)

Erosion prevention and control work required by G.6, shall be completed within 15 calendar days after
yarding/skidding operations related to each landing are substantially completed or after Forest Service
designation on the ground of work where such designation is required hereunder. Said time limit shall be
exclusive of full days lost in Contracter's Operations due to causes beyond Contractor's control, Such on
the ground deaignation shall be done as promptly as feasible unless it is agreed that the loecation of such
work can be establighed without marking on the ground. After September 15, and as long thereafter as
operations continue, the work shall be done as promptly as practicable. Damage raesulting from Contractor's
Operations due to failure to perform required work shall be repaired by Contractor.

On eBlopes greater than 30 percent, erosion control measures will be done with methods other than mechanized
equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures
described in G.6 will not result in satisfactory erosion control or where subsgeiling is shown on Contract
Area Map, the following shall be performed. If applicable, timing of the work shall be coordinated with
required scarification or subsoiling.

(a) Where staked or otherwise marked on the ground by Forest Service, peed, fertilizer, and mulch will
be applied as indicated in the attached seeding, fertilizing, and mulching schedule. All applications
ghall be current and done during the period from September 15 to_December 1 , unless otherwise agreed to.
Applications shall be done only during favorable conditions. If Contractor and Forest Service agree, geed
can be applied and covered within 10 days of ground disturbance, and may be done outgide the required

eriods.

{b} Where shown on Contract Area Map, landinge, Temporary Roads and/or skidtrails/roads shall be
searified to a depth of 20 inches to provide a seedbed for grass seed, fertilizer, and mulch. Seed,
fertilizer, and mulch shall be spread evenly at the rates shown in the table. When the seed, fertilizer,
and muich are applied in separate operations, the gecond or third operations shall be within 10 days of the
first or second.

(c} Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by
Contractor shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to
lesser depths. Each subsoiler shank shall be equipped with a ghoe and wings which has a total width of at
least 1B inches. The design of the shank and wings will be such that the treated, compacted soil is
slightly lifted and well-fractured rather than plowed, mixed, or displaced. The distance between subsoiler
shank passes shall not exceed 136 inches. Treated areas shall epan the total width of compaction.
Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless
otherwige agreed.

{d) When agreed to, Contractor may usge alternate methods of erosion control,

Seed shall meet current Forest Service requirements, with the additional requirement that no seed
containing any noxious weed seed in excess of established state limitations as listed in the current "State
Noxious Weed Requirements Recognized in the Administration of the Federal Seed Act" publication will be
used (commonly referred to as the *all states" noxious weed seed list). Seed shall be furnished separately
or in mixture in standard containers clearly marked with: (1) peed name; (2} lot number; (3} net waight;
{(4) percentages of purity and of germination (in case of legumes, percentage of germination to include hard
seed); (5) percentage of weed seed content; and (6) certification that no noxious weed gseeds in excess of
established state standards are present. The contractor shall furnish the Government duplicate signed
copies of a vertificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either
the Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that
each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards
(:E'J thin 12 monthe prior to date of application. This certificate shall include (1) name and addresg of
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a&boratory, (2) date of test, (3) lot number for each kind of seed, {4) name of seed, (5) percentage of
germination, (6) percentage of purity, (7) percentage of weed seed content, and (B) certification that no
noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be inoculated with approved cultures in accordance with the instructions of the
manufacturer.

No seed may be applied without prior written approval by the government.

(e} Contractor may be required to seed areas disturbed by harvest activites to prevent the spread of
noxious weeds, or the establishment of new areas,

See attached application schedula.

P
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APPLICATION SCHEDULE PURSUANT TO K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY
CONTRACTOR  {05/2005)

AREAS SEED FERTILIZER MULCH

A) SKID TRAILS
B) FIRELINES

SUBDIVISION (&) qEMP. ROADS APPLICATION APPLICATION APPLICATION
OR D) LANDINGS
SUBDIVISION [E) OTHER SPECIES
NUMBER MIXTURE |LBS/AC TYPE LBS/AC TYPE LBS/AC
All A, C, D 1/ 22 None None

Blue Wild Rye grass seed will be provided by the Forest Service for the
Contractor to use. The Contractor will be required to pay a co-op deposit of
$.04/TON for the cultivation and harvest of replacement seed of native
species for use on future contracts.

1/ For projects in Oregon, the seed shall meet the State certification
specifications. Seed must be packaged in containers carrying official certification
labels sewn in, glued to, or printed upon the container, with the following
information:

Variety (if certified as to variety) and kind.

Quantity of seed (pounds or bushels).

- Class of certified seed (blue tags for certified seed).

Inspection or lot number traceable to the certifying agency's records.

LR PERN S o

For mixtures of seed, each ingredient in excess of 5§ percent must be listed with its
percentage by weight and its germination percentage.

Legumes must be innoculated with nitrogen fixing bacteria before planting. The label
must show the expiration date of the innoculant.

All seed treated with a fungicide or pesticide must be labeled that it is "treatedw
giving the name of the chemical used, and an appropriate warning or a caution
statement,

2/ Fertilizer shall be a standard cammercial fertilizer with guaranteed analysis of
contents clearly marked on containers.

3/ Mulch shall meet the appropriate State's certification specifications, with
evidence of its certification traceable to the certifying agency's records.
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K-G.7 - SLASH DISPOSAL, (06/2008)}

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to,
cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush,
damaged or deatroyed reproduction, saplings or poles, resulting from Contractor's Operations, including
construction of roads or other improvements under this contract. Slash resulting from the construction of
Specified Roads shall he dispoged of as provided for in Section 201 of the Standard and Special
Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject te K-H.2.0.1.

Forest Service wmay enter into a written agreement with Contractor for the Contractor to remove slash from
landings, subject to D.4.1. Brush disposal deposits paid by the Contractor for the Forest Service to burn
landing piles will be credited to the Contractox{s integrated resource account in the amount shown in the
brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings
following removal of the landing slash piles by the Contractor. The credit will be made following the
final removal of all Included Timber, and slash piles, from the Contract Area.

K-G.7.4.2§ - SLASH TREATMENT REQUIREMENTS (QPTION 2} (66/2008)

ontractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in K-G.7, within
signated areas. Work required of Contractor shall be in accordance with the following slash plan and
ecifications, and the Contract Area Map,

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Includegd Timber is
removed during Normal Operxating Season, required slash work shall be completed within 30 days of removal of
approximately three-quarters of the volume in the unit. When Included Timber is removed outside Normal
Operating Season, required work will be corpleted within 30 days of the beginning of the next Normal
Operating Season.

Sae following spacificationa.
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SPECIFICATIONS PURSUANT TO K-G.7.4.2# - SLASH TREATMENTS REQUIREMENTS
(Cpticn 2)  (06/2008)

SPECIFIC DISPOSAL METHOD

Unless otherwise agreed, Contractor shall pile or scatter all slash as defined
in XK-G.7. Scattering of construction slash shall be outside the road clearing
limits without damaging trees. a1l logs shall be limbed. Loga and stumps
shall be placed away from trees, positioned so they will not roll, and not be
placed on top of one another.

In no event will alash be buried under temporary road or landing embankments.

AREA SUBJECT TO THIS PROVISION

1. All landings and the area within 20 feet of the perimeter of landings.

a.

METHCD OF TREATMENT

Unlegs otherwise agreed, all slash as defined in K-G.7 - Slash Disposal ghall
be treated as per Method a or Method b below.

Method a: Machine Piling - Slash less than 10 feet lang shall be placed in a
compact, dirt free, uniform pile far later disposal by the Forest Service. The
pieces shall be placed so that shifting or relling will not occur and so that
no material will extend over the edge of disposal areas, Piles shall be no
higher than 15 feet. Piles shall be covered as described below.

Method b: Scattering - Slash shall be scattered across landings, temporary
roads, skid trails, yarding corridors, or other openings in the immediate area,
ag designated by Forest Service Sale Administrator. Scattering shall be
accomplished in a manner to avoid windrows and shall not exceed a depth of 1
foot from natural forest floor or road/landing surface.

LOCATION OF PILES

Piles as defined in Method a above, shall be located in the center of openings
near or on the landings and as far as possible away from residual trees,
Unless otherwige agreed, the base of the piles shall be no closer than 10 feet
from standing trees. Excess slash which cannot be piled asg per these
specifications, will be required to be hauled to a disposal site as designated
by the Forest Service.

TIMING OF PILES
Piling of slash shall be done concurrent with yarding on each landing, or
within 10 days of completion of yarding on each landing.

COVERING PILES

During the constructien of each pile, a 100 sq ft (10'x10') piece of 4 ml
polyethylene plastic shall be pPlaced on top of the pile when the pile is 2/3 of
the way built. The remaining 1/3 of the slash shall be placed on top of the
plastic. Kraft-waterproof paper or other similar product may be substituted
for the 4 ml plastic.
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(Option 2) (06/2008)

(:::) SPECIFICATIONS PURSUANT TO K-G.7.4.2# (continued) - SLASH TREATMENTS REQUIREMENTS

SCATTER SLASH ALONG ROADS

a.

SLASH SPECTIFICATION. Unless otherwise agreed, all logging slash more than 2
feet long and less than 3 inches in diameter shall be scattered when in
concentrationsg exceeding 1 foot depth above the natural forest floor and 25
Bquare feet in surface area. Material which is at least 3 inches in diameter
on the small end must be limbed and bucked at 3 inches in diameter with the
resulting slash meeting the above specification requiring scattering.

AREA SUBJECT TO THIS PROVISTION. Slash inside Units i, 4, 8, and 9 that are
within 25 feet slcpe distance of Forest Service Road 5100 meeting above
specification shall be scattered, away from the road, within the cutting unit,
and outside of this area.

METHOD OF TREATMENT. Unless otherwise agreed, slash meeting the above slash

specification shall be hand or machine scattered or incorporated into the
landing piles. Any machine used for Bcattering shall remain on the running
surface of the road at all times. Slash shall not be windrowed or piled
{unless added to the landing pile). fThe scattered glash shall be no more than
one-foot in depth, measured frem mineral soil.

TIMING OF PILES. Scattering of slash shall be done concurrent with yarding in

the unit, or within 1p days of completion of yarding.
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K-G.8.1.5 - THIRD PARTY SCALING SERVICES (08/2004)

Notwithstanding the requirement for Forest SBervice or parties under contract to Forest Service to provide
Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling
organization approved by Foreast Service. Scaling shall be done in accordance with A.9 and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as gtrikes, termination of third
party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third
party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party
scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract
to Forest Sexvice shall provide Scaling services at the approved alternate location. In such an event, the
cost of waived third parcy Scaling listed in A.10 shall be charged to Integrated Resource Account,

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will

perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be
charged for such Scaling.

-G.8.4 - USE_OF PAINT BY CONTRACTOR {OPTION 1) (06/2006)

twithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color{s) used
by the Forest Service in the preparation and administration of the contract will be by written approval of
the Forest Service.

K-G.8.4.0 - ACCOUNTABILITY (04/2014)

Notwithstanding G.B8.4, when Weight scaled contracts offer products at different rates in A.4.2, each
product must be completely removed from a landing or decking area before another product can be removed,
unless ctherwise agreed to in writing by the Contracting Officer.

K-G.8.5.1 - WEIGHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighing and shall furnish a weight ticket for each load pursuant to
a weighing services agreement. Any load for which a weight ticket is not rrovided, or the weight ticket is
incomplete or unreadable, or does not include the Forest Sevice load receipt number, shall be considered a
logt sample load with a net weight equal to the load with the heaviest net weight presented during the
billing period, as established by the Forest Service.
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K-G.9% - STEWARDSHIP PROJECTS {08/2004}

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects

&9
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STEWARDSHIP PROJECTS PURSUANT TO K-G.9% - STEWARDSHIP PROJECTS {09/2004)

Project #001: Pre-Implementation Invasive Plant Treatment- see attached project
description and specifications,

Project #002: Small Tree Topping - see attached project depeription and

gpecifications.

Project #003: Down wood Creation - see attached project description and
specifications,

Project #004: Mature Tree Topping - see attached project description and
specifications.

Project #005: Scalp, Underplant, and Tree Protection, Upland areas - see attached
project description and specifications.

Project #006: Deferred road maintenance - see attached project description and
specifications.

Project #007: Road storage: berm and water bar - gsee attached project description and
specifications.
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency,
both during periods of operation and at other times such as evenings or weekends. Contractor shall certify
compliance with specific fire precautionary measures included as Subsections under K-H.2 -~ Specific Fire
Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update
Buch certification when operaticns change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for
computing Contractor costs incurred toward meeting Contractor's obligationg under A.1l4, or for paying for
helicopters controlled by Contractor and used under Forest Service direction for suppregsing Cperations
Firee or other fires on Contract Area, excluding Negligent Fires.
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K-H.2 -~ SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific
required fire precautionary measures are ag follows:

A. Fire SBecurity.

Contractor shall designate in writing a person or pergons who shall perform fire security services listed
below on Contract Area and vicinity. ‘The designated person will be capable of operating Contractor's
communications and fire fighting equipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's perscnnel on Forest fires. Buch person must report any fire
detected to Forest Service within 15 minutes of detection. In lieu of having the designated person perform
the required supervigsory duties, Contractor may provide another person meeting the gualifications stated
above to direct the activities of Contractor's personnel and equipment during all fire fighting activities,

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down. For
the purposes of this provision, persconnel servicing equipment, and their vehicles, who are not engaged in
cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking,
reporting, and taking suppression action on any fires detected. Where possible, the designated perscn
shall cbserve inaccessible portions of helicopter operating areas from vantage points within or adjacent to
Contract Area,

Contractor shall furnish fire security services based on the predicted industrial precaution level,
tained by Contractor from the appropriate Ranger District Headquarters. If predictions made after 6:00
m. leocal time, are significantly different than originally estimated, Forest Service will inform

Contractor when changes in fire security services are indicated.

B. Fire Extinguisher and Equipment {on Trucks, Tractores, Power Saws, etc.).

(a) Each yarder or loader equipped with an internal combustion engine or other spark emitting source
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)
Rating of at least 5 B,C.

(b) All power-driven equipment operated by Contractor an National Forest land, except portable fire
pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "pn
handled or long handled round point shovel, size O or larger. In addition, each motor patrol, truck and
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger,

(c} Equipment required in {a} and (b) shall be kept in a serviceable condition and shall be readily
available,

{d) Each gasoline Power Baw cperator shall be equipped with a preesurized chemical fire extinguisher
of not less than B-ounce capacity by weight, and one leng handled round peoint shovel, size O or larger,
except at a landing where a suitable fire extinguisher and shovel are immediately available. The
extinguisher will be kept in posgsession of the saw operator at all times. The shovel shall be accessgible to
the operator within 1 minute,

(&) Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C
mounted ingside the aircraft within reach of the pilot's operating position.

(£) O©One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract
ed that is protected and readily available,
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{g) At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher
with a UL rating of at least 20 B.C will be provided on the site and pblaced where it is available for
immediate uge.

C. Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA
Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide,
unless it is:

(a) Equipped with a turbine-driven exhaust supercharger such as the turbocharger. There shali be no
exhaust bypass.

{b) A multi-positicn engine, such as on power gaws which must meet the performance levels set forth in
the Society of Automotive Engineers {SAE) "multi-positicned small engine exhaust fire ignition standard,
SAE recommended practice J33SB" as now or hereafter amended.

{(c} A passenger carrying vehicle or light truck, or medium truck up to 40,000 GVW, used on roads and
equipped with a factory designed muffler complete with baffles and an exhaust system in good working
condition,

(d) A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling,
used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system
extending above the cab.

haust equipment described in thie Subsection, including spark arresters and mufflers, shall he properly
istalled and constantly maintained in serviceable condition.

D. Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or
compartment of sound construction with a hinged 1id and hasp so arranged that the box can be secured or
sealed. The box shall be red and marked "Fire Toole® in letters at least 1 inch high. It shall contain a
minimum of:

(a) Two axes or Pulaskis with a 32 inch handie.
(b} Three adze eye hoes. One Pulaski may be substituted for one adze eye hoe.
() Three long handled, round point shovels, size 0 or larger,

E. Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during
yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical
treatment of slash. Such tank truck or trailer shall be maintained in a serviceable condition and located
within 10 minutes, round trip, from each operating side during Fire Precautionary Period {closed geason},
except ag provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per
minute, using a 1/4¢ inch nozzle tip, through a 50 foot length of poly or rubber liped hose. In addition,
500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside
diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray
——pPattern shall be immediately available for use. The tank, pump, nozzle and at least 250 feet, of the total
(HH#MFO feet of hose, shall be connected and ready for use at all times. Synthetie hose may be used by




Page 74
Contract Name: Bear View Thin STWD

agreement .

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement. A serviceable tow
vehicle shall be immediately available for attachment to the trailer and must meet the time requirements
stated above. Such truck or trailer shall be equipped to cperate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water Bource and pumping
equipment, including accessories, which can be lifted and transported by the yarding system. The component
parts shall meet all specifications abave. The tank trailer or water supply and pumping accessories shall
be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a
Buitable helicopter water bucket with a 300 gallon capacity. When Contractor provides a water bucket, a
water source shall be provided within s minutes round trip flight time from operating side,

F. Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate
two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.
Citizen Band radios (CB's} are not considered adequate two-way communications because FCC Regulations
prohibit commercial use.

G. Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor. Contractor shall not permit open
{res on Contract Area without advance permigeion in writing from Foreast Service.

H. Blasting.

Blasting shall be permitted anly for road construction purposes unless advance permission ig obtained from
Forest Service.

Whenever the Industrial Fire Precaution Level iz IY or greater, a fire security person equipped with a long
handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at
location of blast for 1 hour after blasting is done, Blasting may be suspended by Forest Service, in areas
of high rate of spread and resistance to control.

Fuses shall not be used for blasting. Explosive cords shall neot be used without permission of Forest
Service, which may specify conditions under which such explosiven may be used and precautions to be taken.,

I. Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsectionsg is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment, applicable to Contractor's Operations,

J. Alrcraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio
system. The radic system ghall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz
(MHz) with a minimum output of 5 watts at the transmitter. The system shall be located and installed so
that the pilot can operate it while flying. A ghielded all-weather broad-band antenna shall be part of the
system. Radic and antenna shall be properly installed and maintained.

('fqﬁjyon discovery or notification of a fire on Contract Area, all aircratt pilots ceontrolled by Contractor
ez
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shall monitoxr VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.
K. Logging Block Equipment.

Contractor shall provide a merviceable 5 gallon backpack pump full of water, one axe, and one long handled
round point shovel, size 0 or larger, at each haulback block through which a running line passes,

The areaz below such blocks must be kept clear of all flammable debrig under 4 inches in diameter for a
distance of & feet in all directions. Material larger thar 4 inches that poses a fire risk, such as punky

legs, must also be removed.

Contractor shall avoid line-rub on rocke or woody material which may result in sparks or sufficient heat to
cause ignition of fire.

K-H.2.0.%1 - BURNING BY CONTRACTOR {06/2006)

Notwithstanding the Pire Precauticnary Period limitation of H.2, Contractor is required to obtain written
permigsion from Forest Service Prior to any burning on the National Forest Lands.
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K-H. 2.2 - EMERGENCY FIRE PRECAUTIONS {05/2005)

Cantractor shall restrict cperations in accordance with the Industrial Fire Precaution Levels attached.
Forest Sexvice may change the Industrial Fire Precaution Levels to other values upon revision of the
National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such
changes are necessary for the protection of the National Forest. When sent to Contractor, the revised
Industrial Fire Precaution Levels will supersede the attached levels,

INDUSTRIAL FIRE PRECAUTICONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION
I. Closed Season - Fire precaution requirements are in effect. A Fire Watch/Fire Security is required at
thie and all higher levels unless otherwise waived.

II. Partial Hootowl - The following may operate only hetween the hours of 8 p.m. and 1 p.m. local time:

pawer saws, except at loading sites;
cable yarding;

blasting;

welding or cutting of metal.

III. Partial shutdown - The following are prohibited:
cable yarding - except that gravity operated logging systema employing non-motorized carriages may be
operated between the hours of B8 p.m. and 1 p.m. local time when all bleocke and moving lines are 10 feet or

re above the ground, excluding the line between the carriage and the choker.

power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1
p.m. local time.

In addition, the following are permitted between the hours of 8 p.m. and 1 p.m. local time:

and effectively attack a fiye start;
mechanized loading and hauling;

blasting;

welding or cutting of metal;

any other spark-emitting operation not specifically mentiocned.

IV. General shutdown - All operations are prohibited.

The following definitions shall apply to these Industrial Fire Precaution Levels:
Cable yarding systems: A yarding system employing cables and winchea in a fixed position,

Closed Season (Fire Precautionary Period): That time period each year when a fire hazard exists and as
described in A.12.

Hauling: Where hauling involves transit through more than one shutdown zone/regulated use area, the
precaution level at the woods site shail govern the level of haul restrictions, unless prohibited by other
than the Industrial Fire Precaution Level system,

(;:‘\Tading sites/woods site: A place where any product or material (including but not limited to legs,

—
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firewood, elash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be igsued by the Contracting Officer or Forest Service
Representative.

8uch waiver, or substitute precautions under H.2.1l, shall prescribe measures to be taken by Contractor to
reduce the rigk of ignitionm, and/or the spread of fire. The Contracting Officer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operationa that
result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.
Consideration shall also be given to measures that reduce the precaution levelg above. Contractor shall
agsure that all conditions of such waivers or substitute pPrecautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District
headquarters. If predictionz made after 6:00 p.m., local time, are significantly different than originally
estimated, Forest Service will inform Contractor when changes in restrictions or industrial Precautions are
indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)
s S N 1) mesesnsmn Lt SAsnfoabl UR IMPLIED WARRANTY

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the
removal of products sold under the terms of the contract. Upon execution of the contract, Contractor
hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination
as a result of litigation asscciated with the environmental analysis process used by the Forest Service in
the planning of this project. If such interruption or termination occurs due to litigation, Contractor
agrees to accept as full compensation for such interruption remedies pursuant to I.3.3, or for termination
remedies pursuant to I.3.4,
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred is stated in A.20. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has occurred. TIf the drastic reduction criteria specified in 3§
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written rYequest. For each additional consecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional
3 months to the term during Normal Operating Season, except that ne single 3-month addition shall extend
the term of the contract by more than one Year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years ghall be added to a contract's term by market-related contract term addition
unless the following conditions are met:

{i) The contract was awarded after December 31, 2006; and
(ii}) A drastic reduction in wood product prices occurred in at least ten of twalve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded,

For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the
Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal
operating season to the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year,

In no event ghall a revised contract term exceed 10 years as a result of market-related contract term
addition.

Additional contract time may not be granted for those portions of the contract that have a required
completion date or for thosge portions of the contract where Contracting Officer determines that the timber

in need of urgent removal or that timber deterioration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION i) (o5/2005)

Contract changea involving volumes and/or values will use a weight ratio of 3.1585 to convert net CCF
cruise volumes to Tons.

p
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K-I.6.84 (Option_ 1) - USE OF TIMBER (08/2004)

{a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for none determined pursuant to public hearing to he surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (18 USC 620e) ,

(¢} Timber in the following form will be congidered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications
suitable for end product use;

(ii) rTumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 usC 620e); and

{(iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domegtic
processing facility and shall not be mixed with logs intended for export.

(e} Prior to award, during the life of thisg contract, and for a period of 3 years from Termination
Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and gaographic
rigin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(£} Prior to Qelivering unprocessed Included Timber to aneother party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptable agreement that will:

(i) Identify the Federal origin of the timber;
(ii) Specify domestic procesging for the timber involved;

(iii) Reguire the executicn of such agreements between the parties to any subseguent tranzactions
involving the timber;

{iv) Require that all hammer brands and/or yellow paint must remain on lege until they are either
legally exported or domestically processed, whichever is applicable; and

{v) Otherwise comply with the requirements of the Act (16 usc 620d) .

(g) No later than 10 days following the execution of any such agreement between Contractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timber.

(h) Upcn request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i) For breach of thig Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, ineluding the imposition of penalties. When terminated by Forest
Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor
relating to the terminaticn.

O




