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Contract Name: Ridge Stewardship

K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species Product

_____________________________________________

All Species Grn Bio Cv

that shall be Included Timber upon written agreement.

K-C.3# - RESERVE TREES (09/2004)

Notwithstanding the designations for cutting under C.3.1, C.3.2, C.3.3, or C.3.4, live or dead genetic 

reserve trees or groups of reserve trees within such cutting units or clearings shall be left uncut. 

Reserve trees are identified by band of orange paint and/or metallic tags  and shall be protected in 

accordance with K-G.3.2#. Units with reserve trees are shown on Contract Area Map.

K-C.3.5.5# - DESIGNATION BY PRESCRIPTION (09/2004)

Within Subdivision(s) or cutting unit(s) 1,2,3,3r,4,4r,5,6,7 , as shown on Contract Area Map, the following

criteria shall be used by Contractor to designate trees and other products for cutting and removal. 

Contractor shall Mark leave trees with Contractor's non-tracer Orange paint. Forest Service shall inspect 

and approve Marking prior to cutting.

     (a) See Attached Prescription page 44a .

     (b)  Additional trees to be cut, if any, are Marked by Forest Service with green tracer paint.

     (c)  Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service 

with orange tracer paint.

K-D.4.7# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor 

pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following 

removal schedule.  The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered 

abnormal delay, subject to D.4.7.

See attached removal schedule.
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Marking Prescription Pursuant to K-C.3.5.5# - Designation by 
Prescription (DxP) (09/2004) 

General Silvicultural Prescription: 

The overall treatment is a variable density thin from below to retain the 
largest and best quality fire resistant conifers. The structural compositions 
will emulate historical patterns through the Individuals, Clumps and Openings 
(ICO) principles, described below and in Churchill et al. (2013) (Page 44f) 

Definitions: 

Healthy Trees: Relative to neighboring trees, healthy trees have fuller, 
darker green crowns and straighter stems without broken, dead or forked 
tops and free of insect damage or mistletoe. Healthy aspen has white bark 
and bright leaves, not dead, gray stems and peeling bark. 

Thin from Below: removal of suppressed, intermediate and some co-dominate 
trees, leaving larger, dominant and co-dominant trees. 

Mature Trees:  Trees appearing to be over 150 years old. See Van Pelt (2008) 
Page 44f. Examples are identified in Subdivision 3 of the Contract Area 
Map (CAM). Do not cut Mature Trees regardless of residual stocking. 

All tree spacing measurements below are to be made from tree face to tree 
face at DBH. Avoid leaving small diameter or undesirable trees near large 

and/or mature trees in order to achieve spatial targets. Wherever feasible, 
clumps are created using trees of similar age and size classes. 

Individual: A single tree at least 20 feet away from any other trees. These 
should be created by releasing relatively larger and/or Mature Trees where 
available, or healthy young trees where they are not. 

Small Clump: Two to four trees spaced closer than 20 feet apart. These should 
be created by releasing existing large and/or mature trees where 
available, or created using healthy young trees where they are not. 

Medium Clump: Five to nine trees spaced closer than 20 feet apart. While 
mature and/or large diameter trees may exist in this condition, generally 
create medium clumps using younger, desirable trees. Small diameter and 
undesirable trees should be removed to release trees in medium clumps 
while maintaining the 20 foot or less spacing. 

Large Clump: Ten to fifteen trees spaced closer than 20 feet apart. While 
mature and/or large diameter trees may exist in this condition, generally 
create large clumps using healthy trees in close proximity. Do not skid 
through, or remove smaller trees from within large clumps. 
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Aspen Patch: 5 or more healthy aspen over 8 feet tall in a 15 foot radius. 
For example see “Healthy Trees” definition above and “Tree Health, Aspen 
and Bald Eagle Treatments” box on page 44f. 

Diameter at Stump Height (DSH) and Diameter at Breast Height (DBH): Diameter 
of a tree measured outside of the bark at 4 inches and 4.5 feet above the 
ground respectively, on the uphill side of the tree. General Guidelines: 
Tree Selection and Density of Leave Trees, and Spatial Arrangements: Units 
#2, 3, 4, 5, 6, 7 – Example of DxP has been Marked in Subdivision 3 as 
shown on CAM, Sheet 2 of 2. 

1. Leave all trees greater than or equal to 27” DSH and Mature Trees. The 
residual stocking level may exceed the desired stocking level where these 
trees are present in large numbers. 

2. After leaving all trees greater than or equal to 27” DSH and Mature Trees, 
retain the best available, most vigorous trees of preferred species until 
the desired stocking level is achieved. 

3. In order, the following species preference takes priority over preferred 
tree characteristics:  Incense Cedar (IC), Douglas Fir (DF), Sugar Pine 
(SP), Ponderosa Pine (PP).  

4. Cut all White fir (WF) and lodgepole pine (LP) trees less than 27”DSH. 
However openings created through removal of WF and LP must not exceed 2 
acres in size and may not exceed 10% of a subdivision total area. Areas 
outside the 2 acre openings will meet the BA average target for that 
subdivision. 

5. Remove all conifers within a 60’ radius of live Aspen Patches except for 
trees greater than or equal to 27” DSH and Mature Trees. Conifer removal 
to favor aspen will not be included when calculating residual stocking 
compliance; it is external to the Trees Per Acre (TPA) and Basal Area 
(BA) targets 

6. Trees under 9” DBH do not count towards the residual stocking level.  

7. Leave trees will be retained in a variable and irregular spatial 
arrangement by removing undesirable conifers around large PP  and other 
desired species, and by leaving clumps of larger, healthy trees. Use 
natural arrangements of trees to build clumps where possible. Generally 
leave clumps in the quantities described on page 44c and “Sample Tally 
Sheet” on page 44f, while meeting the desired stocking levels. 

8. When possible, do not leave trees with one sided crowns.  When two or 
more trees have developed one-sided crowns due to proximity, either cut 
or retain all to meet the desired stocking level and spatial targets. 
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General Guidelines: Spatial Arrangement and Clumps: Subdivision #2, 3, 4, 5, 6, 
7 

 

 

 

Figure 1. Large Clumps of 10-15 larger trees will be leave-tree marked and 
spatial location provided to the Forest Service. No disturbances, including 
harvest of undesirable trees or skidding, should occur within 10’ of the 
clump. Pictured is a planimetric view of a clump of 13 desirable conifers 
with one incidental leave tree that cannot be harvested due to proximity to 
the clump, regardless of species preference or defect. 

 

 

 

Subdivision 
Desired Residual BA/Acre 
ft2/ac at the subdivision 

level 
Residual TPA over 9” DBH 

1-7 
≈65 target 

(50 - 80 range, see page 44e) 
≈40 target 

(30 - 50 range) 

3R and 4R Variable: Retain all PP when no Aspen patches are present, 
remove all LP under 27” DSH 

Individuals 
Small Clumps 
(2-4 trees) 

Medium Clumps 
(5-9 trees) 

Large Clumps 
(10-15 trees) 

Target: 30% 
20-40% of TPA 

Target: 44% 
30-60% of TPA 

Target: 17% 
10-30% of TPA 

Target: 10% 
5-15% of TPA 

≈ 12 trees / ac ≈ 6 clumps / ac ≈ 1 clump / ac 
≈.35 clumps / ac  

(≈ one every 
three acres) 
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Guidelines for Other Subdivisions: 

1. Subdivision 1: Bald Eagle Habitat Restoration
a. Follow General Guidelines above, and retain individual younger,

healthy trees within openings to promote and expedite the
development of large trees with large limbs in the future stand.
Examples have been Marked with Orange paint as Shown on the CAM,
Sheet 2 of 2.

2. Subdivisions 3R and 4R:Riparian Aspen-Meadow Restoration
a. Restore meadows by removing all conifers within 150’ radius of

the center of aspen patches except for trees over 27” DSH and
Mature Trees. This radius does not extend outside of the riparian
subdivision boundaries into adjacent subdivisions.

b. Remove all LP under 27” DSH.

Monitoring and Inspection 

1. Large Clumps will be leave tree marked by the contractor. The number of
trees within the clump will be recorded, and a spatial location for each
Large Clump will be provided to the Forest Service for inspection.

2. The contractor shall provide compliance inspection reports to the Forest
Service. A digital format is preferred; plots are recommended to be as
such: record the residual BA (BAF = 10) and TPA (1/5th ac fixed radius)
of all trees 9 inches DBH and greater, 1 plot/10ac on a grid. A higher
density of plots/ac is suggested in the early phases of harvest in order
to monitor prescription compliance.

3. The Forest Service will perform BA and TPA plots to compare to the
contractor’s results. Contractor plots will also be inspected as needed.
Stem mapping exercises as described in Churchill et al. 2013 may be
performed by the Forest Service at random locations to ensure prescribed
BA, TPA and spatial targets are met.

Key References: 

Churchill, D.J., A.J. Larson, S.M.A. Jeronimo M.C. Dalhgreen, and J.F. Franklin. 2013. The ICO 
approach to quantifying and restoring forest spatial pattern: Implementation guide. Version 2.0. 
Stewardship Forestry, Vashon, Washington, USA. 

Van Pelt, R. 2008. Identifying Old Trees and Forests in Eastern Washington. Washington State 
Department of Natural Resources, Olympia, WA. 166 p. 



The Ridge Stewardship Project: Individuals, Clumps and Openings Guide for Commercial Harvest 

 

  

 

Individual 
Single Tree - 20’+ away from others 

Small Clump 
2 -4 Trees within 20’ of each other 

Medium Clump 
5 - 9 Trees within 20’ of each other 

Large Clump 
10-15 Trees within 20’ of each other 

Created by releasing large or mature 
trees where available, or desirable 
young trees where they are not. 

Avoid leaving smaller diameter trees 
near (within about 35’) large and/or 
mature trees in order to achieve spatial 
targets. 

≈20-40% of the trees should be 
individuals (≈12/acre) 

Created by releasing existing large 
and/or mature trees where available, 
or using desirable young trees where 
they are not. Look for trees of similar 
sizes and ages to build clumps. 

≈30-60% of the trees should be in small 
clumps (≈ 17 trees/acre), or about six 
small clumps/ac 

Mature and/or large diameter trees 
may exist in this condition, but 
generally medium clumps are created 
using younger, desirable trees.  

Small diameter and undesirable trees 
should be removed to release trees in 
medium clumps 

≈10-30% of the trees should be in 
medium clumps (≈7 trees/acre), this is 
about one medium clump/ac 

Mature and/or large diameter trees 
may exist in this condition, but 
generally large clumps are created 
using healthy trees in close proximity. 
These will be leave tree marked.  
Do not skid through, or remove smaller 
trees from within 10’ of large clumps 
≈5-15% of the trees should be in large 
clumps (≈4 trees/acre), or about one 
large clump every three acres 

(30 TPA: 80 ft2/ac)   Larger Trees: Smaller Clumps (40TPA: 60-70ft2/ac) Smaller Trees: Larger Clumps   (50 TPA: 50ft2/ac) 

General Objective: 
Structurally complex Ponderosa Pine 

forests resulting in the following: 

-Historical, variable spatial arrangements 
-Reduced fuel loads/high severity fires 
-Improved mule deer and bald eagle habitat 
-Enhanced and restored aspen stands 
-More large trees while retaining and 
protecting Mature Trees 

Residual Density Targets and Structure 
Thin From Below: remove suppressed, 
intermediate and some co-dominate trees, 
leaving the desired stocking level of larger, 
dominant and co-dominant healthy trees. 
Desired Stocking: 30-50 TPA over 9” DBH  
The target is 60-70 ft2/ac but 50-80 ft2/ac 
may be acceptable: 22” DBH trees at 80ft2 
would be around 30 TPA; 14”DBH trees at 
50ft2 would be around 50 TPA.  

Species Preferences 
1. Incense Cedar (IC)
2. Douglas Fir (DF)
3. Sugar Pine (SP)
4. Ponderosa Pine (PP)
Remove Lodgepole Pine 
(LP) and White Fir (WF) 

under 21”DBH 

Definitions 
Mature Tree: appears 150+ years old 
Large Tree: Over 20.9” DBH/27” DSH 
DSH: stump diameter 4” above 
ground on uphill side of the tree 
Healthy Tree: fuller crown, darker 
foliage, and free of broken/forked 
tops, mistletoe or insect damage 
Aspen Patch: 5+ live, healthy stems at 
least 8’ tall within a 15’ radius 



Determining Tree Age: Refer to “Identifying Old Trees and Forests in Eastern Washington” (Van Pelt, 2008) 

Tree Health, Aspen and Bald Eagle Treatments Sample Tally Sheet for 3 Acres (Numbers are Approximate) 

Clump Type: Large Medium Small Individual 
Total Trees/Clump: 10-15 trees 5-9 trees 2-4 trees (tally by 5) 
Number of Clumps: 1 3 21 

Total Tree Target: 12 20 53 36 
(Pre-marked) 
Total= 

Total= 

Write the total number of trees in each clump in 
the boxes, tally individuals by 5 (IIII), and then 
add up the totals to determine residual stocking 
levels and to monitor clump targets. The color 
coding (from light to dark in each column) can 
help estimate totals per acre. These are 
approximate targets and variability is 
anticipated. 

Total= 

Total= 

The Images at right (Fig. 69) represent 
three age and four vigor classes (A-high 
vigor to D-low vigor). On the far right are 
examples of tree bark at different ages: 
the easiest way to determine age quickly. 

These trees are similar size and 
age. Both are healthy, but the tree 
on the left has a fuller crown, and 
is relatively healthier. It would 
make a good “Eagle Tree” in an 
opening for Unit 1: young, 
vigorous and ≈15-21” DBH. Avoid 
leaving trees with dead, broken or 
forked tops, mistletoe or bark 
beetle damage if possible, but 
meet desired stocking levels. 

Above left is unhealthy aspen that does 
not need a radial release: notice the gray 
peeling bark, brittle dying wood, and lack 
of leaves. On the right is healthy aspen, 
with vigorous growth and bright white 
bark. Remove all conifers under 21” DBH 
within 60’ of healthy aspen patches in the 
uplands, and 150’ in the riparian units (3R 
and 4R). This radial release will change 
residual stocking where aspen occurs. 
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REMOVAL SCHEDULE PURSUANT TO K-D.4.7# - ABNORMAL DELAY (05/2005) 

Included Timber Time Limits 

ALL. 60 days after felling is started. 

All timber decked 
during construction 
clearing. 

N/A days after felling on each Specified 
Road constructed by Contractor is 
initiated. 

Timber decked during 
road construction. 

N/A days after Forest Service authorizes 
Contractor to use roads pursuant to 
F.2.  
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K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this 

contract in any one or more of the following: 

(1) Specifications for Stewardship Projects listed in K-G.9#.

(2) Quantities of Stewardship Projects listed in A.4.3.

(3) Prices for Stewardship Projects listed in A.4.3.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9# and A.4.3 as long as 

they are within the general scope of this contract.  Contract Area may be expanded to add new stewardship 

projects.   

If a written change order causes an increase in the time required for performing any part of the work under

this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall 

modify the contract accordingly. 

The Contractor must assert their right to equitable adjustments under this provision within 30 days from 

receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the 

Contracting Officer may receive and act upon a proposal submitted before contract closure. 

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the 

Contracting Officer shall have the right to prescribe the manner of the disposition of the property. 

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However, 

nothing in this provision shall excuse the Contractor from proceeding with the contract as changed. 

In addition, by written modification of the contract, new Stewardship Projects may be added to K-G.9# and 

A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this 

contract.  
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Contract Name: Ridge Stewardship

K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal, road maintenance, and contract scaling deposits;

 (ii) Cooperative work at rates established by specific agreement under E.2.1.8;

 (iii) Damages pursuant to J.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to E.2.2;

 (vi) Periodic payments pursuant to E.2.1.3;

 (vii) Extension Deposits pursuant to E.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business 

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise:

     Code     Use Limitations 

     X Hauling prohibited

     R Hauling restricted

     U Unsuitable for hauling prior to completion of agreed reconstruction

     P Use prohibited

     A Public use restriction

     W Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use 

of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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TABLE PURSUANT TO K-F.1.2# - USE OF ROADS BY PURCHASER  (09/2004) 

Restricted Road List 

Road 
Number Road Name 

Map 
Legend 

Description of 
Restrictions 

7630 

Military Crossing 
Road 

R 

No operations permitted 
January 1 thru August 31. 

Restrictions may be 
waived by the Forest 

Service.

Title and Date of Governing Road Rules Document: 

Commercial Road Rules 
Fremont-Winema National Forests June 15, 2006 
Commercial Road Rules Effective Date
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K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 803 811 813 834 838 839 842 851 854

7630000 Silverlake Hwy 7633000 4.38 P P P

7630130 7630230
N.E. Bndy     
Unit 2

1.11 P P P

7630138 7630230 7630130 0.22 P P P

7630230 7630000 7630231 0.66 P P P P

7630231 7630230 7630250 0.75 P P P P

7630250 7630000 7630260 0.84 P P P P

7630260 7630000 7630250 1.62 P P P P

7630340 7630000 End of road 0.66 P P P P

7630350 7630000 End of road 0.32 P P P P

7630380 7630000 End of road 0.87 P P P P

7631000 7630000 Silverlake Hwy 3.59 P P P P P

7631070 7631000 End of road 1.34 P P P P

7631090 7631000 End of road 1.50 P P P P

7631100 7631000 End of road 1.30 P P P

7631120 7631000 7631230 1.27 P P P P P P

7631121 7631120 7631230 1.00 P P P

7631122 7631120 7631121 0.80 P P P P P

7631123 7631120 End of road 0.60 P P P

7631124 7631123 7631126 0.30 P P P

7631125 7631120 7631121 1.10 P P P P P

7631126 7631120
E. Bndy           
Unit 5

0.49 P P P P

7631127 7631126 7631126 0.50 P P P

7631200 7631000 End of road 1.30 P P P P

7631201 7631200 End of road 0.82 P P P P P

7631204 7631200 End of road 0.20 P P P

7631205 7631200 End of road 0.30 P P P

7631230 7631000 Silverlake Hwy 2.15 P P P P P

7631232 7631230 7631120 0.70 P P P

7631233 7631230 7631120 0.60 P P P

7631320 7631000 7631323 0.33 P P P P P

7631322 7631320 7631230 0.58 P P P

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 

Road
Termini

Miles
Applicable Prehaul Road Maintenance Specifications

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 803 811 813 834 838 839 842 851 854

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 

Road
Termini

Miles
Applicable Prehaul Road Maintenance Specifications

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary

7631323 7631320 7631230 0.40 P P P

7631340 7631000 End of road 0.40 P P P P P

7633000 7630000
S.W. Bndy        
Unit 1

0.69 P P P P

7633380 7631201
W. Bndy        
Unit 7

0.67 P P P

7633385 7633380 End of road 0.30 P P P
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 803 811 838 839 854

7630000 Silverlake Hwy 7633000 4.38 P P P

7630130 7630230
N.E. Bndy     
Unit 2

1.11 P P P

7630138 7630230 7630130 0.22 P P P

7630230 7630000 7630231 0.66 P P P

7630231 7630230 7630250 0.75 P P P

7630250 7630000 7630260 0.84 P P P

7630260 7630000 7630250 1.62 P P P

7630340 7630000 End of road 0.66 P P P

7630350 7630000 End of road 0.32 P P P

7630380 7630000 End of road 0.87 P P P

7631000 7630000 Silverlake Hwy 3.59 P P P

7631070 7631000 End of road 1.34 P P P

7631090 7631000 End of road 1.50 P P P

7631100 7631000 End of road 1.30 P P P

7631120 7631000 7631230 1.27 P P P

7631121 7631120 7631230 1.00 P P P

7631122 7631120 7631121 0.80 P P P

7631123 7631120 End of road 0.60 P P P

7631124 7631123 7631126 0.30 P P P

7631125 7631120 7631121 1.10 P P P

7631126 7631120
E. Bndy           
Unit 5

0.49 P P P

7631127 7631126 7631126 0.50 P P P

7631200 7631000 End of road 1.30 P P P

7631201 7631200 End of road 0.82 P P P

7631204 7631200 End of road 0.20 P P P

7631205 7631200 End of road 0.30 P P P

7631230 7631000 Silverlake Hwy 2.15 P P P

7631232 7631230 7631120 0.70 P P P

7631233 7631230 7631120 0.60 P P P

7631320 7631000 7631323 0.33 P P P

Road
Termini

Miles
Applicable During Haul Road Maintenance Specifications

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 803 811 838 839 854
Road

Termini
Miles

Applicable During Haul Road Maintenance Specifications

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary

7631322 7631320 7631230 0.58 P P P

7631323 7631320 7631230 0.40 P P P

7631340 7631000 End of road 0.40 P P P

7633000 7630000
S.W. Bndy        
Unit 1

0.69 P P P

7633380 7631201
W. Bndy        
Unit 7

0.67 P P P

7633385 7633380 End of road 0.30 P P P
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 811 838 839 854

7630000 Silverlake Hwy 7633000 4.38 P P

7630130 7630230
N.E. Bndy     
Unit 2

1.11 P P

7630138 7630230 7630130 0.22 P P

7630230 7630000 7630231 0.66 P P

7630231 7630230 7630250 0.75 P P

7630250 7630000 7630260 0.84 P P

7630260 7630000 7630250 1.62 P P

7630340 7630000 End of road 0.66 P P

7630350 7630000 End of road 0.32 P P

7630380 7630000 End of road 0.87 P P

7631000 7630000 Silverlake Hwy 3.59 P P

7631070 7631000 End of road 1.34 P P

7631090 7631000 End of road 1.50 P P

7631100 7631000 End of road 1.30 P P

7631120 7631000 7631230 1.27 P P

7631121 7631120 7631230 1.00 P P

7631122 7631120 7631121 0.80 P P

7631123 7631120 End of road 0.60 P P

7631124 7631123 7631126 0.30 P P

7631125 7631120 7631121 1.10 P P

7631126 7631120
E. Bndy           
Unit 5

0.49 P P

7631127 7631126 7631126 0.50 P P

7631200 7631000 End of road 1.30 P P

7631201 7631200 End of road 0.82 P P

7631204 7631200 End of road 0.20 P P

7631205 7631200 End of road 0.30 P P

7631230 7631000 Silverlake Hwy 2.15 P P

7631232 7631230 7631120 0.70 P P

7631233 7631230 7631120 0.60 P P

7631320 7631000 7631323 0.33 P P

Road
Termini

Miles
Applicable Post Haul Road Maintenance Specifications

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary
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P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

From To 811 838 839 854
Road

Termini
Miles

Applicable Post Haul Road Maintenance Specifications

K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in accordance 
with the following Contract Road Maintenance Requirements Summary:

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

Contract Road Maintenance Requirements Summary

7631322 7631320 7631230 0.58 P P

7631323 7631320 7631230 0.40 P P

7631340 7631000 End of road 0.40 P P

7633000 7630000
S.W. Bndy        
Unit 1

0.69 P P

7633380 7631201
W. Bndy        
Unit 7

0.67 P P

7633385 7633380 End of road 0.30 P P



2 4 5 7 8
Special
Project Brush Seasona
Specifi- X And Appli Mainte- Snowoad 

No. cation Width Slope Comp Log Out Surfacing Product Rate Width nance Removal Block Treat

7630000 Silverlake Hwy 7633000 812.03-02F EX AI TS PR

7630130 7630230
N.E. Bndy     
Unit 2

812.03-02F EX AI W TS PR

7630138 7630230 7630130 812.03-02F EX AI W TS PR

7630230 7630000 7630231 812.03-02F EX AI W TS PR

7630231 7630230 7630250 812.03-02F EX AI W TS PR

7630250 7630000 7630260 812.03-02F EX AI W TS PR

7630260 7630000 7630250 812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7630340 7630000 End of road 812.03-02F EX AI W TS PR

7630350 7630000 End of road 812.03-02F EX AI A
aggregate 
grading

W TS PR

7630380 7630000 End of road 812.03-02F EX AI A
aggregate 
grading

W TS PR

7631000 7630000 Silverlake Hwy 812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7631070 7631000 End of road 812.03-02F EX AI TS PR

7631090 7631000 End of road 812.03-02F EX AI W TS PR

7631100 7631000 End of road 812.03-02F EX AI W TS PR

7631120 7631000 7631230 812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7631121 7631120 7631230 812.03-02F EX AI W TS PR

7631122 7631120 7631121 812.03-02F EX AI
4 ft.   
R and L  
OPT

W TS PR

7631123 7631120 End of road 812.03-02F EX AI W TS PR

Contract Name: RIDGE STEWARDSHIP       Page 51F

Termini

3 6 9
Dust Post

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

1

Travel Way Abatement Haul



2 4 5 7 8
Special
Project Brush Seasona
Specifi- X And Appli Mainte- Snowoad 

No. cation Width Slope Comp Log Out Surfacing Product Rate Width nance Removal Block Treat
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Termini

3 6 9
Dust Post

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

1

Travel Way Abatement Haul

7631124 7631123 7631126 812.03-02F EX AI W TS PR

7631125 7631120 7631121 812.03-02F EX AI
4 ft.   
R and L  
OPT

W TS PR

7631126 7631120
E. Bndy           
Unit 5

812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7631127 7631126 7631126 812.03-02F EX AI W TS PR

7631200 7631000 End of road 812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7631201 7631200 End of road 812.03-02F EX AI
4 ft.   
R and L  
OPT

W TS PR

7631204 7631200 End of road 812.03-02F EX AI W TS PR

7631205 7631200 End of road 812.03-02F EX AI W TS PR

7631230 7631000 Silverlake Hwy 812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR

7631232 7631230 7631120 812.03-02F EX AI W TS PR

7631233 7631230 7631120 812.03-02F EX AI W TS PR

7631320 7631000 7631323 812.03-02F EX AI
4 ft.   
R and L  
OPT

W TS PR

7631322 7631320 7631230 812.03-02F EX AI W TS PR

7631323 7631320 7631230 812.03-02F EX AI W TS PR

7631340 7631000 End of road 812.03-02F EX AI
4 ft.   
R and L  
OPT

W TS PR

7633000 7630000
S.W. Bndy        
Unit 1

812.03-02F EX AI
4 ft.   
R and L  
OPT

TS PR



2 4 5 7 8
Special
Project Brush Seasona
Specifi- X And Appli Mainte- Snowoad 

No. cation Width Slope Comp Log Out Surfacing Product Rate Width nance Removal Block Treat
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Termini

3 6 9
Dust Post

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/04)

1

Travel Way Abatement Haul

7633380 7631201
W. Bndy        
Unit 7

812.03-02F EX AI W TS PR

7633385 7633380 End of road 812.03-02F EX AI W TS PR
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Column 
No.

Heading Entry Explanation

Any Blank
Except as otherwise described, no entry indicates 
Contractor is not authorized or required to perform 
the work item(s).

Any RC
This work requirement applies only when haul of 
project related construction materials occurs.

2
Special 
Project 
Specification

Number
Entry indicates Special Project Specification which 
applies.

3 Travel Way EX
Contractor shall maintain the traveled way to the 
width existing upon entry, or at the completion of 
Specified Road work.

Numbers

Contractor shall maintain the traveled way to the 
standard width indicated by the entry, plus curve 
widening, in accordance with Section T-811.  If 
required, the road template shall be shaped to this 
width and to the designated cross slope before haul 
and during recurring maintenance.

IS, C, OS, 
F, or AI

Cross slopes are designated as:
IS (Inslope), C (Crown), OS (Outslope), F (Flat), 
AI (As Is).

A or B If compaction is required.

4
Brush and            
Log Out

Numeric & 
R and or L

Contractor shall remove brush for specified width 
on either or both the right (R) side or left (L) 
side of road.

As Staked
Limits of brushing are as staked or marked in the 
field.

OPT
Contractor may use hand or mechanical means of 
brushing.

H Only hand brushing may be used.

5 Surfacing
Aggregate 
Grading

Contractor shall place surfacing on roads listed 
according to the grading indicated.

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO 
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/2004)

Contract Name: RIDGE STEWARDSHIP        
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Column 
No.

Heading Entry Explanation

6
Dust 
abatement

OPT
Product selection is Contractor's choice from those 
listed in Section T-812.

Product 
Abbr.

Unless otherwise agreed, Contractor is restricted 
to product listed corresponding to the abbreviation 
shown in Section T-812; (i.e., LigS = Lignon 
Sulfonate) Application rates are estimated amounts.

EX Contractor shall abate dust on the existing width

Numbers
Contractor shall abate dust to the width indicated 
by entry.

7
Seasonal 
Maintenance

W
Waterbars and/or crossditching shall be required 
prior to expected seasonal precipitation.

B
Entrance barriers shall be installed by Purchaser 
prior to nonuse periods.

8 Snow Removal TS
Snowplowing authorized for Contractor's Operations 
without recreation access being provided per 
Section T-803 requirements.

JU
Snowplowing authorized, but must provide for 
recreation joint use per Section T-803 
requirements.

Blank
Snowplowing is not authorized.  Forest Service may 
authorize plowing by permit when not in conflict 
with other uses.

9 Post Haul PR
PR denotes that work is Purchaser's Responsibility 
to perform.

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  (09/2004)
ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO 
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K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be 

performed in accordance with the following schedule.

See attached schedule.

K-G.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include: 

Cultural Resource Protection Measures: All Contract activites will avoid known and/or identified sites.  

Cultural boundaries are designated with orange paint above and below stump height, blue tags that face into

the unit/away from the cultural area and yellow flagging.  Cultural Resources Areas are no entry areas.  

Commerical activities and Post Treatment activities are prohibited from entering Cultural areas. 

Wildlife and Botanical Protection Measures: All Contract activites will avoid known and/or identified 

sites.  Wildlife Retention Area boundaries are designated with orange paint above and below stump height, 

blue tags that face into the unit/away from the rentention area, and yellow flagging.  Wildlife Retention 

Areas are no entry area. 

Cave Resource Protection Measures: N/A 
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SCHEDULE PURSUANT TO K-G.3.1.5# -PROJECT OPERATION SCHEDULE (05/2005) 

Each location is assumed to need protection as shown above.        
Restrictions may be waived by the Forest Service. 

Subdivision       Operation Conditions 

1 No operations permitted between 
January 1–August 31 within 880 

yard protection zone 

2 (West) 
No operations permitted between 
March 1-August 31 within 440 

yard protection zone  

2 (East) 
No operation permitted between 
March 1-July 31 within 440 yard 
Protection zone  
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K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in 

A.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and 

Contracting Officer.  The terms of the agreement binds both parties and becomes part of the stewardship 

contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer 

that removal of Included Timber is economically impractical if Contractor has no ready market for such logs

in the tributary area.  A tributary area is defined as the area in which the Contractor and competitors 

regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.  

The agreement for alternate removal requirements shall be executed prior to removing any timber from the 

Subdivisions included in the agreement.  Alternate removal requirements shall apply only to whole units and

not to portions of units.  All material meeting alternate removal specifications shall be cut and removed 

to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report 

for the project.  Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;

b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber

material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal

requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract 

Area under G.3.6. 

Title to material included in the alternate removal agreement shall remain with the Forest Service.

K-G.3.2# - PROTECTION OF RESERVE TREES (09/2004)

Contractor's damage or destruction of reserve trees described in K-C.3# will cause serious and substantial 

silvicultural or other damage to the National Forest. It will be difficult if not impossible to determine 

the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages $ 100  

for each genetic  reserve tree and $ N/A for each N/A reserve tree damaged or destroyed by Contractor's 

Operations, in addition to amounts payable under D.4.5 and D.4.6.

Damage, as used herein, includes any injury to the living crown, bole, or roots of reserve trees. If areas 

are marked on the ground around such reserve trees, operation of heavy equipment or skidding of products 

within the area shall be considered to be damage to the tree.
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K-G.4.1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling objectives shall be accomplished by the type of 

felling methods and equipment listed herein.  Methods or equipment other than those specified may be 

approved.  For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest

Service acceptance, prior to the start of felling operations.

See attached Table.
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TABLE PURSUANT TO K-G.4.1# - SPECIFIC REQUIREMENTS  (05/2005) 

FELLING METHODS SUBDIVISIONS 

If included in your technical proposal and 
accepted by the Forest Service, mechanized 
felling equipment will operate in a manner 
which will minimize detrimental soil 
disturbance to 20% of the subdivision area. 

If included in your technical proposal and 
accepted by the Forest Service, mechanized 
felling equipment will operate in a manner 
which will minimize detrimental soil 
disturbance to 10% of the subdivision area. 

Use of Mechanized felling equipment shall not 
occur on slopes exceeding 35%, unless approved 
by Forest Service Representive.

1,2,3,4,5,6,7 

3R and 4R 

All 

FELLING REQUIREMENTS 

As included in your Technical Proposal and 
Accepted by the Forest Service. 
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K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling 

operations.  Requirements other than those specified in the following table may be approved.  When 

appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract

Area Map.  In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails, 

forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.

K-G.4.1.8# - TREATMENT OF STUMPS (OPTION 2A) (05/2005)

Unless otherwise agreed to in writing, in areas shown on Contract Area Map, Contractor shall treat the 

stumps of all live  Ponderosa Pine trees cut by Contractor that have a stump diameter larger than 18 

inches.  Treatment should be done as soon after tree felling as practical, preferably within 1 or 2 hours, 

but no later than 24 hours.  Treatment shall consist of removing sawdust and other loose debris from the 

cut surface of the stump including exposed wood surfaces on all sides, and apply powder or liquid borax 

according to the following instructions:

POWDER APPLICATION - Apply enough borax to lightly cover stump surface including exposed wood 

surfaces on all sides (approximately 1 pound borax per 50 square feet of exposed wood surface).  Apply the 

material to all exposed wood surfaces.  Stumps should be level and have no splinters for most effective 

use.  Best method of application is to sprinkle the material salt shaker style on the freshly cut stump 

surface.  Care should be used during application to minimize off-site application of this material.  A 

powder dye Red shall be added to the borax as an aid to insure complete coverage.

LIQUID APPLICATION - A 10 percent aqueous solution can be used for treatment.  Apply the solution by

brush, or spray, to the stump until the surface is thoroughly wet (approximately 1 gallon per 40 square 

feet of exposed wood surface).  Apply the material to all exposed wood surfaces.  A liquid dye shall be 

added to the borax solution as an aid to insure complete coverage.

Contractor shall only use material registered by the Environmental Protection Agency (EPA) for annosus root

disease control and follow all applicable label instructions.
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TABLE PURSUANT TO K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005) 

YARDING/SKIDDING REQUIREMENTS SUBDIVISIONS 

Landings will be located as to not be visible from    
the Silver Lake Road.

All 

If included in your technical proposal and accepted 
by the Forest Service, mechanized yarding/skidding 
equipment will operate in a manner which will 
minimize detrimental soil disturbance to 20% of the 
subdivsion area. 

If included in your technical proposal and accepted 
by the Forest Service, mechanized yarding/skidding 
equipment will operate in a manner which will 
minimize detrimental soil disturbance to 10% of the 
subdivision area.  

If use of ground-based skidding equipment is included 
in your technical proposal and accepted by the Forest 
Service, products shall not be skidded against reserve 
trees or groups of reproduction and tractors shall be 
equipped with an operational winch to facilitate 
skidding.  

1,2,3,4,5,6,7 

3R and 4R 

 All 
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K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (04/2014)

Erosion prevention and control work required by G.6, shall be completed within 15 calendar days after 

yarding/skidding operations related to each landing are substantially completed or after Forest Service 

designation on the ground of work where such designation is required hereunder.  Said time limit shall be 

exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control.  Such on 

the ground designation shall be done as promptly as feasible unless it is agreed that the location of such 

work can be established without marking on the ground.  After September 15, and as long thereafter as 

operations continue, the work shall be done as promptly as practicable.  Damage resulting from Contractor's

Operations due to failure to perform required work shall be repaired by Contractor.

On slopes greater than N/A percent, erosion control measures will be done with methods other than 

mechanized equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures 

described in G.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract 

Area Map, the following shall be performed.  If applicable, timing of the work shall be coordinated with 

required scarification or subsoiling.

    (a)  Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will

be applied as indicated in the attached seeding, fertilizing, and mulching schedule.  All applications 

shall be current and done during the period from N/A to N/A , unless otherwise agreed to.  Applications 

shall be done only during favorable conditions.  If Contractor and Forest Service agree, seed can be 

applied and covered within 10 days of ground disturbance, and may be done outside the required periods.

    (b)  Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be 

scarified to a depth of 20 inches to provide a seedbed for grass seed, fertilizer, and mulch.  Seed, 

fertilizer, and mulch shall be spread evenly at the rates shown in the table.  When the seed, fertilizer, 

and mulch are applied in separate operations, the second or third operations shall be within 10 days of the

first or second.

    (c)  Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by 

Contractor shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to 

lesser depths.  Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at 

least 18 inches.  The design of the shank and wings will be such that the treated, compacted soil is 

slightly lifted and well-fractured rather than plowed, mixed, or displaced.  The distance between subsoiler

shank passes shall not exceed 36 inches.  Treated areas shall span the total width of compaction.  

Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless 

otherwise agreed.

    (d)  When agreed to, Contractor may use alternate methods of erosion control.

Seed shall meet current Forest Service requirements, with the additional requirement that no seed 

containing any noxious weed seed in excess of established state limitations as listed in the current "State

Noxious Weed Requirements Recognized in the Administration of the Federal Seed Act" publication will be 

used (commonly referred to as the "all states" noxious weed seed list).  Seed shall be furnished separately

or in mixture in standard containers clearly marked with:  (1) seed name; (2) lot number; (3) net weight; 

(4) percentages of purity and of germination (in case of legumes, percentage of germination to include hard

seed); (5) percentage of weed seed content; and (6) certification that no noxious weed seeds in excess of 

established state standards are present.  The contractor shall furnish the Government duplicate signed 

copies of a certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either

the Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that

each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards 

within 12 months prior to date of application.  This certificate shall include (1) name and address of 

laboratory, (2) date of test, (3) lot number for each kind of seed, (4) name of seed, (5) percentage of 
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germination, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no 

noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be inoculated with approved cultures in accordance with the instructions of the 

manufacturer.

No seed may be applied without prior written approval by the government.

    (e)  Contractor may be required to seed areas disturbed by harvest activites to prevent the spread of 

noxious weeds, or the establishment of new areas.

See attached application schedule.
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APPLICATION SCHEDULE PURSUANT TO KT-GT.6.0# - EROSION CONTROL AND SOIL TREATMENT BY 
CONTRACTOR  (04/2014) 

AREAS SEED FERTILIZER MULCH 

PAYMENT 
UNIT 
OR UNIT 
NUMBER 

A) SKID TRAILS
B) FIRELINES
C) TEMP. ROADS
D) LANDINGS
E) OTHER

APPLICATION APPLICATION APPLICATION 

SPECIES 
1/

MIXTURE LBS/AC TYPE 
2/

LBS/AC TYPE 
3/

LBS/AC 
N/A 

The Contractor will be required to pay a co-op deposit of $.02/Ton for the 
cultivation and harvest of replacement seed of native species for use on future 
contracts. 

1/  For projects in Oregon, the seed shall meet the State certification 
specifications.  Seed must be packaged in containers carrying official 
certification labels sewn in, glued to, or printed upon the container, with the 
following information: 

1. Variety (if certified as to variety) and kind.
2. Quantity of seed (pounds or bushels).
3. Class of certified seed (blue tags for certified seed).
4. Inspection or lot number traceable to the certifying agency's records.

For projects in Washington, the seed shall be labeled as "Prohibited and Restricted 
Noxious Weed Free for the State of Washington."  The Contractor shall furnish a 
copy of the seed analysis. 

For state of California lands in Region 6, seed must be certified by the state of 
California, or by an independent agency or company that is approved by the state of 
California for “prohibited and restricted noxious weed free for the state of 
California.” 

For mixtures of seed, each ingredient in excess of 5 percent must be listed with 
its percentage by weight and its germination percentage. 

Legumes must be innoculated with nitrogen fixing bacteria before planting.  The 
label must show the expiration date of the innoculant. 

All seed treated with a fungicide or pesticide must be labeled that it is "treated" 
giving the name of the chemical used, and an appropriate warning or a caution 
statement. 

2/  Fertilizer shall be a standard commercial fertilizer with guaranteed analysis of 
contents clearly marked on containers.  

3/  Mulch shall meet the appropriate State's certification specifications, with 
evidence of its certification traceable to the certifying agency's records. 
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K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in K-G.7, within 

designated areas.  Work required of Contractor shall be in accordance with the following slash plan and 

specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is 

removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of

approximately three-quarters of the volume in the unit.  When Included Timber is removed outside Normal 

Operating Season, required work will be completed within 30 days of the beginning of the next Normal 

Operating Season.

See following specifications.

K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to, 

cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush, 

damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including 

construction of roads or other improvements under this contract.  Slash resulting from the construction of 

Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special 

Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to K-H.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor to remove slash from 

landings, subject to D.4.1.  Brush disposal deposits paid by the Contractor for the Forest Service to burn 

landing piles will be credited to the Contractor¿s integrated resource account in the amount shown in the 

brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings 

following removal of the landing slash piles by the Contractor.  The credit will be made following the 

final removal of all Included Timber, and slash piles, from the Contract Area.
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SPECIFICATION PURSUANT TO K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (Option 
2) (06/2008)

Specifications 

The slash treatment method for each Subdivision is to be accomplished by the 
Contractor in accordance with specifications listed herein. Equipment used to 
pile slash shall be approved by the Forest Service. 

A. Landing and Decking Area Slash 
1. Machine pile all slash that is on the landing or any slash pushed up

along the edge or off the landing during skidding and decking 
operations. 

2. Unless otherwise agreed, decks and piles shall not be closer than
twenty (20) feet from the edge of the drip line of any residual 
tree. Piles will be a minimum of six (6) feet in height and twelve 
(12) feet in diameter where practicable, and as compact as possible. 
Piles shall be reasonably free from dirt and rocks. Rollout of slash 
is required where excess dirt or rocks are in the pile.  

B. Roadway Slash 

All slash from the Contractor’s operations will be removed from the 
road surfaces, ditchline, culverts, and other drainage structures. 
Slash is to be scattered outside the clearing limits of roadways or 
beyond the top of cutbanks and the bottom of fill slopes, unless 
otherwise agreed. 

C. All trees shall be yarded with the top attached to the last log. All 
bucking, limbing, long-butting, etc. must be done on the landing and 
decking area. 

D. Other methods of slash disposal may be agreed to in the Technical 
Proposal. 
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K-G.8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color(s) used 

by the Forest Service in the preparation and administration of the contract will be by written approval of 

the Forest Service.

K-G.8.4.0 - ACCOUNTABILITY (04/2014)

Notwithstanding G.8.4, when Weight scaled contracts offer products at different rates in A.4.2, each 

product must be completely removed from a landing or decking area before another product can be removed, 

unless otherwise agreed to in writing by the Contracting Officer.

K-G.8.5.1 - WEIGHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighing and shall furnish a weight ticket for each load pursuant to

a weighing services agreement.  Any load for which a weight ticket is not provided, or the weight ticket is

incomplete or unreadable, or does not include the Forest Sevice load receipt number, shall be considered a 

lost sample load with a net weight equal to the load with the heaviest net weight presented during the 

billing period, as established by the Forest Service.

K-G.8.1.5 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide 

Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling 

organization approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall 

bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third 

party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third 

party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are 

provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party 

scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract

to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the 

cost of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will 

perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be

charged for such Scaling.
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K-G.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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LIST OF STEWARDSHIP PROJECTS PURSUANT TO K-G.9# - STEWARDSHIP PROJECTS 
(09/2004) 

 
 

MANDATORY PROJECTS 

Project Number 001 - Marking of Large Clumps of Trees.  See 
attached requirements and specifications. 

Project Number 002 - Cut, Skid and Deck.  See attached requirements 
and specifications. 

Project Number 003 - Riparian Conifer Removal and Piling of Created 
Slash.  See attached requirements and specifications.  

 
OPTIONAL PROJECTS 

Project Number 004 - Cut, Skid and Deck.  See attached requirements 
and specifications. 
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    LIST OF STEWARDSHIP PROJECTS PURSUANT TO K-G.9# - STEWARDSHIP PROJECTS   
 (09/2004) 
 
 
MANDATORY AND OPTIONAL STEWARDSHIP PROJECTS: 
 
 
Project #001 – Mandatory - Marking of Large Clumps of Trees 
 
Location – Subdivisions #1-7 (except 3R, 4R) (3,123 acres) 
 
End Result – Clumps of 10-15 merchantable trees closer than 20 feet apart 
each spatially arranged about one clump for every 3 acres (and total 5-15% of 
Trees Per Acre (TPA)). No disturbances including harvest or skidding should 
occur within 10 feet of the large clumps. The clumps will serve as small 
retention patches providing shade for wildlife and are important structural 
elements of the stands. Refer to K-C.3.5.5#, visual guide (page 44e), and 
sample tree marking area in Subdivision #3 for more information. 
 
Project Description – Marking of large trees with tree marking paint and 
providing geospatial locations to the Forest Service. See Marking 
Prescription Pursuant to K-C.3.5.5#. Marking must be as follows: a paint band 
at or above DBH (4.5 feet high on the uphill side of a tree) that is visible 
from all directions and two stump marks that extend to the forest floor on 
opposite sides of the tree (see Individual Tree Marking example Figure 1 
(page 66b). The same color of non-tracer paint must be used throughout the 
project and must be agreed upon by the Forest Service. Marking of large 
clumps of trees shall be completed by the contractor and approved by the 
Forest Service prior to the start of felling in any areas. 
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Figure 1. Example Individual Tree Marking for Project #001 
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Project #002 – Mandatory - Cut, Skid and Deck 

Location – Subdivision 1 (151 acres) 

This project will occur on areas where the contractor is also harvesting and 
removing Sawtimber material under A.2. Specification in provisions K-G.4.1# 
and K-G.4.2# apply. 

End Result – Variable density thinning of non-merchantable ponderosa pine 
trees and removal of non-merchantable white fir (WF) and lodge pole pine 
(LP). End result will be a reduction in fuels and an irregular spacing of 
small diameter ponderosa pine (PP). Dense thickets of small trees (maximum of 
one per 10 acres and approximately 1/8 acre in size) will serve as retention 
areas, hiding cover and to break up sight distances. 

Project Description – Cut, Skid and Deck PP (1.0” - 8.9” DBH), and LP and WF 
(1.0” - 6.9” DBH). Thinning of PP trees to variable spacing that are 1.0 
inches DBH to 8.9 inches DBH and treating thinning slash. Variable spacing 
ranging from 15X15 to 25X25 feet, leaving the healthiest, largest trees 
according to the species preference listed in the Marking Prescription 
Pursuant to K-C.3.5.5#. Remove all LP and WF (1.0” DBH up to 6.9” DBH), 
except for trees located within 10 feet of leave tree marked large clumps 
from Project #001 and those chosen for dense thickets. Dense thickets of 
small trees (<8.9” DBH for PP and <6.9” DBH for LP and WF) 1/8th acre in size 
will be left at a maximum of one per 10 acres to serve as retention areas, 
big game hiding cover and to break up sight distance. Do not leave dense 
thickets within 30 feet of a large (>21” DBH) or mature tree (>150 years 
old). Cut trees shall be completely severed below the lowest live limb unless 
prevented by natural obstacles. Stump shall be cut flat and height shall not 
exceed 6 inches unless natural obstacles obstruct cutting. 

Slash Treatment Specifications 

Whole-tree yard trees that are 1.0 inches DBH or greater to approved landing 
locations. Any portions of live trees required to be removed, which break 
during falling or yarding, and are 8 feet or more in length shall be yarded 
to the landing and piled.  Pile size and arrangement will be agreed to and 
approved by the Forest Service.  
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Project #003 – Mandatory - Riparian Conifer Removal and Piling of Created 
Slash.  

Location – 3R and 4R (24 acres) 

End Result – End result will be a reduction of conifer competition on aspen, 
other hardwoods, and forbs in riparian areas.  

Definition –  
Slash – Material felled, cut or otherwise downed resulting from work 
performed under this project. 
 
Project Description - Cut all conifers at least 2 feet tall and up to 6.9” 
DBH for LP and WF, and 2 feet tall up to less than 8.9”                         
DBH for PP, and piling of created slash, or slash removed to landings to 
reduce to acceptable levels.   
 
Slash Treatment Specifications – Hand pile (if chosen method) shall be piled 
with pieces parallel, tightly arranged and any pieces extending more than two 
feet will be trimmed with the excess pieces of slash placed in the hand pile. 
Maximum pile size shall be 8 feet in diameter by 8 feet in height, and 
minimum pile size shall be 5 feet in diameter and 4 feet in height. Piles 
shall not be located on logs, stumps, roadways, ditches, channel bottoms or 
streams or within 10 feet of an aspen clump. If a pile must be located on or 
within 1 foot of any log, a 4 foot section of the log on both sides of the 
pile, nearest the pile, shall be cut and placed in the pile or be moved at 
least 5 feet from the pile. The contractor shall provide the plastic covering 
for the piles. Plastic material shall be polyethylene 4 mil or heavier. The 
plastic covering shall be a minimum of 5 feet x 6 feet or cover ¾ of the 
pile, whichever is greater and shall be installed when 3/4 of the pile is 
completed. 

Project #004 – Optional – Cut, Skid and Deck 

Location – Priority portions of Subdivisions #3, 4, 5, 6, and 7. (622 acres) 

This project will occur on areas where the contractor is also harvesting and 
removing Sawtimber material under A.2. K-G.4.1# and K-G.4.2# specifications 
apply. Timing of this will be proposed in Technical Proposal. 

Please refer to Mandatory Project #002: The End Result, Project Description, 
and Slash Treatment Specifications for Optional project #004 are the same as 
Mandatory Project #002. 
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency, 

both during periods of operation and at other times such as evenings or weekends.  Contractor shall certify

compliance with specific fire precautionary measures included as Subsections under K-H.2 - Specific Fire 

Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update 

such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for 

computing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for 

helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations 

Fires or other fires on Contract Area, excluding Negligent Fires.
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K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific 

required fire precautionary measures are as follows:

A.  Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed 

below on Contract Area and vicinity.  The designated person will be capable of operating Contractor's 

communications and fire fighting equipment specified in the contract, excluding helicopters, and of 

directing the activities of Contractor's personnel on Forest fires.  Such person must report any fire 

detected to Forest Service within 15 minutes of detection.  In lieu of having the designated person perform

the required supervisory duties, Contractor may provide another person meeting the qualifications stated 

above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down.  For 

the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in 

cutting or welding metal are excluded.

 

Fire security services shall consist of moving throughout the operation area or areas constantly looking, 

reporting, and taking suppression action on any fires detected.  Where possible, the designated person 

shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to

Contract Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level, 

obtained by Contractor from the appropriate Ranger District Headquarters.  If predictions made after 6:00 

p.m. local time, are significantly different than originally estimated, Forest Service will inform 

Contractor when changes in fire security services are indicated.

B.  Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

    (a)  Each yarder or loader equipped with an internal combustion engine or other spark emitting source 

shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)  

Rating of at least 5 B,C.  

    (b)  All power-driven equipment operated by Contractor on National Forest land, except portable fire 

pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"  

handled or long handled round point shovel, size O or larger.  In addition, each motor patrol, truck and 

passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

    (c)  Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily 

available.

 

    (d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher 

of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger, 

except at a  landing where a suitable fire extinguisher and shovel are immediately available.  The 

extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to

the operator  within 1 minute.

    (e)  Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C 

mounted inside the aircraft within reach of the pilot's operating position.

    (f)  One refill for each type or one extra extinguisher sufficient to replace each size extinguisher 

required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract 

Area that is protected and readily available.
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    (g)  At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher 

with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for 

immediate  use.

C.  Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA 

Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide, 

unless it is:

    (a)  Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  There shall be no 

exhaust bypass.

    (b)  A multi-position engine, such as on power saws which must meet the performance levels set forth in

the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard, 

SAE recommended practice J335B" as now or hereafter amended.

     (c)  A passenger carrying vehicle or light truck, or medium truck up to  40,000 GVW, used on roads and

equipped with a factory designed muffler complete with baffles and an exhaust system in good working 

condition.

     (d)  A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling, 

used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system 

extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly 

installed and constantly maintained in serviceable condition.

 D.  Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or 

compartment of sound construction with a hinged lid and hasp so arranged that the box can be secured or 

sealed.  The box shall be red and marked "Fire Tools" in letters at least 1 inch high.  It shall contain a 

minimum of:

     (a)  Two axes or Pulaskis with a 32 inch handle.

     (b)  Three adze eye hoes.  One Pulaski may be substituted for one adze eye hoe.

     (c)  Three long handled, round point shovels, size 0 or larger.

E.  Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during 

yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical 

treatment of slash.  Such tank truck or trailer shall be maintained in a serviceable condition and located 

within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season), 

except as provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per 

minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose.  In addition, 

500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside 

diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray 

pattern shall be immediately available for use.  The tank, pump, nozzle and at least 250 feet, of the total

500 feet of hose, shall be connected and ready for use at all times.  Synthetic hose may be used by 
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agreement.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement.  A serviceable tow 

vehicle shall be immediately available for attachment to the trailer and must meet the time requirements 

stated above.  Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping 

equipment, including accessories, which can be lifted and transported by the yarding system.  The component

parts shall meet all specifications above.  The tank trailer or water supply and pumping accessories shall 

be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a 

suitable helicopter water bucket with a 300 gallon capacity.  When Contractor provides a water bucket, a 

water source shall be provided within 5 minutes round trip flight time from operating side.

 

F.  Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate 

two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.  

Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations 

prohibit commercial use.

G.  Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor.  Contractor shall not permit open 

fires on Contract Area without advance permission in writing from Forest Service.

H.  Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from 

Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long

handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at

location of blast for 1 hour after blasting is done.  Blasting may be suspended by Forest Service, in areas

of high rate of spread and resistance to control.

Fuses shall not be used for blasting.  Explosive cords shall not be used without permission of Forest 

Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I.  Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment, applicable to Contractor's Operations.

J.  Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio 

system.  The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz 

(MHz) with a minimum output of 5 watts at the transmitter.  The system shall be located and installed so 

that the pilot can operate it while flying.  A shielded all-weather broad-band antenna shall be part of the

system.  Radio and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor 
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shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.

 

K.  Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled 

round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a 

distance of 6 feet in all directions.  Material larger than 4 inches that poses a fire risk, such as punky 

logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to

cause ignition of fire.

K-H.2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of H.2, Contractor is required to obtain written 

permission from Forest Service prior to any burning on the National Forest Lands.
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K-H.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.  

Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the 

National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such 

changes are necessary for the protection of the National Forest.  When sent to Contractor, the revised 

Industrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION

I. Closed Season - Fire precaution requirements are in effect.  A Fire Watch/Fire Security is required at 

this and all higher levels unless otherwise waived.

II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

 

 power saws, except at loading sites;

 cable yarding;

 blasting;

 welding or cutting of metal.

 

III. Partial shutdown - The following are prohibited:

 

 cable yarding - except that gravity operated logging systems employing non-motorized carriages may be 

operated between the hours of 8 p.m. and 1 p.m. local time when all blocks and moving lines are 10 feet or 

more above the ground, excluding the line between the carriage and the choker.

 

 power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1 

p.m. local time.

 

 In addition, the following are permitted between the hours of 8 p.m.  and 1 p.m. local time:

 

 tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or 

other equipment with a blade capable of constructing fireline are immediately available to quickly reach 

and effectively attack a fire start;

 mechanized loading and hauling;

 blasting;

 welding or cutting of metal;

 any other spark-emitting operation not specifically mentioned.

 

IV. General shutdown - All operations are prohibited.

 

The following definitions shall apply to these Industrial Fire Precaution Levels:

Cable yarding systems:  A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precautionary Period):  That time period each year when a fire hazard exists and as 

described in A.12.

Hauling:  Where hauling involves transit through more than one shutdown zone/regulated use area, the 

precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other 

than the Industrial Fire Precaution Level system. 

Loading sites/woods site:  A place where any product or material (including but not limited to logs,  
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service 

Representative.

Such waiver, or substitute precautions under H.2.1, shall prescribe measures to be taken by Contractor to 

reduce the risk of ignition, and/or the spread of fire.  The Contracting Officer or Forest Service 

Representative shall consider site specific weather factors, fuel conditions, and specific operations that 

result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.  

Consideration shall also be given to measures that reduce the precaution levels above.  Contractor shall 

assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District

headquarters.  If predictions made after 6:00 p.m., local time, are significantly different than originally

estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are

indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under 

this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract 

Area in connection with responsibilities under H.3 and H.4 until the road has been accepted in writing by 

Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied 

warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the 

removal of products sold under the terms of the contract.  Upon execution of the contract, Contractor 

hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination

as a result of litigation associated with the environmental analysis process used by the Forest Service in 

the planning of this project.  If such interruption or termination occurs due to litigation, Contractor 

agrees to accept as full compensation for such interruption remedies pursuant to I.3.3, or for termination 

remedies pursuant to I.3.4.
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in A.20.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION 1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of 3.3988 to convert net CCF 

cruise volumes to Tons.
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K-I.6.8# (Option 1) - USE OF TIMBER (09/2004)

  (a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.).

     (b) Except for N/A determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

     (c)  Timber in the following form will be considered unprocessed:

     (i)  Trees or portions of trees or other roundwood not processed to standards and specifications 

suitable for end product use;

     (ii)  Lumber, construction timbers, or cants intended for remanufacturing not meeting standards 

defined in the Act (16 USC 620e); and

     (iii)  Aspen or other pulpwood bolts exceeding 100 inches in length.

     (d)  Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export.

     (e)  Prior to award, during the life of this contract, and for a period of 3 years from Termination 

Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic 

origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

     (f)  Prior to delivering unprocessed Included Timber to another party, Contractor shall require each 

buyer, exchangee, or recipient to execute an acceptable agreement that will:

     (i)  Identify the Federal origin of the timber;

     (ii)  Specify domestic processing for the timber involved;

     (iii)  Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber;

     (iv)  Require that all hammer brands and/or yellow paint must remain on logs until they are either 

legally exported or domestically processed, whichever is applicable; and

     (v)  Otherwise comply with the requirements of the Act (16 USC 620d).

     (g)  No later than 10 days following the execution of any such agreement between Contractor and 

another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall 

retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all 

Included Timber.

     (h)  Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer.

(i)  For breach of this Section, Forest Service may terminate this contract and take such other action as 

may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest 

Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor 

relating to the termination.
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