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K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species Product

Miscellaneous Grn Bio Cv

that shall be Included Timber upon written agreement.

K-C.3.5.54# - DESIGNATION BY PRESCRIPTION (09/2004)

Within Subdivision(s) or cutting unit(s)_
119,121,122,134,140,143,147,152,154,160,23,260,31,41,52,58,62,66,71,75,77,78,80,81,84,92,93,97 , as shown
on Contract Area Map, the following criteria shall be used by Contractor to designate trees and other
products for cutting and removal. Contractor shall Mark leave trees with Contractor's non-tracer_Orange
paint. Forest Service shall inspect and approve Marking prior to cutting.

(a) See specifications for K-C.3.5.5# Designation by Prescription in Attachment A.

Designation by Prescription (DxPre) in Unit 260: Take all lodgepole less than 20.9" stump diameter

(measured 4" above ground uphill side of the tree) dead or alive. All trees greater than 20.9" stump
diameter shall be left standing.

(b) Additional trees to be cut, if any, are Marked by Forest Service with_Green tracer paint.

(¢) Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service

with_Orange/Yellow tracer paint.

K-C.3.5.7# - INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)

All_Trees not painted with orange paint above and below stump height in Subdivisions 105, 106, 107, 124,
132, 14, 142, 149, 242, 25, 61; all trees marked with Blue paint above and below stump height in

Subdivision 40 which meet the minimum tree diameter stated in A.2 are designated for cutting. Additional
timber to be cut, if any, will be designated for cutting in accordance with C.3.7.

Leave trees, Marked with_Orange/Yellow Tracer Paint , or identified by, _NA , are not to be cut, unless
designated by the Forest Service.
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K-D.4.7# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor
pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following
removal schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered
abnormal delay, subject to D.4.7.

See attached removal schedule.
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REMOVAL SCHEDULE PURSUANT TO K-D.4.7# - ABNORMAL DELAY (05/2005)

Included Timber Time Limits

ALL. 180 days after felling is started.

All timber decked 180 days after felling on each Specified
during construction Road constructed by Contractor is
clearing. initiated.

Timber decked during 180 days after Forest Service authorizes
road construction. Contractor to use roads pursuant to

F.2.
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K-E.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2
shall be waived for the value of Included Timber removed except for:

(a) Basge Rates,

(b) associated charges, and

(c¢) the value of Included Timber exceeding the sum of stewardship credits that have not been

established under E.2.2 for mandatory stewardship projects listed in A.4.3 plus optional stewardship
projects listed in A.4.3 authorized by Contracting Officer.

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the
provisions of E.4.

K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this
contract in any one or more of the following:

(1) Specifications for Stewardship Projects listed in K-G.9%.

(2) Quantities of Stewardship Projects listed in A.4.3.
(3) Prices for Stewardship Projects listed in A.4.3.
(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9# and A.4.3 as long as
they are within the general scope of this contract. Contract Area may be expanded to add new stewardship
projects.

If a written change order causes an increase in the time required for performing any part of the work under
this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall
modify the contract accordingly.

The Contractor must assert their right to eqguitable adjustments under this provision within 30 days from
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the
Contracting Officer may receive and act upon a proposal submitted before contract closure.

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the
Contracting Officer shall have the right to prescribe the manner of the disposition of the property.

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However,
nothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by written modification of the contract, new Stewardship Projects may be added to K-G.9% and
A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this
contract.
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractores
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not

limited to:
(i) Slash disposal, road maintenance, and contract scaling deposits;
(ii) Cooperative work at rates established by specific agreement under E.2.1.8;

(iii) Damages pursuant to J.4;
(iv) Road use fees; I:
v) Restoration of downpayment pursuant to E.2.2; E
vi) Periodic payments pursuant to E.2.1.3; ) |
vii) Extension Deposits pursuant to E.2.1.7; and
viii)Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance

of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for

collection.
(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due.

Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinguent debts.
(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (i) and (c) (ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative i
costs assessed under paragraphs (c) (i) and (c) (ii). :
(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection.
(d) Forest Service remedies for Contractor¢s failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor¢s Operations, and
administrative offset, shall be stayed for so long as:
(i) A bona fide dispute exists as to Contractor¢s obligation to make such payment and
(1i) Contractor files and prosecutes a timely Claim.
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K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the requirements of F.1l and G.6.3, Contractor and Forest Service will agree to the design,
construction, maintenance, closure, and obliteration of all Temporary Roads.

Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the
attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations require more than_N/A cubic yards of rock for Temporary
Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

See attached Plans and/or Criteria.
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PLANS AND/OR CRITERIA PURSUANT TO K-F.1.0.1# - TEMPORARY ROAD AND
LANDING CONSTRUCTION (OPTION 1) (06/2010)

NOTE 1: Tractor Road Obliteration. Unless otherwise agreed, tractor roads constructed for use
with this contract shall be obliterated after they have served their purpose. Obliteration shall
consist of recontouring excavated prism including all cut and fill slopes to natural ground
contour. In addition, from 1 +to 5 tons per acre of clearing or logging slash, stumps or
other woody debris shall be placed and scattered on top of the recontoured corridor.

NOTE 2: Temporary Road Obliteration. Unless otherwise agreed, temporary roads constructed for
use with this contract shall be obliterated after they have served their purpose. After, or
during scarification process, fill material will be returned to cut slope, and all excavated soil
returned to original locations as much as feasible. Original land profiles will be re-
estatblished to the maximum extent possible. All stumps, slash, and vegetative debris from
construction will be returned to the the obliterated road surface. Special attention will be
given to road entrances to prevent any further use of road. Exra debris, imported stumps, earth
berm and/or slash piles, rocks, or recontouring entrance as approved by Forest Service will be
used to effectively prevent any future use of the roads. Following obliteration, all areas of
exposed soil not effectively covered by slash and debris will be seeded as requireed by K-G.6.0%#.
To the extenet possible, given terrain features, treatments to close unit access roads should
camouflage the entrance of the unit access road from existing system roads so they are not
obvious and are not accessible by OHV's

FIGURE T835-03 F 1
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

= P dg ™o X

Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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TABLE PURSUANT TO K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Restricted Road List

Road Termini Map Description of
Number From To Legend Restrictions
2040 0.0 End R No hauling on Memorial Day,
000, Labor Day, and the 4% of
050, July to include the 3" and
051, the 5% of July.
054,
055,
060,
061,
063,
065,
066,
067,
075,
080,
081,
095,
100,
200,
205,
220,
221,
222,
223,
250

2150
000,
0.0 End R No hauling on Memorial Day,
Labor Day, and the 4™ of
July to include the 3™ and
the 5™ of July.

2152 R Overload Permit is required
000 1.1 1.2 prior to any equipment or
log  trucks crossing the
bridge.
2040
000 0.0 End R All gates located next to
060 cattle guards are to be left
223 as found, open or closed.
2152
000
2040
055 2.2 End X Restricted hauling
067 :
0.1 End

Title and Date of Governing Road Rules Document:

Colville National Forest ' May 2010

Commercial Road Rules Effective Date

A written permit is required for movement of road construction and logging equipment that exceeds
Washington State legal loading.
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K-F.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than_10/31/2015 ; except for earlier
construction completion dates for roads listed below:

Road Station Completion
Number Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,
Forest Service may adjust construction completion date when road construction is delayed or interrupted for
causes that qualify for an adjustment of the completion date of Forest Service¢s road construction
contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate
such occurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,
Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new
construction completion dates. After all road construction is complete, Forest Service shall grant Contract
Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during
Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for
remaining volume. Such request must be made within 30 days of notification that road construction has been
completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in
effect on the completion date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and reguests Contract Term Adjustment, completion dates shall be
adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before
specified construction completion date. When Contractor desires to construct an alternate facility under
F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for
alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted
where a Design Change or physical changes necessitate a modification of Specified Road construction work
that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

As used in this provision, construction of a road is completed when:

(a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of
accep-tance under G.3.6 or
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(b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.

Notwithstanding F.1l, Contractor shall not use a road that Contractor has elected for Forest Service to
construct, until construction is completed and Forest Service furnishes Contractor with written notice
authorizing use of road.

K-F.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (precomstruction and construction) provided
by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¢s
use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be
completed by Forest Service personnel or by public works contract is $_$16,272.00 . Contractor shall make
this deposit at the end of the first full Normal Operating Season or 12 months from contract award,
whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due
within 15 days after the date of issue indicated on the initial bill for collection, pursuant to E.4.

The amount of the required deposit will be shown as an associated charge on Contractor:s Integrated
Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering
services.

The deposit for reconstruction related engineering services shall be commensurate with project need and
Contractor¢s road use. Forest Service shall complete reconstruction related engineering services on the
following schedule unless a different completion schedule is agreed in writing:

Road or Termini Engineering Services
Facility No. From To Completion Date
Road-2040000 0 8.51 10/18/2013
Road-2040000 9.98 15.19 10/18/2013
Road-2040050 0 2.66 10/18/2013
Road-2040051 0 .35 10/18/2013
Road-2040055 .99 2.02 10/18/2013
Road-2040060 0 .18 10/18/2013
Road-2040061 0 .53 10/18/2013
Road-2040075 0 .64 10/18/2013
Road-2040080 0 1.01 10/18/2013
Road-2040095 0 .47 10/18/2013
Road-2040100 0 .75 10/18/2013
Road-2040205 0 .65 10/18/2013
Road-2040220 0 .41 10/18/2013
Road-2040250 0 1.93 10/18/2013
Road-2152000 0 2.79 10/18/2013

Reconstruction related engineering services may consist of some or all of the engineering work and expense
of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest
system road.
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K-F.2.2.1# - MATERIAL SOURCES (09/2004)

Sources of local materials are designated on Plans and Contract Area Map. Forest Service assumes
responsibility for the quality and quantity of material in designated sources. Contractor shall determine
the equipment and work required to produce the specified product, including the selection of acceptable
material that is reasonably available in the source that meets specifications. The designation of source
includes the rights of Contractor to use certain area(s) for plant site, stockpiles, and haul roads.

Should the designated source, due to causes beyond the control of Contractor, contain insufficient
acceptable material, Forest Service will provide another source with adjustment in accordance with F.2.5.3.

When Contractor elects not to use designated sources, Contractor shall furnish the specified product with
no adjustment in unit rates. Quality testing shall be the responsibility of Contractor. Test results shall

be furnished to Forest Service.

When Contractor elects not to use designated sources and the Schedule of Items lists pit development
separately, cost allowance will be reduced under F.2.5.3 when Forest Service determines the work will not
be required.

When materials are subject to a weight measurement, the specific gravity or weight/volume relationship used
as a basis for determination of estimated quantities shall be:

Source I NA , Source II NA , and Source III_NA .

Contractor may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other
material found in the excavation, and will earn a cost allowance for the excavation of such materials at
the corresponding contract unit price and for the pay items for which the excavated material is used.
Contractor shall replace, without additional cost allowance, sufficient suitable materials to complete the
portion of the work that was originally contemplated to be constructed with such material. Contractor shall
not excavate or remove any material, except that which is within the excavation limits, without written

authorization from Forest Service.

When material is appraised from non-National Forest designated sources, owner charges for the material in
terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until
NA

See Material Source Table.

Should quantity vary from that estimated, payment to owners shall be for units actually obtained.
Contractor shall make arrangements with owner(s) for measurement and payment for royalties, purchase of raw
materials, or finished products, as shown above.

Materials produced or processed from National Forest lands in excess of the quantities required for
performance of this contract are the property of Forest Service, unless prior written agreement has been
obtained to use excess material on other National Forest contracts. Forest Service is not obligated to
reimburse Contractor for the cost of their production.

Materials shall be stored to assure the preservation of their quality and fitness for the work. Stored
materials shall be located to facilitate their prompt inspection. Sites on Forest Service administered
land, approved by Forest Service, may be used for storage purposes and for the placing of Contractor¢s
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plant equipment. All storage sites provided by Forest Service shall be restored at Contractor¢s expense.
Contractor shall be responsible for making arrangements for storage on other than Forest Service

administered lands.

When the construction of the portion of the project for which Temporary Roads used for hauling materials is
completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground
profile, unless otherwise agreed in writing.
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TABLE PURSUANT TO K-F.2.2.1# - MATERIAL SOURCES (09/2004)

Material | Type of owner (s) Unit of | Unit Price Estimated Total
Purchase Measure Quantity

N/A
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K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004) ?

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements

Summary :

See Contract Road Maintenance Requirements Summary Table.
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K-F.3.1# — ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in

accordance with the following Contract Road Maintenance Requirements Summary: Roads not
used are not required to perform the maintenance requirements.

Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintenance Specifications
Road | From To Miles | T-811 | T-831 | T-832 | T-834 | T-838 | T-839 | T-842 | T-851 | T-854
2040000 | WA-20 | 8.51 8.51 P P
2040000| 2152 [2040250| 5.21 P P
2040000|2040250| 1526 | 0.05 P P P P P
2040030 2040 | 0.18 0.18 P =] P [3) P P
2040050 2040 | 2.66 2.66 P P
2040051| 2040 | 0.35 0.35 P P
2040051| 0.35 |2040055| 0.25 P P P ) P P P
2040054 | 2040050 | 0.45 0.45 P P P [5) P P
2040055 | 2040051| 1.09 0.49 P P [3) [5) P P
2040055, 1.09 |2040050| 0.54 P P
2040055 | 2040050 2.04 0.41 P P
2040055| 2.04 2.86 0.82 P P P P P P
2040060 2040 | 0.18 0.18 P P
2040061| 2040 | 0.53 0.53 P [5)
2040061 | 0.53 0.70 0.17 P P P P P P
2040063| 2040 | 0.23 0.23 P 2] P P [5) P
2040065 2040 1.20 1.20 P P P P P P
2040066 | 2040065| 0.20 0.20 P p P 5) P =)
2040067 [2040065| 0.29 0.29 P P 3 P P =)
2040073| 2040 |2040075| 0.30 P =) p P P P
2040075| 2040 | 0.64 0.64 [5) P
2040080| 2040 1.01 1.01 P P
2040080| 1.01 1.20 0.19 P P P P [5) P =)
2040081|2040080| 0.08 0.08 P =] P P P [=)
2040082 |2040080| 0.12 0.12 P P P P P P
2040095| 2040 0.47 0.47 P P
2040095| 0.47 0.60 0.13 =) P P =) P P
2040100| 2040 | 0.75 0.75 P =)
2040100| 0.75 0.98 0.23 P P P. P P P =)
2040200| 2040 |2040220| 1.24 P P =) 2] P =) =)
2040205 [2040200| 0.52 0.52 [5) =)
2040205| 0.52 0.90 0.38 P =] P P [5) P
2040220 (2040200 0.41 0.41 =) P
2040220 0.41 0.76 0.35 P P p =) P P P
2040221 (2040220 0.40 0.40 P p =) P P =)
2040222 (2040200 0.20 0.20 P P P P P =)
2040223 (2040220 0.13 0.13 P P =) 5) P =)
2040250| 2040 1.93 1.93 P P
2040250| 1.93 |2040253| 0.47 P P P ) P P P
2152000 |FS Bndy| 2040 2.79 P P

P = Contractor Performance ltem, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Termini Applicable During Haul Road Maintenance Specifications
Road | From To Miles | T-803 | T-811 | T-812 | T-832 | T-834 | T-838 | T-839 | T-851 | T-854
2040000| WA-20 | 8.51 8.51 P P P P P P P
2040000 2152 |2040250| 5.21 P P P P P P
2040000 | 2040250| 15.26 | 0.05 P P P P P
2040030 2040 0.18 0.18 P P P P P
2040050 2040 2.66 2.66 P P P P P P
2040051 2040 0.35 0.35 P P P P P P
2040051| 0.35 |2040055| 0.25 P P P P P P
2040054 | 2040050 | 0.45 0.45 P P P P P P
2040055 | 2040051 | 1.09 0.49 P P P P P P
2040055| 1.09 |2040050| 0.54 P P P P P P
2040055 | 2040050 | 2.04 0.41 P P P P P P
2040055 2.04 2.86 0.82 P P P P P P
2040060 | 2040 0.18 0.18 P P P P P P
2040061 | 2040 0.53 0.53 P P P P P
2040061| 0.53 0.70 0.17 P P [= P P
2040063 | 2040 0.23 0.23 P P P P P P
2040065| 2040 1.20 1.20 P P P P P P
2040066 | 2040065| 0.20 0.20 P P P P P [3
2040067 | 2040065| 0.29 0.29 P P P P P P
2040073| 2040 |2040075| 0.30 P P P P P P
2040075| 2040 0.64 0.64 P P P P P P
2040080| 2040 1.01 1.01 P P P P P
2040080 1.01 1.20 0.19 P P P P P
2040081 | 2040080| 0.08 0.08 P P P P P
2040082 | 2040080 | 0.12 0.12 P P P P P
2040095| 2040 0.47 0.47 P P P P P P
2040095| 0.47 0.60 0.13 P P P P P P
2040100 2040 0.75 0.75 P P P P P
2040100| 0.75 0.98 0.23 P P P P =)
2040200| 2040 |2040220| 1.24 P P P P P P
2040205 | 2040200| 0.52 0.52 P P P P P P
2040205| 0.52 0.90 0.38 P P P P P
2040220 | 2040200| 0.41 0.41 P P P P P P
2040220| 0.41 0.76 0.35 P P P P P P
2040221 2040220 0.40 0.40 P P P P P P
2040222 | 2040200| 0.20 0.20 P P P P P P
2040223 |2040220| 0.13 0.13 [3 P P P P =)
2040250 | 2040 1.93 1.93 P P P P P
2040250 1.93 |2040253| 0.47 P P P P P
2152000 | FS Bndy| 2040 2.79 P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Termini Applicable Post Haul Road Maintenance Specifications
Road | From | To Miles | T-811 | T-831 | T-835 | T-838 | T-839 | T-841
2040000 WA-20 | 8.51 8.51 P P
2040000| 2152 [2040250| 5.21 P P
2040000 | 2040250 15.26 0.05 P P i
2040030| 2040 0.18 0.18 P P P |
2040050| 2040 2.66 2.66 P P !
2040051| 2040 0.35 0.35 P P P P
2040051 0.35 |2040055| 0.25 P P P P
2040054 | 2040050| 0.45 0.45 P
2040055 | 2040051 | 1.09 0.49 P P
2040055 1.09 |2040050| 0.54 P P
2040055|2040050| 2.04 0.41 P P
2040055| 2.04 2.86 0.82 P P
2040080| 2040 0.18 0.18 P P P
2040061| 2040 0.53 0.53 P P P
2040061| 0.53 0.70 0.17 P P P
2040063 | 2040 0.23 0.23 P P P
2040065| 2040 1.20 1.20 P
2040066 | 2040065| 0.20 0.20 P P P
2040067 | 2040065| 0.29 0.29 P P P
2040073 2040 |2040075| 0.30 P
2040075 2040 0.64 0.64 P P
2040080 2040 1.01 1.01 P P P P
2040080 1.01 1.20. 0.19 P P P P
2040081|2040080| 0.08 0.08 P
2040082 | 2040080| 0.12 0.12 P
2040095| 2040 0.47 0.47 P P P
2040095| 0.47 0.60 0.13 P P P
2040100| 2040 0.75 0.75 P P P P
2040100 0.75 0.98 0.23 P P P
2040200 2040 |2040220| 1.24 P P
2040205 2040200 0.52 0.52 P P P
2040205| 0.52 0.90 0.38 P P P
2040220 2040200 0.41 0.41 P P P
2040220| 0.41 0.76 0.35 P P P P
2040221 2040220| 0.40 0.40 P P P
2040222 |2040200| 0.20 0.20 P P P
2040223 (2040220| 0.13 0.13 P P P
2040250| 2040 1.93 1.93 P P
2040250 1.93 |2040253| 0.47 P P P
2152000 |FS Bndy| 2040 | 2.79 P P '

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (7/2001)

Column | Heading Entry
No.
Any Blank Except as otherwise described, no entry indicates Purchaser
is not authorized or required to perform the work item(s).
Any RC This work requirement applies only when haul of sale related
construction materials occurs.
2 Special Project Number Entry indicates Special Project Specification which applies.
Specification
3 Travel Way EX Purchaser shall maintain the traveled way to the width existing
upon entry, or at the completion of Specified Road work.
Numbers Purchaser shall maintain the traveled way to the standard

width indicated by the entry, plus curve widening, in
accordance with Section T-811. If required, the road template
shall be shaped to this width and to the designated cross
slope before haul and during recurring maintenance.

IS, C, OS, F, | Cross slopes are designated as:

or Al IS (Inslope), C (Crown), OS (Outslope), F (Flat), Al (As Is).
AorB If compaction is required.

4 Brush and Log Out | Numeric & R| Purchaser shall remove brush for specified width on either or
and or L both the right (R) side or left (L) side of road.

As Staked Limits of brushing are as staked or marked in the field.
OPT Purchaser may use hand or mechanical means of brushing.

H Only hand brushing may be used.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (7/2001)

Column | Heading Entry
No.
5 Surfacing Aggregate Purchaser shall place surfacing on roads listed according to
Grading the grading indicated.

6 Dust Abatement | OPT Product selection is Purchaser's choice from those listed in
Section T-812.

Product Unless otherwise agreed, Purchaser is restricted to product

Abbr. listed corresponding to the abbreviation shown in Section T-
812; (i.e., LigS = Lignon Sulfonate) Application rates are
estimated amounts.

EX Purchaser shall abate dust on the existing width

Numbers Purchaser shall abate dust to the width indicated by entry.

7 Seasonal W Waterbars and/or crossditching shall be required prior to
Maintenance expected seasonal precipitation.

B Entrance barriers shall be installed by Purchaser prior to
nonuse periods.

8 Snow Removal TS Snowplowing authorized for Purchaser's Operations without
recreation access being provided per Section T-803
requirements.

Ju Snowplowing authorized, but must provide for recreation joint
use per Section T-803 requirements.

Blank Snowplowing is not authorized. Forest Service may authorize
plowing by permit when not in conflict with other uses.

9 Post Haul PR PR denotes that work is Purchaser's Responsibility to perform.
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Contract Name: Walker Stewardship

K-F.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred

maintenance is: $ _$.14 per_Ton

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest

Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

K-G.2.2# - PROTECTION OF IMPROVEMENTS (05/2008)

Unless otherwise agreed to in writing, Contractor shall move or relocate the improvements listed in the
following table to locations and in a manner as specified in drawings or in specifications attached hereto.
Improvements shall be returned to their original locations following Contractor's operations.

See attached table for improvements to be moved.
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TABLE PURSUANT TO K-G.2.2# - PROTECTION OF IMPROVEMENTS . (05/2008)

Type of Improvement

Barb wire fence line in Units _
31, 41, 75, 78, 81, 84, 93, 106,

147,

Gates

154

Move or Relocate to

Cut fence as needed for
operations. Fence will be
repaired by Contractor at their
expense following operations.
Contractor shall leave fence in
existing condition as found prior
to operations.

Gates next to Cattle Guards
left open if open. Close if
found closed

61
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Contract Name: Walker Stewardship

K-G.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground
include:

Cultural Resource Protection Measures: Areas have been excluded by boundary (flags, tags, and Orange Tracer

paint) .
Wildlife and Botanical Protection Measures: Areas have been excluded by boundary (flags, tags, and Orange

Tracer paint).
Cave Resource Protection Measures:_NA

K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be
performed in accordance with the following schedule.

See attached schedule.
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SCHEDULE PURSUANT TO K-G.3.1.5# - PROJECT OPERATION SCHEDULE

(05/2005)
Subdivision Operation Conditions Purpose
All All Douglas-fir, Ponderosa Pine, Prevent insect

Grand fir, and Lodgepole pine beetle infestations
infested logs cut in one season shall
be removed from national forest lands
‘prior to April of the following year.

41, 66, 71, 75, Falling and yarding operations on Protect soils
78, 81, 84, 92, 8 inches of compact snow and/or
121, 147,152, frozen ground.
160
Or

Cut-to-length/Forwarder on an
uncompacted slash mat of 10 inches.

All No harvest or equipment moving can Recreation

occur on the following weekends: conflict
Memorial Day, July 3-5%, and
LaborDay.

41 No operations permitted July 1 - Recreation

Labor Day. conflict
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K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in
A.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor. and
Contracting Officer. The terms of the agreement binds both parties and becomes part of the stewardship
contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer

that removal of Included Timber is economically impractical if Contractor has no ready market for such logs
in the tributary area. A tributary area is defined as the area in which the Contractor and competitors
regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.

The agreement for alternate removal requirements shall be executed prior to removing any timber from the
Subdivisions included in the agreement. Alternate removal requirements shall apply only to whole units and
not to portions of units. All material meeting alternate removal specifications shall be cut and removed
to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report
for the project. Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;
b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber |
material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal

requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract
Area under G.3.6.

Title to material included in the alternate removal agreement shall remain with the Forest Service.

K-G.4.1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling objectives shall be accomplished by the type of
felling methods and equipment listed herein. Methods or equipment other than those specified may be
approved. For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest
Service acceptance, prior to the start of felling operations.

See attached Table.
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TABLE PURSUANT TO K-G.4.1# - SPECIFIC REQUIREMENTS

Pg 65

(05/2005)

FELLING METHODS

If snags need to be felled for operational safety, cut snag
off as high as possible at a safe height (10-18” diameter
outside bark). Leave remainder of snag standing to create
Wildlife tree. If tree is not in area for firewood cutting,
top portion of snag will be left on the ground.

Directionally fall timber to an angle in the direction to
best facilitate skidding and yarding.

Directional Fall trees away from State and Private land.

If removing danger trees between a road and a creek, within
an RHCA and within riparian vegetation, the tree is to be
kept on site and dropped perpendicular to the stream, if
practicable.

FELLING EQUIPMENT

As included in the Contractor’s Technical Proposal and
accepted by the Forest Service.

SUBDIVISIONS

All

All

105,106

All

SUBDIVISIONS

All
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Contract Name: Walker Stewardship

K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling
operations. Requirements other than those specified in the following table may be approved. When
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails,
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.
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TABLE PURSUANT TO K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

YARDING/SKIDDING REQUIREMENTS SUBDIVISTONS
Minimum skid trail spacing requirement is 100 All tractor units
feet,except where trails converge of when avoiding

obstacles

Skid trails will be located on old skid trails
wherever possible

Adequate rub trees will be used to protect the
residual stand and are to be left until after other
included timber has been skidded.

Limited passes, for track felling equipment will be
permitted off designated skid trails.

Felling/skidding operations will be confined to
slopes that are 35% or less except for pitches of
150 feet or less on steeper ground.

Keep leading end of log suspended during skidding.

CTL/Forwarder trails will be at least 40 feet apart 41, 66, 71, 75,

and operate on at least 10 inches of uncompacted 78, 81, 84, 92,
slash. Forwarder operations are allowed on slopes 121, 147, 152,
up to 40%. 160

Forwarder trails will be at least 40 feet apart 80

And effectivley buffered by 10 inches of
Uncompacted slash. Forwarder operations are allowed
on slopes up to 40%.
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K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR. (4/14) Erosion prevention and
control work required by G.6, shall be completed within 15 calendar days after yarding/skidding operations related
to each landing are substantially completed or after Forest Service designation on the ground of work where such
designation is required hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operations
due to causes beyond Contractor's control. Such on the ground designation shall be done as promptly as feasible
unless it is agreed that the location of such work can be established without marking on the ground. After
September 15, and as long thereafter as operations continue, the work shall be done as promptly as practicable.
Damage resulting from Contractor's Operations due to failure to perform required work shall be repaired by
Contractor.

On slopes greater than 35 percent, erosion control measures will be done with methods other than mechanized
equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures
described in G.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract Area Map,
the following shall be performed. If applicable, timing of the work shall be coordinated with required scarification
or subsoiling.

(a) Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will be
applied as indicated in the attached seeding, fertilizing, and mulching schedule. All applications shall be current
and done during the period from April 1 to November 30 unless otherwise agreed to. Applications shall be done
only during favorable conditions. If Contractor and Forest Service agree, seed can be applied and covered within
10 days of ground disturbance, and may be done outside the required periods.

(b) Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be scarified
to a depth of 4 inches to provide a seedbed for grass seed, fertilizer, and mulch. Seed, fertilizer, and mulch shall
be spread evenly at the rates shown in the table. When the seed, fertilizer, and mulch are applied in separate
operations, the second or third operations shall be within 10 days of the first or second.

(c) Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by Contractor
shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to lesser depths. Each
subsoiler shank shall be equipped with a shoe and wings which has a total width of at least 18 inches. The
design of the shank and wings will be such that the treated, compacted soil is slightly lifted and well-fractured
rather than plowed, mixed, or displaced. The distance between subsoiler shank passes shall not exceed 36
inches. Treated areas shall span the total width of compaction. Subsoiling shall be kept reasonably current and
shall be done during Normal Operating Season unless otherwise agreed.

(d) When agreed to, Contractor may use alternate methods of erosion control.

Seed shall meet current Forest Service requirements, with the additional requirement that no seed containing any
noxious weed seed in excess of established state limitations as listed in the current “State Noxious Weed
Requirements Recognized in the Administration of the Federal Seed Act” publication will be used (commonly
referred to as the “all states” noxious weed seed list). Seed shall be furnished separately or in mixture in standard
containers clearly marked with: (1) seed name; (2) lot number; (3) net weight; (4) percentages of purity and of
germination (in case of legumes, percentage of germination to include hard seed); (5) percentage of weed seed
content; and (6) certification that no noxious weed seeds in excess of established state standards are present.
The contractor shall furnish the Government duplicate signed copies of a certificate, signed by a Registered Seed
Technologist or Seed Analyst (certified through either the Association of Official Seed Analysis or the Society of
Commercial Seed Technologists), certifying that each lot of seed has been tested in accordance with the
Association of Official Seed Analysts Standards within 12 months prior to date of application. This certificate shall
include (1) name and address of laboratory, (2) date of test, (3) lot number for each kind of seed, (4) name of
seed, (5) percentage of germination, (6) percentage of purity, (7) percentage of weed seed content, and (8)
certification that no noxious weed seeds in excess of established state limitations are present in any kind of seed.
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Legume seed shall be inoculated with approved cultures in accordance with the instructions of the manufacturer.

No seed may be applied without prior written approval by the government.

(e) Contractor may be required to seed areas disturbed by harvest activites to prevent the spread of noxious
weeds, or the establishment of new areas.

See attached application schedule.
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APPLICATION SCHEDULE PURSUANT TO K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY
CONTRACTOR (04/2014)

AREAS SEED FERTILIZER MULCH
A) SKID TRAILS
B) FIRELINES

SUBDIVISION | C) TEMP. ROADS APPLICATION APPLICATION APPLICATION
OR UNIT D) LANDINGS SPECTES &/
INUMBER E) OTHER MIXTURE LBS/AC TYPE 2/ LBS/AC TYPE 2 / LBS/AC
A,C,D and E Sheep Fescue |4
(other incidental
bare areas Streambank 4 N/A N/A

identified by the | Wheatgrass
Forest Service)
Pubescent 6
Wheatgrass

The Contractor will be required to pay a co-op deposit of N/A for the cultivation
and harvest of replacement seed of native species for use on future contracts.

1/ For projects in Oregon, the seed shall meet the State certification
specifications. Seed must be packaged in containers carrying official
certification labels sewn in, glued to, or printed upon the container, with the
following information:

Variety (if certified as to variety) and kind.

Quantity of seed (pounds or bushels).

Class of certified seed (blue tags for certified seed).

Inspection or lot number traceable to the certifying agency's records.

> W N

For projects in Washington, the seed shall be labeled as "Prohibited and Restricted
Noxious Weed Free for the State of Washington." The Contractor shall furnish a
copy of the seed analysis.

For state of California lands in Region 6, seed must be certified by the state of
California, or by an independent agency or company that is approved by the state of
California for “prohibited and restricted noxious weed free for the state of
California.”

For mixtures of seed, each ingredient in excess of 5 percent must be listed with
its percentage by weight and its germination percentage.

Legumes must be innoculated with nitrogen fixing bacteria before planting. The
label must show the expiration date of the innoculant.

All seed treated with a fungicide or pesticide must be labeled that it is "treated"
giving the name of the chemical used, and an appropriate warning or a caution
statement.

2/ Fertilizer shall be a standard commercial fertilizer with guaranteed analysis
of contents clearly marked on containers.

3/ Mulch shall meet the appropriate State's certification specifications, with
evidence of its certification traceable to the certifying agency's records.
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K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to,
cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush,
damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including

construction of roads or other improvements under this contract. Slash resulting from the construction of
Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special

Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to K-H.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor to remove slash from I
landings, subject to D.4.1. Brush disposal deposits paid by the Contractor for the Forest Service to burn
landing piles will be credited to the Contractor¢s integrated resource account in the amount shown in the
brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings
following removal of the landing slash piles by the Contractor. The credit will be made following the
final removal of all Included Timber, and slash piles, from the Contract Area.

K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in K-G.7, within
designated areas. Work required of Contractor shall be in accordance with the following slash plan and
specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is
removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of
approximately three-quarters of the volume in the unit. When Included Timber is removed outside Normal
Operating Season, required work will be completed within 30 days of the beginning of the next Normal
Operating Season.

See following specifications.
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SPECIFICATIONS PURSUANT TO K-G.7.4.2#-SLASH TREATMENT REQUIREMENTS
(OPTION 2) (06/2010)

Landing Cleanup, All Units

Contractor shall pile all slash accumulated at landing that is a minimum of

4 feet in length and 2 inches in diameter on the small end. Piles shall be
reasonably compact and free of soil and noncombustible material to facilitate
grinding or burning. Piles shall be of a size and location which will not
impair road use or result in damage to residual timber. All objects which
extend more than 6 feet in any direction from the pile profile will be cut

off and returned to the pile.

Slash Pullback, All Units

Contractor’s shall remove all logging slash created by Contractor’s
Operations that is outside of the unit boundary. It shall be pulled back
into the unit from which it originated and incorporate it into the designated
slash treatment for the unit. This is to be accomplished concurrently with

yarding operations.




Page 70

Contract Name: Walker Stewardship

K-G.8.1.5 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide
Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling
organization approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third
party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third
party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party
scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract
to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the
cost of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will
perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be
charged for such Scaling.

K-G.8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color(s) used
by the Forest Service in the preparation and administration of the contract will be by written approval of
the Forest Service.

K-G.8.4.0 - ACCOUNTABILITY (04/2014)

Notwithstanding G.8.4, when Weight scaled contracts offer products at different rates in A.4.2, each
product must be completely removed from a landing or decking area before another product can be removed,

unless otherwise agreed to in writing by the Contracting Officer.

K-G.8.5.1 - WEIGHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighiﬁg and shall furnish a weight ticket for each load pursuant to
a weighing services agreement. 2Any load for which a weight ticket is not provided, or the weight ticket is
incomplete or unreadable, or does not include the Forest Sevice load receipt number, shall be considered a
lost sample load with a net weight equal to the load with the heaviest net weight presented during the
billing period, as established by the Forest Service.
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K-G.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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Mandatory Projects

Attached descriptions are found in Attachment A

Mandatory

Project Number 001 Snag Creation- See attached project description and
specifications.

Project Number 002 Additional Marking to Meet Prescriptions- See attached
project description and specifications.
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency,
both during periods of operation and at other times such as evenings or weekends. Contractor shall certify {
compliance with specific fire precautionary measures included as Subsections under K-H.2 - Specific Fire §
Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update

such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for
computing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for
helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations
Fires or other fires on Contract Area, excluding Negligent Fires.
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K-G.8.5.1 — WEIGHT OF LOST LOADS (06/13)

If weight (TON) is the unit of measure for payment purposes, Contractor shall
present all loads for weighing and shall furnish a weight ticket for each load
pursuant to a weighing services agreement. Any load for which no weight ticket is
furnished shall be considered a lost sample load with a weight equal to the weight
of the heaviest load presented during the billing period, as established by the
Forest Service. .
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K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific
required fire precautionary measures are as follows:

A. Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed
below on Contract Area and vicinity. The designated person will be capable of operating Contractor's
communications and fire fighting equipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's personnel on Forest fires. Such person must report any fire
detected to Forest Service within 15 minutes of detection. In lieu of having the designated person perform
the required supervisory duties, Contractor may provide another person meeting the qualifications stated
above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down. For
the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in
cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking,
reporting, and taking suppression action on any fires detected. Where possible, the designated person
shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to
Contract Area. )

Contractor shall furnish fire security services based on the predicted industrial precaution level,
obtained by Contractor from the appropriate Ranger District Headquarters. If predictions made after 6:00
p.m. local time, are significantly different than originally estimated, Forest Service will inform
Contractor when changes in fire security services are indicated.

B. Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

(a) Each yarder or loader equipped with an internal combustion engine or other spark emitting source
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)
Rating of at least 5 B,C.

(b) All power-driven equipment operated by Contractor on National Forest land, except portable fire
pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"
handled or long handled round.point shovel, size O or larger. In addition, each motor patrol, truck and
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

(c) Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily
available.

(d) Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher
of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger,
except at a landing where a suitable fire extinguisher and shovel are immediately available. The
extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to
the operator within 1 minute.

(e) Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C
mounted inside the aircraft within reach of the pilot's operating position.

(f) One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract
Area that is protected and readily available.
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(g) At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher
with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for

immediate use.

C. Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA
Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide,

unless it is:

(a) Equipped with a turbine-driven exhaust supercharger such as the turbocharger. There shall be no
exhaust bypass.

(b) A multi-position engine, such as on power saws which must meet the performance levels set forth in
the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard,
SAE recommended practice J335B" as now or hereafter amended.

(c) A passenger carrying vehicle or light truck, or medium truck up to 40,000 GVW, used on roads and
equipped with a factory designed muffler complete with baffles and an exhaust system in good working
condition.

(d) A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling,
used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system

extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly
installed and constantly maintained in serviceable condition.

D. Fire Tools.
Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or
compartment of sound construction with a hinged 1id and hasp so arranged that the box can be secured or
sealed. The box shall be red and marked "Fire Toolsg" in letters at least 1 inch high. It shall contain a
minimum of:
(a) Two axes or Pulaskis with a 32 inch handle.
(b) Three adze eye hoes. One Pulaski may be substituted for one adze eye hoe.

(c) Three long handled, round point shovels, size 0 or larger.

E. Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during
yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical
treatment of slash. Such tank truck or trailer shall be maintained in a serviceable condition and located
within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season),
except as provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per
minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose. In addition,
500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside
diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray
pattern shall be immediately available for use. The tank, pump, nozzle and at least 250 feet, of the total
500 feet of hose, shall be connected and ready for use at all times. Synthetic hose may be used by
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. agreement.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement. A serviceable tow
vehicle shall be immediately available for attachment to the trailer and must meet the time requirements
stated above. Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping
equipment, including accessories, which can be lifted and transported by the yarding system. The component
parts shall meet all specifications above. The tank trailer or water supply and pumping accessories shall
be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a
suitable helicopter water bucket with a 300 gallon capacity. When Contractor provides a water bucket, a
water source shall be provided within 5 minutes round trip flight time from operating side.

F. Communications. 3

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate
two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.
Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations
prohibit commercial use.

G. Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor. Contractor shall not permit open
fires on Contract Area without advance permission in writing from Forest Service.

H. Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from
Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long
handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at
location of blast for 1 hour after blasting is done. Blasting may be suspended by Forest Service, in areas
of high rate of spread and resistance to control.

Fuses shall not be used for blasting. Explosive cords shall not be used without permission of Forest
Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I. Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment, applicable to Contractor's Operations.

J. Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio
system. The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz
(MHz) with a minimum output of 5 watts at the transmitter. The system shall be located and installed so
that the pilot can operate it while flying. A shielded all-weather broad-band antenna shall be part of the
system. Radio and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor
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shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.
K. Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled
round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a
distance of 6 feet in all directions. Material larger than 4 inches that poses a fire risk, such as punky
logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to

cause ignition of fire.

K-H.2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of H.2, Contractor is required to obtain written
permission from Forest Service prior to any burning on the National Forest Lands.




Page 78

Contract Name: Walker Stewardship

K-H.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.

Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the

National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such

changes are necessary for the protection of the National Forest. When sent to Contractor, the revised
Industrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION
I. Closed Season - Fire precaution requirements are in effect. A Fire Watch/Fire Security is required at

this and all higher levels unless otherwise waived.
II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

power saws, except at loading sites;
cable yarding;

blasting;

welding or cutting of metal.

III. Partial shutdown - The following are prohibited:

cable yarding - except that gravity operated logging systems employing non-motorized carriages may be
operated between the hours of 8 p.m. and 1 p.m. local time when all blocks and moving lines are 10 feet or
more above the ground, excluding the line between the carriage and the choker.

power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1

p.m. local time.
In addition, the following are permitted between the hours of 8 p.m. and 1 p.m. local time:

tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or
other equipment with a blade capable of constructing fireline are immediately available to quickly reach
and effectively attack a fire start;

mechanized loading and hauling;

blasting;

welding or cutting of metal;

any other spark-emitting operation not specifically mentioned.

IV. General shutdown - All operations are prohibited.

The following definitions shall apply to these Industrial Fire Precaution Levels:
Cable yarding systems: A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precautionary Period): That time period each year when a fire hazard exists and as
described in A.12.

Hauling: Where hauling involves transit through more than one shutdown zone/regulated use area, the
precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other

than the Industrial Fire Precaution Level system.

Loading sites/woods site: A place where any product or material (including but not limited to logs,
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service
Representative.

Such waiver, or substitute precautions under H.2.1l, shall prescribe measures to be taken by Contractor to
reduce the risk of ignition, and/or the spread of fire. The Contracting Officer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operations that
result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.

Consideration shall also be given to measures that reduce the precaution levels above. Contractor shall
assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District
headquarters. If predictions made after 6:00 p.m., local time, are significantly different than originally
estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are

indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under
this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract
Area in connection with responsibilities under H.3 and H.4 until the road has been accepted in writing by
Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the
removal of products sold under the terms of the contract. Upon execution of the contract, Contractor
hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination
as a result of litigation associated with the environmental analysis process used by the Forest Service in
the planning of this project. If such interruption or termination occurs due to litigation, Contractor
agrees to accept as full compensation for such interruption remedies pursuant to I.3.3, or for termination
remedies pursuant to I.3.4.
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred is stated in A.20. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written request. For each additional consecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

- No more than 3 years shall be added to a contract's term by market-related contract term addition
unless the following conditions are met:
(i) The contract was awarded after December 31, 2006; and
(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded.

For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the
Forest Service will, upon the Contractor¢s written request, add an additional 3 months during the normal
operating season to the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year.

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addition. :

Additional contract time may not be granted for those portions of the contract that have a required
completion date or for those portions of the contract where Contracting Officer determines that the timber
is in need of urgent removal or that timber deterioration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION 1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of _3.0132 to convert net CCF
cruise volumes to Tons.
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K-I.6.8# (Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e) .

(¢) Timber in the following form will be considered unprocessed:

(1) Trees or portions of trees or other roundwood not processed to standards and specifications

suitable for end product use;

(ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 USC 620e); and

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination
Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic
origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptable agreement that will:

(i) Identify the Federal origin of the timber;
(ii) Specify domestic processing for the timber involved;

(iii) Require the execution of such agreements between the parties to any subsequent transactions

involving the timber;

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either
legally exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 620d) .

(g) No later than 10 days following the execution of any such agreement between Contractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timber.

(h) Upon request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i) For breach of this Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest
Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor
relating to the termination. ’




