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K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (05/2004)

In addition, there is within Contract Area an unestimated quantity of:

Bpecies Product

Douglas=-£ir and Other ConifercSawtimber
All Species Grn Bio Cv

that shall be Included Timber upon written agreement.

K-C.3# - RESERVE TREES (09/2004)

Notwithstanding the designations for cutting under €.3.1, C.3.2, C.3.3, or C.3.4, live or dead_Genetic and
wildlife regerve trees or groups of reserve trees within such cutting units or clearings shall be left
uncub, Reserve treepg are identified by broad band of orange paint at diameter breagt height and pogted with
vellow metal tag [(R6-24-11) "Salected Tree for Genetiosg", wildlife treeg are painted with orange X'tg AND
W's at diameter breast height and have orange butt marke below gtump height and shall be protected in

acoordance with K-G.3.24. Units with reserve trees are shown on Contract Area Map.

K-C.3.5,5# - DESIGNATION BY PRESCRIPTION (08/2004)

Within Subdivision(s) or cutting unit(s)_21, 22, 23 , as ghown on Contract Area Map, the following criteria
shall be used by Contractor to designate trees and cther products for cutting and removal. Contractor sghall
Mark leave treeg with Contractor's non-tracer orange paint, Forsst Service shall inspect and approve
Marking prior to cutting.

{a) Bee Low Pole Stew Reoffer I1 D x Pre Specifications Attachment B
{b) Additional trees to be cut, if any, are Marked by Forest Service with _green tracer paint.

() Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service
with orange tracer paint.

K-C.3.5.7# - INDIVIDUAL TREE DESIGNATION (OPTION i} (06/2008)

All trees not painted with orange paint above and below stump height which meet the minimum tree diameter

stated in A.2 are designated for cutting. Additional timber to be cut, if any, will be designated for
autting in accordance with ©.3.7.

Leave trees, Marked with_orange , or identified by,_NA , are not to be cut, unless designated by the
Forest Service.
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K-D.4.74# - ABNORMAL DELAY (05/2005)

Unlesg otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor
pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following
removal schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the reguired time limits will be considered
abnormal delay, subject to D.4.7. ’

See attached removal schedulae,
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REMOVAL SCHEDULE PURSUANT TO K-D.4.7# - ABNORMAL DELAY (5/05)

Included Timber Time Limits

ALL. 180 days after felling is started.

All timber decked during 180 days after felling on each Specified

construction c¢learing. Road constructed by Contractor is
initiated.

Timber decked during road 180 days after Foregt Service authorizes

construction. Contractor to ugse roads pursuant to

F.2
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K-E.2.1.5 -~ DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee ig provided under E.3, requirements for advance cash deposits under E.2.1.2
ghall be waived for the wvalue of Included Timber removed except for:

(a} Base Rates,

(b} associated charges, and

(¢} the walue of Ineluded Timber exceeding the sum of stewardship credits that have not been
established under E.2.2 for mandatory stewardship projects listed in &.4.3 plus optional stewardship
projects listed in A.4.3 authorized by Contracting Officer.

Charges for (a}, {kb) and (c) shall be waived for not more than a monthly billing pericd, subject to the
provisions of E.4.

K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this
contract in any one or more of the following:

(1} Specifications for Stewardship Projects listed in XK-G. 9%,

{2) Quantities of Stewardship Projects listed in A.4.3.

{(3) Prices for Stewardship Projects listed in A.4.3.
{4) Place of performance of the Stewardship Prcjects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9% and A.4.3 as long as
they are within the general scope of this contract. Contract Area may be expanded to add new stewardship
projects.

If a written change order causes an increage in the time required for performing any part of the work under
this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall
modify the contract accerdingly.

The Contractor miust assert their right to eguitable adjustments under this provision within 30 days from
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the
Contracting Officer may receive and act upon a proposal submitted before contract closure.

If the Contractor's proposal includes the cost of property made obsclete or excess by the change, the
Contracting Officer shall have the right to prescribe the manner of the disposition of the property.

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However,
nothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by written modification of the contract, new Stewardship Projects may be added to K-@. 9% and
A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this
contract.
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(&) Pavments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not recelved at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Qontractorgs
Operations until payment or acceptable payment guarantee is receiwved. Other charges include, but are not
limited to:

(i} Slash disposal, road maintenance, and contract scaling deposits;

(1i) Cooperative work at rates establisghed by specific agreement under E.2,1,8;

(1ii) Damages pursuant to J.4;

{iv) Road use feesg;

(v) Restoration of deownpayment pursuant to E.2.2;

(vi) Periodic payments pursuant to E.2.1.3;

{vii) Extension Deposits pursuant to E.2.1.7; and

{viii)Other mandatory depcsits.

(b} Fallure to pay amounts due by the date specified in the bill for ccllection shall be considered a
breach under J.3, The 30-day notice pericd prescribed therein shall begin to run as of the end of business
on the date ppecified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach, Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immediate payment 10 daye after issuance
of written notification of the breach.

{c}) Pursuant tc the Debt Collection Improvement Act of 1934, as amended, if payment is not received by
Forest Service within 15 days after the date cf issue indicated on the bill for collection:

(i) Bimple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treagury, Interest will begin to accrue as of the date of issue indicated on the initial kill for
collection.

{ii} Debtors will he aspescged administrative ghargeg, in addition teo the delinguent amount due,
Administbrative charges are thoge additional coste incurred by the Government in processing, handling, and
collecting delinqguent debts.

{iii) A penalty charge of gix {6) percent per annum will be assessed on any portion of a debt delinguent
more than 90 days. This penalty charge is in addition teo interest and administrative charges under
paragraphs (c) (i) and (¢} (ii). The penalty chaxge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all cutstanding amcunts, including interest and administrative
costs apsessed under paragraphs {(c) (i) and {c) (ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
degignated on the bill for collection.

(d}) Forest Service remedies for Contractorgs failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all cr any part of Contractorgs Operationsg, and
administrative offset, shall be stayed for sc long as:

(i} A& bona fide dispute exists as to Contracterss obligation to make such payment and

(ii) Contractor files and prosecutes a timely Claim.
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K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (CPTION 1) (06/20610)

In addition to the requirements of F.1 and G.6.3, Contractor and Forest Service will agree to the design,
construction, maintenance, closure, and obliteration of all Temporary Roads.

Congtruction of Temporary Rcads in areas shown on Contract Area Map shall be in accordance with the
attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations reguire more than 0 cubic yards of rock for Temporary
Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

Ses attached Plans and/or Criteria,
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PLANS AND/OR CRITERIA PURSUANT TC K-F.1.0.l# - TEMPORARY ROAD AND LANDING
CCNSTRUCTIONM (OPTION 1) (06/08).

LANDINGS

Landings will nct be constructed within 50 feet from the slope break adjacent
to the inner gorge for areas designated on the Contract Area Map for Stream
Course Protecticn or 200 feet from Fish Lake unless other practicable
locations outside these areas are not available. If landings are constructed
within these stream course protection areas or less than 200 feet from Fish
Lake, suitable erosiecn control measures such as silt fences or other
retention methods will ke installed prior to landing construction and will
remain in place during the harvest operations.

TEMPCRARY ROADS

In addition to the erosion control and stabilization requirements of G.6.3,
all temporary roads constructed pursuant to F.1l shall be decommissioned in
accordance with the following specifications:

Description - The work shall consist of decommissioning roads and landings
and restoring drainage facilities to the original hydrological function.
Specific work activities are listed below.

Contractor supplied equipment and materials — Contractor is responsible for
providing equipment (a self drafting winged subsciler to subsoil the road or
an excavator to scarify the road surface.

The Forest Service must authorize all work. Work must be completed to a
standard sufficient tc meet objectives before acceptance will be made.

Specific Work Activities

1. Clearing and Slash Treatment - Clearing of trees and slash may be
necessary. The work shall consist of removing vegetation from fill
slope, recad surface, ditch lines and back slope as necessary priocr
to sub seciling of the road surface and excavation and placement of
excavated material, When clearing is needed, it shall be
accomplished as follows:

a. Materials generated will not need to be limbed and lopped.

b. Slash will be machine pilled in areas designated by Forest
Service,

¢. Materilals shall be pcsitioned in a stable position to prevent
rolling.

d. Generated materlals that create such a deep or thick mat that
they will prevent seeding, ripplng, or other ground surface
treatments called for shall be further scattered or moved off
disturbed areas.
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2. Drainage - The work shall consist of filling and removing ditches
and shaping the road surface to drain. Eliminate all ruts and low
spots that could hold water.

3. Subsciling - The work shall consist of using an self drafting winged
subsciler to loosen 100% of the soil across the entire width of the
existing rcadbed or landing surface area to a minimum depth of 20
inches. Eguipment shall not be operated on sub-soiled areas.

4. Removal cf Culverts - The work Ilnvolves removing all culverts or
drainage structures and associated fills. Channels, following
removal cof drainage structures, shall be reshaped. Excavation
limits shall be as follows:

a. The width of the excavated channel shall match the width of
the natural stream walley or channel, whichever is wider.

b. The elevation of the excavated channel shall approximate the
average channel gradient of the natural stream upstream and
downstream of the sits.

¢. Stream banks shall be sloped to match the natural stream bank
contours adjacent tc the site upstream and downstream. Rocks
over 12 inches may be placed along edges of channel for
erosion control, but shall not narrow the required width of
the channel, Finish slcpes tTo provide gradual transitions in
slope adjustments without noticeable breaks.

5, Waste Areas - Excavated material shall be placed on cut sections of
the road prism against back slopes along the roadbed near the
excavatlion area. Waste areas shall be treated as follows:

a. Any road segment or surface area where embankment is to be
placed shall be decompacted prior to placement.

b. Excavated material shall be shaped to drain in a manner that
precludes sediment from entering the stream and left in an
uncompacted condition.

c¢. Keep excavated material within the original construction
limits.

6. Disposal of Culverts - All removed culverts shall become property of
the Contractor and shall be removed from naticnal forest lands.

7. Reoad Closure Barrliers - Road Closure Barriers shall be constructed
at locations specified by Forest Service. Cover at least 100 ft. of
the sub-soiled road surface beyoend the barrier with slash and
cleared material to screen the decommissioned road.

8. Seeding - Seed shall be applied to all areas disturbed under this
contract pursuant to K-G.6.0#.
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K-F.1.2# - USE QF ROADS BY CONTRACTOR (03/2004)

Contractor's use of existing roads identified on Contract Area Map by the fellowing codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Uge Limitations

Hauling prohikited

Hauling restricted

Unguitakble for hauling pricr to completion of agreed reconstruction
TUse prohibited

Public use restriction

Regulation waiver

= P od M

Roads coded A will be signed by Forest Service to inform the public of use restrictionsg. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictiong:

See Restricted Road List Table.
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TABLE PURSUANT TO K-F.1.24 - USE OF ROADS BY CONTRACTOR (8/04)

Regtricted Road List

Road Termini Map Description of
Nunmber Road Name From To Legend Restrictions
6300 Meadow Creek 0.0 2.0 R No winter log haul
6305 Pole Ridge 6.0 2.2 R No Winter log haul

Title and Date of Governing Road Rules Document:

Wenatchee National Forest Road Use Rules

July 1,2010

Commercial Road Rules

Effective Date
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K-F.1.3# - ROAD COMPLETICN DATE (0%/2004)

Construction of Specified Roads shall be completed no latexr than_09/25/2016 ; except for earlier
construction completion dates for rcads listed below:

Road Station Completion
Number Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor ox Forest Service.
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
3.3.1.1 at the regquest of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,
Forest Service may adjust construction completion date when reoad construction is delaved or interrupted for
causes that gualify for an adjustment of the completion date of Forest Servicegs road construction
contract. When qualifying delays or interruptions of road construction occur, Forest Sexvice shall evaluate
such ocourrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,
Forest Service shall give Contractor written notice c¢f (a) number of gualifying days claimed, and (b) new
dongtruction completion dates. After all road construction is complete, Forest Service shall grant Contract
Term Adjustment. Such adjustment shall be limited to read completion date delays that occurred during
Normal Operating Season.

If Forest Service is respongible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for
remaining volume. Such request must be made within 30 days of notification that road construction has been
completed. Upon receipt of such regquest, Forest Service shall redetermine rates using standard methods in
effect on the completion date of road construction. Rates to be established shall apply tc all timber
removed from Contract Area after the effegtive date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and reguests Contract Term Adjustment, completion dateg shall be
adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before
gpecified construction completion date. When Contractor desires to comstruct an alternate facility under
F.2.6, Porest Service and Contractor shall agree,'in writing, on a construction completion date for
alternate faecility. Contract Term Adjustment ag noted above will apply. Completion date shall be adjusted
where a Design Change or physical changes necessitate a modification of Specified Road construction work
that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

Az used in thip provision, construction of a road is completed when:

(a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of
accep-tance under G.3.6 or
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{b) Forest Service constructs rcad and furnishes Contractor with written notice authorizing use of road.
Notwithstanding F.1l, Centractor shall not use a road that Contractor has elected for Forest Service to

construct, until construction is completed and Forest Service furnishes Contractor with written notice
authorizing use of rocad.

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (05/2004)

Contractor shall maintain reads in accordance with the following Contract Reoad Maintenance Requirements
Summary ’

fee Contract Road Maintenance Requirements Summary Table.
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RCAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (07/2001)

Column No.

Heading

Entry

Explanation

Any

Blank

Except as otherwise described, no eatry indicates
Contractor is not authorized or required to perform the
work item(s).

Any

RC

This work regquirement applies only when haul of
Contract related construction materials cccurs.

Special
Project
Specification

Number

Entry indicates Special Project Specification which
applies.

Travel Way

FX

Numbers

15, C, 0©S,
¥, or AI

A or B

Contractor shall maintain the traveled way to the width
existing upon entry, or at the completion of Specified
Road work.

Contractor shall maintain the traveled way to the
standard width indicated by the entry, plus curve
widening, in accordance with Section T-811. If
required, the read template shall be shaped to this
width and to the designated cross slope before haul and
during recurring maintenance.

Cross slopes are designated as:
IS {Inslope), C (Crown), 08 (OQutslope), F (Flat), AL
(As TIs).

If compaction is required.

Brush and Log
out

Numeric & R
and or L

As Staked

CPT

Contractor shall remeove brush for specified width on
either or both the right (R) side or left (L) side of
road.

Limits of brushing are as staked or marked in the
field.

Ceontractor may use hand or mechanical means of
brushing.

Only hand brushing may be used.
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RCAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

Pcost Haul

K~-F,3.,1# - ROAD MAINTENANCE REQUIREMENTS (07/2001)
Column No. Heading Entzy Explanation
5 Surfacing Aggregate Contracter shall place surfacing on roads listed

Grading according tc the grading indicated.

D Contractor is to make deposits for listed road
maintenance, including surface rock replacement.

6 Dust abatement |[OPT Product selecticn is Contractor's choice from these
listed in Section T-812.

Product Unless otherwise agreed, Contractor is restricted to

Abbr, product listed corresponding to the abbreviation shown
in S8ection T-812; {i.e., Lig8 = Lignon Sulfonate)
Application rates are estimated amounts.

EX Contractor shall abate dust on the existing width

Numbers Contractor shall abate dust to the width indicated by
entry.

7 Seasonal W Waterbars and/or crossditching shall be required prior
Maintenance to expected seasonal precipitation.

B Entrance barriers shall be installed by Contractor
prior to nonuse periods.

g Snow Removal T8 Snowplowing authorized for Contractor's Operations
without recreation access being provided per Section T-
803 requirements.

Ju Snowplowing authorized, but must provide for recreation
jeint use per Section T-803 requirements.

Blank Snowplowing is not authorized. Forest Service may
authorize plowing by permit when not in conflict with
other uses.

9 P P denotes that work is Contractor's Responsibility to

perform.
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K-F.3.2# - ROAD MAINTENANCE DEPQSIT SCHEDULE {03/2004}

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and :distance hauled and
Contractor's commensurate use of each rcad listed in the Recad Maintenance Plan in K-F.3.1#.

Centractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those ligted in the Road Malntenance Plan, Forest Service
ghall egtablish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is: 5 _$.19 per Tom .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit

of measure of the deposgit. The Road Maintenance Agreement is available for inspection at the Forest
Supervisgor's Office.

Deposit Made To Rate Unit of Measure

i N/A

K-G.2.44 - SITE SPECIFIC SPECIAL PROTECTION MEASURES (03/2004)

Speaial protection measures needed to protect known areas identified on Sale Area Map or on the ground
include:

i Cultural Resource Protection Measureg: NA
Wildlife and Botanical Protection Measures: Directionally fall trees away from sensitive plant species

logations.
Cave Regsource Protection Measures: NA

| K-G.3.1.54 - PROJECT OPERATION SCHEDULE ({05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor’s Operations shall be
performed in aceordance with the following schedule,

See attached schedulae.
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SCHEDULE PURSUANT TO K-G.3.1.5%# - PROJECT OPERATION SCHEDULE (5/03)

Subdivisions Operation Cenditions Purpose
1,2,3,4,5,7,8, Ne harvest cperations from Sap Flow Restriction
$,10,11,12 April 15 te June 1,
21,22 No Helicopter logging within 1/2 Reduce noise

mile of residences before 7:00 AM
on weekdays or 8:00 AM on
weekends.

21,22 Helicopter logging prohibited
within 1/2 mile from residences on
River Road on Memorial Day, 4™ of
July, Labor Day,Thanksgiving,
Christmas and New Years.

23 No Helicopter logging within 1/4 Protect Nesting
mile of nest site from March 1 Goshawk.
until August 31. If nesting has
not cccurred by April 15
restriction can be waived.

14,15,16,17, No helicopter operations from Protect Nesting FEagle
18,19 February 1 through August 31. The
restriction may be waived if
nesting has not occurred.
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K-G.3,24 - PROTECTION OF RESERVE TREES (0%/2004)

Contractorss damage or destruction of reserve trees degoribed in K-C.3# will cause serious and substantial
silvicultural or other damage to the Naticnal PForest., It will be difficult if not impossible to determine
the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages §
$500.00 for each_@emetic reserve tree and §_$500.00 for each Wildlife reserve tree damaged or destroyed
by Contractor's Operaticns, in addition te amounts pavable under D.4.5 and D.4.6.

Damage, as used herein, includes any injury te the living crown, bole, or roots of reserve trees. If areas

are marked on the ground arcund such reserve trees, operation of heavy equipment or skidding of preducts
within the area shall be considered to be damage to the tree.

K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal reguirements of Included Timber contained in
A.2. Alternate removal requirements are to be set forth in an agreement gigned by both Contractor and
Contracting Officver., The terms of the agreement binds both parties and becomes part of the stewardship
contract.

The development and executicn of the agreement is based upon the determination by the Contracting Officer
that removal of Included Tiwber is economically impractical if Contractor has no ready market for such logs
in the tributary area, A tributary area is defined as the area in which the Contractor and competitcrs
regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.

The agreement for alternate removal requirements shall be executed prior to removing any timber from the
Subdivisions included in the agreement. Alternate removal reguirements shall apply only to whole units and
not to porticns of units. All material meeting alternate removal specifications shall be cut and removed
to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report
for the project. Contractor will be charged for the following:

a) stumpage value at current contrack rates of the alternatively removed timbex;
b) plus the cost of other work required by the Forast Service to dispose of alternatively removed material;

c) plus the difference between the appraised transportaticon cogt of the Sawtimber and/or Nonsawtimber
material involved and the appraised transportation gest of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal
requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract
Area under G.3.6,

Title to material included in the alternate removal agreement shall remain with the Forest Sarvice.
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K-G.4.14# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling objectives shall be accomplished by the type cof
felling methods and equipment listed herein. Methods or egquipment other than those specified may be
approved. For Subdivieions shown in the following table, Contractor shall submit a cutting plan for Forest
Service acceptance, prior to the sgtart of felling operations,

See attached Table,
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TABLE PURSUANT TC K-G.4.1# - SPECIFIC REQUIREMENTS (5/05)

FELLING METHODS

Directionally fall tress away from private land.

Directionally fall timber away from streamcourses
designated on the Contract Arsa Map for streamcourse
‘protection.

~Directionally fall trees away from Area t¢ Protect (ATP)
on the Contract Area Map.

Directional fall trees away from sensitive plant sites.

Directionally fall timber to angle in the direction of
skidding and yarding.

FELLINGVEQUIPMENT

As included in the Contractor’s Technical Proposal and
accepted by the Forast Service.

SUBDIVISIONS

11,12,13,14,15
16,17,18,19

14,15,16,17,18
19

6,8

23

1,2,3,4,5,6,7,8,9,10
11,12

SUBDIVISIONS
All
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K-G.4.24 - YARDING/SKIDDING REQUIREMENTS {05/2005)

Contractor shall submit for Porest Service approval a Yarding/Skidding Plan prior to the start of felling
operations. Requirements other than those specified in the following table may be approved., When
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. In no such case sghall the adjustments result in Current Contract Rates less than Base Rates.

Location of all gkid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails,
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.




Contract Name: Low Pole Stew Reoffer II Page 61la

TABLE PURSUANT TC K~G.4.2# -~ YARDING/SKIDDING REQUIREMENTS (5/05)

YARDING/SKIDDING REQUIREMENTS Subdivision’s

Skid trails will be pre lccated to minimize damage to soil 1,2,3,5,8,9,12
and residual trees. Skid trails will generally be 100 feet

apart except where they converge at a landing. Skid trail

locations will be pre-approved by the Forest Service before

tree cutting begins. Contracter is to use old skid trails

as much as possible before designating new ones.

The dropline underneath the helicopter used to haul treas 13,14,15,16,17,
to the landing shall be at lesast 200 feet in length. 18,19,20,6,21,22
. 23

Break all logs free of their beds vertically and suspend 13,14,15,16,17,18
logs above ground during inhaul portion of the flying cycle 19,20,6,21,22,23
in a manner that prevents damage te residual timber stand

and other resources.

Yard tops with limbs attached teo logs. 1,2,3,4,5,7,8,9,
10,11,12
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K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR. (4/14) Eroslon prevention and
control work required by G.8, shall be completed within 15 calendar days after yarding/skidding operations related
to each landing are substantially completed or after Forest Service designation on the ground of work where such
designation is required hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operations
due to causes beyond Contractor's centrol. Such on the ground designation shall be done as prompfly as feasible
unless It is agreed that the location of such work can be established without marking on the ground. After
September 15, and as long thereafter s operations continue, the work shall be done as promptly as practicable.
Damage resulting from Contractor's Operations due to failure to perform required work shall be repaired by
Contractor.

On slopes greater than 35 percent, erosion control measures will be done with methods other than mechanized
equipment, unless otherwise agreed.

Whefe soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures
deseribed in G.6 will not result in satisfactory erosion control or where subsgiling is shown on Contract Area Nap,
the following shall be performed. 1f applicable, timing of the work shall be coordinated with required scarification
or stbsoiling.

(a) Where staked or otherwise marked on the grourid by Forest Service, seed, fertilizer, and mulch will bes
applied as indicated in the aitached seeding, fertilizing, and mulching schedule. All applications shall be current
and done during the period from April 18 to October 31 unless otherwise agreed to. Applications shall be done
only during favorable conditions. |f Contractor and Forest Service agree, seed can be applied and covered within
10 days of ground disturbance, and may be done outside the required periods.

(b) Where shown on Contract Area Map, fandings, Temporary Roads and/or skidirailsiroads shall be scarified
to a depth of N/A inches. to provide a seedbed for grass seed, fertilizer, and mulch. Seed, fertilizer, and muich
shall be spread evenly at the rates shown in the table. When the seed, fertilizer, and mulch are applied in
saparate operations, the second or third operations shall be within 10 days of the first or second.

{c) Where shown on Contract Area Map, landings, Temporaty Roads, and skid trails/roads used by Contractor
shall be subsailed to a minimum depth of 20 Inches, except that Forest Service may agree fo lesser depths. Each
subsoiler shank shall be equipped with a shoe and wings which has a total width of at least 18 inches. The
desigh of the shank and wings will be such that the treated, compacted soil is slightly lifted and well-fractured
rather fhan plowed, mixed, or displaced. The distance between subsoiler shank passes shall not exceed 36
inches. Treated areas shall span the total width of compaction. Subsoiling shall be kept reasonably current and
shall be done during Normal Operating Season unless otherwise agreed.

{d) When 'agreéd to, Contractor may use alternate methods of erosion control.

Seed shall meet current Forest Service requirements, with the additional requirement that no seed containing any
noxious weed seed in excess of established state limitations as listed in the current "State Noxlous Weed
Requirements Recognized in the Administration of the Federal Seed Act’ publication will be used {commonly
referred to as the “all states” noxious weed seed list). Seed shall be furnished separately or in fixture in standard
containers clearly matked with: (1) seed name; (2} lot number; (3) net weight; (4) percentages of purity and of
germination (in case of legumes, percentage of germination to Include hard seed); (5) percentage of weed seed
content; and (8) certification that no noxious weed sgeds in excess of established state standards are present.
The contractor shall furnish the Government duplicate signed copies of a certificate, signed by a Registered Seed
Technologist ar Seed Analyst (certified through either the Association of Officfal Seed Analysis of the Socisly of
Commercial Seed Technologisis), certifying that each lot of seed has been tested in accordance with the
Association of Official Seed Analysts Standards within 12 months prior fo date of application. This certificate shall
include (1) name and address of laboratory, (2} date of test, (3) lot number for each kind of seed, {(4) name of
seed, {5) percentage of germination, (6) percentage of purity, (7) percentage of weed seed content, and (8)
certification that no noxious weed seeds in excess of established state limitations are present in any kind of seec.
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Legume seed shall be inoculated with approved cultures in accordance with the instructions of the manufacturer.
No seed may be applied without prior written approval by the government.

{e) Contractor may be required to seed areas disturbed by harvest activites to prevent the spread of noxlous
weeds, or the establishment of new greas,

See attached application schedule.
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APPLICATION SCHEDULE PURSUANT TO K-G.6.0# - ZROSION CONTROL AND SOIL TREATMENT BY
CONTRACTOR {04/2014)

AREAS BEED FERTILIZER MULCH
A} BKID TRAILS
B) FIRELINES
UBDIVISION | ¢’} TEMP. ROADS APPLICATION APPLICATION APPLICATION
R UNIT D} LANDINGE spEoTES &/
ER E} OTHER MIXTURE LBS/AC pypr 2/ IBS /AL rypr 3/ LBS/AC
IKLT: AC,L,E Blue 3 NA NA NA WA
wildrye
3 NA NA NA Na
Blus bunch !
Wheat
2 NA NA NA NA
Camby
Bluegrass
3 HA NA NA A
Idaho
fesgue i3 NA NA NA NA
Mountain )
Brome 2 NA NA NA NA
Prairie
Junegrags

The Contractor will be required te pay a co-op deposlt of ,02/Ton, for the cultivation and harvest of
replacement seed of native sgpecies for use cn future contracts,

1/ For projects in Oregon, the seed shall meet the State certification specifications. Seed must be
packaged in contalners varrying officlal certification labels sewn in, glued to, or printed upon the
container, with the following infoxrmation:

variety (if certified as to variety) and kind,

Quantity of seed {pounde or bushels).

Class of certified seed (blue tags for certified meed).

Inspaction or 1ot minber traceable to the certifving agency's records.

ER N S

For projects in Washington, the seed shall be labeled ag "Prohibited and Restricted,Noxious Weed Free
for the State of Washingtoen." The Contracter shall furnish a copy of the seed analysis.

For gtate of California lands in Region &, geed must be certified by the gtate of California, or by an
independent agency or company that is approved by the state of California for “prohibited snd restricted
noxious weed free for the state of California.”

For mixtures of seed, each ingredient in excess of 5 percent wmust be llsted with its percentage by
welght and its germination percentage.

Legumes mest he innoculated with nltrogen fixing bactetla before planting. The label must show the
expiration date of the innoculant. .

All seed treated with & fungiclde or pesticide must be labeled that it is “treated“ giving the name of
the chemleal used, and an appropriate warning or a caution statement.

2/ Pertilizer shall be a standard commerclal fertilizer with guaranteed analysls of contents clearly
marked on conktalners.

3/ Muleh shall meet the dppropriate State's certification specmfications, with evidence of its
certification traceable to the certifying agency's records.
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K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsecticns, the term "slash" ig vegetative debris including, but not limited to,
cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush,
damaged or destroyed reproduction, gaplings or poles, resulting from Contractor's Operations, including
construction of roads or other improvements under this contract. 8lash resulting from the constructicn of
Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special
Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject te K-H.2.0.1.

Forest Service may enter intoc a written agreement with Contractcr for the Contractor to remove slash from
landings, subject to D.4.1. Brush disposal deposits paid by the Contracter for the Forest Service to burn
landing piles will be credited to the Contractoris integrated resource account in the amount shown in the
brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings
following removal of the landing slash piles by the Contractor., The credit will be made following the
final removal of all Included Timber, and slash piles, from the Contract Area.

K-G.7.4.24# - SLASH TREATMENT REQUIREMENTS (QPTION 2) (06/2008)

Contractor shall pile, burn, yard, comstruct firelines or otherwise treat slash defined in K-G.7, within
designated areas. Work required of Contractor shall be in accordance with the following slash plan and
specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached glash plan or specifications, when Included Timber is
removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of
approximately three-quarters of the volume in the unit. When Included Timber ig removed outgide Noxmal
Operating Season, required work will be completed within 30 days of the beginning of the next Normal
Operating Season.

See following specifications.
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SPECIFICATIONS PURSUANT TC K-G.7.4.24#-SLASH TREATMENT REQUIREMENTS
(OPTION 2) (6/2010)

MACHINE PILING OF LANDING SLASH, ALL UNITS

Only material less than 4 feet in length and 2 inches in diameter at the small end of
the piece shall remain unpiled on the landing.

Piles are to be reasonably free of soll and noncombustible material,

Size and location of the pile shall not impair road use or result in damage to
residual timber.

Compact piles with no piece extending 6 feet beyond the edge of the pile.

PILING OF TEMPORARY ROAD SLASH, UNIT 1,4,5,7,9

Piling of temporary road slash will be done in the same manner as for machine piling
of landing slash.
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K-G.8.1.5 - THIRD PARTY SCALING SERVICES (058/2004)

Notwithstanding the reguirement for Forest Service or parties under contract to Forest Service to provide
Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling
organization approved by Forest Service. Scaling shall be dene in accordance with A.9% and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third
party's approval to Scale Wational Forest logs by Forest Servive, or Contracter's failure to pay third
party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party
gcaling organization as a commonly uged Scaling services provider, Forest Service or parties under contract
to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the
cogt of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

1f Forest Service and Contractor agree in writing that another party under contract to Forest Service will

perform Scaling, the contract will be modified te include X-G.8.1.% and Integrated Resource Account will be
charged for such Scaling.

K-G.8.4 - USE OF DAINT BY CONTRACTOR (OPTION 1} (06/2006)

Notwithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color{s) used
by the Forest Service in the preparation and administration of the contract will be by written approval of
the Forest Service.

K-G.8.4.0 - ACCOUNTABILITY {(04/2014)

Notwithstanding @.8.4, when Weight scaled contracts offer products at different rates in A.4.2, each
product must be completely removed from a landing or decking area before another product can be removed,
unless otherwise agreed to in writing by the Centracting Officer.

K-G.8.5.1 - WEIGCHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighing and shall furnish a weight ticket for each load pursuant to
a weighing services agreement. Any load for which a weight ticket is not provided, or the weight ticket is
incomplete or unreadable, or does not include the Forest Sevice load receipt number, shall be consgidered &
logk sample load with a net weight equal to the load with the heaviest net weight presented during the
billing period, as established by the Forest Service.
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K-G.o# - STEWARDSHIP PROJECTS (05/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Btewardship Projects

Page

66
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K-G. 9% - STEWARDSHIP PROJECTS. {9/04) Perfcrmance of stewardship projects shall be in
accordance with the following specifications,

Cptional Project Number 0002 - Tree Marking DxPre. 8See Attachments A,B,and C

Mandatory Projects Number 00l and Optional Projects 003-006 — Road Decommissioning

fnd Result - This work shall consist of decommissioning designated roads by restoring
ground contour, and drainage facilities to the original hydrological function.

Specific Work Activities

1. Clearing and Slash Treatment - Clearing of trees and slash may be necessary.
Remove vegetation from fill slope, back slope, and ditch lines prior te
excavation and placement of excavated material.

(a) Performance. When clearing is needed, it shall be accomplished as follows:

{1} Clearing slash shall be scattered on disturbed areas and shall not be
incorporated in embankment material unless otherwise agreed to by the
Forest Service.

{2) Unless otherwise agreed to, the materials generated will not need to be
limbed and lopped.

(3) Materials shall be positioned in a stable position to prevent rolling.

(4) Generated Materials that create such a deep or thick mat that they will
prevent seeding, ripping, or other ground surface treatments called for
shall be further scattered cor moved off disturbed areas.

2. Road Closure Barriers - Road Closure Barriers shall be constructed at loccations
specified by Forest Service. A typical drawing of this feature is attached.

3. Roadway Obliteration - Refer to Standard Specifications for Construction eof
Roads and Bridges on Federal Highway Projects (FP03) Section 211 Roadway
Cbliteration (a) Method 1. A typical drawing of this feature is attached.

4, Deceompaction — The work consist of use an excavator to loosen soil across the
entire width of the existing rcadbed or landing surface area to minimum depth of
18 inches. Equipment shall not be coperated on decompacted areas.

5. Removal of Culverts - All culverts shall be removed., Channels, following removal
of drainage structures, shall be reshaped. The stream channel width after
drainage structures have been removed shall be to the width as staked on the
ground (or otherwise directed by Forest Service), and to the elevation of the
original channel c¢r the gradient of the pipe channel whichever is lower. Stream
banks shall be sloped tc¢ the original stream bank contours. Excavated material
shall be placed on cut secticns ¢f the road prism against back slopes along the
roadbed unless otherwise agreed to. Excavated material shall be shaped to drain
and left in an uncompacted condition. Rocks over 12 inches may be placed along
edges of channel for ercsion control, bul shall not narrow the regquired width of
the channel. A typical drawing of this feature is attached,

6. Disposal of Culverts - All removed culverts shall become property of the
Contractor and shall be removed from Government land. Payment for this item
includes equipment and labor necessary to load and haul removed culverts off
National Forest lands. No separate payment will be made for the equipment time
necessary to perform this work.
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TYPICAL C—=2

[ SHEET

TOTAL
SHEETS

Road Closure Berm
Non—Driveable Waterbar

INSLOPED
= : to/\ei

OUTSLOPED /6 PERSPECTEVE VIEW
/AREA TO BE SEEDED

PLACE PG L
EXCAVATED FILL A e
MATERIAL HERE Py .

EXCAVATED.

EXISTING ROAD

PROFILE VIEW
T epth of | Height | Length of [Gradient of
Type
I'TEM I e 0 Waterbar | of Berm Waterbor ] Crosedrain
or D H . L G
Road ciosure - SN 4 ft _4f Full width 2%
Waterbar [ B[ IR T | Fuil width | 5%

WATERBAR INTERVAL TABLE

ROAD CRADE (®) | 5 | 8 177 T & [ & | 1o 15T

[MAX SPATING (FT) | 350 | 300 | 250 | 225 200 175 [156 100 [ 50

= DEPTH OF WATERBAR G = GRADIENT OF CROSSDRAIN
= HEIGHT OF BERM 5 = SKEW OF WATERBAR (DEGREE)
= LENGTH OF WATERBAR { OR O = INSLOPED OR OUTSLOPED WATERBAR

NOTES:

1. *ROAD CLOSURE BERM: Barrier. mound shall be located on the
side of excavation necrest to beginning of rogd.

2. NOM~DRIVEABLE WATERBAR: (INSLOPED OR OUTSLOPED)
a. Excavation and barrier meolnd shall be constructed deross
entire roadway gnd ditchline, except over existing culverts.
b. Barrier mound shell ba located on downgrode side.
' ¢. Excovation shall be sloped to drain.

3. Upon completion of work, all disturbed soil areags shall be sesded.

| e i )

(NOT TO SCALE)
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F888 - 211.01. Description.

Add the following to the first sentence:

and revegetate all disturbed areas.

211.01 Description.

Bdd the following to (a) Methoed 1:

Remove all pipes, bridges, and cther structures.

211.02 Construction Requirements.
Add the following:

Limit disturbance to soils and wvegetation. Slope all areas to drain and return water
to natural watercourses. After removing pipes and bridges, obtain approval from CO
before continuing work, Remove all fill material to the natural channel. Treat slash
and clearing debris acccerding to Subsection 203.05.

211.02 (a) Rigid material.

Add the following:

{(3) Pipes and Bridges. Remove structures such as pipes and bridge components
according to Subsection 203.05(a}, cr as approved.
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K-H.1 - PLANS (05/2005)

The plan shall state how €Contractor's representative or alternates will be contacted in a fire emergency,
both during pericds of cperation and at cther times such as evenings or weekends. Contractor shall certify
compliance with specific fire precautionary measures included ae Subsections under K-H.2 - Specific Fire
Precautions, before beginning operations during Fire Precautionary Period {closed season) and shall update
such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for
computing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for
helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations
Fires or other firee on Contract Area, excluding Negligent Fires.




Page 65

Contract Name: Low Pole Stew Reoffer II

K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless walver ig granted under K-H,2.2, gpecific
: regquired fire precautionary measures are as follows:

. . TFire Security.

! Contractor ghall desigmnate in writing a person or persons who shall perform fire security services listed
below on Qontract Area and vicinity, The degignated person will be capable of operating Contractor's
communications and fire fighting eguipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's persgonnel on Forest fires. Such person must report any fire
detected to Forest Service within 15 minutes of detection. In lieu of having the designated perscn perform
the reguired supervisory duties, Contractor may provide another person meeting the gualifications stated
above to direct the activities of Contractor's perscnnel and equipment during all fire fighting activities.

' Services described shall be for at least I hour from the time Contractor's Operations are shut down. Foxr
the purposes cof this provision, personnel servicing equipment, and their vehicles, whe are not engaged in
cutting or welding metal are excluded.

Fire gecurity services shall consist of moving throughout the operation area or areas congtantly looking,
reporting, and taking suppression action on any fires detected. Where possible, the designated person
shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to
Contract Area.

Contractor shall furnigh fire security services basged on the predicted industrial precaution level,
obtained by Contractor from the appropriate Ranger District Headquarters. If predictions made after 6:00
p.m. logal time, are sgignificantly different than originally estimated, Foregt Service will inform
Contractor when changes in fire security services are indicated.

B. Fire Extinguisher and Equipment (on Trucks, Trachtors, Power Saws, ete.).

{(a) Bach yarder or loader equipped with an internal combustion engine or other spark emitting source
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory {UL)
Rating of at least 5 B,C.

{b) All power-driven equipment operated by Contractor on National Forest land, except portable fire
pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "DY )
handled or long handled round point shovel, size 0 or larger., In addition, each motor patrol, truck and
passenger-carrying vehicie shall be equipped with a double-bit axe or Pulasgki, 3-1/2 pounds or larger.

{c}) EBguipment required in {(a) and (b) shall be kept in a serviceable condition and shall be readily
available.

{d) Each gasoline power saw opserator shall be eguipped with a pressurized chemical fire extinguisher
of not lese than B-ounce capacity by weight, and one long handled round point shovel, size O or larger,
except at a landing where a suitable fire extinguisher and shovel are immediately available. The
extinguisher will be kept in pogsession of the saw operator at all times. The shovel ghall be accessible to
the operator within 1 minute.

{e) Each helicopter ghall be equipped with one fire extinguisher having a UL rating of at least 5 B,C
mounted ingide the aircraft within reach of the pilot's operating position.

{£) One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract
Arsa that is protected and readily available.
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{g) At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher
with a UL rating of at least 20 B,C will be provided on the site and placed where it iz available for
immediate use.

C. S8park arregters and mufflers.

Fach internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA
Forest Service Standard 5100-la as shown in the National Wildfire Cocrdination Group Spark Arrester Guide,
unlegs it is:

(a} Equipped with a turbine-driven exhaust supercharger such as the turbocharger. There shall be no
exhaust bypass.

(b} A multi-position engine, such ag on power saws which must meet the performance levels set forth in
the Society of Automobive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard,
SAE recommended practice F335B" ag now or hereafter amended.

(¢} A passenger carrying vehicle or light truck, or medium truck up to 40,000 GVW, used on roads and
equipped with a factory designed muffler complete with baffles and an exhaust system in good working
condition.

(d} A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling,
used anly on roads and equipped with a factory designed muffler and with a vertical stack exhaust system
extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly
ingtalled and constantly maintained in serviceable condition.

D. Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or
compartment of sound construction with a hinged 1lid and hagp so arranged that the box can be secured or
sealed. The box shall be red and marked "Fire Tools" in letters at least 1 inch high. It shall contain a
minimum of:

(a2} Two axes or Pulaskis with a 32 inch handle.
{b} ‘Three adze eye hoes. One Pulaski may be substituted for one adze eye hoe.
{(c} Three long handléd, round peint shovels, size 0 or larger.

E. Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during
yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical
treatment of slash. Such tank truck or traller shall be maintained in a serviceable condition and located
within 10 minutes, round trip, from each operating side during Fire Precauticnary Period (closed season),
except as provided under H.2.1.

The tank truck or trailer shall be egquipped with a pump capable of discharging 20 gallons of water per
minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly ox rubber lined hose, In addition,
500 feet of serviceable hard rubber poly or rubber lined or FJRL hoese of not less than 1 inch outside
diameter, fitted with a nozzle capable of digcharging a straight stream of 1/4 inch diameter and a spray
pattern shall be immediately available for use. The tank, pump, nozzle and at least 250 feet, of the total
500 feet of hose, shall be connected and ready for use at all times. Synthetic hose may be used by
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agreement .,

If a trailer is usged, it shall be equipped with a hitch to facilitate prompt movement. A serviceables tow
vehicle shall be immediately available for attachment to the trailer and must meet the time reguirements
stated above. 8Such truck or trailer shall be eguipped tc operate for a minimum of 8 hours,

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping
equipment, including accessocriss, which can be lifted and transported by the varding system. The component
parts shall meet all specificaticns above. The tank trailer or water supply and pumping accessorieg shall
be deliverable to a fire, in area of operations, within 15 minuteg of detection,

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a
suitable helicopter water bucket with a 200 gallen capacity. When Contractor provides a water bucket, a
water source shall be provided within 5 minutes round trip flight time from operating side. |
F. Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contracter shall provide adeguate
two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.
Citizen Band radios (CB's) are not considered adequate two-way communicaticns because FCC Regulations
prohibit commercial use.

@. Bmoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the optiecn of Contractor. Contractor shall not permit open
fires on Contract Area without advance permission in writing from Forest Bervice.

H. Blasting.

Blasting shall be permitted only for rcad censtruction purposes unlesgs advance permission is obtained from

Forest Service.

Whenever the Industrial Fire Precauticn Level is II or greater, a fire security person equipped with a leong

handled round point No. 0 or larger shovel and a 5 gallon backpack pump can Filled with water, will stay at
location of blast for 1 hour after blasting is done. Blasting way be suspended by Forest Service, in areas
of high rate of gpread and resistance to control.

Fuseg sghall not be used for blasting. Explogive cords shall not be used without permigsion of Forest
Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I, Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve
Contractor in any way from couwpliance with State fire laws covering fire prevention and suppression
equipment, applicable to Contractor's Operations.

J. Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio
system. The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz
(MHz) with a minimum output of 5 watts at the transmitter. The system ghall be logated and ingtalled so
that the pilot can operate it while flying. A shielded all-weather broad-band antenna shall be part of the
gystem. Radio and antenna shall be properly installed and maintained.

Upon discovery or nctification of a fire on Contract Area, all aircraft pilots controlled by Contractor
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shall menitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.
K. Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled
round point shovel, size 0 or larger, at esach haulback bleck through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a
distance of & feet in all directions. Material larger than 4 inches that poses a fire risk, such as punky

logs, must alsc be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to
: cause ignition of fire.

K-H.2.0.1 - BURNING BY CONTRACTCR (06/2008)

Wotwithstanding the Fire Precautionary Period limitation of H.2, Contractor is regquired to obtain written
permission from Forest Service prior to any burning on the National Forest Lands.
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K-H.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levelg attached.
Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the
Mational Fire Danger Rating System and may change the specific Industrizl Fire Precaution Levels when such
changes are necessary for the protection of the National Forest, When sent to Contractor, the revised
Indugtrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL PIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION
I. Closed Season - Fire predaution requirements are in effect. A Pire Watch/Fire Security is required at
this and all higher levels unless otherwise waived.

II. Partial Hootowl - The fellewing may operate cnly between the hours of 8 p.m. and 1 p.m. local time:

power saws, oxcept at loading sites;
cable varding;

blasting;

welding or cutting of metal.

III. Partial shutdown - The follewing are prohibited:

cable yarding - except that gravity operated logging systemsg employing non-motorized carriages may be
operated between the hours of 8 p.m. and 1 p.m, legal time when all blocks and moving lines are 10 feet or
more above the ground, excluding the line between the carriage and the choker.

power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1
p.m., local time.

In addition, the following are permitted between the hours of 8 p.m. and 1 p.m. local time:

tractor, gkidder, feller-buncher, forwarder, or shovel legging operations where tractors, skidders or
other equipment with a blade capable of construecting fireline are immediately available to guickly reach
and effectively attack a fire start;

mechanized loading and hauling;

blasting;

welding or cutting of metal;

any other spark-emitting operation not specifically menticned.

IV. General shutdown - All operations are prchibited,

The following definitions shall apply to these Industrial Fire Precaution Levels:
Cable yarding systems: A yarding system employing cables and winches in a fixed position.

Clesed Season (Fire Precautionary Period): That time period sach yvear when a fire hazard exists and as
described in A.12.

Hauling: Where hauling involves transit through mere than one shutdown zone/regulated use area, the
precauntion level at the woods site ghall govern the level of haul restrictiong, unless prohibited by other

than the Industrial Fire Precaution Level system.

Loading sites/woods gite: A place where any product or material (including but not limited to logs,
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle,

Advance written walver of the above precautions may be issued by the Contracting Officer or Forest Service
Representative.

Such waiver, or substitute precauticns under H.2.1, ghall prescribe measures to be taken by Contractor to
reduce the risk of ignition, and/or the spread of fire. The Contracting Officer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operations that
result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.
Consideration shall also be given to measures that reduce the precaution levels above. Contractor shall
assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District
headquarters. 1f predictions made after 6:00 p.m., local time, are significantly different than originally
eptimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are
indicated,

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road congtructed or reconstructed under
thig contrachk on National Forest lands cutside of Contract Area ghall be congidered as a part of Contract
Brea in connection with respensibilities under H.3 and H.4 until the road has been accepted in writing by
Forest Service.

K-I.1.0 - DISCLATMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Serviue hereby agree, acknowledge, and accept that there is no expressged or implied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the
removal of products scold under the terms of the contract. Upon execution of the contract, Contractor
hereby acknowledges the acceptance of the rigk that this contract is subject to interruption or termination
ag a result of litigation agscciated with the environmental analysis procese used by the Forest Service in
the planning of this project. If guch interruption or termination ocecurs due to litigation, Contractor
agrees to accept as full compengation for such interruption remedies pursuvant tc 1.3.3, or for termination
remedies pursuant to I.3.4.
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¥K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices hag occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred is stated in A.20, Contracteor will be notified whenever the Chief determines that a
drastic reduction in wood preduct prices has occurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar guarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written reguest. For each additional congecutive
quarter such a drastic reduction ocours, Contracting Officer will, upon written request, add an additional
3 monthg to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one yvear., Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 2 years shall be added to a contract's term by market-related contract term addition
unless the following conditicns are met:

{i) The contract was awarded after December 31, 2006; and
(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded.

For each gualifying quarter mesting the criteria in paragraphs {i) and (ii) of this provigion, the
Foregt SBervice will, upon the Contractorgs written regusst, add an additional 3 monthg during the norwal
operating season to the contract, except no gingle 3-month addition shall extend the term of a conbtract by
more than 1 vear.

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addition.

Additional contract time may not be granted for theose portions of the contract that have a required
completicn date or for those portions of the contract where Contracting Officer determineg that the timber
ig in need of urgent remowval or that timber deterioration or resource damage may resgult from delay,

K-I,3.1% - CONTRACT CHANGES {OPTION 1) (05/2005)

Contract changes involving velumes and/or values will uge a weight ratio of_3.2862 to convert net CCF
gruise volumes to Tons.
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K-1.6.8# (Option 1) - USE OF TIMBER (0%/2004)

{a) This contract is subject to the Forest Resources Congervation and Shortage Relief Act of 1990, as
amended (16 USC 620, et geq.).

{b) Except for_None determined pursuant to public hearing to be surplug, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person ag defined in the Aot (16 USC 620e}.

{¢)  Timber in the following form will be congidered unprocessed:

(i) Trees or portions cf trees or other roundwcod not procesgsed to standards and specifications
suitable for end product use;

(ii) ©Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 USC &20e); and

{iii} »Aepen or other pulpwoced bolts exceeding 100 inches in length,

(d) TUnleps otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for expork.

[e} Prior to award, during the life of this contract, and for a period of 3 years from Termination
Date, Contractor szhall furnish to Forest Service, upon request, records ghowing the volume and gecgraphic
origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(£¥ Prior to delivering unprocegsed Included Timber to another party, Contractor shall require each
buyer, exchangee, or reciplent to sxsoube an acceptable agreement that will:

{1} TIdentify the Federal origin of the timber;
(ii) Specify domestic processing for the timber involved;

(1ii} Reguire the execution of such agreements between the parties to any subseguent transactions
involving the timber;

{iv) Require that all hammer brands and/or yellow paint must remain on logs until they are edither
legally exported or domesktically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 620d).

{(g) No later than 10 days following the execution of any such agreement between {ontractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreesment. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timker.

{h} Upon reqguest, all records dealing with origin and dispogition of Included Timber shall he made
available to Contracting Officer,

(i} For breach of thig Section, Forest Sesrvice may terminate this conbract and take such other action as
may be provided by statute or regulation, including the impeosition of penalties. When terminated by Forest
Service under this Section, Porest Service will not be liable for any Claim submitted by Contractor
relating tec the termination.




