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Gifford Pinchot Cowlitz Valley Pacific N-West

Veta Thin Stewardship 09/30/2019

INTEGRATED RESOURCE CONTRACT

U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and Contractor 
agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

(Applicable to Contracts with Measurement after Harvest)

National Forest Ranger District Region Contract Number 

Award Date Termination Date

Name of Contractor

Contract Name

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of Agriculture, 
hereinafter called Forest Service, and   hereinafter called  Contractor.

UNITED STATES OF AMERICA

(Name)

Two Witnesses: 2/

I,   _____________________________________________ , certify that I am the  _________________________________________ 

Secretary of the corporation named as Contractor herein; that  _________________________________________________________

who signed this contract on behalf of Contractor, was then  ___________________________________________________________

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is 

within the scope of its corporate powers.
CORPORATE
SEAL 5/

4/

(Contractor)(Address)

(Name)

(Address)

Contracting Officer

(Title)

(Title)

3/

(Business Address)

By:

By:
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INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of ______________________" 
and specify the State; if Contractor is a partnership, state a "partnership consisting of _______________________________" and 
specify the names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual 
doing business under the name of _____________________________________ City of _____________________________, State of 
________________________."

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm.  If Contractor is a 
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the 
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporation seal, if the corporation has no corporate seal that fact shall be stated, 
in which case a scroll or adhesive seal shall follow the corporate name.

Contract Name: Veta Thin Stewardship Contract No:

 Subcontractor Certification
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

    Contract Name: __________________________
    National Forest:    __________________________

    The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this 
    proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
    ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

    Where the prospective subcontractor is unable to certify to any of the statements in this certification, such 
    prospective subcontractor shall attach an explanation to this proposal.

    Name of Subcontractor: __________________________
    Business Address:         __________________________ 
                                           __________________________

    ________________                                                ___________________________
               Date                                                                                    Signature

    1/ It is the Contractor's responsibility to have subcontractors complete this certification and to maintain a file 
    of completed certifications. This certification does not need to be returned to the Forest Service, except at the 
    written request of the Contracting Officer.

EXAMPLE 1/
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A.0 - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions.

A.1 - Location and Area, applicable to B.1

A.2 - Volume Estimate and Utilization Standards, applicable to C.1, C.2, C.4, and G.4

A.3- Timber Designations, applicable to C.3; acres are approximate:
 Number  Acres 

 Incompletely Marked Timber (C.3.6) 

 Clearcutting Units (C.3.1)
 Specified Road Clearing (C.3.2)
 Overstory Removal Units (C.3.3) 

 Understory Removal Units (C.3.4) 
 Individual Trees (C.3.5) 

This Contract Area of 360  acres more or less is located in: T. 10 N., R. 7 E., Sections 1, 2, 11, 12, 13, and 14, Unsurveyed, Skamania 
County, Washington

Species Product
Estimated
Quantity

Unit of
Measure

Diameter
Breast
High

(d.b.h.)

Number
of

Minimum
Pieces

per Tree
Length

Diameter
Inside
Bark at

Small End

Minimum Specifications
Merchantable Tree Piece Required to be Removed

Douglas-fir and Other 
Coniferous Species
All Species

Sawtimber

Grn Bio Cv

  12,999.00

     392.00

Ton

Ton

   7.0

   5.0

1

1

8

8

   5.0

   4.0

40

N/A

 143

Total Quantity  13,391.00 Ton

Contract Name: Veta Thin Stewardship Contract No:

Net Scale
 in % of 

Gross Scale

(inches) (feet) (inches) 1/

1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate.
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A.4 - Timber Payment Rates, applicable to D.1 and E.0

A.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under D.2

Contract Name: Veta Thin Stewardship Contract No:

A.4.2 - Flat Rates, applicable for Species and Products to be Paid for at Flat Rates

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A.4 include payment of deposits for contract 
area betterment required pursuant to 16 USC 576b.  Such deposits are not included as Required Deposits defined hereunder. 

Species Product
Unit of

Measure
Base

$
Advertised

$

Bid
Premium

$

Bid
(Tentative)

$

Required
Deposits

Slash
Disposal

$
Base
Index

Rates per Unit of Measure

Not Applicable

Douglas-fir and Other Coniferous 
Species
All Species

Sawtimber

Grn Bio Cv

Ton

Ton

 .33

 .08

 1.79

 .08

 .40

 .40

Species Product
Unit of

Measure
Base

$
Advertised

$

Bid
Premium

$

Bid
(Flat)

$

Rates per Unit of Measure
Required
Deposits

Slash
Disposal

$
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Contract Name: Veta Thin Stewardship Contract No:

A.4.3 - Stewardship Credits, applicable E.2.2 and K-G.9#

1
2

Designation of Leave Trees
Released & Felled Trees

Acres
Acres

 82.00
 5.60

Project Number Project Description
Units of 
Measure Quantity

Bid Rate
$

Total Credits

Mandatory Stewardship Projects

1 Slash Trees Acres  94.00

Priority Project Description
Units of 
Measure Quantity

Bid Rate
$

Total Credits

Optional Stewardship Projects

3

Project
Number
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The following definitions are established for the terms used in A.4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the 
life of this contract and are not subject to change by rate redetermination, except for reduction under D.3.1, D.3.2, or D.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated 
by appraisal, with a cost allowance made for construction of Specified Roads listed in A.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant 
during this contract, except as provided in D.3.1, D.3.2, and D.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and contract scaling) 
and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species 
and products in A.4.1 is the Tentative Rate that is subject to quarterly adjustment under D.2; for species and products in A.4.2, the Bid 
Rate is the Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road maintenance (16 USC 
537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a rate redetermination or a 
Contract Term Extension. The table shows only Required Deposits for slash disposal; road maintenance deposits, if any, are given in 
K-F.3.2#; and contract scaling deposits, if any, are given in K-G.8.1.6#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in 
rates for variance in product selling value, as provided in D.2.

Species Index Name and Date

All All 12

A.6 - High Stumps, applicable to G.4.1.2

Contract Name: Veta Thin Stewardship Contract No:

Not Applicable

Maximum Stump Height *
(inches)Species Product

A.5 - Indices Used in Quarterly Adjustment, applicable to D.2
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Contract Name: Veta Thin Stewardship Contract No:

Specified Roads, applicable to F.2

All All 20 ALL ALL 6

A.9 - Scaling Instructions and Specifications, applicable to G.8

Name and Date of Governing Instructions: FSH 2409.11a, National Forest Cubic Log Scaling Handbook, as amended and 
supplemented.  Fiber scaling rules apply to Green Biomass Convertible products.  Check scaling will be performed on individual
scaling locations.

Species Product

Maximum
Scaling
Length
(feet)

Trim Allowance
Diameter

Range
(inches)

Length
Range
(feet)

Trim
Allowance

(inches)

7700000

7700000

GREENHORN CRK (R) 
(segment 15.23 to 15.24)

GREENHORN CRK (R) 
(segment 15.76 to 15.77)

Single Lane - 10 mp

Single Lane - 10 mp

.01 / .02

.01 / .02

1-9   11/04/2014

1-9   11/04/2014

Contract
or

Contract
or

FS

FS

Contractor BC

Contractor BC

 Name 

 Design

Class

 Appro.

Length

(mi./km.)

Sheet Numbers

and

Approval Date  Survey Design

Construction
    Staking 

 Performance Responsibility
 Project 

1/Road No.

Indicate timing, i.e., before clearing (BC) or after clearing (AC).  Applicable to F.2.1.2.1/

Name and Date of Governing Road Specifications: Federal Highway Administration Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects(2003)-english

Scaling Specifications

Road No. Road Name Type of Work
Completion

Date

A.8 - Forest Service Engineering Completion Schedule, applicable to F.2.1

A.7 -

Not Applicable
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 First Period: July      15    to September 30  , inclusive

A.15 - Termination Date, applicable to 1.2

A.14 - Contractor's Obligation per Operations Fire, applicable to H.4.1

Initial Fire Supression, applicable to H.3
       Within 5  road miles

Fire Suppression Reinforcement, applicable to H.3.1.2 and H.3.1.3
       Within 100  road miles

A.13 - Contractor's Responsibility to Furnish Crews and Equipment for:

April     01   to October   31 , inclusive
A.12 - Fire Precautionary Period, applicable to H.2

 A.17 - Performance Bond Amount, applicable to J.1

September 30,  2019

Contract Name: Veta Thin Stewardship Contract No:

 Second Period:    to  , inclusive

A.11 - Minimum Scaling Volumes, applicable to G.8.1
Minimum volume for Continuous Scaling Services in two-week period 0 Ton  per scaler

Species Product
Unit of

Measure Site and Geographic Location Method

Standard
Estimated Cost

per Unit $

All All Ton Contractor shall request an alternate 
scaling site per G.8.1.1 which meets the 
requirements contained in G.8.1.4.

Total (100%) 
Weight Scale

 .00

A.10 - Scaling Services, applicable to G.8.1

 A.18 - Downpayment, applicable to E.2.1.1
 Downpayment Amount: Not Applicable

 Initial Payment: 
 Additional Payment: 

  N/A

 A.19 - Periodic Payment Amount, applicable to E.2.1.3

Periodic Payment Determination Date  Amount
       N/A

  N/A        N/A

 A.20 - Market-Related Contract Term Addition Producer Price Index, applicable to 1.2.1.2

 Index Name: Softwood Lumber Index Number: 0811

Performance Bond Amount: N/A

Maximum Amount: $  $300,000.00

Minimum volume for Intermittent Scaling Services 0 Ton on a 0   basis

A.16 - Normal Operating Season, applicable to G.3.1, G.6.6, 1.2.1 and J.3
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K-C.3.5.5#
K-C.3.5.7#
K-D.4.7#
K-E.2.2
K-E.4
K-F.1.0.1#
K-F.1.2#
K-F.1.3#
K-F.3.1#
K-F.3.2#
K-G.3.1.5#
K-G.4.0.5
K-G.4.1#
K-G.4.2#
K-G.6.0#
K-G.7
K-G.7.4.2#
K-G.8.1.5
K-G.8.4
K-G.8.4.0
K-G.8.5.1
K-G.9#
K-H.1
K-H.2
K-H.2.0.1
K-H.2.2
K-H.3.1
K-I.1.0
K-I.2.1.2
K-I.3.1#
K-I.6.8# (Option 1)

 A.21 - Inapplicable Provisions

Contract Name: Veta Thin Stewardship Contract No:

DESIGNATION BY PRESCRIPTION  (09/2004)
INDIVIDUAL TREE DESIGNATION (OPTION 1)  (06/2008)
ABNORMAL DELAY  (05/2005)
CHANGES IN STEWARDSHIP CREDITS  (06/2008)
PAYMENTS NOT RECEIVED  (08/2012)
TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1)  (06/2010)
USE OF ROADS BY CONTRACTOR  (09/2004)
ROAD COMPLETION DATE  (09/2004)
ROAD MAINTENANCE REQUIREMENTS  (09/2004)
ROAD MAINTENANCE DEPOSIT SCHEDULE  (09/2004)
PROJECT OPERATION SCHEDULE  (05/2005)
ALTERNATE REMOVAL OF INCLUDED TIMBER  (05/2005)
SPECIFIC REQUIREMENTS  (05/2005)
YARDING/SKIDDING REQUIREMENTS  (05/2005)
EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR  (04/2014)
SLASH DISPOSAL  (06/2008)
SLASH TREATMENT REQUIREMENTS (OPTION 2)  (06/2008)
THIRD PARTY SCALING SERVICES  (09/2004)
USE OF PAINT BY CONTRACTOR (OPTION 1)  (06/2006)
ACCOUNTABILITY  (04/2014)
WEIGHT OF LOST LOADS  (04/2014)
STEWARDSHIP PROJECTS  (09/2004)
PLANS  (05/2005)
SPECIFIC FIRE PRECAUTIONS  (05/2005)
BURNING BY CONTRACTOR  (06/2006)
EMERGENCY FIRE PRECAUTIONS  (05/2005)
ADDITIONAL AREA OF FIRE RESPONSIBILITY  (05/2005)
DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY  (05/2005)
MARKET-RELATED CONTRACT TERM ADDITION  (11/2008)
CONTRACT CHANGES (OPTION 1)  (05/2005)
USE OF TIMBER  (09/2004)

The following listed provisions - are hereby made inapplicable.  (Instructions:  List by reference number and title.)

E.4
I.2.1.2

PAYMENTS NOT RECEIVED
MARKET-RELATED CONTRACT TERM ADDITION

A.22 - List of Special Provisions in Part K
The following listed special provisions are attached to and made a part of this contract.  Provisions with reference numbers followed 
by # contain blanks into which data have been entered for this contract.  (Instructions:  List by reference number, title, and date.)
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B.0—CONTRACT AREA 
 B.1 Contract Area Map. The boundaries of “Contract Area” and any subdivision thereof, are as shown on the 
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the 
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in A.1. Subdivisions may be revised and additional ones may be established only by written 
agreement. Subdivisions or cutting units and stewardship project areas may be eliminated from Contract Area under 
conditions described in G.3.6. Catastrophically Damaged areas may be removed from Contract Area under I.3.2. 

Where applicable, the following are also identified on Contract Area Map: 
(a) Identified claims limiting Contractor’s rights under B.2; 
(b) Subdivisions defined in C.3 where timber is to be Marked after date of contract advertisement; 
(c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under C.3; 
(d) Diameter limits for Overstory Removal Units and Understory Removal Units under C.3.3 and C.3.4; 
(e) Areas where leave trees are Marked to be left uncut under C.3.5; 
(f) Specified Roads listed in A.7; 
(g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 
(h) Roads where log hauling or use is prohibited or restricted under F.1.2; 
(i) Roads and trails to be kept open under G.2.2; 
(j) Improvements to be protected under G.2.2; 
(k) Locations of known wildlife or plant habitat and cave resources to be protected under G.2.4; 
(l) Locations of areas known to be infested with specific invasive species of concern under G.3.5; 
(m) Maximum stump heights when more than one height is listed by areas in A.6 under G.4.1.2; 
(n) Skidding or yarding methods specified under G.4.2; 
(o) Streamcourses to be protected under G.5; 
(p) Locations of meadows requiring protection under G.6.1; 
(q) Locations of wetlands requiring protection under G.6.2; 
(r) Locations of temporary roads to be kept open under G.6.3.1; and 
(s) Other features required by Parts A through K. 
B.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in 

writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 

C.0—TIMBER SPECIFICATIONS 
C.1 Included Timber. “Included Timber” consists of: 

  C.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under C.2 
and are designated for cutting under C.3. 
  C.1.2 Substandard Timber. Live and dead trees that: 

(a) Do not meet Utilization Standards and 
(b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 

  C.1.3 Damaged Timber. 
C.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards: 

 (a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest 
Service for felling before the nearest road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked 
before Contractor has completed work in the immediate area. 

By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly 
uneconomic. 

C.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unneces-
sarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer. 

C.1.3.3 Damage by Catastrophe. As provided under I.3.2, undesignated live and dead timber within 
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used 
hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract 
Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 

Index to Terms
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 (b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated 
to total either: 

 (i) More than half of the estimated timber volume stated in A.2 or 
 (ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if 
Included Timber was sold for salvage or pest control. 
   C.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in C.1.3.3, that become insect infested, windthrown, suffer serious 
damage, or die, as designated by agreement. 
  C.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area, not designated for cutting under C.3 but that are cut 
through mistake by Contractor, when included by Contracting Officer. 
  C.1.5 Construction Timber. Trees to be used for construction under F.1. 
  C.1.6 Other Material. Species or products not listed in A.2, upon written approval of Contracting Officer under 
D.4.1. 
 C.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are 
stated in A.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A.2 and con-
tain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such 
trees and shall remove from Contract Area and present for Scaling all pieces that: 
 (a) Meet minimum piece standards in A.2 or 
 (b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ied to include such material. 
 C.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided 
in C.1.3.1, C.1.4, C.1.5, C.3.2, and F.1. Contract Area Map indicates subdivisions, if any, where Marking under C.3.5 
is to be done after contract advertisement, except for construction clearing under C.3.2, minor changes under C.3.7, 
and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be 
cut. The number of units and approximate acreage of timber designations are stated in A.3. 
  C.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated 
for cutting. 
  C.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that 
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads 
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation 
may be revised as part of agreed changes in road location under F.2. 
  C.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when 
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
  C.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting 
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
  C.3.5 Individual Trees. All trees to be cut, other than in the units described in C.3.1, C.3.2, C.3.3, and C.3.4, 
are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with 
paint marks above and below stump height. 
 Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
  C.3.6 Incompletely Marked Timber. Live trees within incompletely Marked subdivisions shown on Contract 
Area Map at time of contract advertisement shall be designated in accordance with K-C.3.6. A representative sample 
of the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The 
approximate locations of the representative sample areas are shown on Contract Area Map. 
  C.3.7 Minor Changes. Within Contract Area, minor adjustments may be made in boundaries of cutting units 
or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
 C.4 Volume Estimate. The estimated volumes of timber by species designated for cutting under C.3 and ex-
pected to be cut under Utilization Standards are listed in A.2. If Contract Area Map indicates that there are incom-
pletely Marked subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions suffi-
cient timber so that Contract Area shall yield the approximate estimated volume by species or species groups stated 
in A.2. However, the estimated volumes stated in A.2 are not to be construed as guarantees or limitations of the tim-
ber volumes to be designated for cutting under the terms of this contract. 
 Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage 
under I.3.2. 
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  C.4.1 Adjustment for Volume Deficit. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that a deficit in the estimated volume will cause the volume cut to 
be less than 90 percent of the total estimate shown in A.2, Forest Service, upon request by Contractor, shall desig-
nate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary 
to reach approximately the estimated volumes by species listed in A.2. Any such additional designation shall be con-
sistent with land and resource management plans. 
  C.4.2 Adjustment for Excess Volume. If Contract Area Map indicates that there are incompletely Marked 
subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total esti-
mated volume listed in A.2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or cut-
ting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed 
in A.2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area and (b) reduction 
in area to be cut over. Such adjustments or reductions shall not conflict with the silvicultural treatment being applied 
on Contract Area and shall not materially change the average value by species of the timber designated for cutting. 
Such adjustments may be made notwithstanding the provisions of B.1 and C.3. 
 If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in A.2, Contractor, after cutting 120 percent of the total estimated volume listed in A.2, may elect 
to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations have 
been started, units of minimum practical size shall be retained in Contract Area. 
 
D.0—RATES OF PAYMENT 
 D.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the 
product form stated in A.2 shall be paid for at Current Contract Rates determined under this Section. “Current Con-
tract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in D.2. Flat Rates 
and Tentative Rates shall be those listed in A.4, unless superseded by rates redetermined under D.3 or established 
for Contract Term Extension. In addition, Required Deposits shall be made as listed in A.4, K-F.3.2, and K-G.8.1.6, or 
established under D.3 or I.2.3. 
 In the event Termination Date is adjusted under I.2.1 or I.2.1.2, Current Contract Rates shall be continued in the 
same manner as immediately prior to the adjustment period. 
 Notwithstanding I.2.3, Current Contract Rates for timber cut and removed from Contract Area that remains un-
scaled after Termination Date, as adjusted or extended, shall be Current Contract Rates in effect on Termination 
Date. 
 “Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled 
volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship 
projects that have not been completed. 
 D.2 Escalation Procedure. Tentative Rates for those species and products listed in A.4.1 are subject to quarterly 
escalation in accordance with the following procedures: The calendar quarter index average for each price index de-
scribed in A.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1, 
and October 1. The difference between calendar quarter index average and Base Index listed in A.4.1 shall be the 
basis for quarterly escalation. To arrive at Current Contract Rates for timber Scaled during the preceding calendar 
quarter, Tentative Rates for each species shall be reduced or increased by such difference, except when the calendar 
quarter index average is: 
 (a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and 
product group, established under I.2.3 for the extension period. 
  D.2.1 Unavailable Index. If an index described in A.5 is no longer available, Contracting Officer may replace 
that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the 
remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of 
the index described in A.5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment pro-
cedure outlined in D.2. Contracting Officer will determine availability and a beginning point to average the index for 
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract. 
 D.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be 
added to all redetermined rates, except as provided in D.3.1, D.3.2, and D.3.3. 
 Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate 
redetermination date. 
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 Redetermined rates shall not be less than Base Rates listed in A.4, except for reduction under D.3.1, D.3.2, or 
D.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the limi-
tations of F.2.6. 
  D.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under 
I.3.3 or partial termination under I.3.4, Contracting Officer shall make an appraisal to determine for each species the 
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the 
appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated 
cost of any construction work listed in the Schedule of Items that was performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates, or differences for rates subject to D.2, and Required Deposits shall be considered estab-
lished under D.1 for timber Scaled subsequent to the contract revision. 
  D.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, 
if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-
caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastro-
phe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included 
Timber is any that would not be eliminated under I.3.2. Potential Included Timber is any that would be added under 
I.3.2. 
 Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under I.3.2. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject 
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall 
not be changed under this Subsection. 
 Upon agreement under I.3.2, redetermined rates and Required Deposits shall be considered established under 
D.1 for timber Scaled subsequent to Catastrophic Damage. 
 At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and abandoned. 
  D.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days, 
under I.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the ap-
praised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of 
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination 
done pursuant to D.3.1, using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to D.3.1 will be 
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in 
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if re-
determined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates shall be considered established under D.1 for timber Scaled subsequent to the delay or inter-
ruption. 
  D.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's appli-
cation, Forest Service determies that, because of changes in the timber market since the award date or the last rate 
redetermination under this provision, the Producer Price Index identified in A.20 has declined by 25 percent. Rates 
shall be redetermined under D.3 and shall be considered established under D.1 for timber Scaled subsequent to Con-
tractor’s application. This Subsection shall not apply during Contract Term Extension. 
 D.4 Other Payment Rates. 
  D.4.1 Material Not in A.2. Incidental amounts of products or portions of trees of species listed on A.2 that do 
not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more 
than incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on 
deposits if needed for road maintenance and use. 
 Other species or products not listed in A.2 may be cut and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product form included in A.2 is removed in another product form, the rates 
of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
  D.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor 
through mistake and included by Contracting Officer under C.1.4, shall be removed and paid for at Current Contract 
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Rates and Required Deposits, unless such material is not listed in A.2. In such event, Contracting Officer, in accord 
with standard Forest Service methods, shall establish rates to be paid. 
  D.4.3 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in C.2, 
prior to acceptance of subdivision for completion of logging and stewardship project operations under G.3.6. There 
shall be no charge when: 
 (a) The leaving of incidental material is justified under existing conditions, including those under G.4 or 
 (b) Cut timber is left by option or requirement, as under C.3.1, C.3.2, and G.4. 
  D.4.4 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization Stan-
dards, damaged without negligence by Contractor and designated by Forest Service under C.1.3.1, shall be cut, re-
moved, and paid for at Current Contract Rates and Required Deposits. 
  D.4.5 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included 
by Contracting Officer under C.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required De-
posits that are in addition to liquidated damages under D.4.6. 
 If such timber is of a species or size not listed in A.2 or is of a quality different from designated timber, Contracting 
Officer shall establish payment rates in accord with standard Forest Service methods. 
  D.4.6 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as 
described in D.4.5, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural 
or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. 
Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount pay-
able at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such damaged or cut 
timber and pay for it at Current Contract Rates. 
  D.4.7 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting 
from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Re-
source Account at Current Contract Rates and applicable deposits. 
 
E.0—PAYMENTS 
 E.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is 
Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay. 
 E.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service 
of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal, road maintenance, and contract scaling at Required Deposit rates; 
 (c) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such account. 
 Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic state-
ments of volume and value of such timber cut and Scaled. Charges subject to escalation under D.2 shall be made 
initially on the basis stated in E.2.1.4 and shall be adjusted at the end of each calendar quarter, as provided in D.2. 
  E.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet 
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 
   E.2.1.1 Downpayment. The downpayment amount shown in A.18 may not be applied toward any other 
payment required under the provisions of this contract, except damages determined pursuant to J.4, transferred to 
other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has 
been charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the 
downpayment. 
   E.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet 
charges under E.2. 
 Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will 
maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in 
not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by 
the terms of E.2.1.1, E.2.1.3, E.2.1.5, and/or E.2.1.7. Except for amounts required pursuant to E.2.1.1, E.2.1.3, and 
E.2.1.7, Contractor shall not be required to make advance deposits above those required under this Item. 
 When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be 
cut in 10 days, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable 
payment guarantee is received. 



 19 Contract 2400-13, (9/04)
 

   E.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as 
shown in A.19. 
 In the event Contractor has not paid the amount(s) stated in A.19 as stumpage for volume removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, 
the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value. 
 Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under the terms of E.2.1.2. 
 Except for Contract Term Extensions under I.2.3, periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day of contract time granted. 
   E.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges 
for timber subject to escalation under D.2 shall be based upon Current Contract Rates and related deposits in effect 
during previous calendar quarter. 
   E.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under E.3, 
requirements for advance cash deposits under E.2.1.2 shall be waived for the value of timber on Contract Area that is 
cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing 
period, subject to the provisions of E.4. 
   E.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover 
charges made under this and other contracts within the same National Forest. Forest Service shall allocate such de-
posits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current 
charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National 
Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this contract. 
   E.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of 
any deposit made pursuant to E.2.1.3 by the number of whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In 
response to Forest Service billing under E.2.1, Contractor shall make advance cash deposits. Such deposits shall at 
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during 
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season 
whether or not the volume that is covered by such deposits has been Scaled. 
 Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal 
Operating Season(s). 
   E.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to 
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of 
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement. 
 E.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work 
described in K-G.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in 
A.4.3. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash. 
   E.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds. 
   E.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber 
or make cash payment for the unused Stewardship Credits. 
   E.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of 
the mandatory projects shown in A.4.3, plus the optional projects shown in A.4.3 that Contractor has been authorized 
to perform: 
 (a) Contracting Officer shall authorize additional optional projects shown in A.4.3 if the excess timber value ex-
ceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional optional projects shown in A.4.3 or require cash payment if the 
excess timber value is less than 10 percent of the total timber value, or 
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 (c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects 
shown in A.4.3. 
   E.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship 
Credits, Forest Service may elect to provide a cash payment to Contractor. 
  E.2.3 Temporary Reduction of Downpayment. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit 
may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the 
downpayment amount listed in A.18, whichever is larger. 
 Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the 
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must 
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A.18 within 
15 days after the date the bill for collection is issued, subject to the provisions of E.4. Contractor shall not resume con-
tract operations until the downpayment amount is fully restored. 
  E.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the 
charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is 
due to cash in the account shall be refunded, if requested by Contractor, unless deposited under E.2.1.1, E.2.1.3, or 
E.2.1.7. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered 
cash balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet 
the requirements of E.2.1.2 before additional timber may be cut. 
  E.2.5 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under 
E.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for 
amounts estimated to be required under J.5. 
 E.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish 
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. 
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of 
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable 
securities shall be the maximum amount of the payment guaranteed. 
 For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under J.1. 
  E.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with 
E.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim-
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until 
this contract receives an allocation that will meet the obligation for payment guarantee. 
  E.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of E.3, Contractor may use letters 
of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
 E.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for col-
lection. When a payment for timber cut and other charges is not received at the location designated by Forest Service 
by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part of 
Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are 
not limited to: 

 (i) Slash disposal, road maintenance, and contract scaling deposits; 
 (ii) Cooperative work at rates established by specific agreement under E.2.1.8; 
 (iii) Damages pursuant to J.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to E.2.2; 
 (vi) Periodic payments pursuant to E.2.1.3; 
 (vii) Extension Deposits pursuant to E.2.1.7; and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on 
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will 
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receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing 
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach. 
 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on the bill for collection: 

 (i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-
dicated on the initial bill for collection. 
 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative 
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent 
debts. 
 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more 
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and 
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 
 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated 
on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor’s obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely Claim. 

 
F.0—TRANSPORTATION FACILITIES 
 F.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation 
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other 
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be in accordance with F.2. Unless otherwise provided herein, 
construction may be progressive during this contract. Maintenance shall be governed by F.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary 
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects. 
 Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment. 
  F.1.1 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in 
attached list or K-F.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if any, 
unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. 
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
  F.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in A.7, when Forest Service determines that such use will not 
cause damage to the roads or National Forest resources. 
 If Contractor’s use of an existing temporary or National Forest system road, not listed in A.7, cannot be satisfacto-
rily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the 
minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be in-
cluded in A.7 as an alternate facility under F.2.6. 
 K-F.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity, 
safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations stated therein. 
 F.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, 
shown on Contract Area Map and listed in A.7. Contractor shall construct Specified Roads used under this contract. 
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets 
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus 
shall be in full accordance with Plans and specifications identified in A.7 or specifications and the Schedule of Items 
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for 
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to 
the revised terminus as a separate segment. 
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 A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment. 
 In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der F.2.1.2, F.2.5, F.2.6, or K-F.2.1.5, A.7 shall be modified. If Contractor does not need a Specified Road or a portion 
of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not 
constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated Re-
source Account will be adjusted for the reduction in cost, as provided in F.2.5. 
 References in the contract to specifications, standards, or test methods adopted by the American Association of 
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General 
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
  F.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in A.8 or Contractor survey and design are specified in A.7. On those roads for 
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed according to the schedule in A.8. Should Forest Service be unable 
to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, 
Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of survey and design, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
 Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and 
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement. 
   F.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to 
be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in 
outline, the parts drawn out shall apply to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of 
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to 
Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches 
by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, 
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop 
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings. 
 A change in the amount of construction work that exceeds construction tolerances specified in the specifications 
identified in A.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When 
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall 
make corrections pursuant to F.2.5.3. 
   F.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, 
Contracting Officer may agree to perform such work under E.2.1.8. 
 When A.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to 
Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a 
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written 
agreement. 
 If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction 
activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
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 Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. 
In such event, Contracting Officer shall revise: 
 (a) A.7 to show Contractor’s performance responsibility. 
 (b) The Schedule of Items to include costs of construction staking, as provided under F.2.4, and adjust Integrated 
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with 
those used in the Schedule of Items. 
  F.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written 
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, 
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled 
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of 
Forest Service. 
 If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to 
installation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest 
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of 
delivery, unless agreed otherwise. 
  F.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification 
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads 
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and 
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas 
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall 
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage. 
 No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base 
course has been applied. 
 Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on 
that portion. 
  F.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A.7 are stated by 
segments in the Schedule of Items. Such estimated costs are subject to adjustment under D.3, F.2, F.2.1, F.2.1.2, 
F.2.5, and F.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as ad-
justments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of 
Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor. 
  F.2.5 Construction Cost Adjustment. Contracting Officer, as provided in F.2.1, F.2.1.2, F.2.5.1, F.2.5.2, and 
F.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments 
as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
   F.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in the 
Schedule of Items and measured quantities actually constructed and accepted that are not covered under F.2.5.2 or 
F.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the Schedule of 
Items are subject to this Item. 
 (b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates 
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified 
method of measurement shown in the Schedule of Items and described in the specifications identified in A.7, except 
that: 

 (i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit 
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
 (ii) When quantity of authorized work performed or material furnished by Contractor, under any item shown in 
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those 
used in original estimates using rates comparable to those used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
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 (c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-
ment is approved. 
   F.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to 
acceptance under G.3.6, a physical change, caused by a single event and not due to negligence of Contractor, results 
in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost of: 

 (i) More than $10,000 or 
 (ii) More than 10 percent of total Specified Road construction cost, whichever is less. 

 (b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost. 
 (c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with total of: 

 (i) Estimated quantities actually constructed prior to physical change, including work abandoned, and 
 (ii) Estimated quantities to be constructed following physical change. 

 (d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to differences when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-
ties decrease. 

 (e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that 
results from a reduction in quantity of work. 
   F.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in F.2.5.1, shall not be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design Changes. 
 (c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or 
materials to be furnished by Contractor within general scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated and actual field conditions, 
 (ii) Be necessary to construct Specified Roads to design standards, or 
 (iii) Be necessary to assure stability of Specified Roads. 

 (d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such 
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
 (e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work 
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of: 

 (i) Estimated quantities actually constructed prior to Design Change and 
 (ii) Estimated quantities to be constructed following Design Change. 

 (g) Calculate the amount of adjustment to the Specified Road construction cost by applying: 
 (i) Current Unit Rates to difference when quantities increase and 
 (ii) Unit rates comparable to those used in computing most recent cost estimates of the contract when quan-
tities decrease. 

 (h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using rates comparable to those used in the most recent cost 
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work. 
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  F.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to A.7. Contracting Officer shall 
assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of 
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such 
other roads. 
 Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of 
Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be 
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under D.3, such allowed 
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor 
does not construct. 
  F.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under I.3.3, Contract-
ing Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized 
cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request of 
Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stumpage 
paid above Base Rates. 
 Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to 
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, 
until the full amount credited to Contractor has been returned. 
 F.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance 
with Road Maintenance Requirements in K-F.3.1 and the Road Maintenance Specifications. Performance of road 
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor’s Operating Schedule under G.3.1. 
 When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance 
responsibilities, Forest Service shall resolve the differences. 
 If Contractor elects to use different roads than those listed in K-F.3.1, Forest Service shall determine Contractor’s 
commensurate share of road maintenance and revise road maintenance deposits in K-F.3.2. 
 If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture. 
 F.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this con-
tract for any and all purposes in connection with the protection and administration of the National Forest. Other par-
ties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor here-
under when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. 
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share 
of maintenance cost commensurate with such commercial use. 
 Unless otherwise provided in K-F.4, Forest Service shall authorize other uses of roads constructed by Contractor 
hereunder only if: 
 (a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with Contractor’s Operations. 
 Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other 
users do not materially interfere with Contractor’s right to use such reconstructed road. 
 
G.0—OPERATIONS 
 G.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is 
authorized to receive notices in regard to performance under this contract and take related action. In no case shall 
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
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pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s 
field supervisor and persons authorized to assume responsibilities in the field supervisor’s absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the 
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe-
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will 
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence. 
Such delegations may be made a part of Contractor’s annual Operating Schedule under G.3.1. 
 Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the 
District Ranger is the representative of Forest Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing 
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing 
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such 
delegation shall be made within 60 days of contract award. 
  G.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract 
shall be made in writing to the other party’s designated representative. 
 G.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other 
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located 
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National 
Forest values. 
 Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other 
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted 
to include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents 
working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
  G.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all 
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months 
after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under J.5 or may, upon 
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, Con-
tractor shall not be required to remove such improvements. 
  G.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract 
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in K-G.2.2. 
   G.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility 
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed 
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. 
 When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the 
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for 
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use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not 
damage railroad company’s property. 
   G.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall 
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these 
limits. 
 Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent 
practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
  G.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories is unavoidable. 
 Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, 
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in 
accordance with State law for others. Contractor shall record such survey in appropriate county records. 
  G.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. Lo-
cations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or cave 
resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed to 
protect such known areas are identified in K-G.2.4. 
 In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of 
additional areas, resources, or members of species needing special protection shall be promptly reported to the other 
party, and operations shall be delayed or interrupted at that location, under I.3.3, if Contracting Officer determines 
there is risk of damage to such areas, resources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the 
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under F.1 or G.4.2.2. 
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails 
and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under G.6. 
 Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special 
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. 
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in 
the contract, or designated on the ground. 
 G.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of 
equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the 
course of their employment in operations hereunder on National Forest lands or within Forest Service protection 
boundary (unless acting under the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
  G.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual 
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship 
projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under 
F.2.1.2 and material delivery under F.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to 
modifications necessitated by weather, markets, or other unpredictable circumstances. 
 Subject to G.6 and when the requirements of G.6.6 are met, Contractor’s Operations may be conducted outside 
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in 
A.16 of any year. 
   G.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical 
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, 
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-
tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer 
agrees to substitution. 
 Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract period. 
   G.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor 
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures to be taken to provide erosion control for work in progress, including special measures 
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or 
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress 
schedule. 
 Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of construction. 
  G.3.2 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth 
or other trees to be reserved. 
  G.3.3 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Con-
tractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees. 
 In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic 
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with 
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached hereto. 
  G.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, 
soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be 
operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to 
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of 
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil 
resulting from use, servicing, repair, or abandonment of equipment. 
   G.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 
CFR 112), including certification by a registered professional engineer. 
 Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or 
oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors 
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills. 
   G.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a 
result of Contractor’s Operations, in accordance with 40 CFR 302. 
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  G.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are in-
fested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of concern 
and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
 (b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or 
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each 
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road 
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area 
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being 
free of invasive species of concern, Contractor shall again take reasonable measures to make each such piece of 
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.
 (c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive 
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or 
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of 
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, 
and other such debris when a visual inspection does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on 
locations for the cleaning and control of off-site impacts, if any. 
 (f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted 
at that location, under I.3.3, until Contractor and Forest Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the contract, or designated on the ground. 
  G.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, 
Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to de-
lay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in the Schedule of Items; 
 (b) Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, 
slash disposal, erosion control, or snag felling); or 
 (c) All contract requirements on a subdivision of Contract Area. 
 Forest Service may perform such inspections without request from Contractor. 
 Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor 
with written notice either of acceptance or of work remaining to be done. 
 In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or 
stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written 
notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, 
such area may be eliminated only by agreement. 
   G.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion 
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather. 
 Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season. 
 Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is 
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting may occur. 
 Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no 
longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures. 
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 G.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for 
cutting and shall remove the portions that meet Utilization Standards, as provided in C.2, prior to acceptance of subdi-
vision for completion of logging and stewardship projects under G.3.6. Forest Service may make exceptions for occa-
sional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest 
resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in ac-
cordance with the following, unless K-G.4 provisions set forth requirements to meet special or unusual logging condi-
tions: 
  G.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to 
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit 
removal of all minimum pieces set forth in A.2. Contractor may buck out cull material when necessary to produce 
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not 
in excess of the net scale in percentage of gross scale, or based on the merchantability factor, whichever is stated in 
A.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges. 
   G.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, 
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of 
regeneration cutting. 
   G.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in A.6, except that occasional stumps of greater heights are acceptable when Contractor de-
termines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall 
re-cut high stumps so they will not exceed heights specified in A.6 and shall dispose of severed portions in the same 
manner as other logging debris. The stump heights shown in A.6 were selected with the objective of maximum rea-
sonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for 
aesthetic, land treatment, or silvicultural reasons. 
   G.4.1.3 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of 
material meeting Utilization Standards. 
   G.4.1.4 Limbing. When Forest Service determines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut 
those limbs that cannot be cut with reasonable safety. 
  G.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with 
a winch to facilitate skidding. 
   G.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for 
cutting. 
   G.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   G.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under 
F.1.2 only by prior written agreement. 
   G.4.2.4 Arches and Dozer Blades. Unless otherwise specified in K-G.4.2.4, skidding tractors equipped 
with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used 
in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or 
landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
 G.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on Con-
tract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be 
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as 
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
Streamcourses. 
 (b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of 
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across 
Streamcourses unless fully suspended. 
 (c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated 
by Forest Service or as essential to construction or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course 
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
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 G.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the 
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff. 
 If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest 
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used 
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by 
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under E.2.1.8. 
  G.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved under F.1 or G.4.2.2. Unless otherwise agreed, trees felled 
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect 
cover, soil, and water. 
  G.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on Con-
tract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, 
and tractor roads are approved under F.1 or G.4.2.2. Additional measures needed to protect such areas are provided 
in K-G.6.2. 
  G.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, 
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall 
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road 
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as 
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills 
shall also be removed to the extent necessary to permit normal maximum flow of water. 
   G.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area 
for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant 
to G.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to con-
struct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be trav-
ersed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall 
remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
  G.6.4 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to 
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion. 
  G.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on 
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall 
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may 
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
  G.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in 
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all 
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities 
needed to control erosion. 
 Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor 
shall keep such work on any additional disturbed areas as up to date as practicable. 
  G.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more 
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under 
E.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of 
such structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations. 
 G.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay 
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in K-G.7 and are in addition 
to Required Deposits for slash disposal. 
 G.8 Scaling. “Scaling,” as used herein, involves: 
 (a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting, 
weighing, or another method or combination of methods; 
 (b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling sta-
tions, or other sites; and 
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 (c) Various geographic locations. 
  G.8.1 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under 
contract to Forest Service, except that weighing services may be performed by personnel or parties approved by For-
est Service. Scaling shall be provided in accordance with the instructions and specifications in A.9. Scalers shall be 
currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by 
Forest Service. 
 Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one 
site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are non-
continuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling Ser-
vices and may include Sundays and designated Federal holidays. 
 Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other ser-
vices, such as but not limited to grading, tagging, or marking of Scaled logs. 
   G.8.1.1 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in 
A.10. The Scaling site(s) shown in A.10 normally will be a non-exclusive site where more than one National Forest 
contractor may be served. 
 Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a 
privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting 
Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a mini-
mum: 
 (a) Scaler safety and comfort, 
 (b) Product accountability and security, 
 (c) Facilities and practices conducive to accurate and independent Scaling, and 
 (d) The ability to provide for remote check Scaling. 
 Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum 
of agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons 
under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall 
Contractor or employees of Contractor perform Scaling services. 
   G.8.1.2 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on Na-
tional Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instruc-
tions identified in A.9. In the event Forest Service check Scale(s) shows a variance in net Scale in excess of the al-
lowable variance, an adjustment to volume reported Scaled may be made by Forest Service. 
 Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for 
contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
 (a) One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check 
Scale or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment 
will be applied to 100 percent of the volume Scaled after this period and 
 (b) 100 percent of the volume Scaled between unsatisfactory check Scales and 
 (c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check 
Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of Na-
tional Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last 
unsatisfactory check Scale. 
 Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated Re-
source Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 
   G.8.1.3 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or inter-
rupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs for 
reasons not caused by Contractor, its sole and exclusive remedy shall be: 
 (a) Contract Term Adjustment and 
 (b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this 
Item. 
 Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services sched-
ule. 
   G.8.1.4 Weighing Services. Weighing services for stumpage payment purposes may be provided by 
either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the 
Forest Supervisor, must be executed at each weighing facility providing weighing services. 
 Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accor-
dance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less 
than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weigh-
ing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in 
a position where it is possible to verify that the truck wheels are on or off the scales. 
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 Weighing facilities shall meet the following minimum requirements: 
 (a) Be an electronic design, 
 (b) Use electronic load cells or have a fully enclosed and sealed weigh-beam, 
 (c) Have digital weight meters sealed with a seal approved by the State, 
 (d) Have a zero interlocking device on the printer, 
 (e) Have an automatic zero-setting mechanism, 
 (f) Have an automatic motion-detecting device, 
 (g) Be shielded against radio or electromagnetic interference, and 
 (h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contract-
ing Officer may waive electronic printing for public or third party weighing facilities. 
 Contractor shall bear all charges or fees for weighing services. 
  G.8.2 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an eco-
nomical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior 
to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract. 
 Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece 
standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such buck-
ing had been done. 
 Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor 
shall be recorded separately and charged to Integrated Resource Account under D.4.7. 
 Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled 
after Termination Date, shall be Scaled at the earliest reasonable date. 
  G.8.3 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than 
those stated in A.2, when appropriate, shall be converted to the A.2 unit of measure by the application of standard 
converting factors and procedures in effect at the time the contract was sold. Other converting factors may be used by 
written agreement. 
  G.8.4 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for 
in accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and 
Contractor and as follows: 
 (a) Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with G.8.4.2; 
 (b) Forest Service shall issue removal receipts to Contractor; 
 (c) Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to 
each load of products removed from Contract Area; 
 (d) Removal receipts shall be returned to Forest Service at periodic intervals; 
 (e) When products are in transit, the truck driver shall possess or display removal receipt and show it upon re-
quest as evidence of authority to move products; 
 (f) The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as re-
quested by Forest Service; and 
 (g) Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 
 Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed 
to in writing for a stated period. 
   G.8.4.1 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map show-
ing the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling 
location. Such route of haul shall be the shortest, most economical haul route available between the points. 
 Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract 
Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of 
products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location. 
 Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons: 
 (a) For accountability checks when products are in transit from Contract Area to the designated Scaling location 
or 
 (b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling lo-
cation. 
 Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in ad-
vance of haul. Such locations shall be established only in areas where it is safe to stop trucks. 
 Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop. 
   G.8.4.2 Product Identification. Before removal from Contract Area, unless Contracting Officer deter-
mines that circumstances warrant a written waiver or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
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 (b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in 
diameter. Each paint spot must be not less than three (3) square inches in size. 
 Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 
 All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture 
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with 
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand. 
  G.8.5 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently 
available, using data from the records for the period in which the loss occurred or the most applicable period if loss 
should occur substantially after cutting. In the absence of specific information indicating size or species of lost prod-
ucts, species distribution and volume for entire truckloads shall be assumed to be the same as the average volume 
Scaled per truck during the report period, and for individual products it shall be assumed that the volume and species 
were the average volume of the highest priced species Scaled during the report period. 
   G.8.5.1 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall 
present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in 
the decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to 
determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be 
deemed to have a Scale volume and species composition equal to that of the highest value load Scaled during the 
sampling period, as established by Forest Service. If no sample loads were Scaled during the period, the Scale data 
for the high valued load will be taken from the most current preceding sampling period with Scale. Sample loads lost 
as a result of Forest Service actions shall be treated as non-Scaled loads. 
  G.8.6 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if re-
quested in writing. 
 G.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in 
K-G.9. 
 All of the mandatory stewardship projects, as shown in A.4.3, shall be performed. Optional stewardship projects, 
as shown in A.4.3, shall be performed when authorized in writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order 
by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be au-
thorized; however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or 
more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional 
stewardship projects. 
  G.9.1 Refund of Unused Stewardship Credits. When, under I.3.3, Contracting Officer requests Contractor 
to delay or interrupt Contractor’s Operations for more than 60 days, unused Stewardship Credits may be refunded 
upon the written request of Contractor or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and 
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as 
amended. 
H.0—FIRE PRECAUTIONS AND CONTROL 
 H.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than 
one contract. 
 H.2 Fire Precautions. Specific fire precautionary measures listed in K-H.2 shall be applicable during Contractor’s 
Operations in “Fire Precautionary Period” described in A.12. Contracting Officer may change the dates of Fire Precau-
tionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and 
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equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Contrac-
tor’s Operations in Fire Precautionary Period. 
  H.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the 
required measures and equipment are unnecessary. 
  H.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of K-H.2.2. Under such 
conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if needed, 
Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and 
personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other 
fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or 
at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire 
fighting rates common in the area or at prior agreed rates. 
 H.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable 
and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest 
fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and 
shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the 
distance of Contract Area stated in A.13. 
  H.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on 
or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and apprecia-
ble reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is con-
trolled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight 
such fire: 
   H.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations. 
   H.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel en-
gaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in A.13. Any organ-
ized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest Service 
standard emergency fire fighting rates. 
   H.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common 
in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged 
in Contractor’s Operations within the distance of Contract Area stated in A.13. Equipment shall be operated only by 
personnel approved by Contractor, if so requested by Contractor. 
 H.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three classifi-
cations of fires as follows: 
  H.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negli-
gent Fire. 
 Forest Service, except as provided in H.3, shall use cooperative deposits under E.2.1.8 to perform fire suppres-
sion activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations 
Fire, subject to a maximum of the dollar amount stated in A.14. The cost of Contractor’s actions, supplies, and equip-
ment on any such fire provided pursuant to H.3, or otherwise at the request of Forest Service, shall be credited toward 
such maximum. If Contractor’s actual cost exceeds Contractor’s obligation stated in A.14, Forest Service shall reim-
burse Contractor for the excess. 
  H.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course 
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of H.2 
and H.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall 
be borne by Contractor. 
  H.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the 
area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to H.3, or otherwise at the 
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
 H.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for 
fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations 
Fires. Amounts due Contractor for fire fighting expenditures in accordance with H.4.1 shall not be withheld pending 
settlement of any such claim or action based on State law. 
 H.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their 
employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations 
shall be the same as if performance was by Contractor. 
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I.0—OTHER CONDITIONS 
 I.1 Title and Liability. 
  I.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service 
until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time 
title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee 
under E.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid 
for, but not removed from Contract Area or other authorized cutting area by Contractor on or prior to Termination 
Date, shall remain in Forest Service. 
  I.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly 
changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding 
title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal 
of timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Re-
quired Deposits. Deterioration or loss of value of salvage timber is not an unexpected event, except for deterioration 
due to delay or interruption that qualifies for Contract Term Adjustment or under I.3.3. 
 In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value 
of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current 
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined 
rates. 
 There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence. 
 I.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated 
in A.15, unless it is adjusted pursuant to I.2.1 or I.2.1.2 or extended pursuant to I.2.3 or I.3.2, excepting only those 
obligations for which Forest Service has given written permission to delay performance. Such written permission shall 
be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations cov-
ered by such permission. 
  I.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the 
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in 
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, 
except as limited by paragraph (b) in this Subsection. 
 To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end 
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer 
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be 
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of 
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-
ding and loading, hauling, or road construction, as scheduled under G.3.1, for 10 or more consecutive days during a 
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of 
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 
 (b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during 
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 
days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months. 
 (c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under E.4 or J.3 or 

 (ii) Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and load-
ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of 
such lost time is 10 or more days during any Normal Operating Season. 

 If Termination Date is adjusted, as described in this Subsection, and later extended under I.2.3, the appraisal for 
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-
fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination 
Date. 
   I.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in 
I.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and 
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months. 
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   I.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a dras-
tic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used 
to determine when a drastic reduction in price has occurred is stated in A.20. Contractor will be notified whenever the 
Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified 
in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 
1 year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a drastic 
reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal 
Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract term 
addition before the expiration of this contract. 
 The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that 
timber deterioration or resource damage will result from delay. 
  I.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under 
I.3.2, following rate redetermination under D.3.2, or terminated under this Subsection. Such termination shall not be 
considered a termination under I.3.4. 
   I.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by 
Contractor, if Catastrophic Damage rate redetermination under D.3.2 shows that the appraised weighted average In-
dicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced 
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
 “Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
   I.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Contract-
ing Officer, if there is Catastrophic Damage and Contractor does not agree, under I.3.2, within 30 days of receipt from 
Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.  
  I.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, 
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant 
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor 
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service. 
 Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal 
under G.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active 
stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in 
progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical. 
 Contract Term Extension shall not become effective unless the initial Extension Deposit required by E.2.1.7 has 
been made by the effective date of any extension. 
 When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such 
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established 
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value 
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension 
period. 
 I.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as pro-
vided in I.3.2 and I.3.3, this contract can be modified only by written agreement between the parties. Only Contracting 
Officer may make contract modifications, with compensating adjustments to Current Contract Rates where appropri-
ate, on behalf of Forest Service. 
  I.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements here-
under would no longer serve the purpose intended because of substantial change in the physical conditions of Con-
tract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The esti-
mated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
  I.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber; 
 (b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; 
and 
 (c) Areas of affected or unaffected timber that are to be eliminated from Contract Area. 
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 Forest Service shall locate and post the boundaries of all such areas, as needed. 
 After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modifica-
tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, 
this contract shall be modified to include rates redetermined under D.3.2 and other related revisions as necessary, 
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further 
loss and provision for additional contract time, if needed. 
  I.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or interrupt 
authorized operations under this contract or modify this contract, in whole or in part: 

 (i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, 
plants, animals, cultural resources, or cave resources; 
 (ii) To ensure consistency with land and resource management plans or other documents prepared pursuant 
to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
 (iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the 
Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
 (iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 
 (v)   Upon a change in law if performance of the contract, as determined by the Forest Service, would not be 
in compliance, in whole or in part, with such law. 

 (b) In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s 
remedy shall be: (i) Contract Term Adjustment, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate redetermina-
tion to measure any decline in the market pursuant to D.3.3, (iv) temporary reduction of downpayment pursuant to 
E.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to F.2.7, and (vi) temporary 
bond reduction pursuant to J.1.3.   
 (c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to I.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termina-
tion under I.3.4.  If Contractor elects termination under I.3.4 or I.3.6, Contractor is nonetheless required, prior to con-
tract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Subsec-
tion and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, erosion 
control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any com-
pensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by 
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to 
D.3.1. 
 (e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been proceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regula-
tion, or policy. 
  I.3.4 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in 
whole or in part, for any of the reasons set forth in paragraph (a) of I.3.3. 
 (b)  Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection 
shall be: (i) refund or release of advanced deposits under E.2.1.2 for timber cut but not removed, (ii) reimbursement 
for Out-of-Pocket Expenses, and (iii) one of the following, except when termination, pursuant to I.3.3(v), is based upon 
a change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated 
damages under subparagraph (d). 
 (c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under D.3.1 to account for 
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement 
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search 
and Contractor shall be compensated under paragraph (d) of this Subsection.  
 (d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the 
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.   
 (e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to 
I.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the I.3.3 delay or interruption is 
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greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire, 
forest pest epidemic, or other major natural phenomenon.   
 (f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remain-
ing volume shall be a rate redetermination pursuant to D.3.1. 
 (g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy. 
 (h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under 
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. 
  I.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from 
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to I.3.3 or 
I.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded from 
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service 
will reimburse Contractor only for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period 
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when 
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review 
of contract offering. 
 Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to 
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be 
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall 
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’s sole 
discretion. 
 Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
  I.3.6 Termination for Market Change. In the event of delay or interruption under I.3.3, exceeding 90 days, 
this contract may be: 
 (a) Modified to include rates redetermined under D.3.3 or 
 (b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under 
D.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more 
than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket 
Expenses. 
 I.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In 
no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to 
Forest Service under the terms of this contract as to the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests. 

 I.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this 
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof 
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that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others. 
 I.6 Provisions Required by Statute. 
  I.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed 
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, bro-
kerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained 
by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have 
the right to annul this contract without liability or to require Contractor to pay, in addition to the contract price or con-
sideration, the full amount of such commission, percentage, brokerage, or contingent fee. 
  I.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any 
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
  I.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor 
agrees during its performance as follows: 
 (a) Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection. 
 (b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state 
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or 
national origin. 
 (c) Contractor will send to each labor union or representative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor 
union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, 
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, 
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu-
tive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Con-
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
  I.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain certi-
fications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including ad-
ditional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered 
transactions. 
 Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or 
contracts, unless Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing 
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings. 
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 If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48 
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment. 
 The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 
2 of this contract. 
  I.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of contractual requirements. 
J.0—PERFORMANCE AND SETTLEMENT 
 J.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, Con-
tractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A.17, unless the amount 
is adjusted as provided in J.1.1 or J.1.3. In lieu of surety bond, Contractor may deposit into a Federal Depository, as 
directed by Forest Service under E.2.1, and maintain therein, cash in the dollar amount stated in A.17 or negotiable 
securities of the United States having market value at time of deposit of not less than the dollar amount stated in A.17. 
 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond 
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
  J.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount 
of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value 
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor 
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined 
amount to Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond. 
 As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in J.5. 
  J.1.2 Letters of Credit. Notwithstanding the provisions of J.1, approved letters of credit may be used in lieu 
of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting 
Officer. 
  J.1.3 Temporary Bond Reduction. When, under I.3.3, Contracting Officer requests Contractor to delay or 
interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily 
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay 
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted 
work required of Contractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no 
longer exists, Contractor shall restore the performance bond to the full amount shown in A.17 within 15 days. Contrac-
tor shall not resume contract operations until the performance bond amount is fully restored. 
 J.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as pro-
vided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in 
accordance with this Section. 
 As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim 
is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; 
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government 
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer 
or general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of 
the date when the decision will be made. 
 Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
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 The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment. 
 Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer’s decision. 
  J.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time 
limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions 
thereof. Contractor shall file such Claim within the following time limits: 
 (a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing use of road; 
 (c) For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  J.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of 
discrepancy, the following is the order of precedence: 

(a) Special Provisions in Part K 
(b) Contract Area Map 
(c) Specific Conditions in Part A and Schedule of Items 
(d) Standard Provisions in Parts B through J 

 (e) Special project specifications 
(f) Plans, such as slash, erosion control, and dust abatement 
(g) Agreements between Contractor and Forest Service, as authorized under the contract 

 (h) Plans: 
(i) Figured dimensions over scaled dimensions 

 (ii) Large scale Plans over small scale Plans 
 (i) Standard specifications 

(j) Lists and/or tables in Plans over any conflicting notations on Plans 
 (k) Shop Drawings 

J.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give 
Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s 
election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and 
notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach consti-
tutes an immediate threat to human life or a threat of immediate and irreparable damage to National Forest resources. 
Notwithstanding Section G.1, such oral suspension notice may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the operation. An oral suspension notice shall be promptly followed by 
telephone notice and a written explanation from Forest Service to Contractor. 

Suspension under this Section shall not entitle Contractor to any remedies arising under I.3.3. 
 Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the 
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the 
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
(a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable 

operating days during Normal Operating Season to remedy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 
days. 
  J.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-
minate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business 
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 

 (i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or 
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, 
or processing public timber; 
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 (ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
 (iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the 
performance of their official duties involving the protection, improvement, or administration of National Forest 
lands; 

 (b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-
ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest lands, pursuant to G.0.1; 

(c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such 
as, but not limited to, repeated suspensions for breach pursuant to J.3, causing undesignated timber meeting Utiliza-
tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental 
degradation or resource damage; 

(d) Fails to comply with contract provisions related to nondiscrimination in employment; or 
(e) Fails to remedy a breach of contract within time limits stated in J.3. 
Damages due the United States for termination under this Subsection shall be determined pursuant to J.4. 
J.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-

ure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under J.3.1; Forest Service shall appraise 
remaining Included Timber and stewardship projects, unless termination is under I.2.2 or I.3.4. Such appraisal shall be 
made with the standard Forest Service method in use at time of termination. 
 (b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits. 
 (c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be 
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits. 

(d) If applicable, the following costs shall be included in damages: 
 (i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication 
costs, mailing costs, and contract advertisement costs. 
 (ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise 
eliminating such uncut trees, except for occasional trees not cut for reasons stated in G.4. 

(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid 
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, 
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to 
make the resale. 

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor’s failure to harvest Included Timber by Termination Date. 

 J.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under 
E.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or to do the work. 

J.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor has 
complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account un-
der E.2.4 and excess cooperative deposits under E.2.1.8. 

K.0—SPECIAL PROVISIONS 
 In accordance with A.21, the Sections, Subsections, and Items therein listed are attached and made a part 
hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part. 
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO G.3.3 - SAFETY 
 
 
Unless otherwise agreed, the following measures are required to provide adequate warning of hazards for 
users of roads and trails adjacent to Contractor's Operations. 
 
Part I.  Signing and Other Warning Methods: 
 
(a)  Signs.  The following signs are required when Contractor's Operations are in progress adjacent to 
or on Forest Service controlled roads and trails: 

 
MINIMUM LETTER  
USIZE AND LEGEND 

MINIMUM SIZE 
U AND SHAPE 

 
0BWHEN AND WHERE REQUIRED 

   
1.  LOGGING 
   OPERATIONS 
  NEXT <> MILES 
  (4" letters) 

24" (rectangle) 36" Min. 100 ft. outside of any continuous work 
areas, on roads listed in K-F.3.1# and 
trails listed in Part II. 

   
2.   LOGGING 
   OPERATIONS 
  (3" letters) 

24" (diamond) 24" To be used in conjunction with "Logging 
Operations Next <> Miles" and where work 
area is not continuous. 

   
3. FOR LOGGING 
    USE ONLY 
  (3" letters) 

24" (diamond) 24" Required where roads listed in  
K-F.3.1# and temporary roads intersect with 
K-F.3.1# roads.  Install a cross ditch to 
discourage use when sign is covered or 
removed for extended periods. 

   
4. TRUCKS 
(4" letters) 

24" (diamond) 24" At critical intersections on roads listed in 
K-F.3.1# when traffic is heavy or otherwise 
exceeds volumes stated in Part II below.  
Remove or cover when the sign is not 
applicable. 

   
5.    END 
    LOGGING 
   OPERATIONS 
  (4" letters) 

24" (rectangle) 36" Use in conjunction with "Logging Operations 
Next <> Miles" and "Logging Operations." 

   
6.  TREE 
   FELLING 
    AHEAD 
 (3" letters) 

24" (diamond) 24" Required 200 feet in advance of danger area 
where timber is being felled adjacent to all 
roads, including temporary roads, and 
trails. 

   
7.  ROAD 
  MACHINERY 
    AHEAD 
 (3" letters) 

24" (diamond) 24" Required at least 200 feet in advance of 
Contractor road maintenance operations on 
roads listed in Schedule K-F.3.1#. 

 
All signs shall meet requirements as specified in Parts I and VI of the Manual of Uniform Traffic 
Control Devices (MUTCD). 
 
Sign borders and lettering shall be black.  Borders are 1/2 inch wide, inset 1/2 inch from outside edge 
of sign.  All sign backgrounds shall be orange, except signs #1 and 5 which shall be reflectorized 
orange. 
 
Signs shall be installed on posts, with a 5 foot minimum ground clearance, or on temporary supports 
complying with MUTCD standards. 
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO G.3.3 – SAFETY (CONTINUED) 

 
 
All signs are to be removed or covered when operations are interrupted for seasonal nonuse or 
other extended periods. 
 
Contractor shall furnish flag personnel and advance warning signs when cable or helicopter 
logging above roads or trails, felling adjacent to roads or trails, where logs being bucked may 
roll into roads or trails, and in areas where fallout from blasting may occur.  On roads listed 
in K-F.3.1# and temporary roads, Contractor may temporarily block the road in lieu of 
furnishing flag personnel. 
 
(b)  Barricades.  On roads listed in K-F.3.1#, if Contractor's Operations cause the traveled 
way or road shoulders to be constricted overnight, or longer, by such obstructions as decked 
logs, parked equipment, or piled slash, Contractor shall place barricades on both sides of the 
encroaching obstruction to safely channel traffic around such obstructions.  Barricades shall 
remain in place until the obstruction is removed. 
 
Barricades shall be Type II and meet specifications in MUTCD, Part VI.  Barricades must be at 
least 3 feet high.  Rails must be at least 2 feet long.  Striping shall be alternating orange 
and white, sloping at a 45 degree angle, and reflectorized.  For rails 2 feet to 3 feet long, 
striping shall be 4 inches wide.  For rails longer than 3 feet, striping shall be 6 inches 
wide.  Two rails, 8-12 inches in width, must face each direction. 
 
Barricades shall be equipped with warning lights which shall be Type A low intensity flashing 
and shall be maintained so as to be capable of being visible on a clear night from a distance 
of 3,000 feet. 
 
(c)  Other Traffic Control Methods.  The posting of CB channel signs may be authorized. 
 
On roads listed in K-F.3.1#, Contractor may be authorized to install temporary gates, 
barricades (except cables), or natural barriers.  The devices must be installed with the 
necessary hazard markers, be reasonably passable by Forest Service, and be removed prior to 
acceptance of the subdivision being served by the road. 
 
Part II.  Specific Requirements: 
 
Signs in Part I will be installed and maintained by Contractor at locations indicated by the 
Forest Service prior to the start of the operations.  
 
Contractor and Forest Service agree to the above stated requirements of the Traffic Control 
Plan: 
 

 
 
 
 
 
 
 
 
 
 
 
 

Name  Name 

 
 
 
 

  

Title  Title 

 
 
 
 

  

Date  Date 
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K-C.3.5.5# - DESIGNATION BY PRESCRIPTION (09/2004)

Within Subdivision(s) or cutting unit(s) 1 and 2 , as shown on Contract Area Map, the following criteria 

shall be used by Contractor to designate trees and other products for cutting and removal. Contractor shall

Mark leave trees with Contractor's non-tracer orange paint. Forest Service shall inspect and approve 

Marking prior to cutting.

     (a) Trees meeting the attached designation description .

     (b)  Additional trees to be cut, if any, are Marked by Forest Service with green tracer paint.

     (c)  Cutting unit boundaries and other trees that shall be left uncut are Marked by Forest Service 

with orange tracer paint.

K-C.3.5.7# - INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)

All trees not MARKED with orange paint in Subdivision 3 which meet the minimum tree diameter stated in A.2 

are designated for cutting.  Additional timber to be cut, if any, will be designated for cutting in 

accordance with C.3.7.

    Leave trees, Marked with orange paint , or identified by, NA , are not to be cut, unless designated by

the Forest Service.

K-D.4.7# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor 

pursuant to C.2 and shall be presented for Scaling within the time period indicated in the following 

removal schedule.  The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered 

abnormal delay, subject to D.4.7.

See attached removal schedule.
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UDESCRIPTION PURSUANT TO K-C.3.5.5# – DESIGNATION BY PRESCRIPTION (09/2004) 
 
 
End Result:  Implement and complete treatments by leaving the healthiest, dominant or co-dominant trees 
of preferred species for maintenance of growth and reduced susceptibility to biotic and abiotic 
stressors.   
 
Basal area per acre will be the main density metric used during implementation while other metrics 
provided are for reference purposes only. Target residual basal area and average residual spacing are 
meant to be unit averages in the general thinning area; however, resultant basal area per acre will be 
no greater than ±10% of target basal area.  Trees exceeding stump diameter cap shall be excluded and 
considered in the residual stocking.    
 
. 

Treatment by Subdivision 

Subdivision 

 
Target Basal Area  

Per Acre 
Stump Diameter Cap 

 (Inches) 

Average Residual Tree 
Spacing  
(Feet) 

1 140 35.9 29 

2 60 35.9 51 

 
 
LEAVE tree characteristics include: dominant or co-dominant crown class, greater than 30% crown ratio, 
disease and insect-free, dense crown, good form and good terminal leader growth. 
 
Use the following species preference to select leave trees to achieve desired basal area (in order of 
highest preference): hardwoods, Alaska yellow-cedar, Pacific yew, noble fir, western white pine, 
western redcedar, lodgepole pine, mountain hemlock, Pacific silver fir, western hemlock and Douglas-
fir. 
 
Subdivision 2: 
No Entry Skips - Do not cut any tree within 53 feet of a tree designated with a double band of pink 
tracer paint.    

 
------------------------------------------------------------------------------------------------------- 
Definitions 
 
Distances measured slope distance, outside bark stump height to outside bark stump height (face of 
tree). 
 
Stump height is measured at 6 inches on high side of tree. 
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UREMOVAL SCHEDULE PURSUANT TO K-D.4.7# - ABNORMAL DELAY (05/2005) 
 
 

Included Timber 
 

Time Limits 
 

All 180 days after felling is started.  

All timber decked 
during construction 
clearing. 

NA days after felling on each temporary road 
constructed by Contractor is initiated. 

Timber decked during 
road construction. NA days after Forest Service authorizes 

Contractor to use roads pursuant to F.2. 
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K-E.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this 

contract in any one or more of the following: 

(1) Specifications for Stewardship Projects listed in K-G.9#.

(2) Quantities of Stewardship Projects listed in A.4.3.

(3) Prices for Stewardship Projects listed in A.4.3.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to K-G.9# and A.4.3 as long as 

they are within the general scope of this contract.  Contract Area may be expanded to add new stewardship 

projects.   

If a written change order causes an increase in the time required for performing any part of the work under

this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall 

modify the contract accordingly. 

The Contractor must assert their right to equitable adjustments under this provision within 30 days from 

receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the 

Contracting Officer may receive and act upon a proposal submitted before contract closure. 

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the 

Contracting Officer shall have the right to prescribe the manner of the disposition of the property. 

Failure to agree to an adjustment under this provision shall be considered a dispute under J.2. However, 

nothing in this provision shall excuse the Contractor from proceeding with the contract as changed. 

In addition, by written modification of the contract, new Stewardship Projects may be added to K-G.9# and 

A.4.3, with or without expanding the Contract Area, as long as they are within the general scope of this 

contract.  
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal, road maintenance, and contract scaling deposits;

 (ii) Cooperative work at rates established by specific agreement under E.2.1.8;

 (iii) Damages pursuant to J.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to E.2.2;

 (vi) Periodic payments pursuant to E.2.1.3;

 (vii) Extension Deposits pursuant to E.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business 

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the requirements of F.1 and G.6.3, Contractor and Forest Service will agree to the design, 

construction, maintenance, closure, and obliteration of all Temporary Roads.

Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the 

attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations require more than N/A cubic yards of rock for Temporary

Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

See attached Plans and/or Criteria.
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UPLANS AND/OR CRITERIA PURSUANT TO K-F.1.0.1# -   
UTEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010) 

 
 

Construction: A light-on-the-land approach will be utilized. Apply rock only when necessary to reduce 
erosion, puddling and compaction. Use rock that is determined to be weed free by Forest Service weed 
specialists. Whenever possible, reestablish at previous locations rather than constructing new unless 
a new location would cause less resource damage. Locate new landings outside of no harvest areas.  
Contractor is to construct, use, and close/decompact in the same operating season unless otherwise 
agreed to by the Forest Service.  
 
CLOSURE: Remove applied rock and/or incorporate into the roadbed by ripping or scarification. Roadbed 
and/or landing will be decompacted as required in K-G.6.0#. Special attention shall be given road 
entrances to prevent any further use of road. Construct an approved closure device (e.g. construction 
of a 4-foot high berm at the entrance to the road or landing). Following decompaction, all areas of 
exposed soil shall be covered with logging slash/debris and/or seeded and mulched as required in K-
G.6.0#. 
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise:

 

     Code     Use Limitations 

 

     X        Hauling prohibited

     R        Hauling restricted

     U        Unsuitable for hauling prior to completion of agreed reconstruction

     P        Use prohibited

     A        Public use restriction

     W        Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use 

of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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UTABLE PURSUANT TO K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)   
 

Restricted Road List 
 

1BRoad 
Number 

 
Road 
Name 
 

 

Termini 
 Map 

Legend 
Description of 
Restrictions 

From To 

 
7700000 

 

 
-- 

 
0.00 

 
17.35 

 
R 

 
1/ 

 
7700184 

 

 
--- 

 
0.00 

 
1.00 

 
R 

 
2/ 

 
All 

 
--- 

 
All 
 

All 
 
R 
 

3/ 

2800000 --- MP 0.4 MP 0.4 R 
 
4/ 
 

2800000 --- MP 1.3 MP 1.3 R 
 
4/ 
 

 
7600000 

 
---- MP 4.2 MP 4.2 R 

 
4/ 
 

 
1/ Keep road open. Roads can be closed for up to 30 minutes for operations. 
 
2/ Keep road open nights between 6:00 pm and 2:00 am, weekends and holidays. 
 
3/ Haul shall take place from July 15 through September 30, Monday – Friday.  
    
4/ Bridge overload permits required for the following: 2800000, MP 0.4 (Tom Music Bridge); 
   2800000, MP 1.3 (Lower Yellowjacket Bridge); 7600000, MP 4.2 (Greenhorn Creek Bridge). 

 
 
 

Title and Date of Governing Road Rules Document: 
 

Gifford Pinchot National Forest  4/2001 
Commercial Road Rules  Effective Date 
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K-F.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than 09/30/2015 ; except for earlier 

construction completion dates for roads listed below:

Road Station Completion

Number Road Name From To Date

Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 

Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 

G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest Service's road construction 

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to 

Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 

construction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 

Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 

more after the completion date stated above, Contractor may request a rate redetermination under D.3 for 

remaining volume. Such request must be made within 30 days of notification that road construction has been 

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in 

effect on the completion date of road construction. Rates to be established shall apply to all timber 

removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 

performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before 

specified construction completion date. When Contractor desires to construct an alternate facility under 

F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 

where a Design Change or physical changes necessitate a modification of Specified Road construction work 

that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 

as adjusted, Contract Term Extension shall not be granted.

As used in this provision, construction of a road is completed when:

 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 

accep-tance under G.3.6 or

________________________________________________________________________________ 

N/A
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K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.

 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.

Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to 

construct, until construction is completed and Forest Service furnishes Contractor with written notice 

authorizing use of road.
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UCONTRACT ROAD MAINTENACE REQUIREMENTS SUMMARY PURSUANT TO  
UK-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)  

 
CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY 

 

Road 
Termini 

Miles 
Applicable Prehaul Road Maintenance Specifications 

From To  T-803 T-811 2BT-831 3BT-836 4BT-842 5BT-854    
7700000 
(Seg.1) 7.50 17.35 9.85  - 

 P P P P -    

7700000 
(Seg.2) 0.00 7.50 7.50  - - P P P -    

7700184 0.00 1.00 1.00  - P P P - -    
7600000 
(Seg.1) 3.60 5.60 2.00  - - - P P -    

7600000 
(Seg.2) 5.60 7.80 2.20  - - - - - -    

2800000 0.00 1.40 1.40  - - - - - -    
2300000 3.10 9.10 6.00  - - - - - -    

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

 

Road 
Termini 

Miles 
Applicable During Haul Road Maintenance Specifications 

From To  Travel Way 6BT-803 T-811 7BT-831 8BT-836 9BT-842 10BT-854   

7700000 
(Seg.1) 7.50 17.35 9.85  D P P - P - P   

7700000 
(Seg.2) 0.00 7.50 7.50  D P - - P - P   

7700184 0.00 1.00 1.00  P P P - P - P   
7600000 
(Seg.1) 3.60 5.60 2.00  D P - - P - P   

7600000 
(Seg.2) 5.60 7.80 2.20  D - - - - - P   

2800000 0.00 1.40 1.40  D - - - - - P   
2300000 3.10 9.10 6.00  D - - - - - P   

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

 

Road 
Termini 

Miles 
Applicable Post Haul Road Maintenance Specifications 

From To  T-803 T-811 11BT-831 12BT-836 13BT-842 14BT-854    
7700000 
(Seg.1) 

7.50 17.35 9.85  - P P P - -    

7700000 
(Seg.2) 

0.00 7.50 7.50  - - - P - -    

7700184 0.00 1.00 1.00  - P P P - -    
7600000 
(Seg.1) 

3.60 5.60 2.00  - - - P - -    

7600000 
(Seg.2) 

5.60 7.80 2.20  - - - - - -    

2800000 0.00 1.40 1.40  - - - - - -    
2300000 3.10 9.10 6.00  - - - - - -    

P = Purchaser Performance Item D = Deposit to Forest Service D3 = Deposit to Third Party 
 

Description of work required by the above listed T-specs is shown in the following ROAD 
MAINTENANCE REQUIREMENTS SPECIFICATION table, and included in the stewardship contract. 
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UCONTRACT ROAD MAINTENACE REQUIREMENTS SUMMARY TABLE PURSUANT TOK-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004) 
 

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY (CONTINUED) 
 
1 2 3 4 5 6 7 8 9 

 Special    Dust   Post 
Road No. Project Travel Way Brushing  Abatement Seasonal  Haul 

and Specifi-  X  And   Applic  Mainte- Snow   
Termini cation Width Slope Comp Log Out Surfacing Product Rate Width nance Removal Block Treat 

7700000  
(Seg. 1) 

MP 7.50-17.35 

T-803 
T-811 
T-831 
T-836 
T-842 
T-854 
*Note 5 

EX AI A 
OPT 

*Note 2 
*Note 3 

     TS  P 

7700000 
(Seg. 2) 

MP 0.00-7.50 

T-803 
T-831 
T-836 
T-842 
T-854 

EX AI B 

 
OPT 

*Note 2 
*Note 3 

     TS  P 

7700184 
MP 0.00-1.00 

T-803 
T-811 
T-831 
T-836 
T-854 
*Note 1 

EX AI A       TS  P 

7600000 
(Seg. 1) 

MP 3.60-5.60 

T-803 
T-836 
T-842 
T-854 

EX AI A 
OPT 

*Note 2 
*Note 3 

     TS  P 

7600000 
(Seg. 2) 

MP 5.60-7.80 

T-854 
            

2800000 
MP 0.00-1.40 

T-854             

2300000 
MP 3.10-9.10 

T-854             
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UCONTRACT ROAD MAINTENACE REQUIREMENTS SUMMARY TABLE PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004) 
 

CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY (CONTINUED) 
 
Note 1:  The treated road requires heavy maintenance for work performed under T-836 on the following road sections, description of heavy maintenance 

and specific quantities are included for each section:  7700184 – MP 0.00-1.00 (Heavy rutting, utilize heavy equipment to scarify road 
surface to a depth of 12” before commencing blading and compaction operations on this segment of road, DO NOT DAMAGE CROSS DRAIN CULVERTS 
WHILE PERFORMING HEAVY MAINTENANCE.   

 
Note 2:  The treated area includes the roadbed measured from centerline to bottom of ditch and/or defined road edge, plus an additional 8 feet on 

each side.  If there is no defined road edge, or ditch does not exist, the treated area is 12 feet from both sides of centerline of the 
road.  Provide a vertical clearance of 14 feet measured from the road surface elevation. 

 
Note 3: Indicates either Heavy(H) or Light(L) cutting of roadway vegetation (brushing) for work performed under T-842 on the following roads and 

termini:  7700000 (Seg. 1)(H); 7700000 (Seg. 2) (H); 7600000 (L). 
 
Note 4: Indicates the approximate termini and approximate quantity of surface course aggregate to be placed for work performed under T-813 on the 

following roads. All surface aggregate material to be placed on roads shall be in accordance with FSSS Table 703-3, Grading F (Commercial 
Source).:  NONE. 

 
Note 5:  Post haul ditch maintenance work, performed under T-831, shall take place between the following termini and roads.  If roads and termini 

are not listed here and Post Haul T-831 is included for a road segment listed in KT-FT-3.1# (Applicable Post Haul Road Maintenance 
Specifications), then the entire road segment requires Post Haul ditch maintenance.  7700000 (Seg. 1) – MP 14.50-17.35. 

 
All Roads: Minimize road maintenance clearing zones, as much as safety regulations will allow, maintaining shady conditions. 
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UROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE 
UPURSUANT TO K-F.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004) 

Column No. Heading Entry Explanation 

Any Blank Except as otherwise described, no entry indicates 
Contractor is not authorized or required to perform 
the work item(s).

Any RC This work requirement applies only when haul of sale 
related construction materials occurs.

2 Special 
Project 
Specification

Number Entry indicates Special Project Specification which 
applies. 

3 Travel Way EX Contractor shall maintain the traveled way to the 
width existing upon entry, or at the completion of 
Specified Road work.

Numbers Contractor shall maintain the traveled way to the 
standard width indicated by the entry, plus curve 
widening, in accordance with Section T-811.  If 
required, the road template shall be shaped to this 
width and to the designated cross slope before haul 
and during recurring maintenance.

IS, C, OS, 
F, or AI 

Cross slopes are designated as: 
IS (Inslope), C (Crown), OS (Outslope), F (Flat), AI 
(As Is).

A or B If compaction is required.

4 Brush and Log 
Out 

Numeric & R 
and or L 

Contractor shall remove brush for specified width on 
either or both the right (R) side or left (L) side of 
road.

As Staked Limits of brushing are as staked or marked in the 
field.

OPT Contractor may use hand or mechanical means of 
brushing.

H Only hand brushing may be used.

5 Surfacing Aggregate 
Grading

Contractor shall place surfacing on roads listed 
according to the grading indicated.

   D Contractor is to make deposits for listed road 
maintenance, including surface rock replacement.  
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UROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE 
UPURSUANT TO K-F.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004) 

 
 

 
 
 
 
 
  
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

Column No. Heading Entry Explanation 

6 Dust 
abatement 

OPT Product selection is Contractor's choice from those 
listed in Section T-812. 

  Product 
Abbr. 

Unless otherwise agreed, Contractor is restricted to 
product listed corresponding to the abbreviation shown 
in Section T-812; (i.e., LigS = Lignon Sulfonate) 
Application rates are estimated amounts. 

  EX Contractor shall abate dust on the existing width 

  Numbers Contractor shall abate dust to the width indicated by 
entry. 

7 Seasonal 
Maintenance 

W Waterbars and/or crossditching shall be required prior 
to expected seasonal precipitation. 

  B Entrance barriers shall be installed by Contractor 
prior to nonuse periods. 

8 Snow Removal TS Snowplowing authorized for Contractor's Operations 
without recreation access being provided per Section 
T-803 requirements. 

  JU Snowplowing authorized, but must provide for 
recreation joint use per Section T-803 requirements. 

  Blank Snowplowing is not authorized.  Forest Service may 
authorize plowing by permit when not in conflict with 
other uses. 

9 Post Haul P P denotes that work is Contractor's Responsibility to 
perform. 
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K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be 

performed in accordance with the following schedule.

See attached schedule.

K-F.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred 

maintenance is: $ $3.09  per Ton .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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USCHEDULE PURSUANT TO K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)  

 

 
SUBDIVISION 

 

 
OPERATION CONDITIONS 

 
PURPOSE 

 
1 

 
All operations shall take place 
from August 1 through September 30, 
Monday – Friday excluding holidays. 
 

Migratory Birds  07/01 – 02/28 
Sap Flow         08/01 – 02/28 
Soils/Hydrology  07/15 – 09/30 
Minimize impact to public.  

 
2, 3 

 
All operations shall take place 
from July 15 through September 30, 
Monday – Friday excluding holidays.  
 

Migratory Birds  07/01 – 02/28 
Soils/Hydrology  07/15 – 09/30 
Minimize impact to public. 
 

 
All 

 
Minimum of 24 inches of snow depth, 
or a combination of 3 to 4 inches 
of compacted snow and soil frozen 
to at least 6 inches in depth is 
required for ground-based 
operations between November 15 and 
February 28 unless otherwise agreed 
to by Forest Service. 

 

 
Winter Operations 11/15 – 02/28 

 
Roads 

 
Road brushing shall take place 
from July 1 through July 31. 

 
To prevent formation and release 
of viable seeds. 
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K-G.4.1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding G.4.1, G.4.1.1, G.5 and G.6.1, felling objectives shall be accomplished by the type of 

felling methods and equipment listed herein.  Methods or equipment other than those specified may be 

approved.  For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest

Service acceptance, prior to the start of felling operations.

See attached Table.

K-G.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in 

A.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and 

Contracting Officer.  The terms of the agreement binds both parties and becomes part of the stewardship 

contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer 

that removal of Included Timber is economically impractical if Contractor has no ready market for such logs

in the tributary area.  A tributary area is defined as the area in which the Contractor and competitors 

regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.  

The agreement for alternate removal requirements shall be executed prior to removing any timber from the 

Subdivisions included in the agreement.  Alternate removal requirements shall apply only to whole units and

not to portions of units.  All material meeting alternate removal specifications shall be cut and removed 

to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report 

for the project.  Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;  

b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

 

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber 

material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal 

requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract 

Area under G.3.6. 

Title to material included in the alternate removal agreement shall remain with the Forest Service.
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UTABLE PURSUANT TO K-G.4.1# - SPECIFIC REQUIREMENTS (05/2005)  
 
 

 
FELLING METHODS 

 
SUBDIVISION 

 
 
If accepted by the Forest Service as part of the Contractor’s 
Technical Proposal, mechanical harvester/feller-buncher will be 
allowed in on slopes of 35% and less and approved on a unit-by-unit 
basis on slopes greater than 35%, up to 45%   
 

 
All 

 
Trees shall be directionally felled away from Subdivision 
boundaries, no cut areas, roads, protected streamcourses, or as 
directed by Forest Service.  Exceptions include trees leaning 
towards the streamcourse, when conditions would not allow safe 
felling. 
 
Any tree that falls into a protected streamcourse or no cut area 
shall be left in place.  
 

 
All 

 
Felling to the lead with trees being felled 30-45 degrees toward or 
away from skid trails/skyline corridors required. 
 

 
All 
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K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling 

operations.  Requirements other than those specified in the following table may be approved.  When 

appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract

Area Map.  In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails, 

forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.
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UTABLE PURSUANT TO K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)  
 
  

 
YARDING/SKIDDING REQUIREMENTS 

 

 
SUBDIVISION 

 
If Contractor specifies in their technical proposal to use ground 
based equipment to meet the end results, the yarding system is to 
maintain one-end suspension of logs during in-haul. Site-specific 
terrain features may require pulling line at least 100 feet from 
designated skid trails. 
 
Skid trails shall be spaced a minimum of 150 feet apart and 
located at least 120 feet from class III and IV streams and 
wetlands greater than one acre, and at least 60 feet on wet lands 
less than one acre.   
 
When feasible, use existing skid trails 
 

 
All 

 

If Contractor specifies in their technical proposal to use 
skyline yarding equipment to meet the end results, the yarding 
system is to have the capacity to keep logs one-end suspended 
above the ground during in-haul.  Suspension is not required 
during lateral yarding.   
 
Skyline corridors shall be permitted through no harvest areas on 
streamcourses if full suspension can be achieved with the entire 
no harvest area width and less than 10% of the no harvest buffer 
is affected by the corridor. 
 

 
All 

 

Skid trails limited to slopes of 30% and less. 
 

 
All 

 

Equipment shall operate on slash mats that are as think and 
continuous as possible and limited to as few trips as possible. 
 

 
All 

 

Ground-based machinery shall not operate where soil water 
content is high enough to cause rutting that exceeds 6 inches in 
depth for a length of 10 feet or more. 
 

 
All 

 
Ground-based equipment shall not operate on portions of roads 
and landings after decompacting is completed.  
 

 
All 

 

Ground-based equipment can operate on snow which is at least 2 
feet deep, or a combination of 3 to 4 inches of compacted snow and 
soil frozen to at least 6 inches in depth. Operations shall not 
continue where snow does not provide protection against rutting.  

 
All 
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K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (04/2014)

Erosion prevention and control work required by G.6, shall be completed within 15 calendar days after 

yarding/skidding operations related to each landing are substantially completed or after Forest Service 

designation on the ground of work where such designation is required hereunder.  Said time limit shall be 

exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control.  Such on 

the ground designation shall be done as promptly as feasible unless it is agreed that the location of such 

work can be established without marking on the ground.  After September 15, and as long thereafter as 

operations continue, the work shall be done as promptly as practicable.  Damage resulting from Contractor's

Operations due to failure to perform required work shall be repaired by Contractor.

On slopes greater than 30 percent, erosion control measures will be done with methods other than mechanized

equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures 

described in G.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract 

Area Map, the following shall be performed.  If applicable, timing of the work shall be coordinated with 

required scarification or subsoiling.

    (a)  Where staked or otherwise marked on the ground by Forest Service, seed, fertilizer, and mulch will

be applied as indicated in the attached seeding, fertilizing, and mulching schedule.  All applications 

shall be current and done during the period from September 1 to September 30 , unless otherwise agreed to. 

Applications shall be done only during favorable conditions.  If Contractor and Forest Service agree, seed 

can be applied and covered within 10 days of ground disturbance, and may be done outside the required 

periods.

    (b)  Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be 

scarified to a depth of 20 inches to provide a seedbed for grass seed, fertilizer, and mulch.  Seed, 

fertilizer, and mulch shall be spread evenly at the rates shown in the table.  When the seed, fertilizer, 

and mulch are applied in separate operations, the second or third operations shall be within 10 days of the

first or second.

    (c)  Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by 

Contractor shall be subsoiled to a minimum depth of 20 inches, except that Forest Service may agree to 

lesser depths.  Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at 

least 18 inches.  The design of the shank and wings will be such that the treated, compacted soil is 

slightly lifted and well-fractured rather than plowed, mixed, or displaced.  The distance between subsoiler

shank passes shall not exceed 36 inches.  Treated areas shall span the total width of compaction.  

Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless 

otherwise agreed.

    (d)  When agreed to, Contractor may use alternate methods of erosion control.

Seed shall meet current Forest Service requirements, with the additional requirement that no seed 

containing any noxious weed seed in excess of established state limitations as listed in the current "State

Noxious Weed Requirements Recognized in the Administration of the Federal Seed Act" publication will be 

used (commonly referred to as the "all states" noxious weed seed list).  Seed shall be furnished separately

or in mixture in standard containers clearly marked with:  (1) seed name; (2) lot number; (3) net weight; 

(4) percentages of purity and of germination (in case of legumes, percentage of germination to include hard

seed); (5) percentage of weed seed content; and (6) certification that no noxious weed seeds in excess of 

established state standards are present.  The contractor shall furnish the Government duplicate signed 

copies of a certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either

the Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that

each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards 

within 12 months prior to date of application.  This certificate shall include (1) name and address of 
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laboratory, (2) date of test, (3) lot number for each kind of seed, (4) name of seed, (5) percentage of 

germination, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no 

noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be inoculated with approved cultures in accordance with the instructions of the 

manufacturer.

No seed may be applied without prior written approval by the government.

    (e)  Contractor may be required to seed areas disturbed by harvest activites to prevent the spread of 

noxious weeds, or the establishment of new areas.

See attached application schedule.
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APPLICATION SCHEDULE PURSUANT TO K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY THE CONTRACTOR (04/2014)  
  

The Contractor will be required to pay a co-op deposit of $.02/Ton for the cultivation and harvest of 
replacement seed of native species for use on future contracts. Seed required for erosion control will 
be provided by the Forest Service. 
  

1/ For projects in Oregon, the seed shall meet the State certification specifications.  Seed must be 
packaged in containers carrying official certification labels sewn in, glued to, or printed upon the 
container, with the following information: 

 

     1.  Variety (if certified as to variety) and kind. 
     2.  Quantity of seed (pounds or bushels). 
     3.  Class of certified seed (blue tags for certified seed). 
     4.  Inspection or lot number traceable to the certifying agency's records. 
 

For projects in Washington, the seed shall be labeled as "Prohibited and Restricted Noxious Weed Free 
for the State of Washington."  The Contractor shall furnish a copy of the seed analysis. 

 

For state of California lands in Region 6, seed must be certified by the state of California, or by 
an independent agency or company that is approved by the state of California for “prohibited and 
restricted noxious weed free for the state of California.” 

 

For mixtures of seed, each ingredient in excess of 5 percent must be listed with its percentage by 
weight and its germination percentage. 

 

Legumes must be innoculated with nitrogen fixing bacteria before planting.  The label must show the 
expiration date of the innoculant. 

 

All seed treated with a fungicide or pesticide must be labeled that it is "treated" giving the name 
of the chemical used, and an appropriate warning or a caution statement. 

 

2/ Fertilizer shall be a standard commercial fertilizer with guaranteed analysis of contents clearly 
marked on containers.  

 

3/ Mulch shall meet the appropriate State's certification specifications, with evidence of its 
certification traceable to the certifying agency's records. 

 
4/ Available logging debris and slash shall be scattered across landing surface. 
 

5/ All areas of exposed soil shall be covered with slash and debris. Areas not effectively covered with 
slash and debris shall be seeded and mulched. 

 
6/ Locate straw bales and silt fences or waddles to intercept runoff from the landing prior to reaching 

any road ditch or stream.  Sediment shall be cleaned out and deposited on the forest floor prior to 
the wet season (October 1 – July 14). Remove following one wet season. 

 
7/ Areas of gouging or soil displacement: Treatment may include, but is not limited to, 

repositioning displaced soil to re-contour disturbed sites, creating small ditches or diversions 
to redirect surface water movement, and scattering slash material.   

 

 

 Areas 
 A) Skid Trails 
 B) Skyline Corridors 
 C) Temp. Roads 
 D) Landings 
 E) Other: Areas of 

Heavy Disturbance 

Seed 
Application 

Fertilizer 
Application 

Mulch 
Application  

SUBDIVISION 
 
 

Species 
Mixture 
 1/ 

 
LBS/AC 

 

 
Type  
2/ 

 
LBS/AC 

 

 
Type 

U3/ 

 
LBS/AC 

 

All D 4/    
 

 
 Slash Scattered 

All D, E 5/ 
Gifford 

Pinchot Seed   40   Slash Scattered 

 
All 
 

D 6/     

 

Weed Free 
Straw/Hay 
Bales 

 

NA 

All A, B 7/     
 

Slash 
 

Scattered 
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K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in K-G.7, within 

designated areas.  Work required of Contractor shall be in accordance with the following slash plan and 

specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is 

removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of

approximately three-quarters of the volume in the unit.  When Included Timber is removed outside Normal 

Operating Season, required work will be completed within 30 days of the beginning of the next Normal 

Operating Season.

See following specifications.

K-G.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to, 

cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush, 

damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including 

construction of roads or other improvements under this contract.  Slash resulting from the construction of 

Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special 

Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to K-H.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor to remove slash from 

landings, subject to D.4.1.  Brush disposal deposits paid by the Contractor for the Forest Service to burn 

landing piles will be credited to the Contractor¿s integrated resource account in the amount shown in the 

brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings 

following removal of the landing slash piles by the Contractor.  The credit will be made following the 

final removal of all Included Timber, and slash piles, from the Contract Area.
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CONTRACT NAME: Veta Thin Stewardship UNIT # 1 2 3 TOTAL

DISTRICT: Cowlitz Valley ACRES 16 66 61 143

6701 Time of Preparation of Slash for Disposal X X X XXX

6702# Firelines, Machine-Constructed, (Tractor) (MI)

6703# Firelines, Extra-wide, Machine-Constructed (MI)

6704# Firelines, Hand-Constructed (MI)

6705# Firelines, Extra-wide, Hand-Constructed (MI)

6706# Whip Felling (MI)

6707# Lop and Scattering of Slash (AC)  

6708# Piling of Slash, Machine/Tractor (AC)

6709# Piling of Slash, Machine/Loader (AC)  

6710# Piling of Slash, Hand (AC)

6711# Piling of Slash at Landings (AC) 0.63 1.33 1.33 3.29

6712# Loading, Hauling, & Decking Slash (AC)  

6713# Sorting & Piling of Slash at Landing (AC)

6714# Covering Piles-Machine, Hand, Landing (AC) 0.63 1.33 1.33 3.29

6715# Piling of Tops of Trees (AC)

6716# Machine  Pile Temp Road Slash Outside Unit (AC)   

6717# Treat/Temp. Rd Slash Outside/Unit-Scattering (AC)     

6718# Piling & Burn Temporary/Road Slash (AC)

6719# Disposal of Slash by Burning (AC)

6720# Helicopter Water Supply Areas              (AC)

6721# Helispot Construction (AC)

6722# Contractor Assistance (AC)

6723# Mandatory Disposal of Slash (AC)

SPECIFICATIONS PURSUANT TO K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2)

CONTRACTOR SLASH PLAN & SPECIFICATIONS

Page   65
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USPECIFICATIONS PURSUANT TO K-G.7.4.2#-SLASH TREATMENT REQUIREMENTS (OPTION 2)(06/2008) 

SPECIFICATION 6701 - TIME OF PREPARATION OF SLASH FOR DISPOSAL 

In accordance with Special Provision K-G.7.4.2#, and Standard Provision G.7, Contractor shall 
accomplish slash disposal obligations in a sequence of work and/or timing of work that is in accordance 
with the items listed below: 

1. Time of year when hand, machine piling and/or covering must be approved by Contract Administrator
before work starts. 

2. As stated in G.7, Contractor shall not unnecessarily delay slash disposal by the Forest Service.
Contractor's delay of such slash disposal work is hereby defined as the failure to fully complete and 
have accepted slash disposal work on a Subdivision beyond 30 days after the majority of Included 
Timber on that unit has been removed.  Unless otherwise agreed in writing.  

SPECIFICATION 6711# - PILING OF SLASH AT LANDINGS 

This Specification applies to Subdivision(s): All 

In accordance with Special Provision K-G.7.4.2#, Contractor shall pile slash on landings and other 
loading areas.  Unless otherwise agreed in writing between Contractor and Forest Service, the machine 
piling of landings shall be accomplished as listed below: 

1. Equipment Requirements – As approved by Forest Service.

2. Slash to be Piled - Contractor shall pile all slash and unutilized material which is located on and
within 30 feet of landings or loading areas.  This includes slash resulting from landing
construction and any unutilized material yarded to landings, and that which is cleared away.

3. Location of Piles - Piles will be located on flat surface at landing site and such that burning
will not cause damage to standing trees.  This is construed to be at least 25 feet from the base or
crown of any live tree.

4. Construction and Size of Piles - Prior to commencement of piling operations, down trees and logs
will be bucked into lengths not exceeding 20 feet.  All logs will be placed in piles parallel to
each other.  Piles shall be as compact as possible and shall be free of dirt.

SPECIFICATION 6714# - COVERING OF PILES – LANDING 

This Specification applies to Subdivision(s): All 

In accordance with Special Provision K-G.7.4.2#, Contractor shall cover treated slash with plastic to 
maintain dryness of slash to facilitate later disposal of the slash by burning by Forest Service.  On 
areas designated for piling of slash pursuant to the Slash Specifications, Contractor covering of the 
piles and/or decks shall be accomplished as listed below: 

1. Piles to be Covered – All piles will be covered.

2. Material Requirements - Material used to cover piles will be supplied by Contractor.

Landing Piles: Black Polyethylene Plastic Film, .006 (6 mil) minimum thickness by 16 feet minimum
width.

3. Trimming of Piles - Protruding slash within area to be covered will be trimmed flush with the pile.

4. Location of Material on Pile - The covering material will extend not less than 1/4 of the pile
area.  The covering material shall extend to the ground on two sides; one side toward the
prevailing wind.  The covering material will be secured sufficiently around the perimeter to
prevent wind from uncovering the piles.  In addition, the covering will be held down by chunks or
limbs at least 3 inches in diameter to prevent wind from blowing the covering material off the
piles.
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K-G.8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwithstanding G.8.4.2, use of paint by the Contractor within the Contract Area in the same color(s) used 

by the Forest Service in the preparation and administration of the contract will be by written approval of 

the Forest Service.

K-G.8.4.0 - ACCOUNTABILITY (04/2014)

Notwithstanding G.8.4, when Weight scaled contracts offer products at different rates in A.4.2, each 

product must be completely removed from a landing or decking area before another product can be removed, 

unless otherwise agreed to in writing by the Contracting Officer.

K-G.8.5.1 - WEIGHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighing and shall furnish a weight ticket for each load pursuant to

a weighing services agreement.  Any load for which a weight ticket is not provided, or the weight ticket is

incomplete or unreadable, or does not include the Forest Sevice load receipt number, shall be considered a 

lost sample load with a net weight equal to the load with the heaviest net weight presented during the 

billing period, as established by the Forest Service.

K-G.8.1.5 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide 

Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling 

organization approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall 

bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third 

party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third 

party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are 

provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved third party 

scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract

to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the 

cost of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will 

perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be

charged for such Scaling.
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K-G.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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UPROJECTS AND SPECIFICATIONS PURSUANT TO K-G.9# - STEWARDSHIP PROJECTS (09/2004) 

UProject Number 1U – Designation of Leave Trees. See attached requirements and specifications.

UProject Number 2U – Released & Felled Trees. See attached requirements and specifications.

UProject Number 3U – Slash Trees. See attached requirements and specifications.
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency, 

both during periods of operation and at other times such as evenings or weekends.  Contractor shall certify

compliance with specific fire precautionary measures included as Subsections under K-H.2 - Specific Fire 

Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update 

such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for 

computing Contractor costs incurred toward meeting Contractor's obligations under A.14, or for paying for 

helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations 

Fires or other fires on Contract Area, excluding Negligent Fires.
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K-H.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under K-H.2.2, specific 

required fire precautionary measures are as follows:

A.  Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed 

below on Contract Area and vicinity.  The designated person will be capable of operating Contractor's 

communications and fire fighting equipment specified in the contract, excluding helicopters, and of 

directing the activities of Contractor's personnel on Forest fires.  Such person must report any fire 

detected to Forest Service within 15 minutes of detection.  In lieu of having the designated person perform

the required supervisory duties, Contractor may provide another person meeting the qualifications stated 

above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down.  For 

the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in 

cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking, 

reporting, and taking suppression action on any fires detected.  Where possible, the designated person 

shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to

Contract Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level, 

obtained by Contractor from the appropriate Ranger District Headquarters.  If predictions made after 6:00 

p.m. local time, are significantly different than originally estimated, Forest Service will inform 

Contractor when changes in fire security services are indicated.

B.  Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

    (a)  Each yarder or loader equipped with an internal combustion engine or other spark emitting source 

shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)  

Rating of at least 5 B,C.  

    (b)  All power-driven equipment operated by Contractor on National Forest land, except portable fire 

pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"  

handled or long handled round point shovel, size O or larger.  In addition, each motor patrol, truck and 

passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

    (c)  Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily 

available.

    (d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher 

of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger, 

except at a  landing where a suitable fire extinguisher and shovel are immediately available.  The 

extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to

the operator  within 1 minute.

    (e)  Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C 

mounted inside the aircraft within reach of the pilot's operating position.

    (f)  One refill for each type or one extra extinguisher sufficient to replace each size extinguisher 

required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract 

Area that is protected and readily available.
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    (g)  At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher 

with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for 

immediate  use.

C.  Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA 

Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide, 

unless it is:

    (a)  Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  There shall be no 

exhaust bypass.

    (b)  A multi-position engine, such as on power saws which must meet the performance levels set forth in

the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard, 

SAE recommended practice J335B" as now or hereafter amended.

     (c)  A passenger carrying vehicle or light truck, or medium truck up to  40,000 GVW, used on roads and

equipped with a factory designed muffler complete with baffles and an exhaust system in good working 

condition.

     (d)  A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling, 

used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system 

extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly 

installed and constantly maintained in serviceable condition.

 D.  Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or 

compartment of sound construction with a hinged lid and hasp so arranged that the box can be secured or 

sealed.  The box shall be red and marked "Fire Tools" in letters at least 1 inch high.  It shall contain a 

minimum of:

     (a)  Two axes or Pulaskis with a 32 inch handle.

     (b)  Three adze eye hoes.  One Pulaski may be substituted for one adze eye hoe.

     (c)  Three long handled, round point shovels, size 0 or larger.

E.  Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during 

yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical 

treatment of slash.  Such tank truck or trailer shall be maintained in a serviceable condition and located 

within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season), 

except as provided under H.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per 

minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose.  In addition, 

500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside 

diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray 

pattern shall be immediately available for use.  The tank, pump, nozzle and at least 250 feet, of the total

500 feet of hose, shall be connected and ready for use at all times.  Synthetic hose may be used by 
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agreement.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement.  A serviceable tow 

vehicle shall be immediately available for attachment to the trailer and must meet the time requirements 

stated above.  Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping 

equipment, including accessories, which can be lifted and transported by the yarding system.  The component

parts shall meet all specifications above.  The tank trailer or water supply and pumping accessories shall 

be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a 

suitable helicopter water bucket with a 300 gallon capacity.  When Contractor provides a water bucket, a 

water source shall be provided within 5 minutes round trip flight time from operating side.

F.  Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate 

two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.  

Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations 

prohibit commercial use.

G.  Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor.  Contractor shall not permit open 

fires on Contract Area without advance permission in writing from Forest Service.

H.  Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from 

Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long

handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at

location of blast for 1 hour after blasting is done.  Blasting may be suspended by Forest Service, in areas

of high rate of spread and resistance to control.

Fuses shall not be used for blasting.  Explosive cords shall not be used without permission of Forest 

Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I.  Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment, applicable to Contractor's Operations.

J.  Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio 

system.  The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz 

(MHz) with a minimum output of 5 watts at the transmitter.  The system shall be located and installed so 

that the pilot can operate it while flying.  A shielded all-weather broad-band antenna shall be part of the

system.  Radio and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor 
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shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.

K.  Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled 

round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a 

distance of 6 feet in all directions.  Material larger than 4 inches that poses a fire risk, such as punky 

logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to

cause ignition of fire.

K-H.2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of H.2, Contractor is required to obtain written 

permission from Forest Service prior to any burning on the National Forest Lands.
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K-H.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.  

Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the 

National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such 

changes are necessary for the protection of the National Forest.  When sent to Contractor, the revised 

Industrial Fire Precaution Levels will supersede the attached levels.

INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL INDUSTRIAL FIRE PRECAUTION

I. Closed Season - Fire precaution requirements are in effect.  A Fire Watch/Fire Security is required at 

this and all higher levels unless otherwise waived.

II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

 power saws, except at loading sites;

 cable yarding;

 blasting;

 welding or cutting of metal.

III. Partial shutdown - The following are prohibited:

 cable yarding - except that gravity operated logging systems employing non-motorized carriages may be 

operated between the hours of 8 p.m. and 1 p.m. local time when all blocks and moving lines are 10 feet or 

more above the ground, excluding the line between the carriage and the choker.

 power saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m. and 1 

p.m. local time.

 In addition, the following are permitted between the hours of 8 p.m.  and 1 p.m. local time:

 tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or 

other equipment with a blade capable of constructing fireline are immediately available to quickly reach 

and effectively attack a fire start;

 mechanized loading and hauling;

 blasting;

 welding or cutting of metal;

 any other spark-emitting operation not specifically mentioned.

IV. General shutdown - All operations are prohibited.

The following definitions shall apply to these Industrial Fire Precaution Levels:

Cable yarding systems:  A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precautionary Period):  That time period each year when a fire hazard exists and as 

described in A.12.

Hauling:  Where hauling involves transit through more than one shutdown zone/regulated use area, the 

precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other 

than the Industrial Fire Precaution Level system. 

Loading sites/woods site:  A place where any product or material (including but not limited to logs,  
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service 

Representative.

Such waiver, or substitute precautions under H.2.1, shall prescribe measures to be taken by Contractor to 

reduce the risk of ignition, and/or the spread of fire.  The Contracting Officer or Forest Service 

Representative shall consider site specific weather factors, fuel conditions, and specific operations that 

result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.  

Consideration shall also be given to measures that reduce the precaution levels above.  Contractor shall 

assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District

headquarters.  If predictions made after 6:00 p.m., local time, are significantly different than originally

estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are

indicated.

K-H.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under 

this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract 

Area in connection with responsibilities under H.3 and H.4 until the road has been accepted in writing by 

Forest Service.

K-I.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied 

warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the 

removal of products sold under the terms of the contract.  Upon execution of the contract, Contractor 

hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination

as a result of litigation associated with the environmental analysis process used by the Forest Service in 

the planning of this project.  If such interruption or termination occurs due to litigation, Contractor 

agrees to accept as full compensation for such interruption remedies pursuant to I.3.3, or for termination 

remedies pursuant to I.3.4.
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K-I.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in A.20.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

(i) The contract was awarded after December 31, 2006; and

(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

K-I.3.1# - CONTRACT CHANGES (OPTION 1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of 3.0031 to convert net CCF 

cruise volumes to Tons.
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K-I.6.8# (Option 1) - USE OF TIMBER (09/2004)

  (a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.).

     (b) Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

     (c)  Timber in the following form will be considered unprocessed:

     (i)  Trees or portions of trees or other roundwood not processed to standards and specifications 

suitable for end product use;

     (ii)  Lumber, construction timbers, or cants intended for remanufacturing not meeting standards 

defined in the Act (16 USC 620e); and

     (iii)  Aspen or other pulpwood bolts exceeding 100 inches in length.

     (d)  Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export.

     (e)  Prior to award, during the life of this contract, and for a period of 3 years from Termination 

Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic 

origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

     (f)  Prior to delivering unprocessed Included Timber to another party, Contractor shall require each 

buyer, exchangee, or recipient to execute an acceptable agreement that will:

     (i)  Identify the Federal origin of the timber;

     (ii)  Specify domestic processing for the timber involved;

     (iii)  Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber;

     (iv)  Require that all hammer brands and/or yellow paint must remain on logs until they are either 

legally exported or domestically processed, whichever is applicable; and

     (v)  Otherwise comply with the requirements of the Act (16 USC 620d).

     (g)  No later than 10 days following the execution of any such agreement between Contractor and 

another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall 

retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all 

Included Timber.

     (h)  Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer.

(i)  For breach of this Section, Forest Service may terminate this contract and take such other action as 

may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest 

Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor 

relating to the termination.



VETA THIN STEWARDSHIP SALE 

7700000 Road Reconstruction 
Cowlitz Valley Ranger District 
Gifford Pinchot National Forest 

Schedule of Items:  2 Pages 
Forest Service Supplemental Specifications: 48 Pages 
Project Drawings: 9 Pages 



SCHEDULE OF ITEMS 

VETA THIN STEWARDSHIP SALE 
Gifford Pinchot National Forest 
Cowlitz Valley Ranger District 

Lewis County, Washington 

Sub-
Item

Description Quantity Unit Unit Cost Cost

77 RD MP 15.23

15101 Mobilization 1 LS _________ __________

15201 Construction Survey and Staking 1 LS _________ __________

20101 Clearing and Grubbing, 0-5 Mile Haul 0.4 AC _________ __________

20401 Excavation and Haul, To Roadw ay Subgrade, 0-5 Mile Haul 217 CY _________ __________

20402 Excavation and Haul, Ditchline, 0-5 Mile Haul 488 LF _________ __________

25101 Placed Riprap, Ditchline, Class 2 7 CY _________ __________

32401
Minor Aggregate Course, Commercial Source Base Material, 
Compaction Method A 331 CY _________ __________

32402
Minor Aggregate Course, Commercial Source Surface Material, 
Compaction Method A 166 CY _________ __________

60201
Furnish and Install 18" Pipe, (0.064" Thick, Galvanized Steel 
Pipe) 50 LF _________ __________

62501 Turf Establishment 0.2 AC _________ __________

Total =

Subtotal =



SCHEDULE OF ITEMS 

VETA THIN STEWARDSHIP SALE 
Gifford Pinchot National Forest 
Cowlitz Valley Ranger District 

Lewis County, Washington 

Sub-
Item

Description Awarded 
Quantity

Unit Unit Cost Cost

77 RD MP 15.76

15102 Mobilization 1 LS _________ __________

15202 Construction Survey and Staking 1 LS _________ __________

20102 Clearing and Grubbing, 0-5 Mile Haul 0.3 AC _________ __________

20403 Excavation and Haul, To Roadw ay Subgrade, 0-5 Mile Haul 5 CY _________ __________

20404 Excavation and Haul, Ditchline, 0-5 Mile Haul 223 LF _________ __________

25102 Placed Riprap, Ditchline, Commercial Source Class 2 14 CY _________ __________

32403
Minor Aggregate Course, Commercial Source Sub-Base 
Material, Compaction Method A 2092 CY _________ __________

32404
Minor Aggregate Course, Commercial Source Base Material, 
Compaction Method A 176 CY _________ __________

32405
Minor Aggregate Course, Commercial Source Surface Material, 
Compaction Method A 88 CY _________ __________

60202
Furnish and Install 36" Pipe, (0.064" Thick, Galvanized Steel 
Pipe) 80.0 LF _________ __________

62502 Turf Establishment 0 AC _________ __________

25103 Placed Riprap, Embankment Armor, Commercial Source Class 4 217 CY _________ __________

20405 Excavation and Haul, Drainage Way, 0-5 Mile Haul 195 CY _________ __________

20301 Remove Existing 24" CMP 1 LS _________ __________

Total =

Subtotal 2 =

Note: 

All quantities are in place contract quantities. 
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Preface 

Preface_wo_03_15_2004_m 

UDelete all but the first paragraph and add the followingU: 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 
National Forest System Roads.    



101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

 

101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

UAdd the following to (a) Acronyms: 

AFPA 
MSHA 
NIST 
NESC 
WCLIB 

American Forest and Paper Association 
Mine Safety and Health Administration 
30TUNational Institute of Standards and TechnologyU30T 
National Electrical Safety Code 
West Coast Lumber Inspection Bureau  

.  

UAdd the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

 

101.04_nat_us_03_29_2007 

 

101.04 Definitions.  

UDelete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

Contractor--The individual or legal entity contracting with the Government for performance of 
prescribed work.  In a timber sale contract, the contractor is the “purchaser”.   

Culvert--No definition. 

http://www.nist.gov/


Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 
line (including easement, lease, permit, or license to occupy, use, or traverse public or private 
lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 
and drainage areas. 

 

UAdd the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 
Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as 
applicable. 
Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 
“design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 
Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 
specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 
Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 
Government under the terms of a Timber Sale Contract and acting independently or through 
agents, employees, or subcontractors. 

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires 
designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 
CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 
construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 
specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 



Figure 101-1—Illustration of road structure terms. 



102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

UDelete Section 102 in its entirety. 

 

  



103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

UDelete all but subsection 103.01 Intent of Contract. 

 

  



104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 

UDelete Sections 104.01, 104.02, and 104.04. 

104.06_nat_us_02_17_2005 

UAdd the following subsection: 

104.06 Use of Roads by Contractor 

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 
activities necessary to complete this contract, subject to the limitations and authorizations 
designated in the Road Order(s) or described in the contract, when such use will not damage the 
roads or national forest resources, and when traffic can be accommodated safely. 



105 - Control of Material 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 
 

105.02(a) Government-provided sources. 

UAdd the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 
in disturbed areas according to section 625. 

 

105.05_nat_us_05_12_2004 

105.05 Use of Material Found in the Work.  

UDelete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 
following: 

Materials produced or processed from Government lands in excess of the quantities required for 
performance of this contract are the property of the Government. The Government is not 
obligated to make reimbursement for the cost of producing these materials. 

 

  



106 - Acceptance of Work 

106.07_nat_us_05_11_2004 

106.07 Delete  
UDelete subsection 106.07. 



107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

UDelete the entire subsectionU. 

 

107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 
UDelete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 

107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

UDelete the entire subsectionU. 

 

107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

UAdd the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 
minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 
facilities, storage and handling of hazardous materials, and similar information. Immediately 
notify the CO of all hazardous material spills. Provide a written narrative report form no later 
than 24 hours after the initial report and include the following: 

• Description of the item spilled (including identity, quantity, manifest number, and other 
identifying information).  

• Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 
to whom. 

• Exact time and location of spill including a description of the area involved. 

• Containment procedures. 

• Summary of any communications the Contractor had with news media, Federal, state and 
local regulatory agencies and officials, or Forest Service officials. 

• Description of clean-up procedures employed or to be employed at the site including final 
disposition and disposal location of spill residue. 



When available provide copies of all spill related clean up and closure documentation and 
correspondence from regulatory agencies.  

The Contractor is solely responsible for all spills or leaks that occur during the performance of 
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 
with Federal, state, and local laws and regulations.  

 

  



108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

UDelete Section 108 in its entiretyU. 



109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

UDelete the following entire subsectionsU:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

 

109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  

(b) Contract quantity.  

UAdd the followingU: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 
more. 

UChange the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 
UAdd the following definitionU:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 
extreme usable length of each piece of lumber or timber actually incorporated in the job. For 
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 
piece actually incorporated in the job. 

 

  



152 - Construction Survey and Staking 

152.00_nat_us_08_05_2005 

Description 

152.01(c) Material.  

UAdd the following: 

Use required stake dimensions and materials. Pre-paint the top 2 inches of all stakes and lath, or 
mark them with plastic flagging. Use designated colors for paint or flagging. Mark all stakes 
with a stake pencil that leaves a legible imprint, or with waterproof ink.  

Do not use aerosol spray paints. 

Use moisture-resistant paper for survey notes. Keep notes in books with covers that will protect 
the contents and retain the pages in numerical sequence. 

Construction Requirements 

152.02 General. 
UDelete the first two sentencesU. 

UAdd the following: 

When indicated on the plans, a preliminary survey line has been established on the ground. The 
project location line is established by offsets from this preliminary line.  

UDelete second sentence in second paragraph and replace with the following: 

Reestablish missing reference, control lines, or stakes as necessary to control subsequent 
construction staking operations  

152.03 Survey and Staking Requirements. 

(b) Roadway cross-sections. 



Replace the first two sentences with the following:  

 

Take roadway cross-sections normal to centerline. When the centerline curve radius is less than 
or equal to 200 feet, take cross-sections at a maximum centerline spacing of 25 feet.  When the 
centerline curve radius is greater that 200 feet take cross-sections at a maximum centerline 
spacing of 80 feet.  

 

c) Slope Stakes & References: 
UReplace section with the following: 

Slope stakes and references. When required, locate slope stakes on designated portions of the 
road. Locate the slope stake catch points and use them to establish clearing limits and slope stake 
references.  

Mark slope stakes with the station, the amount of cut or fill, the horizontal distance to centerline, 
and the slope ratios.  

Place slope reference stakes at least 10 feet outside the clearing limit and mark with the offset 
distance to the slope stake. Place sight stakes when required. 

Prior to clearing and grubbing operations, move the slope stake outside the clearing limit to the 
slope reference stake. After clearing and grubbing and before excavation, reset the slope stakes 
in their original position. 

Use the designated method to establish the slope stake catchpoint. 

• Method I—Computed Method. Use the template information shown in the plans or other 
Government-provided data to calculate the actual location of the catchpoint. The slope 
stake “catchpoint distance” provided may be used as a trial location to initiate slope 
staking.  Recatch slope stakes on any section that does not match the staking report 
within the tolerances established in Table 152-2. 

• Method II—Catchpoint Measurement Method. Determine the location of slope stake 
catchpoints by measuring the catchpoint distances shown in the plans or other 
Government-provided data.  

(d) Clearing and grubbing limits.  
UAdd the followingU: 

Establish clearing limits on each side of the location line by measuring the required horizontal or 
slope distances shown in the stake notes. Mark the clearing limits with flagging or tags on trees 
to be left standing, or on lath. Make markings intervisible, and no more than 90 feet apart.  

After establishing clearing limits, move the location line stake outside the clearing limits for 
station identification purposes, and mark it with horizontal distance to location line 

(e) Centerline reestablishment. 



 

UReplace with the following: 

 

Reestablish centerline from instrument control points. The maximum spacing between centerline 
points is 25 feet when the centerline curve radius is less than or equal to 200 feet.  When the 
centerline curve radius is greater than 200 feet, the maximum distance between centerline points 
is 80 feet.  

(g) Culverts.  
UReplace subsection with the followingU: 

Set culvert reference stakes at all culvert locations. Set a culvert reference stake on the centerline 
of the culvert 10 feet from each end or beyond the clearing limit, whichever is greater. Record 
the following on culvert reference stakes: 

(1) Diameter, actual field measured length, and type of culvert. 

(2) The vertical and horizontal distance from the reference stake to the invert at the ends 
of the culvert. 

(3) Station of actual point where culvert intersects centerline. 

When required, stake headwall for culverts by setting a hub with a guard stake on each side of 
the culvert on line with the face of the headwall. Perform this work after clearing is completed.  

 

152.03 (l) Miscellaneous Survey and Staking. 

UAdd the following: 

(11) Cattleguards 

(12) Drain Dips 

(13) Erosion Control Measures 

 

  



UReplace Table 152-1 with the following two tables: 

Table 152-1 Tolerances for reestablishing P-line, traverse, and elevations. 

Precision 
Class 

Minimum 
Position 
Closure Angular Accuracy (±) 

L-Line Tangent 
Control PointsP

a
P 

(±) 
Vertical ClosureP

b
P

(±) 

A 

(Bridges) 
1/10,000 

2 sets, direct/reverse 

10 second rejection 
limit 

N/A 
0.02 ft or 

0.02ft/1000ftP

c

B 1/5,000 

2 sets, direct/reverse 

20 second rejection 
limit 

0.1 ft 
0.02 ft or 

0.02ft/1000ftP

c

C 1/1,000 
1 set, direct/reverse 

1 minute rejection limit 
0.2 ft 0.5ft/1000ftP

c

D 1/300 
Foresight and backsight; 
15 minute rejection 
limitP

c 
0.4 ft 1.0ft/1000ftP

c

E 1/100 
Foresight and backsight; 
30 minute rejection 
limitP

c 
0.8 ft 1.0ft/1000ftP

c

a. Accuracy of offset measurement.

b. Determine vertical closures at intervals not to exceed 2000 ft as measured along centerline.

c. Use greater value.



 

Table 152-2 Cross section and slope stake tolerances. 

Item 
Tolerances 

A B C D E 

Allowable deviation of cross-section 
line projection from a true perpendicular 
to tangents, a true bisector of angle 
points, or a true radius of curves 

(±)2P

o (±)3P

o  (±)3P

o  (±)5P

o
P  (±)5P

o
P  

Take cross-sections topography 
measurements so that variations in 
ground from a straight line connecting 
the cross-section points will not exceed 

0.5 ft 1.0 ft 2.0 ft 2.0 ft 3.0 ft 

Horizontal and vertical accuracy for 
cross-sections, in feet or percentage of 
horizontal distance measured from 
traverse line, whichever is greater. 

0.1 ft or 
0.4% 

0.15 ft 
or 0.6% 

0.2 ft or 
1.0% 

0.2 ft or 
1.0% 

0.3 ft or 
1.0% 

Horizontal and vertical accuracy for 
slope stake, slope stake references, and 
clearing limits. In feet or percentage of 
horizontal distance measured from 
centerline or reference stake, whichever 
is greater. 

     

Slope reference stakes and slope stakes. 0.1 ft or 
0.4% 

0.15 ft 
or 0.6% 

0.2 ft or 
1.0% 

0.2 ft or 
1.0% 

0.3 ft or 
1.0% 

 Clearing limits 1.0 ft 1.0 ft 1.0 ft 1.5 ft 2.5 ft 

 

  



155 - Schedules for Construction Contracts 

155.00_nat_us_05_11_2004 

155 Delete. 

UDelete Section 155 in its entiretyU. 



201 - Clearing and Grubbing 

201.00_nat_us_08_05_2009 

201.02 Material:  
 

UDeleteU Tree wound dressing material reference. 

 

201.03 General.  

UDelete the last sentence. 

201.04 Clearing.  

UDelete the last sentence of (d). 

 

201.01_nat_us_02_18_2005 

201.01 Description 
 

UReplace with the following  

 

This work consists of clearing and grubbing within clearing limits and other designated areas. 

 

201.04_nat_us_02_22_2005 

201.04 Clearing. (c)  

UDelete paragraph (c) and replace with the following: 

(c) In areas outside the excavation, embankment, and slope rounding limits, cut stumps to 
within 12 inches or one-third of the stump diameter of the ground, whichever is higher, 
measured on the side adjacent to the highest ground. For timber sales, stump heights will 
meet the requirements of the Timber Sale contract. 

 

201.04 Clearing.  

UDelete subsection (d) and replace with the following: 



(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, that is 
within the clearing limits but beyond the roadway and not in a decking area, and that does 
not interfere with sight distance along the road. 

UAdd the following: 

(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet above the 
roadbed unless otherwise indicated.  Trim tree limbs as near flush with the trunk as 
practicable. 

 

(f) Remove brush from log decks.  Deck logs so that logs are piled parallel to one 
another; can be removed by standard log loading equipment; will not damage standing 
trees; will not interfere with drainage, and will not roll. Keep logs in log decks free of 
brush and soil. 

 

201.06_nat_us_02_18_2005 

201.06 Disposal.  

UDelete the first sentence of this subsection and substitute the following: 

Dispose of merchantable timber designated for removal according to the provisions of the timber 
sale contract. 

 

201.06_nat_us_11_09_2005 

201.06 Disposal 

 

Delete the first sentence of this paragraph and substitute the following: 

Limb and deck logs that meet utilization standards at locations approved by the CO or otherwise 
designated.  Deck logs according to 201.04 (f). 

 

  



203 - Removal of Structures and Obstructions 

203.01_nat_us_02_25_2005 

203.01 Description. 

UDelete and replace with the following: 

This work consists of disposing of construction slash and debris, salvaging, removing, and 
disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and 
other obstructions. 

203.04_nat_us_02_18_2005 

203.04 Removing Material. 

UReplace the fourth and fifth paragraphs with the following: 

Where part of an existing culvert is removed, remove the entire culvert upstream from the 
removal. The remaining downstream culvert may be left in place if no portion of the culvert is 
within 12 inches of the subgrade, embankment slope, or new culvert or structure; and the culvert 
ends are sealed with concrete.  

Remove structures and obstructions in the roadbed to 12 inches below subgrade elevation. 
Remove structures and obstructions outside the roadbed to 12 inches below finished ground or to 
the natural stream bottom. 



204 - Excavation and Embankment 

204.00_nat_us_03_26_2009 

 
Replace Section 204 in its entirety with the following: 

 
Description 

 
204.01  This work consists of excavating material and constructing embankments.  This includes 
furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing 
earthen and rocky material. 
 
204.02  Definitions. 

 
(a) Excavation.  Excavation consists of the following: 

 
(1) Roadway excavation.  All material excavated from within the right-of-way or 
easement areas, except subexcavation covered in (2) below and structure excavation 
covered in Sections 208 and 209.  Roadway excavation includes all material encountered 
regardless of its nature or characteristics. 
 
(2) Subexcavation.  Material excavated from below subgrade elevation in cut sections or 
from below the original groundline in embankment sections.  Subexcavation does not 
include the work required by Subsections 204.05, 204.06(b), and 204.06(c). 
 
(3) Borrow excavation.  Material used for embankment construction that is obtained 
from outside the roadway prism.  Borrow excavation includes unclassified borrow, select 
borrow, and select topping. 

 
(b) Embankment construction.  Embankment construction consists of placing and 
compacting roadway or borrow excavation.  This work includes: 

 
(1) Preparing foundation for embankment; 
(2) Constructing roadway embankments; 
(3) Benching for side-hill embankments; 
(4) Constructing dikes, ramps, mounds, and berms; and 
(5) Backfilling subexcavated areas, holes, pits, and other depressions. 

 
(c) Conserved topsoil.  Excavated material conserved from the roadway excavation and 
embankment foundation areas that is suitable for growth of grass, cover crops, or native 
vegetation. 
 
(d) Waste.  Excess and unsuitable roadway excavation and subexcavation that cannot be used. 

  



Material 

204.03  Conform to the following Subsections: 
Backfill material 704.03 
Select borrow 704.07 
Select topping 704.08 
Topping 704.05 
Unclassified borrow 704.06 
Water 725.01 

Construction Requirements 

204.04  Preparation for Roadway Excavation and Embankment Construction.  Clear the area 
of vegetation and obstructions according to Sections 201 and 203. 

204.05  Reserved. 

204.06  Roadway Excavation.  Excavate as follows: 

(a) General.  Do not disturb material and vegetation outside the construction limits. 
Incorporate only suitable material into embankments.  Replace any shortage of suitable 
material caused by premature disposal of roadway excavation.  Dispose of unsuitable or excess 
excavation material according to Subsection 204.14. 

At the end of each day's operations, shape to drain and compact the work area to a uniform 
cross-section.  Eliminate all ruts and low spots that could hold water. 

Retrieve material deposited outside of the clearing limits as directed by the CO.  Place 
unsuitable material in designated areas. 

(b) Rock cuts.  Blast rock according to Section 205.  Excavate rock cuts to 6 inches below 
subgrade within the roadbed limits.  Backfill to subgrade with topping or with other suitable 
material.  Compact the material according to Subsection 204.11  

(c) Earth cuts.  Scarify earth cuts to 6 inches below subgrade within the roadbed limits. 
Compact the scarified material according to Subsection 204.11. 

(d) Pioneer Roads.  Road pioneering, slash disposal, and grubbing of stumps may proceed 
concurrently with excavation. Conduct excavation and placement operations so material to be 
treated under Section 201 will not be incorporated into the roadway unless specified in the 
slash treatment method.  Maintain drainage during pioneering operations. 

Remove snow and ice in advance of the work and deposit beyond the roadway limits in a 
manner that will not waste material or generate sediment. Do not incorporate snow and ice into 
embankments.  Place snow or ice in a manner to prevent resource damage. 



204.07  Subexcavation.  Excavate material to the limits designated by the CO.  Take cross-
sections according to Section 152.  Prevent unsuitable material from becoming mixed with the 
backfill.  Dispose of unsuitable material according to Subsection 204.14.  Backfill the 
subexcavation with topping, or other suitable material.  Compact the material according to 
Subsection 204.11. 
 
204.08  Borrow Excavation.  Use all suitable roadway excavation in embankment construction.  
Do not use borrow excavation when it results in excess roadway excavation.  Deduct excess 
borrow excavation from the appropriate borrow excavation quantity. 
 
Obtain borrow source acceptance according to Subsection 105.02.  Develop and restore borrow 
sources according to Subsection 105.03.  Do not excavate beyond the established limits.  When 
applicable, shape the borrow source to permit accurate measurements when excavation is 
complete. 
 
204.09  Preparing Foundation for Embankment Construction.  Prepare foundation for 
embankment construction as follows: 
 

(a) Embankment less than 4 feet high over natural ground. When designated, remove 
topsoil and break up the ground surface to a minimum depth of 6 inches by plowing or 
scarifying. Compact the ground surface according to Subsection 204.11. 
 
(b) Embankments over an existing asphalt, concrete, or gravel road surface.  Scarify 
gravel roads to a minimum depth of 6 inches.  Scarify or pulverize asphalt and concrete roads 
to 6 inches below the pavement.  Reduce all particles to a maximum size of 6 inches and 
produce a uniform material.  Compact the surface according to Subsection 204.11. 
 
(c) Embankment across ground not capable of supporting equipment.  Dump successive 
loads of embankment material in a uniformly distributed layer to construct the lower portion of 
the embankment.  Limit the layer thickness to the minimum depth necessary to support the 
equipment. 
 
(d) Embankment on an existing slope steeper than 1V:3H.  Cut horizontal benches in the 
existing slope to a sufficient width to accommodate placement and compaction operations and 
equipment.  Bench the slope as the embankment is placed and compacted in layers.  Begin each 
bench at the intersection of the original ground and the vertical cut of the previous bench. 

 
204.10  Embankment Construction.  Incorporate only suitable roadway excavation material into 
the embankment.  When the supply of suitable roadway excavation is exhausted, furnish 
unclassified borrow to complete the embankment. Obtain written approval before beginning 
construction of embankments over 6 feet high at subgrade centerline.  Construct embankments as 
follows: 

 
(a) General.  At the end of each day's operations, shape to drain and compact the embankment 
surface to a uniform cross-section.  Eliminate all ruts and low spots that could hold water. 
 



During all stages of construction, route and distribute hauling and leveling equipment over the 
width and length of each layer of material. 

Compact embankment side slopes flatter than 1V:1.75H with a tamping type roller or by 
walking with a dozer. For slopes 1V:1.75H or steeper, compact the slopes as construction of 
the embankment progresses. 

Where placing embankment on one side of abutments, wing walls, piers, or culvert headwalls, 
compact the material using methods that prevent excessive pressure against the structure. 

Where placing embankment material on both sides of a concrete wall or box structure, conduct 
operations so compacted embankment material is at the same elevation on both sides of the 
structure. 

Where structural pilings are placed in embankment locations, limit the maximum particle size 
to 4 inches. 

(b) Embankment within the roadway prism.  Place embankment material in horizontal 
layers not exceeding 12 inches in compacted thickness.  Incorporate oversize boulders or rock 
fragments into the 12-inch layers by reducing them in size or placing them individually as 
required by (c) below.  Compact each layer according to Subsection 204.11 before placing the 
next layer. 

Material composed predominately of boulders or rock fragments too large for 12-inch layers 
may be placed in layers up to 24 inches thick.  Incorporate oversize boulders or rock fragments 
into the 24-inch layer by reducing them in size or placing them individually according to (c) 
below.  Place sufficient earth and smaller rocks to fill the voids.  Compact each layer according 
to Subsection 204.11 before placing the next layer. 

(c) Individual rock fragments and boulders.  Place individual rock fragments and boulders 
greater than 24 inches in diameter as follows: 

(1) Reduce rock to less than 48 inches in the largest dimension. 
(2) Distribute rock within the embankment to prevent nesting. 
(3) Place layers of embankment material around each rock to a depth not greater than that 
permitted by (b) above.  Fill all the voids between rocks. 
(4) Compact each layer according to Subsection 204.11 before placing the next layer. 

(d) Embankment outside of roadway prism.  Where placing embankment outside the staked 
roadway prism, place material in horizontal layers not exceeding 24 inches in compacted 
thickness.  Compact each layer according to Subsection 204.11. 

204.11  Compaction.  Compact the embankment using one of the following methods as 
specified: 

(a) UCompaction A.U  Use AASHTO T 27 to determine the amount of material retained on a 
Number 4 sieve.  If there is more than 80 percent retained on the No. 4 sieve use procedure (1). 



If there is 50 to 80 percent retained on the No. 4 sieve use procedure (2).  If there is less than 50 
percent retained on the No. 4 sieve use procedure (3). 

(1) Adjust the moisture content to a level suitable for compaction.  Fill the interstices 
around rock with earth or other fine material as practical.  Use compression-type rollers at 
speeds less than 6feet per second and vibratory rollers at speeds less than 3 feet per second.  
Compact each layer of material full width with one of the following and until there is no 
visible evidence of further consolidation. 

 
(a) Four roller passes of a vibratory roller having a minimum dynamic force of 
40,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per 
minute. 
(b) Eight roller passes of a 20-ton compression-type roller. 
(c) Eight roller passes of a vibratory roller having a minimum dynamic force of 
30,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per 
minute. 

 
Increase the compactive effort for layers deeper than 12 inches as follows: 

•  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (a) above by four passes. 
•  For each additional 6 inches or fraction thereof, increase the number of roller 
passes in (b) and (c) above, by eight passes. 

 
(2) Use AASHTO T 99 to determine the optimum moisture content of the portion of the 
material passing a No. 4 sieve.  Multiply this number by the percentage of material passing 
a No. 4 sieve, and add 2 percent to determine the optimum moisture content of the material.  
Adjust the moisture content of material classified A-1 through A-5 to a moisture content 
suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to 
within 2 percent of the optimum moisture content.  
 
Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at 
speeds less than 3 feet per second.  Compact each layer of material full width according to 
(1) above. 

 
(3) Classify the material according to AASHTO M 145.  For material classified A-1 or A-
2-4, determine the maximum density according to AASHTO T 180, method D.  For other 
material classifications, determine the optimum moisture content and maximum density 
according to AASHTO T 99, method C. 
 
Adjust the moisture content of material classified A-1 through A-5 to a moisture content 
suitable for compaction.  Adjust the moisture content of material classified A-6 and A-7 to 
within 2 percent of the optimum moisture content. 
 
Use compression-type or vibratory rollers.  Compact each layer of material full width to at 
least 95 percent of the maximum density.  Determine the in-place density and moisture 
content according to AASHTO T 310 or other approved test procedures.  When required, 
use AASHTO T 224 to correct for coarse particles. 



(b) UCompaction B.U 5TPlace material by end dumping to the minimum depth needed for 
operation of spreading equipment.5T  5TAdjust the5T moisture content 5Tof the material5T to obtain a 
mass that will not visibly deflect under the load of the hauling and spreading equipment. 
Operate compaction equipment over the full width of each layer until there is no visible 
evidence of further consolidation or, if when a sheepsfoot roller is used, the roller “walks out” 
of the layer. Make at least three complete passes. 

(c) UCompaction C.U 5TPlace material5T by end dumping to the minimum depth needed for 
operation of spreading equipment. Level and smooth each embankment layer before 5Tplacing5T 
5Tthe next5T layer5Ts5T. Operate hauling and spreading equipment uniformly over the full width of 
each layer. Construct a solid embankment with adequate compaction by working smaller rock 
and fines in with the larger rocks to fill the voids5T, and by operating hauling and spreading 
equipment uniformly over the full width of each layer as the embankment is constructed5T. 

204.12  Ditches.  Slope, grade, and shape ditches.  Remove all projecting roots, stumps, rock, or 
similar matter.  Maintain all ditches in an open condition and free from leaves, sticks, and other 
debris. 

Form furrow ditches by plowing or using other acceptable methods to produce a continuous 
furrow.  Place all excavated material on the downhill side so the bottom of the ditch is 
approximately 18 inches below the crest of the loose material.  Clean the ditch using a hand shovel, 
ditcher, or other suitable method.  Shape to provide drainage without overflow. 

204.13  Sloping, Shaping, and Finishing.  Complete slopes, ditches, culverts, riprap, and other 
underground minor structures before placing aggregate courses.  Slope, shape, and finish as 
follows: 

(a) Sloping.  Leave all earth slopes with uniform roughened surfaces, except as described in (b) 
below, with no noticeable break as viewed from the road.  Except in solid rock, round tops and 
bottoms of all slopes including the slopes of drainage ditches.  Round material overlaying solid 
rock to the extent practical.  Scale all rock slopes.  Slope rounding is not required on tolerance 
class D though M roads. 

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and 
repair or restore all damage to the work.  Bench or key the slope to stabilize the slide.  Reshape 
the cut or embankment slope to an acceptable condition. 

(b) Stepped slopes.  Where required by the contract, construct steps on slopes of 1⅓V:1H to 
1V:2H.  Construct the steps approximately 18 inches high.  Blend the steps into natural ground 
at the end of the cut.  If the slope contains nonrippable rock outcrops, blend steps into the rock. 
Remove loose material found in transitional area.  Except for removing large rocks that may 
fall, scaling stepped slopes is not required. 

(c) Shaping.  Shape the subgrade to a smooth surface and to the cross-section required.  Shape 
slopes to gradually transition into slope adjustments without noticeable breaks.  At the ends of 



cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical 
planes to blend into each other or into the natural ground. 

(d) Finishing. 5TF5Tinish the 5Troadbed5T to be 5Tsmooth and uniform5T, and shaped to conform to the 
typical sections. Remove unsuitable material from the roadbed and replace it with suitable 
material. Finish roadbeds to the tolerance class shown in table 204-2.Ensure that the subgrade 
is visibly moist during shaping and dressing. Scarify to 6 inches below the bottom of low 
sections, holes, cracks, or depressions and bring back to grade with suitable material. Maintain 
proper ditch drainage. 

5TFor surfaced roads, remove all material larger than 6 inches from the top 6 inches of the 
roadbed. 

5TFor unsurfaced roads, use one of the following methods to finish the roadbed: 

(1) UMethod AU. 5TRemove all material larger than 6 inches from the top 6 inches of the 
roadbed and replace with suitable material. 
(2) UMethod BU. 5TUse a vibratory grid roller or approved equal with a minimum weight of 10 
tons.  Roll at least 5 full-width passes or until there is no visible evidence of further 
consolidation. 
(3) UMethod CU. 5TFor roads designated as Construction Tolerance Class K, L, or M, finish the 
roadbed by spreading the excavation.  Eliminate rock berms. 

204.14 Disposal of Unsuitable or Excess Material.  Dispose of unsuitable or excess material at 
designated sites or legally off of the project. 

When there is a pay item for waste, shape and compact the waste material in its final location.  Do 
not mix clearing or other material not subject to payment with the waste material. 

204.15  Acceptance.  See Table 204-1 for sampling and testing requirements. 

Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and 
106.04. 

Excavation and embankment construction will be evaluated under Subsections 106.02 and 106.04. 

Clearing and removal of obstructions will be evaluated under Sections 201 and 203. 

Measurement 

204.16  Measure the Section 204 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 

(a) Roadway excavation.  Measure roadway excavation in its original position as follows: 

(1) Include the following volumes in roadway excavation: 



(a) Roadway prism excavation; 
(b) Rock material excavated and removed from below subgrade in cut sections; 
(c) Unsuitable material below subgrade and unsuitable material beneath embankment 
areas when a pay item for subexcavation is not shown in the bid schedule; 
(d) Ditches, except furrow ditches measured under a separate bid item; 
(eTopsoil; 
(f) Borrow material used in the work when a pay item for borrow is not shown in the 
bid schedule; 
(g) Loose scattered rocks removed and placed as required within the roadway; 
(h) Conserved material taken from stockpiles and used in Section 204 work; and 
(i) Slide and slipout material not attributable to the Contractor's method of operation. 
 

(2) Do not include the following in roadway excavation: 
(a) Overburden and other spoil material from borrow sources; 
(b) Overbreakage from the backslope in rock excavation; 
(c) Water or other liquid material; 
(d) Material used for purposes other than required; 
(e) Roadbed material scarified in place and not removed; 
(f) Material excavated when stepping cut slopes; 
(g) Material excavated when rounding cut slopes; 
(h) Preparing foundations for embankment construction; 
(i) Material excavated when benching for embankments; 
(j) Slide or slipout material attributable to the Contractor's method of operation; 
(k) Conserved material taken from stockpiles constructed at the option of the 
Contractor; and 
(l) Material excavated outside the established slope limits. 
 

(3) When both roadway excavation and embankment construction pay items are shown in 
the bid schedule, measure the following as roadway excavation only: 

(a) Unsuitable material below subgrade in cuts and unsuitable material beneath 
embankment areas when a pay item for subexcavation is not shown in the bid 
schedule; 
(b) Slide and slipout material not attributable to the Contractor’s method of 
operations; and 
(c) Drainage ditches, channel changes, and diversion ditches. 
 

(b) Unclassified borrow, select borrow, and select topping.  When measuring by the cubic 
yard measure in its original position.  If borrow excavation is measured by the cubic yard in 
place, take initial cross-sections of the ground surface after stripping overburden.  Upon 
completion of excavation and after the borrow source waste material is returned to the source, 
retake cross-sections before replacing the overburden. 
Do not measure borrow excavation used in place of excess roadway excavation. 
 
(c) Embankment construction.  Measure embankment construction in its final position.  Do 
not make deductions from the embankment construction quantity for the volume of minor 
structures. 



(1) Include the following volumes in embankment construction: 
(a) Roadway embankments; 
(b) Material used to backfill subexcavated areas, holes, pits, and other depressions; 
(c) Material used to restore obliterated roadbeds to original contours; and 
(d) Material used for dikes, ramps, mounds, and berms. 

(2) Do not include the following in embankment construction: 
(a) Preparing foundations for embankment construction; 
(b) Adjustments for subsidence or settlement of the embankment or of the foundation 
on which the embankment is placed; and 
(c) Material used to round fill slopes. 

(d) Rounding cut slopes.  Measure rounding cut slopes horizontally along the centerline of the 
roadway if a pay item for slope rounding is included in the bid schedule. If a pay item for slope 
rounding is not included in the bid schedule slope rounding will be considered subsidiary to 
excavation. 

(e) Waste.  Measure waste by the cubic yard in its final position.  Take initial cross-sections of 
the ground surface after stripping over burden.  Upon completion of the waste placement, 
retake cross-sections before replacing overburden. 

(f) Slope scaling.  Measure slope scaling by the cubic yard in the hauling vehicle. 

Payment 

204.17  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 204 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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204.06 Roadway Excavation 

(a) General. 

UAdd the following: 

Retrieve material deposited outside of the clearing limits as directed by the CO.  Place unsuitable 
material in designated areas. 

204.09_nat_us_03_02_2005 

204.09 Preparing Foundation for Embankment Construction. 

UDelete subsection (a) and replace it with the following: 

(a) Embankment less than 4 feet high over natural ground. When designated, remove topsoil 
and break up the ground surface to a minimum depth of 6 inches by plowing or scarifying. 
Compact the ground surface according to Subsection 204.11. 

204.10_nat_us_03_02_2005 

204.10 Embankment Construction. 
UAdd the following: 

Obtain written approval before beginning construction of embankments over 6 feet high at 
subgrade centerline. 

(a) General. 

UDelete the third paragraph and add the following: 

Compact embankment side slopes flatter than 1V:1.75H with a tamping type roller or by walking 
with a dozer. For slopes 1V:1.75H or steeper, compact the slopes as construction of the 
embankment progresses. 

204.11_nat_us_04_11_2005 

204.11 Compaction. 

UDelete the first paragraph and replace it with the following: 

For compaction according to method (a), (b), or (c), use AASHTO T 27 to determine the amount 
of material retained on a Number. 4 sieve. For compaction methods (d) or (e) no sieve test is 
required. 

UAdd the following compaction methodsU: 

(d) Layer Placement Method (Hauling and Spreading Equipment). 5TPlace material5T by end 
dumping to the minimum depth needed for operation of spreading equipment. Level and smooth 



each embankment layer before 5Tplacing5T 5Tthe next5T layer5T SsS5T. Operate hauling and spreading 
equipment uniformly over the full width of each layer. Construct a solid embankment with 
adequate compaction by working smaller rock and fines in with the larger rocks to fill the voids5TS, 
Sand by operating hauling and spreading equipment uniformly over the full width of each layer as 
the embankment is constructed5T.  

(e) Layer Placement (Roller Compaction) Method.  5TPlace material by end dumping to the 
minimum depth needed for operation of spreading equipment.5T  5TAdjust the5T moisture content 5Tof 
the material5T to obtain a mass that will not visibly deflect under the load of the hauling and 
spreading equipment.  Operate compaction equipment over the full width of each layer until 
visible deformation of the layer ceases or, in when a sheepsfoot roller is used, the roller “walks 
out” of the layer. Make at least three complete passes. 

204.14_nat_us_03_02_2005 

204.14 Disposal of Unsuitable or Excess Material.  

UDelete the text of the first paragraph and substitute the following: 

Dispose of unsuitable or excess material at designated sites or legally off of the project. 



324 - Minor Aggregate, Commercial Source 

324.00_nat_us_08_28_2008 

Section 324. – MINOR AGGREGATE COURSES – COMMERCIAL SOURCE 
 
 

Description 
 
324.01  This work consists of constructing one or more courses of aggregate on a prepared 
surface. Work includes producing aggregate by crushing methods. 

 
 

Material 
 

324.02  Conform to the following Subsections: 
Aggregate  703.06 
Water  725.01 
 

 
Construction Requirements 

 
324.03  General.  Prepare the surface on which the aggregate course is placed according to Section 
204 or 303 as applicable. 
 
Request approval of the roadbed in writing before placing aggregate. 

  

Develop, haul, and apply water in accordance to Section 170. 

 
Submit aggregate gradations for approval by the CO.   
 

After processing on the road, remove all oversize material from the road and dispose of it as 
directed by the CO. 

 

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to 
Section 320.  Establish stockpile sites at approved locations.  
 
324.04  Mixing and Spreading.  Mix the aggregate and adjust the moisture content to obtain a 
uniform mixture with moisture content suitable for the specified compaction method.  Spread and 
shape the mixture on the prepared surface in a uniform layer with no segregation of size, and to a 
loose depth that will provide the required compacted thickness. Place the mixture in a maximum 
compacted layer thickness of 6 inches.     
 



When more than one layer is necessary, compact each layer according to Subsection 324.05 before 
placing the next layer.  Route hauling and leveling equipment uniformly over the full width. 

When placing aggregate over geotextile, place aggregate in a single lift to the full depth specified. 
324.05  Compacting.  Compact each layer full width.  Roll from the sides to the center, parallel to 
the centerline of the road.  Along curbs, headers, walls, and all places not accessible to the roller, 
compact the material with approved tampers or compactors. 

Compact the aggregate using one of the following methods as specified: 

UCompaction AU. Operating spreading and hauling equipment over the full width of the 
travelway. 

UCompaction B.U Operate rollers and compact as specified in Subsection 204.11(a)(1). 

UCompaction C.U Moisten or dry the aggregate to a uniform moisture content between 5 
and 7 percent based on total dry weight of the mixture. Operate rollers and compact as 
specified in Subsection 204.11(a)(1). 

UCompaction D.U Compact to a density of at least 95 percent of the maximum density, as 
determined by AASHTO T 99, method C or D. 

UCompaction EU. Compact to a density of at least 96 percent of the maximum density, as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

UCompaction F.U Compact to a density of at least 95 percent of the maximum density, as 
determined by AASHTO T 180, method C or D. 

UCompaction GU. Compact to a density of at least 100 percent of the maximum density as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

For all compaction methods, blade the surface of each layer during the compaction operations to 
remove irregularities and produce a smooth, even surface.  When a density requirement is 
specified, determine the in place density and moisture content according to AASHTO T 310 or 
other approved test procedures. 

324.06  Construction Tolerance.  If grade finishing stakes are required, finish the surface to 
within ±0.10 feet from staked line and grade elevation. 

If grade finishing stakes are not required, shape the surface to the required template and check the 
surface with a 10-foot straightedge.  Defective areas are surface deviations in excess of 1/2 inch in 
10 feet between any two contacts of the straightedge with the surface. 



Correct all defective areas by loosening the material, adding or removing material, reshaping, and 
compacting. 
 

Ensure that the compacted thickness is not consistently above or below the specified thickness.  
The maximum variation from the compacted specified thickness is ½ inch. 

 

Ensure that the compacted width is not consistently above the specified width.  The maximum 
variation from the specified width will not exceed +12 inches at any point. 
 
324.07  Maintenance.  Maintain the aggregate course to the correct line, grade, and cross-section 
by blading, watering, rolling, or any combination thereof until placement of the next course.  
Correct all defects according to Subsection 324.06. 
 
324.08  Acceptance.  See Table 324-1 for sampling and testing requirements. 
 
Aggregate gradation and surface course plasticity index will be evaluated under Subsection 106.03 
and 106.04.  Other aggregate quality properties will be evaluated under Subsections 106.02 and 
106.03.  Placement of aggregate courses will be evaluated under Subsections 106.02 and 106.04. 
 
Preparation of the surface on which the aggregate course is placed will be evaluated under Section 
204 or 303 as applicable. 
 
 

Measurement 
 
324.09  Measure the Section 324 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
 
Measure square yard width horizontally to include the top of aggregate width including designed 
widening.  Measure the square yard length horizontally along the centerline of the roadway. 

 

If the measurement for aggregate is by cubic yard using contract quantities then measure 
aggregate by the cubic yard in-place once compacted, otherwise measurement for aggregate by 
the cubic yard is measured by the cubic yard in the hauling vehicle. 

 

Measure thickness perpendicular to the grade of the travelway. 

 

Measure width perpendicular to the centerline. 
 

Payment 
 



324.10  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 324 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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602 - Culverts and Drains 

602.03_nat_us_09_06_2005 

602.03 General. 

UAdd the following: 

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit 
horizontal and vertical alignments to vary from a straight line drawn from center of inlet to 
center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less. 



625 - Turf Establishment 

625.03_nat_us_02_25_2005 

625.03 General. 

UDelete the first subsection and add the following: 

Apply turf establishment to finished slopes and ditches between __________ and ________. Do 
not seed during windy weather or when the ground is excessively wet, frozen, snow covered, 
extremely dry, cloddy, hard pan, or is otherwise untillable. 

625.05_nat_us_03_30_2005 

625.05 Watering.  
UDelete the entire subsection 

625.07_nat_us_02_25_2005 

625.07 Seeding. (a) Dry method. 

Remove the last sentence “Lightly compact the seedbed within 24 hours after seeding.” 

625.07 Seeding. (b) Hydraulic method. 

UAdd the following: 

Apply fertilizer conforming to Subsection 713.03 at the rates shown in Table 625-1. Fertilize 
areas inaccessible to hydro-type equipment by hand. 

Table 625-1. Fertilizer Application Rate. 
 Type  Quantity per Slurry Unit 

: : __lbs 

: : __lbs 

Apply the seed mixture at the rate of __________ kilograms of live seed per __________ 
(hectare/slurry unit). Include a tracer material consisting of either wood fiber mulch or grass 
cellulose fiber mulch to provide visible evidence of uniform application. Add the tracer to the 
slurry at a rate of __________ (400 pound per acre or 100 pound per slurry unit). Seed areas 
inaccessible to hydro-type equipment by hand. 



718 - Traffic Signing and Marking Material 

718.05_nat_us_08_05_2009 

718.05 Aluminum Panels 
Delete the third paragraph and replace with the following: 

Clean, degrease and properly prepare the panels according to methods recommended by the 
sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449. 
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77 RD MP 15.23 NOTES:

Provide traffic control plan to CO for approval. Plan shall include, but not be limited to, signing at the 77 Rd/76
Rd, 77 Rd/7605 Rd, and 77Rd/28 Rd intersections for road closure ahead and road machinery ahead, incidental to
mobilization.

Clear all vegetation, including all trees, to clearing limits show in drawing, disperse outside clearing limits 25 ft.
minimum from  any pipe inlet and outlet, preferably on fill slopes, do not concentrate materials.

Excavate proposed roadway, tapers, and existing roadway to width shown in plan, STA 0+00 to 4+35, see roadway
section 4 sheet 8.

- Grub roadway excavation and embankment areas as required.
- Re-use suitable material for roadway subgrade embankment, embankment is incidental to the excavation
bid item.
- FOR TRAVELED WAY AND SHOULDER WIDTH ONLY, excavate to 12” below finish grade profile for roadway
material placement.
- Outslope road 6% STA 0+00 to 1+18 and STA 1+75 to 4+35, crown road 6% STA 1+18 to 1+75.
- Waste material in area shown in plans, additional waste areas to be determined by CO up to 5 mi. haul if
needed at no additional cost to Gov., see detail 1 sheet 9.

Construct ditchline STA 0+00 to 3+40 LT and 3+15 to 4+35 RT, place class 2 riprap from ditchline at STA 3+15
down the slope to the existing drainage see detail 3 sheet 8. Tie proposed ditchlines into existing existing
ditchline at STA 0+00 and 4+35.

Compact roadway subgrade. Place and compact 8" of aggregate base and 4" of surface materials (Commercial
Source) to width shown, STA 0+00 to 4+35 to finish grade shown in profile 1 sheet 4. See section 4 sheet 8.

- Compact base layer including shoulder width, compaction method A, in horizontal layers not exceeding 4
inches in compacted thickness until no visible displacement is observed.
- Compact surface layer including shoulder width using vibratory compactor, or roller, in horizontal layers
not exceeding 4 inches in compacted thickness until no visible displacement is observed.
- Provide water to achieve compaction.

Install 18”X50' CMP culvert STA 1+30.

- Install to manufacturers specifications.
- Ensure 18” cover at inlet shoulder.
- Unless determined unsuitable by CO, excavated road prism material shall be substituted for proposed
pipe bedding, haunch, and initial backfill material up to 12" below finish grade shown in profile2 sheet 4.
- Pipe fill material to be compacted in max 4" loose layers with vibratory compactor until no visible 
displacement is observed.
- Construct catch basin, see detail 1 sheet 8, incidental to this bid item.
- Place class 4 riprap outlet apron material (Commercial Source). Pipe shall end at beginning of riprap
apron, do not shotgun pipe. See detail 3 sheet 9, incidental to this bid item.
- Clear all vegetation within 15' of inlet and outlet, incidental to this bid item.
- Dewatering and water to achieve compaction is incidental to this bid item.

Seed and mulch all disturbed soil outside traveled way including waste piles. Forest service to provide seed.
Contractor to provide certified weed free straw mulch 2 inches thick.
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Provide traffic control plan to CO for approval. Plan shall include, but not be limited to, signing at the 77 Rd/76
Rd, 77 Rd/7605 Rd, and 77Rd/28 Rd intersections for road closure ahead and road machinery ahead, incidental to
mobilization.

Clear all vegetation, including all trees, to clearing limits show in drawing, disperse outside clearing limits 25 ft.
minimum from  any pipe inlet and outlet preferably on fill slopes, do not concentrate materials.

Excavate proposed roadway, tapers, and existing roadway to width shown, STA 0+00 to 2+30, see roadway
section 4 sheet 8.

- Grub roadway excavation and embankment areas as required.
- Re-use suitable material for roadway subgrade embankment, incidental to sub-base embankment bid 
item.
- FOR TRAVELED WAY AND SHOULDER WIDTH ONLY, excavate to 12” below finish grade profile for roadway
material placement.
- Outslope road 6% STA 0+00 to 2+30.
- Waste material in area shown in plans, additional waste areas to be determined by CO up to 5 mi. haul if
needed at no additional cost to Gov., see detail 1 sheet 9.

Construct ditchline STA 0+00 to 0+78 RT and 1+40 to 2+30 RT, tie ditchline at STA 1+40 into existing drainage at
pipe inlet, see detail 3 sheet 8. Tie proposed ditchlines into existing at beginning and end.

Compact roadway sub-base. Place and compact 8" of aggregate base and 4" of surface materials (Commercial
Source) to width shown, STA 0+00 to 2+30 to finish grade shown in profile 1 sheet 5. See detail 4 sheet 8.

- Compact base layer including shoulder width, compaction method A, in horizontal layers not exceeding 4
inches in compacted thickness until no visible displacement is observed.
- Compact surface layer including shoulder width using vibratory compactor or roller, in horizontal layers
not exceeding 4 inches in compacted thickness until no visible displacement is observed.
- Provide water to achieve compaction.

Install 36”X80' CMP culvert STA 1+02.

- Install to manufacturers specifications.
- Ensure 18” cover at inlet shoulder.
- Commercial material for bedding, haunch, and initial backfill material up to 12" above top of pipe is 
incidental to this bid item.
- Pipe fill material to be compacted in max 4" loose layers with vibratory compactor until no visible 
displacement is observed.
- Place class 4 riprap inlet apron material (Commercial Source). See detail 2 sheet 9, incidental to this bid 
item.
- Place class 4 riprap outlet apron material (Commercial Source). Pipe end shall be flush with beginning of
riprap apron, do not shotgun pipe. See detail 3 sheet 9, incidental to this bid item.
- Place class 2 riprap from ditchline at STA 1+40 down the slope to inlet apron. See detail 3 sheet 8.
- Clear all vegetation within 15' of inlet and outlet, incidental to this bid item.
- Dewatering and water to achieve compaction is incidental to this bid item.

Place class 4 riprap embankment armor on proposed
downstream fillslope.

Seed and mulch all disturbed soil outside traveled way
including waste piles. Forest service to provide seed.
Contractor to provide certified weed free straw mulch
2 inches thick.

Excavate existing roadway at existing pipe location to
re-establish drainage way to line and grade of removed pipe,
vegetation from clearing shall be placed on
excavated slopes, see detail 4 sheet 9. Waste
material at locations shown in plans, see detail 1
sheet 9.

Remove existing 24" CMP from forest.
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Contract Name:  Veta Thin Stewardship

UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS 

T-803 - SNOW REMOVAL 

803.01 Description 

This Section provides for removal of snow from roads to facilitate logging operations and safe use. 

803.02 Maintenance Requirements 

1. Erect signs required by the Sign Plan in the SUPPLEMENTAL SPECIFICATIONS.

2. Perform work in a manner to preserve and protect roads and appurtenances, and prevent erosion damage
to roads, streams, and other Forest values.

3. Do not undercut banks.   Do not blade gravel or other surfacing material off the road.

4. Keep roadbed drainage ditches, drain dips, and culverts functional when needed   during operations
and upon completion of operations.

5. Control snow removal to identify the usable traveled way having roadbed support.  Reshape over-width
plowing as necessary to define the usable width.

6. Space, construct, and maintain drainage holes in the dike of snow or berm caused by snow removal
operations.  Place drain holes to obtain surface drainage without discharging on erodible fills.

7. Close roads to wheeled vehicles at times and in the manner specified in C(T)5.12 or the Road Rules
document.

8. Upon seasonal completion of Purchaser's Operations, effectively block the road by a snow barricade,
unless otherwise approved by the Contracting Officer.

9. Remove snow for either public access or project use as established in the SUPPLEMENTAL SPECIFICATIONS
and meet the following requirements:

a. Removal for Public Access (Method JU) - Remove snow from all of the traveled way, including
turnouts, for safe and efficient use for both timber transportation and the public.  Remove
intruding windfalls, debris, or slough and slide material for the full width of the traveled way
and deposit out of drainage’s at locations designated by the Contracting Officer.

b. Removal for Project Use (Method TS) - Remove snow from all or part of the traveled way, including
sufficient turnouts for safe and efficient use for timber transportation and to protect the road.
Remove intruding windfalls, debris or slough and slide material and dispose of only as necessary
to provide passage for timber transportation.  Removed materials may be deposited off the
traveled way or outside the traveled way at locations designated by the Contracting Officer.

10. When directed by the Contracting Officer, replace in kind, within sixty (60) days after the start of
Normal Operating Season, any surfacing material which has been bladed off the road, unless otherwise
agreed.  Contracting Officer will notify Purchaser in writing as to the cubic yard equivalent of
bladed off material by the start of the normal operating season.

803.03 Equipment 

Purchaser may use any type of equipment to remove snow, providing: 

a. Type or use of equipment is not restricted in C(T)5.12 or Road Rules  document.

b. Equipment is of the size and type commonly used to remove snow and will not cause damage to the road.

c. The use of plows or dozers to remove snow requires written approval by the Contracting Officer.
Equip plows or dozers with shoes or runners to keep the dozer blade a minimum of 2 inches above the
road surface unless otherwise approved by the Contractor Officer.

803.04   Ice Control 

Ice control may be performed by Purchaser when approved by the Contracting Officer in writing.  Such 
approval will include ice control materials, application rates, and any specific requirements of use. 
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Contract Name:  Veta Thin Stewardship

UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS 

T-811 BLADING  

811.01 Description 

This work consists of surface blading the traveled way to a condition that facilitates traffic and 
provides proper drainage.  Blading includes shaping the crown or slope of travel way, berms, and 
drainage dips in accordance with this specification.   Compaction is required when shown on the ROAD 
LISTING. 

811.02 Maintenance Requirements 

A.  Timing - Perform surface blading during the contract period as often as needed to provide conditions 
stated for the maintenance level of the road. 

B.  General  

1. Blade and shape the existing traveled way and shoulders, including turnouts, to produce a surface
which is uniform, consistent to grade, and crowned or cross-sloped as indicated by the character 
of the existing surface, unless otherwise shown in the ROAD LISTING, to at least ½ inch per 1 
foot of width, but not more than ¾ inch per 1 foot of width.  Thoroughly loosen surfacing 
material to no less than 2 inches depth or the depth of potholes or corrugations.  Scarification 
to facilitate cutting to the full depth of potholes or corrugations may be elected, but will be 
considered incidental to blading.  Do not scarify to a depth that will cause contamination of the 
surfacing. 

2. Apply water during blading when sufficient moisture is not present to prevent segregation.
Supply, haul, and apply water in accordance with Section T-891. 

3. Shape existing native rock or aggregate surfaced drainage dips to divert surface runoff to
existing outlet devices, ditches, or discharge locations. 

4. Establish a blading pattern which provides a uniform driving surface, retains the surfacing on
the roadbed, and provides a thorough mixing of the materials within the completed surface width.  
Upon final blading, no disturbed rock shall protrude more than 2 inches above the adjacent 
surface unless otherwise provided in the contract.  Remove and place outside the roadbed, 
material not meeting this dimension so as not to obstruct drainage ways or structures.  This 
material may be scattered off the roadbed if there is free drainage. 

5. Where DESIGNATED ON THE GROUND, included in the ROAD LISTING, SHOWN ON THE DRAWINGS or as ordered
by the Contracting Officer invasive species of concern prevention practices shall be followed as 
listed below. 

Invasive Species of Concern Prevention Practices 

NA 

C.  Routine Blading 

1. Conform to the dimensions SHOWN ON THE DRAWINGS or designated in the SUPPLEMENTAL SPECIFICATIONS
upon completion of blading. 

2. Shape roadbed width in excess of the dimensions shown only as needed to provide drainage away
from the traveled way.  Do not remove established grasses and other vegetation from the excess 
width except as incidental to providing drainage or unless otherwise provided in the contract. 

 D. Compaction   

Roads requiring compaction will be included in the ROAD LISTING.  Unless Compaction Method B is 
designated in the ROAD LISTING, all traveled ways requiring compaction may be compacted by Method A. 
Compaction shall commence immediately following blading.   

Compaction methods are: 

Compaction Method A:  Breaking track while operating equipment on the traveled way. 

Compaction Method B:  7-10 ton pneumatic, steel, or equivalent vibratory roller, operated to cover 
the full width two (2) times. 

 E. Undercutting - Undercutting roadway back slope is not permitted. 
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UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  
 

T-811 BLADING (CONTINUED) 
 

F. Intersections 
   
1. At intersections, blade the roadbeds of side roads which are not closed or restricted from 

vehicular use to ensure smooth transitions. 
 
2. Signing, cross ditching in the road surface (traveled way), earth berms, or other devices placed 

to discourage or eliminate use by passenger cars, are field evidence of road closure or 
restriction.  Roads listed for work under Sections T-835, T-836, T-838, or T-839 are considered 
restricted. 

 
3. Side roads listed for work under this Section are not restricted. 

 
G.  Cleaning of Structures - Do not allow materials resulting from work under this Section to remain on 

or in structures, such as bridges, culverts, cattle guards, or drainage dips. 
 
H.  Berms - Maintain existing berms to the condition of adjacent segments.  Do not create new berms. 
 
I.  Smooth Blading - Smooth blading may be used as an interim measure to remove loose surfacing material 

from the wheel paths, and store removed materials in a recoverable windrow, until blade processing as 
described in this section is feasible. Watering will not be required for smooth blading.  Accomplish 
smooth blading without distorting the existing cross-slope or crown of the traveled way. 

 
Move and store loose surfacing materials on the high side of super-elevated curves and sections with 
uniform inslope or outslope.  In crowned sections, store the material on either or both sides as 
elected. Windrow and place stored materials to provide not less than 12 feet of smooth traveled way 
on one-lane segments, or 20 feet of smooth traveled way on two-lane segments, or segments with 
turnouts.  Cut holes through windrows, which may collect water on the road, for drainage at least 
every 500 feet. 

 
T-831 DITCH MAINTENANCE 

 
831.01 Description 
 
This Section provides for routine maintenance of various types of ditches to provide a waterway which is 
unobstructed, as shown on the ROAD LISTING or DESIGNATED ON THE GROUND.  
 
831.02 Maintenance Requirements 
 

A.  Maintain ditches by removing rock, soil, wood, and other materials.  Maintained ditches shall 
function to meet the intent of the original design. 

 

B.  Undercutting backslopes during removal operations is not permitted. 
 

C.  Suitable material up to 4 inches in greatest dimension removed from the ditches may be blended into 
existing native road surface and shoulder or placed in designated berm. 

 

D.  Do not blend material from ditch cleaning operations into aggregate surfaced roads.  Do not blade 
material across aggregate or bituminous surfaced roads, unless approved in writing by the Contracting 
Officer. 

  
E.  Haul material in excess of 831.02 D or subject to 831.02 E to a designated waste area under Section 

T-832.  Remove excess materials temporarily stored on the ditch slope or edge of the shoulder daily. 
 
F.  Remove limbs and wood chunks in excess of 12 inches in length or 3 inches in diameter from ditches 

and place outside the roadway. 
 

G.  Clean paved surfaces of all materials resulting from ditch maintenance work. 
 
H.  Shape lead-off ditches to drain away from the traveled way. 
 
I. Where DESIGNATED ON THE GROUND, included in the ROAD LISTING, SHOWN ON THE DRAWINGS or as ordered by 

the Contracting Officer invasive species of concern prevention practices shall be followed as listed 
below. 

 
Invasive Species of Concern Prevention Practices 

NA 

 
 

 

 
 



Page  4 
Contract Name:  Veta Thin Stewardship                                                       

  
 
 
 
 

UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  
 

T-832 REMOVE AND END HAUL MATERIALS  
 

832.01 Description 
 
Work consists of loading, hauling, and placing of slide, slough, or excess materials such as rock, soil, 
vegetation, and other materials to designated disposal sites. 

 
832.02 Maintenance Requirements 
 
A.  Remove, end haul, and dispose of excess materials generated by work under other Sections of this 

contract. 
 

B.  Remove the slide and slough materials in the area extending approximately 6 feet vertically above the 
road surface and not more than 3 feet down slope from the roadbed.  Dispose of material at designated 
sites as SHOWN ON THE DRAWINGS, identified in SUPPLEMENTAL SPECIFICATIONS, or as ordered by the 
Contracting Officer. 

 

 Reshape the slope which generated the slide material as nearly as practical to its original condition 
by equipment operating from road surface. Reshaping of roadside ditches in slide area shall be in 
accordance with Section T-831. 

 
C.  When approved by the Contracting Officer, fill slumps by compacting selected materials into roadway 

depressions.  Compaction is by Method 2. 
 

D.  Place all materials in disposal sites as specified in the SUPPLEMENTAL SPECIFICATIONS, as SHOWN ON 
THE DRAWINGS, or as ordered by the Contracting Officer. 

  
1.  Method 1 - Side Casting and End Dumping.  Material may be placed by side casting and end dumping.  

Where materials include large rocks, provide a solid fill by working smaller pieces and fines 
into voids.  Shape the finished surfaces to drain. 

 
2.  Method 2 Layer Placement - Step or roughen surfaces on which materials are to be placed prior to 

placing any material.  Place materials in approximately horizontal layers no more than 12 inches 
thick.  Compact each layer by operating hauling and spreading equipment over the full width of 
each layer. 

 

E.  Repair any damage to existing aggregate or pavement surfaces. 
 

T-834 DRAINAGE STRUCTURE MAINTENANCE  
 

834.01 Description 
 

This work consists of cleaning and reconditioning culverts and other drainage structures. 
 

834.02 Maintenance Requirements 
 
A.  Clean drainage structures, inlet structures, culverts, catch basins, and outlet channels specified in 

the SUPPLEMENTAL SPECIFICATIONS.  Clean catch basins by removing the material within the area SHOWN 
ON THE DRAWINGS. 

   
B.  Clean the transition from the ditch line to the catch basin a distance of 10 feet from the catch 

basin.  Clean outlet channels and lead-off ditches a distance of 6 feet.  Remove and place debris and 
vegetation so as to not enter the channel or ditch, or obstruct traffic.  Haul debris and vegetation 
to a designated disposal area in accordance with Section T-832. 

 
C.  Hydraulic flushing of drainage structures is not allowed unless provided for in the SUPPLEMENTAL 

SPECIFICATIONS. 
 

D. Cleaning and reconditioning are limited to the first 3 feet of inlet and outlet, determined along the 
top of the structure.  Recondition culvert inlet and outlet by field methods such as jacking out or 
cutting away damaged metal which obstructs flow.  Treat cut edges with a zinc rich coating, in 
accordance with AASHTO M 36M and ASTM A 849. 

 

E.  Where DESIGNATED ON THE GROUND, included in the ROAD LISTING, SHOWN ON THE DRAWINGS or as ordered by 
the Contracting Officer invasive species of concern prevention practices shall be followed as listed 
below. 

 

Invasive Species of Concern Prevention Practices 

NA 
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UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS 

T-836 - MAINTENANCE FOR LIMITED USE 

836.01 Description 

This work consists of making limited use roads passable for joint use by Contractor and high clearance 
vehicles, and providing drainage from the traveled way and roadbed. 

836.02 Maintenance Requirements 

A.  Traveled Way 

Contractor may smooth or fill existing cross ditches and water bars and by agreement modify existing 
road junctions to enable vehicle access.  Prior to beginning haul and resumption of haul after an 
extended stoppage: 

1. Remove brush, fallen trees, rocks, and other debris from traveled way, including turnouts,
turnarounds, and other locations that interfere with needed maintenance as follows: 

a. No object extending over 4 inches above the road surface shall remain within the 12 feet
usable traveled way and 10 feet turnout widths.  Center the usable width on the roadbed or 
position away from the fill slope. 

b. Cut and remove standing or down trees, logs, brush, and limbs from within the area described
in 1 a. above. Remove encroaching limbs to a height of 14 feet above the traveled way 
surface.  Scatter material not meeting utilization standards outside and below the roadbed on 
the fill side.  Limb and remove timber which meets utilization standards or deck at agreed 
locations. 

c. Place all removed materials away from drainages.

d. During use, maintain drainage structures, including dips, ditches and culverts in a useable
condition.

2. Clean and recondition drainage facilities in accordance with: Section T-831 and T-834.

B.  Slough and Slides 

1. Slough and slides may be left in place, provided surface drainage is provided and at least 12
feet of width is available for vehicle passage. 

2. Contractor may reposition or ramp over slides and slough when the traveled way width is less than
12 feet providing the material is capable of supporting vehicles.  Limit out slope to no more 
than six percent. 

3. Reposition slough or slide materials on the roadbed which are not capable of supporting a vehicle
to provide the 12 foot width.  When directed by the Contracting Officer, slough or slide material 
will be removed under Section T-832. 

C.  Slumps and Washouts 

1. Drain the roadbed immediately upgrade of slumps and longitudinal cracks to prevent water from
entering slump area. 

2. Slumps and longitudinal cracks at the edge of the roadbed shall not be considered a part of the
usable width.  Usable width may be reduced to 10 feet in the area of the slump. 

3. Unless the Contractor Officer agrees to material being placed on slumps, ramp the slumps on both
ends into undisturbed roadbed to provide at least 10 feet usable width.   Use removed materials 
to guide vehicles to the ramp location or to aid in draining the area. 

4. Washouts may be filled with suitable material.

D.  Post haul 

At the end of hauling or prior to entering into seasonal shutdowns or a period of extended 
inactivity: 

1. Shape the traveled way and disturbed roadbed to provide functional drainage.
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UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  
 

T-836 - MAINTENANCE FOR LIMITED USE (CONTINUED) 
 
2. Reinstall removed cross ditches and water bars and provide any additional drainage structures 

necessary to offset changes caused through use and maintenance. 
 
3. Leave roads useable for high clearance vehicles.  Remove or reshape Contractor modifications at 

road junctions to leave the entrance as it was before use, or as agreed at the time of 
improvement. 

 
T-842 CUTTING ROADWAY VEGETATION  

 
842.01 Description 
 
This work consists of cutting all vegetative growth, including trees and other vegetation less than 4 
inches in diameter measured 6 inches above the ground, on roadway surfaces and roadsides. 
 
842.02 Maintenance Requirements 
 
A.  General 
 

1.  Cut brush, trees, and other vegetation within each area treated to a maximum height of 6 inches 
above the ground surface or obstruction such as rocks or existing stumps.  When work is performed 
under this Section, remove all limbs which extend into the treated area, or over the roadbed, to 
a height of 14 feet above the traveled way surface elevation. 

 
2.  Items to remain will be DESIGNATED ON THE GROUND. 
 
3.  Work may be performed either by hand or mechanically unless specifically shown in the Road 

Listing.  Self-propelled equipment is not allowed on cut and fill slopes or in ditches. 
 
4.  Correct damage to trunks of standing trees caused by Contractor's operation either by treatment 

with a commercial nursery sealer or by removing the tree as directed by the Contracting Officer. 
 
5.  Limb trees within the cutting limits which are over 4 inches -measured at 6 inches above the 

ground in lieu of cutting.   
 
6.  When trees are limbed, cut limbs within 4 inches of the trunk. 

 
B.  Cutting Side Vegetation 
 

1.  Show the width of vegetation to be removed in the Road Listing. 
 
2.  Unless otherwise included in the SUPPLEMENTAL SPECIFICATIONS or DESIGNATED ON THE GROUND: 

 
a.  Commence work at the edge of the traveled way and proceed away from the road centerline. 
 
b.  Roads without a defined traveled way:  The starting point for cutting will be marked on the 

ground or defined in the SUPPLEMENTAL SPECIFICATIONS. 
 

3.  The points for establishing cutting limits are as follows: 
 

a.  Fill and daylighted (wide roadbed) section cutting commences at the edge of the traveled way 
and proceeds away from the road center line. 

 
b.  Drainage ditched section cutting commences at the bottom of the existing ditch and proceeds 

away from the road center line.  Cutting on ditch foreslopes is not required. 
 
c.  Unditched cut section cutting commences at the intersection of the cutbank and the roadbed 

and proceeds away from center line. 
 

4.  Provide transitions between differing increments of cutting width. Accomplish transitions in a 
taper length of not less than 50 feet nor more than 70 feet. 

 
C.  Debris 
 

1.  Materials resulting from the cutting operation in excess of 12 inches in length or 3 inches in 
diameter is not allowed to remain on roadway slopes within the treated area, in ditches, or 
within water courses. 
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UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  
 

T-842 CUTTING ROADWAY VEGETATION (CONTINUED)  
 
2.  Remove limbs and chunks in excess of 3 inches in any dimension from the traveled way and 

shoulders. 
 
3.  Materials may be scattered down slope from the roadbed, outside of the work area and drainages 

unless otherwise listed in D. Invasive Species of Concern. 
 

D. Invasive Species of Concern   
 

Where DESIGNATED ON THE GROUND, included in the ROAD LISTING, SHOWN ON THE DRAWINGS or as ordered by 
the Contracting Officer invasive species of concern prevention practices shall be followed as listed 
below. 

 

Invasive Species of Concern Prevention Practices 

NA 

 
 

T-854 – TREATMENT AND DISPOSAL OF DANGER TREES 
 
854.01 Description 
 
This work consists of felling and disposal of designated live or dead danger trees sufficiently tall to 
reach roads used by the Contractor.  Any removal of logs is subject to prior agreement between the 
Contractor Officer and the Contractor. 
 
854.02 Requirements 
 
A.  Designation of danger trees.   
 

Danger trees to be felled will be designated in advance by the Contracting Officer.  Trees to be 
removed will be Marked.            
    

B.  Falling, bucking and treatment for disposal.  
 

Use controlled felling to ensure the direction of fall and prevent damage to property, structures, 
roadway, residual trees, and traffic.  Stump heights, measured on the side adjacent to the highest 
ground, must not exceed 12 inches or 1/3 of the stump diameter, whichever is greater.  Higher stump 
heights are permitted when necessary for safety.   
 
Felled snags and trees, which are not Marked for removal, will be left in a stable condition such 
that they will not roll or slide.   Position logs away from standing trees so they will not roll, are 
not on top of one another, and are located out of roadway and drainage structures. 
   
Fell, limb and, remove trees, which are Marked for removal, that equal or exceed the utilization 
standards as listed in the Stewardship Sale Contract or SUPPLEMENTATAL SPECIFICATIONS.  Dispose of 
merchantable timber designated for removal in accordance with C.3.2 Construction Clearing, of the 
Stewardship Sale Contract, or as described in SUPPLEMENTAL SPECIFICATIONS.  

 
C.  Slash treatment.   
 

Within the roadway, remove limbs, chunks, and debris in excess of 12 inches in length and 3 inches in 
diameter, and concentrations that may plug ditches or culverts, and water courses. 
 
Dispose of slash by scattering outside the roadway limits without damaging trees, or improvements.      
 
Large accumulations of slash may be ordered hauled under T-832. 

 
 

T-891 WATER SUPPLY AND WATERING  
 

891.01 Description 
 

This work consists of providing facilities to furnish an adequate water supply, hauling and applying 
water. 
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UT-SPECIFICATIONS PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS  
 

T-891 WATER SUPPLY AND WATERING (CONTINUED) 
 
891.02 Materials 

 
If the Contractor elects to provide water from other than designated sources, the Contractor is 
responsible to obtain the right to use the water, including any cost for royalties involved. Suitable 
and adequate water sources available for Contractor's use under this contract are designated as follows: 
No government designated sources. 

 
891.03 Equipment 
 
A.  Positive control of water application is required.  Equipment shall provide uniform application of 

water without ponding or washing. 
 
B.  An air gap or positive anti-siphon device shall be provided between the water source and the vehicle 

being loaded if the vehicle has been used for other than water haul, if the source is a domestic 
potable water supply, or the water is used for tank mixing with any other materials. 

 
C.  The designated water sources may require some work prior to their use.  Such work may include 

cleaning ponded areas, installing temporary weirs or sandbags, pipe repair, pump installation or 
other items appropriate to the Contractor's operations.  Flowing streams may be temporarily 
sandbagged or a weir placed to pond water, provided a minimum flow is maintained.  Obtain approval 
from the Contracting Officer on improvements for sandbags or weirs prior to placement. 
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UKT-GT.9# - STEWARDSHIP PROJECTS 

Project Number 1: Designation of Leave Trees 

End Results 

Mark leave trees (LTM) according to Forest Service specifications to meet the end results described in 
K-C.3.5.5# – DESIGNATION BY PRESCRIPTION. 

Description of Work 

This stewardship project requires services for Leave Tree Marking (LTM). 

Subdivision boundaries are designated on the ground with blue boundary tags and orange tracer paint 
through the tag and on the stump. Refer to Contract Area Map.

Contractor Obligation 

Provide paint, materials, labor, supervision, transportation, and all other supplies required to perform 
project. The color of the paint will be approved by the Forest Service per K-G.8.4 (Option 1) – USE OF 
PAINT BY CONTRACTOR.  

Technical Specifications 

Leave trees shall be marked to meet K-C.3.5.5# – DESIGNATION BY PRESCRIPTION.  

Application of Tree Marking Paint 
• The amount of paint applied should be of sufficient quantity to remain visible on marked tree after

this contract has been completed. 
• Trees shall be marked as follows:

 All trees shall be marked with a minimum of 2 ground level (stump) marks at least 2 inches in
diameter, one of which shall be on the lower side of the tree.  Marks shall be placed in crevices
whenever possible.  Moss or other debris shall be removed so that paint is applied directly onto
the bole of the tree.

 All trees shall be marked between 4 feet and 7 feet above ground level on at least 2 faces of the
tree.  Trees within 100 feet of system road shall be painted on one side of tree, not visible
from the road.

 Black paint is approved as the color to change a tree's designation. Black paint shall be
provided by the Contractor.

Commencement, Prosecution, and Completion of Work 

• The Contractor shall be required to (a) commence work under this contract after a prework meeting
agreed upon by the Contractor and Forest Service, and (b) prosecute the work diligently. The time
stated for completion shall include final cleanup.

• The Contractor shall notify the Forest Service in writing upon completion of work for each
Subdivision.

Subdivision Number Acres 

1 16 

2 66 

Total 82 
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UKT-GT.9# - STEWARDSHIP PROJECTS 

Project Number 2: Released & Felled Trees 

End Results 

The goal of this project is to drop and leave whole trees to promote down wood while releasing select
trees within a treatment area.   

Description of Work 

This stewardship project is to secure services for falling 184 standing green trees for down wood 
habitat over approximately 5.6 acres in 2 units.  The trees on which these services are to be performed 
are located within riparian reserves buffers, or untreated portions of the stand (areas without 
commercial harvest) which buffer streams and/or wetlands.  Minor water crossings may be required in 
small streams that are easily crossed without specialized equipment. The trees to be treated will be 
selected by the Contractor as specified in the Treatment Specifications. 
 

Unit Number Acres 

2 2.3 

2A 3.3 

Total 5.6 

Unit boundaries are designated on the ground with red Special Treatment Area tags ‘Veta RR Unit #’, and 
pink paint through the tag and on the stump.  Refer to Contract Area Map. 

Contractor Obligation 

Provide all equipment, labor, supervision, transportation, operating supplies and incidentals except 
those listed as Forest Service-furnished property.  

Technical Specifications 

Contractor shall select trees to be released (selectively managed to promote growth and vigor) based on 
release tree size and species.   All trees felled as down wood are also to meet the technical 
specifications for size and species identified below.  The Unit Summary provides specific tree selection 
criteria for this contract.  

• Released Trees
 All release trees shall be healthy (free of major disease or defect) dominant or co-dominant

trees within the stand and have a minimum diameter and maximum diameter which meets
specifications in the Unit Summary.

 All release trees will be one of six species prioritized as follows: Alaska yellow-cedar, western
redcedar, Douglas-fir, big leaf maple or mountain hemlock, noble fir, Pacific silver fir or
western hemlock.  
Note: The minimum diameter for big leaf maple is six inches (6 in.) DBH for all harvest units and
there is no maximum diameter limits.  All other selection criteria specifications apply. The
minimum diameter for western redcedar is twelve (12) inches.  All other selection criteria apply.

 For each site, one (1) tree shall be selected as a release tree which shall conform to
characteristics specified in Unit Summary (e.g. maximum and minimum diameter).

 All release trees will be evenly spaced around the treatment areas and meet the minimum spacing
specification described in Unit Summary as measured from bole to bole between adjacent release
trees.

 All released trees and all other leave trees are to be protected from damage during contract
operation.

 All released tree are to be measured and recorded according to Field Data Collection Form (Forest
Service provided form) – Released Trees and Felled Trees.  Data collection includes:
 Unit ID = unit number.
 Site ID = hyphenated harvest unit number and chronological release site sequence number (e.g.

Unit 12 release site 4, Id number = 12-4).
 Tree Species.
 Tree diameter at breast height (DBH).
 Tree Height = total height of release tree.
 Opening Size = size of created canopy opening around select release tree.
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UKT-GT.9# - STEWARDSHIP PROJECTS 

Project Number 2: Released & Felled Trees (Continued) 

 All released trees will be field identified with flagging to be tied approximately six feet from
the ground, wrapped around the standing tree leaving a one foot tail.  An identification number
shall be recorded on the ribbon tail with permanent marker conforming to Field Data Collection
Form numbering system.

 All released sites are to be mapped on provided unit maps using a numbering system conforming to
Field Data Collection Form numbering system.

 Both completed Field Data Collection Form and maps are to be turned into the Forest Service as
soon as the unit is finished.

• Felled Trees
 All felled trees will be dropped around a central release tree in a priority order extending

outward from the release tree.
 All felled trees are to meet the minimum and maximum diameter class described in Unit Summary
 Felled trees may include all species except Alaska yellow-cedar and western redcedar.  These

trees shall not be felled unless there are safety issues.
 All felled trees are to be uniformly spaced and radiating from the select tree.  The   intent is

to create an even opening equal to or greater than the release tree crown diameter (approximately
30-40 foot radius from select tree).

 All felled trees are to be dropped parallel to the slope where possible.
 All felled trees are to have a stump height no greater than twelve (12) inches.
 All felled trees are to avoid contact with Select tree and all other leave tree(s) to minimize

damage
 All felled trees shall be dropped to the ground and remain whole, in place, and with crown

intact.
 All felled trees are to be greater than 100 feet (slope distance) from a traveled roadway (closed

roads do not apply).
 All felled trees are to be a minimum of 20 feet (slope distance) from streams.
 All felled trees are to be measured according to Field Data Collection Form – Released Trees and

Felled Trees. Data collection includes:
 Tree diameter at breast height (DBH).
 Length to six (6) inch diameter.  Measured from the cut end to a point where the felled tree

diameter is equal to six inches.  All measurements should follow standard field scaling
techniques and equipment (e.g. Diameter tape, Biltmore stick or tape measure).

 Site ID = hyphenated harvest unit number and chronological release site sequence number (e.g.
Unit 12, release site 4, felled tree 1: Id number = 12-4-1).

 All felled trees will be field identified with flagging to be tied to the butt end of the log,
wrapped around the down wood leaving a one foot tail.  A visible identification number shall be
recorded on the ribbon tail with permanent marker conforming to Field Data Collection Form
numbering system.

 All felled trees are to be mapped on provided unit maps using a numbering system conforming to
Field Data Collection Form numbering system.

Unit Summary 

Unit 
Characteristics 

Tree Release and Felled Summary by Unit 

Release Trees Felled Trees Diameter Limits 

Release 
Trees 

Per Unit 
(count) 

Min Distance 
Between 
Release 
Trees 
(feet) 

 

Trees 
Per 

Release 
Tree 

(count) 

Total 
Felled 
Trees 

Per Unit 
(count) 

Release Trees P

1 Felled Trees P

2

Unit 
Number Acres Slope 

(%) 

Min. 
DBH 

(inch) 

Max. 
DBH  

(inch) 

Min. 
DBH 

(inch) 

Max. 
DBH 

(inch) 

2 2.3 0-70 14 70 6 84 12 18 12 18 

2A 3.3 0-70 20 80 5 100 16 20 12 20 

Total 5.6 34 184 

P

1
P All release trees will be one of six species prioritized as follows: western redcedar, Douglas-fir, 
big leaf maple or mountain hemlock, noble fir, Pacific silver fir or western hemlock. 
The minimum diameter for released big leaf maple is six inches (6 in.) and min. diameter for western 
redcedar is 12 inches (12 in.) DBH for all harvest units and there is no maximum diameter limits.  All 
other selection criteria specifications apply.  
P

2 
PAll felled trees (aka down wood) may include all species except Alaska yellow-cedar and western 

redcedar. These trees shall not be felled unless there are safety issues. 
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UKT-GT.9# - STEWARDSHIP PROJECTS 

Project Number 2: Released & Felled Trees (Continued) 

Motorized Equipment 

The use of motorized equipment other than hand-held equipment such as power saws will not be permitted 
off of designated roads in the project areas without approval of the Forest Service. 

Operation Schedule 

Operations shall take place from July 1 through February 28. 

Commencement, Prosecution, and Completion of Work  

• The Contractor shall be required to (a) commence work under this contract after a prework meeting
agreed upon by the Contractor and Forest Service, and (b) prosecute the work diligently. The time
stated for completion shall include final cleanup.

• The Contractor shall notify the Forest Service in writing upon completion of work for each unit.
• Upon completion, Field Data Collection Form and unit maps are to be turned into the Forest Service.

Inspection 

• Inspection and acceptance will be on a work unit basis.
• Upon Contractor's certification of completion of project including unit maps and Field Data Form

will be used to visually inspect treated trees.

Definitions 

• Bankful stream stage – is the elevation at which the channel begins to spill onto its floodplain at
flood stage.

• Bankfull width is the stream channel width at bankfull stage.
• Co-dominant tree – tree with canopy height representative of the stand average.
• Diameter Breast Height - DBH is measured at four and one half feet above the ground, on the uphill

side of the tree.
• Down wood - see felled tree.
• Dominant trees – trees which show superior growth characteristics relative to the stand performance.

Trees that are taller and wider than the average stand characteristics.
• Drop and leave tree – see felled tree.
• Felled tree (also referred to as down wood or drop and leave tree) are those trees which will be

harvested using conventional methods such as a chainsaw.  Felled trees shall be cut no greater than
twelve inches above the ground.  A non-commercial, drop and leave harvest prescription will retain
felled trees on site for desirable habitat characteristics provided by down wood.

• Streams – Waters of Washington State identified as channels containing water at least a portion of
the year showing annual deposition or scour.

• Floodplain is a relatively flat transitional area adjacent to the bankfull channel which is typically
inundated during a flood stage event.

• Leave tree – see Select tree.
• Select tree (also referred to as a leave tree or released tree) – are individual trees which are to

be retained in the stand to promote desirable characteristic such as structural and species
development diversity.  A harvest prescription to thin surrounding vegetation around a leave tree
will release them from competition for limited resources such as sun light and moisture.

• Released tree - see Select tree.
• Riparian reserves are geographic locations where the conservation of aquatic and riparian–dependent

terrestrial resources receives special emphasis as per the Northwest Forest Plan -Aquatic
Conservation Strategy.  Riparian reserves are dedicated land areas typically adjacent to aquatic
features (e.g. lakes, streams and wetlands) or areas of instability and vary in size base on
characteristics of features of which they buffer (e.g. stream classification, wetland size). The
fundamental management objectives are to maintain and restore riparian structure and function,
provide habitat for riparian dependent species and improve travel and dispersal corridors for many
terrestrial animals and plant species and provide for greater connectivity within a watershed and
between landscape scale reserves.

• Vehicle traveled roadways are motor vehicle accessible roads which may or may not be designated as
Forest system roads.  Roadways with permanent closures do not apply.
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UKT-GT.9# - STEWARDSHIP PROJECTS  
 

Project Number 2: Released & Felled Trees (Continued) 
 

Sample Field Data Collect Form 
 

TREE MEASURE FORM  - 
RELEASE TREE AND FELLED TREE DESCRIPTION 

 
Page No.        1        of   4 

Project Name: Veta Thin Stewardship - Released & Felled Tree 

Contractor:  xxx Date (mm/dd/yr): 08/01/2014 

Line 
Unit 
No.P

1 

Site/Tree 
IDP

2 

(ID No.) 

Release Tree Description Felled Tree Description 

Tree 
SpeciesP

3
P   

(code) 

Tree 
DiameterP

4
P 

(dbh - in.) 

Tree 
HeightP

5
P 

(ft.) 

OpeningP

 

PSizeP

6 
(ft.) 

Tree 
SpeciesP

3 

P(Code) 

Tree 
DiameterP

4
P 

(dbh - in.) 

Tree Length  
to 6 inch 
dia. P

7 
(ft.) 

19 6 6-1-1 DF  16  92 18 DF  12  63 

20 6 6-1-2 
 

      DF  16  69 

21 6 6-1-3 
 

      DF  17  72 

22 6 6-2-1 WH  12  90  22 DF  19  88 

23 6 6-2-2 
 

      DF  12  50 

24 6 6-2-3 
 

      PSF  14  65 

25 8 8-1-1 DF  8  45  18 WH 24  90 
26 8 8-1-2 

 
      WH  12  50 

27 8 8-1-3 
 

      DF  16  66 

28 8 8-1-4 
 

      DF  18  62 

29 8 8-2-1 DF  23  110  17 DF  14  80 
P

1
P Unit = unit number  

   P

2
P Site/Tree ID = hyphenated unit number and chronological release site sequence number (e.g. Unit 6 release 
site 4 and felled tree number 3: Site Id number = 6-4 and Tree ID number = 6-4-3). 

P

3
P Tree Species  

P

4
P Tree Diameter = diameter at breast height.   

P

5  
PTree Ht = measured total height of release tree.  

P

6  
POpening Size = size of created canopy opening around select release tree measured as an average  radius from  
bole of central release tree to  bole of tree on margin of opening. 

  Down Trees Count = count of number of drop and leave trees per site  
P

7 
PPPTree Length to 6 inches dia. = measured tree length of above ground tree portion to point where bole  
diameter equals 6 inches.  
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Project Number 2: Released & Felled Trees (Continued) 
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Project Number 2: Released & Felled Trees (Continued) 
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UKT-GT.9# - STEWARDSHIP PROJECTS  
 

Project Number 3: Slash Trees 
 
End Results 
 
Slashing of small trees in project units leaving only the most minor of species as described in the 
following technical specifications.  
 
Description of Work 
 
This stewardship requires services for tree slashing, tree girdling, tree pruning, and slash treatment. 

 

Subdivision/Unit Acres 

Subdivision 3 61 

 Unit 3A 33 

Total 94 

 
Subdivision boundary is designated on the ground with blue boundary tags and orange tracer paint through 
the tag and on the stump.  
 
Unit boundary designated on the ground with red Special Treatment Area tags ‘Veta Unit 3A’, and pink 
paint through the tag and on the stump.   
 
Refer to Contract Area Map. 
 
Contractor Obligations 
 
• Furnish all supplies, materials, tools and equipment, plus labor, supervision and travel to do the 

required work. 
• Immediately notify the Contracting Officer of any conditions encountered that are either beyond the 

scope of the contract or that prevents normal progress of work. 
• Keep Contracting Officer updated of the work schedule and physical location of work force to permit 

ready location and timely inspection of accomplished work 
 
Technical Specifications 
 
• In identified units, describe how all trees over 18.0 inches in height and less than eight inches 

diameter breast height (DBH), unless further designated, will be cut and disposed. Only cut western 
white pine when found within 12 feet slope distance of another western white pine. Where this occurs 
leave the most vigorous, healthy and undamaged western white pine. Do not cut the following species: 
 whitebark pine 
 Alaska yellow-cedar 
 Pacific yew 

• All cut trees shall be cut below the lowest live limb, except when prevented by natural obstacles in 
which case any live limbs below the cutting point shall be removed. Trees shall be completely severed 
from the stump. Stump height shall not exceed 6 inches above ground level or 4 inches above natural 
obstacles. 

• Cut trees shall be felled away from unit boundaries, roads, ditches, cut banks; fill slopes telephone 
lines, established trails, stock driveways, fence lines, established land corners, and streams. Any 
trees falling within 25 feet of such areas shall be removed daily. 
All thinning slash shall be placed on or near the ground surface, so that it will not lean against or 
be suspended by an uncut tree.  
Where possible, directionally fall trees away from huckleberry bushes. Where directional felling is  
not possible lop and scatter slash and avoid creating slash concentrations or wind rows. 

• Describe how all trees over 20 inches DBH in project unit 3A except for western white pine will be 
girdled. Girdle cuts shall be located approximately at DBH. Remove all live limbs below girdled cuts. 
A girdle cut consists of two separate cuts through the bark and cambium to the sapwood each at least 
¼ inch wide and completely around the bole of the tree. 

 Do not select trees to girdle with forking or multiple tops located from ground level to 25 feet in 
height on tree boles. Girdling will not be permitted within 50 feet of any road.  

• Describe how western white pine blister rust disease will be accurately identified and pruned. Prune 
all standing, live western white pine trees that do not have blister rust cankers on the bole or on 
any branch within 4 inches of the bole on aforementioned units. 
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Project Number 3: Slash Trees (Continued) 
 
The pruning of branches shall be conducted using hand tools such as hand pruning saws, loppers and 
pruning shears. The use of hatchets, axes or chainsaws are not permitted. Pruning cuts shall be made 
within ½ inch of the bole of the tree. 
Pruning height on trees shall consist of pruning all branches from the first whorl above ground level 
to ½ the tree height for trees over 16 feet in height. For trees less than 16 feet in height prune 
all branches from the first whorl above ground level to ½ the tree height plus the next whorl of 
branches.  

 
Operations Schedule 
 
• Operations shall take place from July 1 through February 28.   
• Work on unit 3A shall commence within one year of contract award and satisfactorily completed within 

three years of contract award. 
  
Motorized Equipment 
 
• Use of motorized equipment other than hand held equipment such as power saws and brush cutters will 

not be permitted off designated roads in the project area without approval of the Forest Service. 
 
Inspection 
 
• Describe how the Contractor or Contractor’s representative shall make periodic inspections of the 

designated work that has been completed, provide the results to the Forest Service and take 
corrective action, if deemed necessary. Inspection reports shall be made available to the Forest 
Service.  Inspection plot intensity and methods will be approved in advance by the Forest Service. 

• When the Forest Service chooses to conduct periodic inspections to verify that the Contractor is 
meeting contract specifications the Contractor or representative is encouraged to observe the 
inspection and will receive inspection summaries upon request.  Inspections shall be performed in a 
manner that will not unduly delay work.  The minimum standards for acceptable inspection results will 
be: 
 That 90 percent or more of the inspected plots or observations meet the specifications described 

above.   
• Unsatisfactory Performance 

 When inspection results are below 90 percent and excess trees constitute any part of the 
deficiency, acceptance will not be made until the excess tree deficiency has been corrected. 
Inspections after rework will be made in the same manner as the first inspection but on different 
plot lines. The Contractor shall bear the cost of inspections necessitated by the rework. 
Reinspections after rework will be made in the same manner as the first inspection but on 
different plots.  

• Reinspection Upon Contractor’s Request 
 If the original Forest Service inspection results are unacceptable to the Contractor and a second 

inspection is requested without rework, the same inspection procedures will be used.  However, 
the inspection pattern will be shifted.  If the second inspection shows less than 5 percent 
variance from the first inspection, the Contractor shall pay the cost of the second inspection, 
and the result of the second inspection will be used in determining acceptance.  Requests for 
reinspection must be made in writing to the Forest Service. Only one reinspection will be made by 
the Forest Service. 
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