U.S. DEPARTMENT OF AGRICULTURE

INTEGRATED RESOURCE CONTRACT

(Applicable to Contracts with Measurement after Harvest)

FOREST SERVICE

Name of Contractor

National Forest Ranger District Region Contract Number
Mt. Hood Barlow Pacific N-West
Contract Name Award Date Termination Date

Mint Stewardship

10/31/2015

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of Agriculture,

hereinafter called Forest Service, and

hereinafter called Contractor.

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and Contractor
agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

Two Witnesses: 2/

UNITED STATES OF AMERICA

1.4/

y

By:
Contracting Officer
(Name) (Title)
(Address) (Contractor) 3/
(Name) By:
(Address) (Title)

Secretary of the corporation named as Contractor herein; that

who signed this contract on behalf of Contractor, was then

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

, certify that | am the

(Business Address)

CORPORATE

SEAL 5/
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Contract Name: Mint Stewardship Contract No:

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of "
and specify the State; if Contractor is a partnership, state a "partnership consisting of "and
specify the names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual
doing business under the name of City of , State of

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporation seal, if the corporation has no corporate seal that fact shall be stated,
in which case a scroll or adhesive seal shall follow the corporate name.

EXAMPLE 1/

Subcontractor Certification
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

Contract Name:
National Forest:

The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this
proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

Where the prospective subcontractor is unable to certify to any of the statements in this certification, such
prospective subcontractor shall attach an explanation to this proposal.

Name of Subcontractor:
Business Address:

Date Signature

1/ It is the Contractor's responsibility to have subcontractors complete this certification and to maintain a file
of completed certifications. This certification does not need to be returned to the Forest Service, except at the
written request of the Contracting Officer.
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Contract Name: Mint Stewardship

Contract No:

A.0 - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions.

A.l - Location and Area, applicable to B.1

This Contract Area of 845 acres more or less is located in: T. 1S., R. 10E., Sections 25 and 36. W. M., Unsurveyed, Hood River
County, Oregon; T. 1S., R. 11E., Sections 19, 20, 21, 28, 29, 30, and 31. W.M., Unsurveyed, Wasco County, Oregon

A.2 - Volume Estimate and Utilization Standards, applicable to C.1, C.2, C.4, and G.4

Minimum Specifications
Merchantable Tree Piece Required to be Removed
Diameter Number Diameter | Net Scale
Breast of Inside in % of
High Minimum Bark at [ross Scale
Estimated Unit of (d.b.h) Pieces Length |Small End
Species Product Quantity | Measure | (inches) | PerTree (feet) (inches) 1
Douglas-fir and Other Sawtimber 28,713.00 Ton 5.0 1 8 4.0 40
Coniferous Species
Timber Subject to Agreement under K-C.1.1#
All Coniferous Species Grn Bio Cv unestimated Ton 2.0 1 2 1.0 N/A
Total Quantity 28,713.00 Ton
1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate.
A.3- Timber Designations, applicable to C.3; acres are approximate:
Number Acres_
Clearcutting Units (C.3.1)
Specified Road Clearing (C.3.2) ‘
Overstory Removal Units (C.3.3)
Understory Removal Units (C.3.4)
Individual Trees (C.3.5) | 440
Incompletely Marked Timber (C.3.6) ‘
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Contract Name: Mint Stewardship Contract No:

A.4 - Timber Payment Rates, applicable to D.1 and E.O

A.4.1 - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under D.2

Rates per Unit of Measure
Required
Deposits
Bid Bid _Slash
Unit of Base Advertised | Premium |(Tentative) | Disposal Base
Species Product Measure $ $ $ $ $ Index
Not Applicable
A.4.2 - Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
Rates per Unit of Measure
Required
) . Deposits
Bid Bid Slash
Unit of Base |Advertised| Premium (Flat) Disposal
Species Product Measure $ $ $ $ $
Douglas-fir and Other Coniferous Sawtimber Ton 31 10.12 1.13
Species
Timber Subject to|Agreement ungder K-C.1.1#
All Coniferous Species Grn Bio Cv Ton .01 .01 .00

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A.4 include payment of deposits for contract
area betterment required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder.
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Contract Name: Mint Stewardship

Contract No:

A.4.3 - Stewardship Credits, applicable E.2.2 and K-G.9%#

Mandatory Stewardship Projects

Units of Bid Rate Total Credits
Project Number Project Description Measure | Quantity $
001 Pre-commercial Thin and Reduce Fuels to an End Acres 381.00
Result of 8 to 10 Tons Per Acre
002 Pre-commercial Thinning, Brush Cutting, and Treatment Acres 137.00
of Slash
003 Leave Tree Marking Acres 440.00
Optional Stewardship Projects
Project Units of Bid Rate Total Credits
Priority Number Project Description Measure | Quantity $

Not Applicable
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Contract 2400-13,(9/04)



Contract Name: Mint Stewardship Contract No:

The following definitions are established for the terms used in A.4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
ife of this contract and are not subject to change by rate redetermination, except for reduction under D.3.1, D.3.2, or D.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in A.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this contract, except as provided in D.3.1, D.3.2, and D.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and contract scaling)
and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species
and products in A.4.1 is the Tentative Rate that is subject to quarterly adjustment under D.2; for species and products in A.4.2, the Bid
Rate is the Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road maintenance (16 USC
537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a rate redetermination or a
Contract Term Extension. The table shows only Required Deposits for slash disposal; road maintenance deposits, if any, are given in
K-F.3.2#; and contract scaling deposits, if any, are given in K-G.8.1.6#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in
ates for variance in product selling value, as provided in D.2.

A.5 - Indices Used in Quarterly Adjustment, applicable to D.2

Species Index Name and Date

Not Applicable

A.6 - High Stumps, applicable to G.4.1.2

Maximum Stump Height *
Species Product (inches)

Douglas-fir and Other Coniferous Species Sawtimber 12

* or 1/3 stump diameter, whichever is greater
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Contract Name: Mint Stewardship Contract No:

A.7 - Specified Roads, applicable to F.2

Name and Date of Governing Road Specifications:

Appro. Sheet Numbers Performance Responsibility

Design Length and Construction
Road No. Name Class (mi./km.) Approval Date Survey | Design Staking 1/

Project

Not Applicable

1/Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to F.2.1.2.

A.8 - Forest Service Engineering Completion Schedule, applicable to F.2.1

Completion
Road No. Road Name Type of Work Date
Not Applicable
A.9 - Scaling Instructions and Specifications, applicable to G.8
Name and Date of Governing Instructions: FSH 2409.11, National Forest Log Scaling Handbook, as amended and
supplemented. Check scaling will be performed at individual scaling locations.
Scaling Specifications
Maximum Trim Allowance
Scaling Diameter Length Trim
Length Range Range Allowance
Species Product (feet) (inches) (feet) (inches)
Douglas-fir and Other Coniferous Sawtimber 0 0-00 0-00 0

Species
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Contract Name: Mint Stewardship Contract No:

A.10 - Scaling Services, applicable to G.8.1

. Standard
Unit of Estimated Cost
Species Product Measure Site and Geographic Location Method per Unit $
Douglas-fir and Other Coniferous Sawtimber Ton Contractor shall request an alternate Total (100%) .00
Species scaling site per G.8.1.1 which meets the | Weight Scale
requirements contained in G.8.1.4
A.11 - Minimum Scaling Volumes, applicable to G.8.1
Minimum volume for Continuous Scaling Services in two-week period N/A Ton per scaler
Minimum volume for Intermittent Scaling Services N/A Tonona N/A basis
A.12 - Fire Precautionary Period, applicable to H.2
Aprii 01 to October 31, inclusive
A.13 - Contractor's Responsibility to Furnish Crews and Equipment for:
Initial Fire Supression, applicable to H.3
Within 5 road miles
Fire Suppression Reinforcement, applicable to H.3.1.2 and H.3.1.3
Within 100 road miles
A.14 - Contractor's Obligation per Operations Fire, applicable to H.4.1
Maximum Amount: $ $300,000.00
A.15 - Termination Date, applicable to 1.2
October 31, 2015
A.16 - Normal Operating Season, applicable to G.3.1, G.6.6, 1.2.1 and J.3
First Period: June 01 to October 31 , inclusive
Second Period: to , inclusive

A.17 - Performance Bond Amount, applicable to J.1
Performance Bond Amount: N/A

A.18 - Downpayment, applicable to E.2.1.1
Downpayment Amount: Not Applicable

A.19 - Periodic Payment Amount, applicable to E.2.1.3

Periodic Payment Determination Date Amount
Initial Payment: N/A N/A
Additional Payment: N/A N/A

A.20 - Market-Related Contract Term Addition Producer Price Index, applicable to 1.2.1.2

Index Name: Softwood Lumber Index Number: 0811
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Contract Name: Mint Stewardship

Contract No:

A.21 - Inapplicable Provisions

The following listed provisions - are hereby made inapplicable. (Instructions: List by reference number and title.)

BE.4
Bl.2.1.2

PAYMENTS NOT RECEIVED
MARKET-RELATED CONTRACT TERM ADDITION

A.22 - List of Special Provisions in Part K

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers followed
by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number, title, and date.)

K-C.1.1#
K-C.3.5.7#
K-D.4.7#
K-E.2.2
K-E.4
K-F.1.0.1#
K-F.1.2#
K-F.3.1#
K-F.3.2#
K-G.2.4#
K-G.3.1.5#
K-G.4.0.5
K-G.4.1#
K-G.4.2#
K-G.6.0#
K-G.7.4.2#
K-G.8.1.5
K-G.8.4
K-G.9#
K-H.1
K-H.2
K-H.2.0.1
K-H.2.2
K-H.3.1
K-1.1.0
K-1.2.1.2
K-1.3.1#
K-1.6.8# (Option 1)

TIMBER SUBJECT TO AGREEMENT (09/2004)

INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)
ABNORMAL DELAY (05/2005)

CHANGES IN STEWARDSHIP CREDITS (06/2008)

PAYMENTS NOT RECEIVED (08/2012)

TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)
USE OF ROADS BY CONTRACTOR (09/2004)

ROAD MAINTENANCE REQUIREMENTS (09/2004)

ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)
PROJECT OPERATION SCHEDULE (05/2005)

ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)
SPECIFIC REQUIREMENTS (05/2005)

YARDING/SKIDDING REQUIREMENTS (05/2005)

EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (07/2008)
SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)
THIRD PARTY SCALING SERVICES (09/2004)

USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)
STEWARDSHIP PROJECTS (09/2004)

PLANS (05/2005)

SPECIFIC FIRE PRECAUTIONS (05/2005)

BURNING BY CONTRACTOR (06/2006)

EMERGENCY FIRE PRECAUTIONS (05/2005)

ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)
DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)
MARKET-RELATED CONTRACT TERM ADDITION (11/2008)
CONTRACT CHANGES (OPTION 1) (05/2005)

USE OF TIMBER (09/2004)
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UNITED STATES DEPARTMENT OF AGRICULTURE
Forest Service

INTEGRATED RESOURCE CONTRACT

September 2004
(Date of Issue)

PROVISIONS FOR MEASUREMENT OF PRODUCTS AFTER HARVEST

This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with
the following scheme: Part B, Section B.1, Subsection B.1.1, and Item B.1.1.1. References to a Part include all Sec-
tions, Subsections, and Items within that Part; references to a Section include all Subsections and Items within that
Section; and references to a Subsection include all Items within that Subsection. Cross-references within this contract
cite the reference number of the applicable Part, Section, Subsection, and Item. Descriptive headings used are not to
be considered in determining the rights and obligations of the parties.

Parts B through J are subject to Specific Conditions in Part A. Wherever appropriate, Specific Conditions estab-
lished in Part A are cited by reference number. The listing of Sections, Subsections, or Iltems in provision A.21 has the
effect of striking or deleting them from Part B through J. Provision A.22 lists provisions that comprise Part K. Where
appropriate, references to Special Provisions are made by citing the applicable reference numbers.

Term

Advertised Rates
Base Index

Base Rates

Bid Premium Rates
Bid Rates
Catastrophic Damage
Claim

Clearcutting Units
Construction

Continuous Scaling Services

Contract Area

Contract Area Map
Contract Term Adjustment
Contract Term Extension
Contractor’s Operations
Current Contract Rates
Current Contract Value
Current Unit Rates

Design Change

Extended Scaling Services
Extension Deposit

Fire Precautionary Period
Flat Rates

Included Timber

Indicated Advertised Rates

INDEX TO TERMS

Reference

A4.2
A4.2
A.4.2
A.4.2
A.4.2
C.1.33
J.2
C3
1.6.6
G.s8.1
B.1
B.1
2.1
1.2.3
G.3
D.1
D.1
F.25.1
F.2.5.3
Gs8.1
E.2.1.7
H.2
A.4.2
Cl
.2.2.1

Term

Integrated Resource Account
Intermittent Scaling Services

Marked

Negligent Fire

Normal Operating Season
Off-Road Equipment
Operations Fire
Out-of-Pocket Expenses
Overstory Removal Units
Plans

Required Deposits
Scaling

Schedule of Items
Service

Shop Drawings
Specified Roads
Stewardship Credits
Streamcourses
Subcontractor
Substantially Completed
Temporary Roads
Tentative Rate
Termination Date
Understory Removal Units
Utilization Standards

Reference

E.2
G.8.1
C.35
H.4.2
G31
G.3.5
H.4.1
1.3.5
C.3
F.21.1
A4.2
G.8
F.2
1.6.6
F.2.1.1
F.2
E.2.2
G.5
1.6.4
F.2.3
F.1
A.4.2
1.2

C3
A2 C2
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CONTENTS

Reference Reference
Number Title Page Number Title Page
A.0 SPECIFIC CONDITIONS 7 C.3.7 Minor Changes 15
Al Location and Area 7 CA4 Volume Estimate 15
A.2 Volume Estimate and Utilization c4.1 Adjustment for Volume Deficit 16
Standards 7 CA4.2 Adjustment for Excess Volume 16
A.3 Timber Designations 7 D.O RATES OF PAYMENT 16
A.4 Timber Payment Rates 8 D1 Current Contract Rates 16
A4l Escalated Rates 8 D.2 Escalation Procedure 16
A4.2 Flat Rates 8 D.21 Unavailable Index 16
A.4.3 Stewardship Credits 9 D3 Rate Redetermination 16
A5 Indices Used in Quarterly Adjustment 10 D.3.1 Rate Redetermination for
A.6 High Stumps 10 Environmental Modification 17
A7 Specified Roads 11 D.3.2 Rate Redetermination after
A.8 Forest Service Engineering Completion Catastrophic Damage 17
Schedule 11 D.3.3 Rate Redetermination for Market
A9 Scaling Instructions and Specification 11 Change 17
A.10 Scaling Services 12 D.34 Emergency Rate Redetermination 17
A.ll Minimum Scaling Volumes 12 D4 Other Payment Rates 17
A.12 Fire Precautionary Period 12 D41 Material Not in A.2 17
A.13 Contractor Responsibility to Furnish D.4.2 Timber Cut Through Mistake 17
Crews and Equipment 12 D43 Designated Timber Cut But Not
A.l14 Contractor’s Obligation per Operations Removed 18
Fire 12 D.4.4 Undesignated Timber Damaged
A.15 Termination Date 12 Without Negligence 18
A.16 Normal Operation Season 12 D45 Undesignated Timber Unnecessarily
A.l7 Performance Bond 12 Damaged or Negligently or Willfully
A.18 Downpayment 12 Cut 18
A.19 Periodic Payment Amounts 12 D.4.6 Liguidated Damages 18
A.20 Market-Related Contract Term Addition D.4.7 Defect Caused by Abnormal Delay 18
Producer Price Index 12 E.O PAYMENTS 18
A.21 Inapplicable Provisions 13 E1 Amount Payable for Timber 18
A.22 List of Special Provisions in Part K 13 E.2 Integrated Resource Account 18
B.O CONTRACT AREA 14 E.2.1 Cash Deposits 18
B.1 Contract Area Map 14 E2.1.1 Downpayment 18
B.2 Claims 14 E.2.1.2 Advance Deposits 18
C.0 TIMBER SPECIFICATIONS 14 E.2.1.3 Periodic Payment Schedule 19
C.1l Included Timber 14 E2.1.4 Deposits for Charges Subject to
C.l1 Standard Timber 14 Escalation 19
C.l12 Substandard Timber 14 E.2.1.5 Deposits When Payment
C.13 Damaged Timber 14 Guaranteed 19
C.131 Damaged by Contractor 14 E2.1.6 Blanket Cash Deposits 19
C.1.3.2 Negligent or Willful Damage 14 E.2.1.7 Extension Deposits 19
C.1.33 Damaged by Catastrophe 14 E.2.1.8 Cooperative Deposits 19
C.1.34 Minor Damage by Natural Causes 15 E.2.2 Stewardship Credits 19
C.l4 Unintentionally Cut Timber 15 E.2.21 Progress Estimates 19
C.15 Construction Timber 15 E.2.2.2 Excess Stewardship Credits 19
C.16 Other Material 15 E.2.2.3 Excess Timber Value 19
C.2 Utilization and Removal of Included E2.24 Cash Payment for Stewardship
Timber 15 Projects 20
C3 Timber Designations 15 E.2.3 Temporary Reduction of
C.31 Clearcutting Units 15 Downpayment 20
C.3.2 Construction Clearing 15 E.24 Refund of Excess Cash 20
C.33 Overstory Removal Units 15 E.2.5 Refund after Scaling Completed 20
C.34 Understory Removal Units 15 E3 Payment Guaranteed by Bond or
C.35 Individual Trees 15 Deposited Securities 20
C.3.6 Incompletely Marked Timber 15 E.3.1 Blanket Bond 20
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Reference Reference
Number Title Page Number Title Page
E.3.2 Letters of Credit for Payment Bond 20 G.4.2.3 Skidding on Roads 30
E.4 Payments Not Received 20 G.4.24 Arches and Dozer Blades 30
F.0 TRANSPORTATION FACILITIES 21 G5 Streamcourse Protection 30
F.1 Authorization 21 G.6 Erosion Prevention and Control 31
F.1.1 Requirements of Rights-of-Way 21 G.6.1 Meadow Protection 31
F.1.2 Use of Roads by Contractor 21 G.6.2 Wetlands Protection 31
F.2 Specified Roads 21 G.6.3 Temporary Roads 31
F.2.1 Engineering 22 G.6.3.1 Temporary Roads to Remain Open 31
F.2.1.1 Contract Plans 22 G.64 Landings 31
F.2.1.2 Construction Staking 22 G.6.5 Skid Trails and Fire Lines 31
F.2.2 Material Delivery 23 G.6.6 Current Operating Areas 31
F.2.3 Use of Partially Constructed Roads 23 G.6.7 Erosion Control Structure Maintenance 31
F.2.4 Estimated Cost 23 G.7 Slash Disposal 31
F.2.5 Construction Cost Adjustment 23 G.8 Scaling 31
F.25.1 Variation in Quantities 23 G.8.1 Scaling Services 32
F.2.5.2 Physical Change 24 G.8.1.1 Scaling Location 32
F.2.5.3 Design Change 24 G.8.1.2 Scaling Adjustments 32
F.2.6 Alternate Facilities 25 G.8.1.3 Delayed or Interrupted Scaling
F.2.7 Temporary Credit for Unamortized Services 32
Specified Road Construction Cost 25 G.8.14 Weighing Services 32
F.3 Road Maintenance 25 G.8.2 Presentation for Scaling 33
F.4 Use by Others 25 G.8.3 Scaling Other Products 33
G.0 OPERATIONS 25 G.84 Accountability 33
G.1 Representatives 25 G.8.4.1 Route of Haul 33
G.1.1 Notices 26 G.8.4.2 Product Identification 33
G.2 Improvements 26 G.85 Scaling Lost Products 34
G.21 Removal 26 G.85.1 Scaling Lost Sample Loads 34
G.2.2 Protection of Improvements 26 G.8.6 Scale Reports 34
G.221 Protection of Improvements Not G.9 Stewardship Projects 34
Owned by Forest Service 26 G.9.1 Refund of Unused Stewardship Credits 34
G.2.2.2 Protection of Property 27 H.O FIRE PRECAUTIONS AND CONTROL 34
G.2.3 Protection of Land Survey Monuments 27 H.1 Plans 34
G.24 Protection Measures Needed for H.2 Fire Precautions 34
Plants, Animals, Cultural Resources, H.2.1 Substitute Precautions 35
and Cave Resources 27 H.2.2 Emergency Precautions 35
G.3 Control of Operations 27 H.3 Fire Control 35
G.3.1 Operating Schedule 27 H.3.1 Contractor's Reinforcement Obligations 35
G.3.1.1 Inclusion of Technical Proposal 27 H3.1.1 Suspend Operations 35
G.3.1.2 Plan of Operations for Road H.3.1.2 Personnel 35
Construction 28 H.3.1.3 Equipment 35
G.3.2 Protection of Residual Trees 28 H.4 Fire Suppression Costs 35
G.3.3 Safety 28 H4.1 Operations Fire 35
G.34 Sanitation and Servicing 28 H.4.2 Negligent Fire 35
G.34.1 Prevention of Oil Spills 28 H.4.3 Other Fires on Contract Area 35
G.3.4.2 Hazardous Substances 28 H.5 State Law 35
G.35 Equipment Cleaning 29 H.6 Performance by Contractor 35
G.3.6 Acceptance of Work 29 1.0 OTHER CONDITIONS 36
G.3.6.1 Acceptance of Specified Roads 29 1.1 Title and Liability 36
G4 Conduct of Logging 30 1.11 Title Passage 36
G.4.1 Felling and Bucking 30 1.1.2 Liability for Loss 36
G4.1.1 Felling in Clearings 30 1.2 Period of Contract 36
G.4.1.2 Stump Heights 30 1.2.1 Contract Term Adjustment 36
G.4.1.3 Bucking Lengths 30 1.2.1.1 Delay in Reconstruction of
G.4.1.4 Limbing 30 Processing Facilities 36
G.4.2 Skidding and Yarding 30 1.2.1.2 Market-Related Contract Term
G421 Rigging 30 Addition 37
G.4.2.2 Landings and Skid Trails 30 1.2.2 Termination for Catastrophe 37
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Reference Reference

Number Title Page Number Title Page
1.2.2.1 Termination by Contractor 37 J.0 PERFORMANCE AND SETTLEMENT 41
1.2.2.2 Termination by Forest Service 37 J.1 Performance Bond 41
1.2.3 Contract Term Extension 37 J1.1 Bond Reduction 41
1.3 Contract Modification 37 J.1.2 Letters of Credit 41
1.3.1 Changed Conditions 37 J.1.3 Temporary Bond Reduction 41
1.3.2 Modification for Catastrophe 37 J.2 Disputes 41
1.3.3 Contract Suspension and Modification 38 J.2.1 Time Limits for Submission of Claim 42
1.3.4 Contract Termination 38 J.2.2 Contract Documents 42
1.3.5 Out-of-Pocket Expenses 39 J.3 Breach 42
1.3.6 Termination for Market Change 39 J3.1 Termination for Breach 42
1.4 Performance by Other than Contractor 39 J4 Damages for Failure to Complete
1.5 Sale of Other Materials 39 Contract or Termination for Breach 43
1.6 Provisions Required by Statute 39 J5 Settlement 43
1.6.1 Covenant against Contingent Fees 40 J.6 Contract Closure 43
1.6.2 Officials Not to Benefit 40 K.0 SPECIAL PROVISIONS 43
1.6.3 Nondiscrimination in Employment 40
1.6.4 Debarment and Suspension

Certification 40
1.6.5 Contract Consistency With Other Laws 41
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B.0—CONTRACT AREA

B.1 Contract Area Map. The boundaries of “Contract Area” and any subdivision thereof, are as shown on the
attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its
approximate acreage are stated in A.1. Subdivisions may be revised and additional ones may be established only by
written agreement. Subdivisions or cutting units and stewardship project areas may be eliminated from Contract Area
under conditions described in G.3.6. Catastrophically Damaged areas may be removed from Contract Area under 1.3.2.

Where applicable, the following are also identified on Contract Area Map:

(a) Identified claims limiting Contractor’s rights under B.2;

(b) Subdivisions defined in C.3 where timber is to be Marked after date of contract advertisement;

(c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under C.3;

(d) Diameter limits for Overstory Removal Units and Understory Removal Units under C.3.3 and C.3.4;

(e) Areas where leave trees are Marked to be left uncut under C.3.5;

(f) Specified Roads listed in A.7;

(g) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items;

(h) Roads where log hauling or use is prohibited or restricted under F.1.2;

(i) Roads and trails to be kept open under G.2.2;

() Improvements to be protected under G.2.2;

(k) Locations of known wildlife or plant habitat and cave resources to be protected under G.2.4;

() Locations of areas known to be infested with specific invasive species of concern under G.3.5;

(m) Maximum stump heights when more than one height is listed by areas in A.6 under G.4.1.2;

(n) Skidding or yarding methods specified under G.4.2;

(o) Streamcourses to be protected under G.5;

(p) Locations of meadows requiring protection under G.6.1;

(q) Locations of wetlands requiring protection under G.6.2;

(r) Locations of temporary roads to be kept open under G.6.3.1; and

(s) Other features required by Parts A through K.

B.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to identify
are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. Forest
Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber.

C.0—TIMBER SPECIFICATIONS
C.1 Included Timber. “Included Timber” consists of:
C.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under C.2
and are designated for cutting under C.3.
C.1.2 Substandard Timber. Live and dead trees that:
(a) Do not meet Utilization Standards and
(b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting.
C.1.3 Damaged Timber.
C.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards:

(a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contractor’'s
construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest Service
for felling before the nearest road segment is Substantially Completed or

(b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked
before Contractor has completed work in the immediate area.

By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly
uneconomic.

C.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and
unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer.

C.1.3.3 Damage by Catastrophe. As provided under 1.3.2, undesignated live and dead timber within
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used
hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract
Area, or a combination thereof:

(a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month period,
including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural
phenomenon and
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(b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated to
total either:

(i) More than half of the estimated timber volume stated in A.2 or

(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent.

Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if
Included Timber was sold for salvage or pest control.

C.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting
Utilization Standards, in amounts less than specified in C.1.3.3, that become insect infested, windthrown, suffer serious
damage, or die, as designated by agreement.

C.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road
construction or other authorized clearing outside Contract Area, not designated for cutting under C.3 but that are cut
through mistake by Contractor, when included by Contracting Officer.

C.1.5 Construction Timber. Trees to be used for construction under F.1.

C.1.6 Other Material. Species or products not listed in A.2, upon written approval of Contracting Officer under
D.4.1.

C.2 Utilization and Removal of Included Timber. “Utilization Standards” for trees and minimum pieces are stated
in A.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A.2 and contain at
least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such trees
and shall remove from Contract Area and present for Scaling all pieces that:

(a) Meet minimum piece standards in A.2 or

(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were varied
to include such material.

C.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided in
C.1.3.1,C.1.4,C.1.5, C.3.2, and F.1. Contract Area Map indicates subdivisions, if any, where Marking under C.3.5 is to
be done after contract advertisement, except for construction clearing under C.3.2, minor changes under C.3.7, and
damaged timber.

The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be
cut. The number of units and approximate acreage of timber designations are stated in A.3.

C.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated
for cutting.

C.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that
are sufficiently tall to reach Contractor’s landings, work areas, or the roadbed of Specified and Temporary Roads when
Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or unstable live
trees shall be removed, unless there is agreement that to do so could damage the road. Such designation may be
revised as part of agreed changes in road location under F.2.

C.3.3 Overstory Removal Units. All trees within “Overstory Removal Units” are designated for cutting when
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map.

C.3.4 Understory Removal Units. All trees within “Understory Removal Units” are designated for cutting when
they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map.

C.3.5 Individual Trees. All trees to be cut, other than in the units described in C.3.1, C.3.2, C.3.3, and C.3.4,
are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with paint
marks above and below stump height.

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut.

C.3.6 Incompletely Marked Timber. Live trees within incompletely Marked subdivisions shown on Contract
Area Map at time of contract advertisement shall be designated in accordance with K-C.3.6. A representative sample of
the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The
approximate locations of the representative sample areas are shown on Contract Area Map.

C.3.7 Minor Changes. Within Contract Area, minor adjustments may be made in boundaries of cutting units or
in the timber individually Marked for cutting when acceptable to Contractor and Forest Service.

C.4 Volume Estimate. The estimated volumes of timber by species designated for cutting under C.3 and expected
to be cut under Utilization Standards are listed in A.2. If Contract Area Map indicates that there are incompletely Marked
subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions sufficient timber so
that Contract Area shall yield the approximate estimated volume by species or species groups stated in A.2. However,
the estimated volumes stated in A.2 are not to be construed as guarantees or limitations of the timber volumes to be
designated for cutting under the terms of this contract.

Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage
under 1.3.2.
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C.4.1 Adjustment for Volume Deficit. If Contract Area Map indicates that there are incompletely Marked
subdivisions and if Contracting Officer determines that a deficit in the estimated volume will cause the volume cut to be
less than 90 percent of the total estimate shown in A.2, Forest Service, upon request by Contractor, shall designate
additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach
approximately the estimated volumes by species listed in A.2. Any such additional designation shall be consistent with
land and resource management plans.

C.4.2 Adjustment for Excess Volume. If Contract Area Map indicates that there are incompletely Marked
subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total
estimated volume listed in A.2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or
cutting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed
in A.2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area and (b) reduction in
area to be cut over. Such adjustments or reductions shall not conflict with the silvicultural treatment being applied on
Contract Area and shall not materially change the average value by species of the timber designated for cutting. Such
adjustments may be made notwithstanding the provisions of B.1 and C.3.

If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total
estimated quantity listed in A.2, Contractor, after cutting 120 percent of the total estimated volume listed in A.2, may
elect to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations
have been started, units of minimum practical size shall be retained in Contract Area.

D.0—RATES OF PAYMENT

D.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the
product form stated in A.2 shall be paid for at Current Contract Rates determined under this Section. “Current Contract
Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in D.2. Flat Rates and
Tentative Rates shall be those listed in A.4, unless superseded by rates redetermined under D.3 or established for
Contract Term Extension. In addition, Required Deposits shall be made as listed in A.4, K-F.3.2, and K-G.8.1.6, or
established under D.3 or 1.2.3.

In the event Termination Date is adjusted under 1.2.1 or 1.2.1.2, Current Contract Rates shall be continued in the
same manner as immediately prior to the adjustment period.

Notwithstanding 1.2.3, Current Contract Rates for timber cut and removed from Contract Area that remains
unscaled after Termination Date, as adjusted or extended, shall be Current Contract Rates in effect on Termination
Date.

“Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled
volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship
projects that have not been completed.

D.2 Escalation Procedure. Tentative Rates for those species and products listed in A.4.1 are subject to quarterly
escalation in accordance with the following procedures: The calendar quarter index average for each price index
described in A.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1,
and October 1. The difference between calendar quarter index average and Base Index listed in A.4.1 shall be the basis
for quarterly escalation. To arrive at Current Contract Rates for timber Scaled during the preceding calendar quarter,
Tentative Rates for each species shall be reduced or increased by such difference, except when the calendar
quarter index average is:

(a) Less than the Base Index, the reduction shall not result in a rate below Base Rate or

(b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base
Rate.

In the event of Contract Term Extension, the escalation procedure will be used during the extension period, except
that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and product
group, established under 1.2.3 for the extension period.

D.2.1 Unavailable Index. If an index described in A.5 is no longer available, Contracting Officer may replace
that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the
remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of
the index described in A.5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment
procedure outlined in D.2. Contracting Officer will determine availability and a beginning point to average the index for
Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract.

D.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be
added to all redetermined rates, except as provided in D.3.1, D.3.2, and D.3.3.

Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate
redetermination date.
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Redetermined rates shall not be less than Base Rates listed in A.4, except for reduction under D.3.1, D.3.2, or
D.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the
limitations of F.2.6.

D.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification under
1.3.3 or partial termination under 1.3.4, Contracting Officer shall make an appraisal to determine for each species the
difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the
appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated
cost of any construction work listed in the Schedule of Items that was performed and abandoned.

Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall
not be changed under this Subsection.

Redetermined rates, or differences for rates subject to D.2, and Required Deposits shall be considered established
under D.1 for timber Scaled subsequent to the contract revision.

D.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment,
if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-
caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastrophe
and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included
Timber is any that would not be eliminated under 1.3.2. Potential Included Timber is any that would be added under
1.3.2.

Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to become
the redetermined rates for the purpose of a contract modification under 1.3.2. Accordingly, Base Rates shall be adjusted
to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to new
Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall not be
changed under this Subsection.

Upon agreement under 1.3.2, redetermined rates and Required Deposits shall be considered established under D.1
for timber Scaled subsequent to Catastrophic Damage.

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction
work listed in the Schedule of Items performed and abandoned.

D.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days,
under 1.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination
done pursuant to D.3.1, using remaining volumes.

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to D.3.1 will be
reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in
rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall
not be changed under this Subsection.

Redetermined rates shall be considered established under D.1 for timber Scaled subsequent to the delay or
interruption.

D.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's application,
Forest Service determies that, because of changes in the timber market since the award date or the last rate
redetermination under this provision, the Producer Price Index identified in A.20 has declined by 25 percent. Rates shall
be redetermined under D.3 and shall be considered established under D.1 for timber Scaled subsequent to Contractor’s
application. This Subsection shall not apply during Contract Term Extension.

D.4 Other Payment Rates.

D.4.1 Material Not in A.2. Incidental amounts of products or portions of trees of species listed on A.2 that do
not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more than
incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on deposits if
needed for road maintenance and use.

Other species or products not listed in A.2 may be cut and removed upon written approval of Contracting Officer
and subject to agreement on rates of payment and deposits if needed for road maintenance and use.

When any material suitable for use in a product form included in A.2 is removed in another product form, the rates
of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits.

D.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor
through mistake and included by Contracting Officer under C.1.4, shall be removed and paid for at Current Contract
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Rates and Required Deposits, unless such material is not listed in A.2. In such event, Contracting Officer, in accord with
standard Forest Service methods, shall establish rates to be paid.

D.4.3 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in C.2, prior
to acceptance of subdivision for completion of logging and stewardship project operations under G.3.6. There shall be
no charge when:

(a) The leaving of incidental material is justified under existing conditions, including those under G.4 or
(b) Cut timber is left by option or requirement, as under C.3.1, C.3.2, and G.4.

D.4.4 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Ultilization
Standards, damaged without negligence by Contractor and designated by Forest Service under C.1.3.1, shall be cut,
removed, and paid for at Current Contract Rates and Required Deposits.

D.4.5 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated timber
meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by
Contracting Officer under C.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required Deposits
that are in addition to liquidated damages under D.4.6.

If such timber is of a species or size not listed in A.2 or is of a quality different from designated timber, Contracting
Officer shall establish payment rates in accord with standard Forest Service methods.

D.4.6 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as
described in D.4.5, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural or
other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage.
Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount payable
at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such damaged or cut timber
and pay for it at Current Contract Rates.

D.4.7 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting
from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource
Account at Current Contract Rates and applicable deposits.

E.0—PAYMENTS

E.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is
Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay.

E.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service of
all Contractor’s deposits, credits, payment guarantees, and the charges for:

(a) Timber at Current Contract Rates;

(b) Slash disposal, road maintenance, and contract scaling at Required Deposit rates;

(c) Cooperative work at rates established by specific agreement under E.2.1.8;

(d) Stewardship Credits established; and

(e) Other charges provided in this contract.

Cash deposits shall be recorded currently in such account.

Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic
statements of volume and value of such timber cut and Scaled. Charges subject to escalation under D.2 shall be made
initially on the basis stated in E.2.1.4 and shall be adjusted at the end of each calendar quarter, as provided in D.2.

E.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet
Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, U.S.D.A.,
by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at the time it
requests each deposit.

E.2.1.1 Downpayment. The downpayment amount shown in A.18 may not be applied toward any other
payment required under the provisions of this contract, except damages determined pursuant to J.4, transferred to other
contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has been
charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the
downpayment.

E.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet
charges under E.2.

Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will
maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in
not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by
the terms of E.2.1.1, E.2.1.3, E.2.1.5, and/or E.2.1.7. Except for amounts required pursuant to E.2.1.1, E.2.1.3, and
E.2.1.7, Contractor shall not be required to make advance deposits above those required under this Item.

When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be cut
in 10 days, Contracting Officer will suspend all or any part of Contractor's Operations until payment or acceptable
payment guarantee is received.
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E.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as
shown in A.19.

In the event Contractor has not paid the amount(s) stated in A.19 as stumpage for volume removed by the periodic
payment determination date(s), Forest Service shall issue a bill for collection for the difference between the required
amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, the
payment date shall be extended to coincide with the next Integrated Resource Account billing date.

The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit balance
for timber charges exceeding the Current Contract Value.

Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the
payments to subsequent charges on this contract under the terms of E.2.1.2.

Except for Contract Term Extensions under 1.2.3, periodic payment determination date(s) that have not been
reached shall be adjusted one day for each additional day of contract time granted.

E.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges for
timber subject to escalation under D.2 shall be based upon Current Contract Rates and related deposits in effect during
previous calendar quarter.

E.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under E.3,
requirements for advance cash deposits under E.2.1.2 shall be waived for the value of timber on Contract Area that is
cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing
period, subject to the provisions of E.4.

E.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover
charges made under this and other contracts within the same National Forest. Forest Service shall allocate such
deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current
charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National
Forest at Contractor’s request. Contractor shall not start cutting until allocation has again been made to this contract.

E.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of any
deposit made pursuant to E.2.1.3 by the number of whole months remaining in Normal Operating Season(s) within the
extension period to determine the amount of each “Extension Deposit.”

Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In
response to Forest Service billing under E.2.1, Contractor shall make advance cash deposits. Such deposits shall at
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during the
extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season
whether or not the volume that is covered by such deposits has been Scaled.

Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal
Operating Season(s).

E.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement.

E.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work
described in K-G.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in
A.4.3. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and
Required Deposits. Base Rates and Required Deposits must be paid in cash.

E.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’'s progress on
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Account
each month as such work proceeds.

E.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber or
make cash payment for the unused Stewardship Credits.

E.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of
the mandatory projects shown in A.4.3, plus the optional projects shown in A.4.3 that Contractor has been authorized to
perform:

(a) Contracting Officer shall authorize additional optional projects shown in A.4.3 if the excess timber value exceeds
10 percent of the total timber value, or

(b) Contracting Officer shall authorize additional optional projects shown in A.4.3 or require cash payment if the
excess timber value is less than 10 percent of the total timber value, or

18 Contract 2400-13, (9/04)



(c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects
shown in A.4.3.

E.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship
Credits, Forest Service may elect to provide a cash payment to Contractor.

E.2.3 Temporary Reduction of Downpayment. When, under 1.3.3, Contracting Officer requests Contractor to
delay or interrupt Contractor’'s Operations for more than 90 days, the downpayment amount being held on deposit may
be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period
of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the
downpayment amount listed in A.18, whichever is larger.

Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection
Improvement Act, as amended (31 USC 3701, et seq.).

Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the delay
or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A.18 within 15
days after the date the bill for collection is issued, subject to the provisions of E.4. Contractor shall not resume contract
operations until the downpayment amount is fully restored.

E.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the
charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is
due to cash in the account shall be refunded, if requested by Contractor, unless deposited under E.2.1.1, E.2.1.3, or
E.2.1.7. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash
balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet the
requirements of E.2.1.2 before additional timber may be cut.

E.2.5 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under
E.2, shall be refunded or transferred within 15 days of Contractor's request after Scaling is completed, except for
amounts estimated to be required under J.5.

E.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish and
maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. The
securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agreement
authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of billing
by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable
securities shall be the maximum amount of the payment guaranteed.

For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities
shall be in lieu of the performance bond furnished under J.1.

E.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with
E.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of such
bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no timber
cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract
shall be reallocated to other contracts at Contractor's request. Contractor shall not start cutting hereunder until this
contract receives an allocation that will meet the obligation for payment guarantee.

E.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of E.3, Contractor may use letters
of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer.

E.4 Payments Not Received.

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment for
timber cut and other charges is not received at the location designated by Forest Service by the date allowed in the bill
for collection for receipt of payment, Contracting Officer will suspend all or any part of Contractor's Operations until
payment or acceptable payment guarantee is received. Other charges include, but are not limited to:

(i) Slash disposal, road maintenance, and contract scaling deposits;

(ii) Cooperative work at rates established by specific agreement under E.2.1.8;

(iii) Damages pursuant to J.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to E.2.2;

(vi) Periodic payments pursuant to E.2.1.3;

(vii) Extension Deposits pursuant to E.2.1.7; and

(viif)Other mandatory deposits.

(b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be
considered a breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will
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receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing the
guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest
Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Payment
Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue indicated on
the initial bill for collection.

(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and (c)(ii).
The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be assessed on all
outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) and (c)(ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated
on the bill for collection.

(d) Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due,
except for accrual of interest, suspension of all or any part of Contractor's Operations, and administrative offset, shall be
stayed for so long as:

(i) A bona fide dispute exists as to Contractor’s obligation to make such payment and
(i) Contractor files and prosecutes a timely Claim.

F.0—TRANSPORTATION FACILITIES

F.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.”

Location and construction of Specified Roads shall be in accordance with F.2. Unless otherwise provided herein,
construction may be progressive during this contract. Maintenance shall be governed by F.3. The location and clearing
widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting Included
Timber or completing stewardship projects.

Contractor is authorized to cut and use for construction without charge construction timber designated by
agreement.

F.1.1 Requirements of Rights-of-Way. Contractor’'s road construction and use of rights-of-way identified in
attached list or K-F.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if any,
unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights.
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger.

F.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing
National Forest system roads and Specified Roads listed in A.7, when Forest Service determines that such use will not
cause damage to the roads or National Forest resources.

If Contractor’s use of an existing temporary or National Forest system road, not listed in A.7, cannot be satisfactorily
accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the
minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be
included in A.7 as an alternate facility under F.2.6.

K-F.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity,
safety, and protection of soil, water, and roads:

(a) Cannot be used for log hauling or

(b) May be used only under the restrictive limitations stated therein.

F.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances,
shown on Contract Area Map and listed in A.7. Contractor shall construct Specified Roads used under this contract.
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets
Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus shall
be in full accordance with Plans and specifications identified in A.7 or specifications and the Schedule of Items attached
hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the "Schedule of
Items" itemizes quantity of work and materials and cost, with method of measurement and basis for payment. Forest
Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to the revised terminus
as a separate segment.

A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by
agreement.
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In event of agreed substitution or revision of construction design, specifications, or performance responsibility under
F.2.1.2, F.2.5, F.2.6, or K-F.2.1.5, A.7 shall be modified. If Contractor does not need a Specified Road or a portion of a
Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not
constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated
Resource Account will be adjusted for the reduction in cost, as provided in F.2.5.

References in the contract to specifications, standards, or test methods adopted by the American Association of
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General
Services Administration (GSA), or other recognized national technical associations shall mean specifications,
standards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement.

F.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract
advertisement, unless otherwise shown in A.8 or Contractor survey and design are specified in A.7. On those roads for
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for
revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account.

Forest Service engineering shall be completed according to the schedule in A.8. Should Forest Service be unable
to perform the designated survey and design by the completion date or other agreed to time, upon written agreement,
Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise:

(a) A.7 to show Contractor’s performance responsibility.

(b) The Schedule of Items to include costs of survey and design, as provided under F.2.4, and adjust Integrated
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Schedule of Items.

Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule of
construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor’'s construction schedule shall reflect Forest Service survey and design completion dates.
Forest Service may agree to Contractor’s request for an alternate date for starting construction.

Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by
Contractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the
methods that would have been used had the engineering been performed prior to contract advertisement.

F.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to
be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in
outline, the parts drawn out shall apply to all other like portions of the work.

“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or tables,
performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of the work
required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to Forest
Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches by 36
inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise, Forest
Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop Drawings
shall not be construed as a complete check, but will indicate only that the general method of construction and detailing
is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resubmit the Shop
Drawings.

A change in the amount of construction work that exceeds construction tolerances specified in the specifications
identified in A.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall make
corrections pursuant to F.2.5.3.

F.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes,
flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construction.
Contractor's replacement staking shall be approved by Forest Service. Alternatively, upon Contractor's request,
Contracting Officer may agree to perform such work under E.2.1.8.

When A.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to
Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a
reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written
agreement.

If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contractor’s
clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction activity
is reasonably consistent with needs identified in Contractor’'s Operating Schedule or amendments thereto.

Should Forest Service be unable to perform construction staking in such reasonable period, upon written
agreement, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified
Roads. In such event, Contracting Officer shall revise:
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(a) A.7 to show Contractor’'s performance responsibility.

(b) The Schedule of Items to include costs of construction staking, as provided under F.2.4, and adjust Integrated
Resource Account, as provided in F.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Schedule of Items.

F.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice,
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of
Forest Service.

If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection,
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for
installation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to
installation or return of unused material to Forest Service.

At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of
delivery, unless agreed otherwise.

F.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall be
confined to periods when abnormal soil erosion and damage to National Forest lands will not result.

“Substantially Completed” means:

(a) Completion of grading and installation of drainage structures so they will function effectively and

(b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical conditions
make it impractical or ground conditions permit hauling without undue damage.

No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base course
has been applied.

Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on that
portion.

F.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A.7 are stated by
segments in the Schedule of Items. Such estimated costs are subject to adjustment under D.3, F.2, F.2.1, F.2.1.2,
F.2.5, and F.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as
adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of
Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor.

F.2.5 Construction Cost Adjustment. Contracting Officer, as provided in F.2.1, F.2.1.2, F.2.5.1, F.2.5.2, and
F.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments as
credits or debits to Integrated Resource Account in the month when the road segment is accepted.

F.2.5.1 Variation in Quantities.

(&) This Item applies only to differences between quantities shown in the Schedule of Items and measured
guantities actually constructed and accepted that are not covered under F.2.5.2 or F.2.5.3. Only changes in quantities
where other than contract quantities or lump sum is specified in the Schedule of Items are subject to this Item.

(b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified
method of measurement shown in the Schedule of Items and described in the specifications identified in A.7, except
that:

(i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in
the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit Rates to
calculate the adjustment for that portion of work above 115 percent of original quantity.

(i) When quantity of authorized work performed or material furnished by Contractor, under any item shown in
the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall make a
revised estimate of cost for such work. Any revised estimate shall use the same procedures as those used in original
estimates using rates comparable to those used in computing the most recent cost estimate for the contract. The
revised cost estimate shall take into account any increase or decrease in unit rates that results from a reduction in
guantity of work.

(c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjustment
is approved.
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F.2.5.2 Physical Change.

(a) Forest Service shall adjust the Specified Road construction cost if, prior to acceptance under G.3.6, a physical
change, caused by a single event and not due to negligence of Contractor, results in an increase or decrease in work
and/or materials furnished by Contractor involving additional estimated cost of:

(i) More than $10,000 or
(ii) More than 10 percent of total Specified Road construction cost, whichever is less.

(b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing damage
from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when necessary to
meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications,
together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Specified
Road construction cost.

(c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical
change by comparing most recent previous quantities with total of:

(i) Estimated quantities actually constructed prior to physical change, including work abandoned, and
(i) Estimated quantities to be constructed following physical change.
(d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying:
(i) Current Unit Rates to differences when quantities increase and
(i) Unit rates comparable to those used in computing most recent cost estimate for the contract when quantities
decrease.

(e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in
the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the
same procedures as those used in the original estimates using rates comparable to those used in the most recent cost
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that results
from a reduction in quantity of work.

F.2.5.3 Design Change.

(a) “Design Change” is a change in work and/or materials shown in the Schedule of Items and described in Plans or
specifications that has been mutually agreed to in writing or ordered by Contracting Officer. Changes of a minor nature
(such as adjustment in horizontal and vertical alignment, that do not exceed specified tolerance, necessary to maintain
or balance earthwork quantities substantially as designed) and variation in quantities, as described in F.2.5.1, shall not
be considered Design Changes.

(b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated
water sources shown on Plans shall be considered Design Changes.

(c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or
materials to be furnished by Contractor within general scope of the contract. Such work shall:

() Be due to differences between anticipated and actual field conditions,
(ii) Be necessary to construct Specified Roads to design standards, or
(iii) Be necessary to assure stability of Specified Roads.

(d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water values
immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement.

(e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or
materials abandoned, shall be the basis for adjusting the Specified Road construction cost.

(f) Forest Service shall determine the difference in quantities for the portion of Specified Road affected by Design
Change by comparing the most recent previous quantities with the total of:

(i) Estimated quantities actually constructed prior to Design Change and

(ii) Estimated quantities to be constructed following Design Change.

(g) Calculate the amount of adjustment to the Specified Road construction cost by applying:

(i) Current Unit Rates to difference when quantities increase and

(i) Unit rates comparable to those used in computing most recent cost estimates of the contract when
guantities decrease.

(h) When quantity of authorized work to be performed or material furnished by Contractor, under any item
shown in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a
revised estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use
the same procedures as those used in original estimates using rates comparable to those used in the most recent cost
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that results
from a reduction in quantity of work.
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F.2.6 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of Included
Timber differ substantially from Specified Roads, other roads may be added to A.7. Contracting Officer shall assure that
road routing, location, design, and needed easements will make such other roads acceptable as parts of the National
Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such other roads.

Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction costs
of alternate facilities, using methods consistent with those used in the original computation of the Schedule of Items. If
Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facilities listed
in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be adjusted by
Forest Service to reflect the reduction in costs. In event of rate redetermination under D.3, such allowed costs shall be
the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor does not construct.

F.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under 1.3.3,
Contracting Officer requests Contractor to delay or interrupt Contractor's Operations for more than 90 days, the
unamortized cost of Specified Roads shall be credited to Contractor’'s Integrated Resource Account upon the written
request of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to
stumpage paid above Base Rates.

Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States,
Contracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the
Debt Collection Improvement Act, as amended.

Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor
shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, until
the full amount credited to Contractor has been returned.

F.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’'s use, in accordance with
Road Maintenance Requirements in K-F.3.1 and the Road Maintenance Specifications. Performance of road
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work
accomplishment shall be based on Contractor's Operating Schedule under G.3.1.

When two or more commercial users are simultaneously using the same road where Forest Service is not requiring
maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for
accomplishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance
responsibilities, Forest Service shall resolve the differences.

If Contractor elects to use different roads than those listed in K-F.3.1, Forest Service shall determine Contractor’s
commensurate share of road maintenance and revise road maintenance deposits in K-F.3.2.

If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a
cash payment to Contractor for performance of such work.

Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary
nature.

F.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this
contract for any and all purposes in connection with the protection and administration of the National Forest. Other
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor
here-under when Contracting Officer determines that such use will not materially interfere with Contractor’'s Operations.
Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share of
maintenance cost commensurate with such commercial use.

Unless otherwise provided in K-F.4, Forest Service shall authorize other uses of roads constructed by Contractor
hereunder only if:

(&) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs
commensurate with such other uses and

(b) Such other uses will not materially interfere with Contractor’s Operations.

Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereafter
shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other users do
not materially interfere with Contractor’s right to use such reconstructed road.

G.0—OPERATIONS

G.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is
authorized to receive notices in regard to performance under this contract and take related action. In no case shall
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or
suspended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s
field supervisor and persons authorized to assume responsibilities in the field supervisor's absence. Prior to initial
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operations and after shutdowns of 10 days or more, Contractor’s representative shall notify Forest Service 2 days,
excluding weekends and Federal holidays, before any operations begin on Contract Area.

Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor’'s Operations. The field supervisor shall be readily available to the
area of operations when operations are in progress and shall be authorized to receive notices in regard to performance
under this contract and take related action. The responsibilities of the field supervisor shall include the safe-guarding of
National Forest resources and performance within the terms of the contract. Contractor representative will furnish
Forest Service with names of persons authorized to assume responsibilities in field supervisor's absence. Such
delegations may be made a part of Contractor's annual Operating Schedule under G.3.1.

Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the
District Ranger is the representative of Forest Service. Forest Service representative shall:

(a) Receive notice in regard to performance under this contract,

(b) Take action in relation to this contract, and

(c) Be readily available to the area of construction, stewardship project work, and logging operations.

Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing
along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing are
the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such
delegation shall be made within 60 days of contract award.

G.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract
shall be made in writing to the other party’s designated representative.

G.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National
Forest values.

Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and
shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business.

Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted to
include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents
working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor.

G.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months
after Termination Date, Forest Service may dispose of improvements at Contractor’'s expense under J.5 or may, upon
written notice to Contractor, assume title to improvements in the name of the United States. In the latter event,
Contractor shall not be required to remove such improvements.

G.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and other
improvements (such as roads, trails, telephone lines, ditches, and fences):

(a) Existing in the operating area,

(b) Determined to have a continuing need or use, and

(c) Designated on Contract Area Map.

Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract Area
Map reasonably free of equipment and products, slash, and debris resulting from Contractor's Operations. Contractor
shall make timely restoration of any such improvements damaged by Contractor’'s Operations and, when necessary
because of such operations, shall move such improvements, as specified in K-G.2.2.

G.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fixtures,
pipelines, and other appurtenances likely to be affected by Contractor's Operations.

When Contractor's Operations are adjacent to properties of railway, telephone, or power companies, or other
property, work shall not begin until Contractor has identified actions necessary to prevent damage.

Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted.

In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed or
unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the
restoration of service until the service is restored.

When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for
use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not
damage railroad company’s property.
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G.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall
not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically
authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas
designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside
these limits.

Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent
practicable and necessary to protect adjacent resource values, unless otherwise agreed.

G.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground all
known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying signs on
two sides of each known bearing tree.

Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contractor
in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to
monuments, section corners, and other corner accessories is unavoidable.

Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees
against avoidable destruction, obliteration, or damage during Contractor's Operations. If any known monuments,
corners, or accessories are destroyed, obliterated, or damaged by Contractor's Operations, Contractor shall hire the
appropriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments,
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management
“Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in
accordance with State law for others. Contractor shall record such survey in appropriate county records.

G.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources.
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed
to protect such known areas are identified in K-G.2.4.

In addition to any special protection measures noted, Contractor has a general duty to protect all known and
identified resources referenced in this Subsection from damage or removal during Contractor's Operations. Discovery of
additional areas, resources, or members of species needing special protection shall be promptly reported to the other
party, and operations shall be delayed or interrupted at that location, under 1.3.3, if Contracting Officer determines there
is risk of damage to such areas, resources, or species from continued operations.

Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under F.1 or G.4.2.2.
Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails
and other ground disturbed by Contractor's Operations within such areas in lieu of cross ditching required under G.6.

Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service
authorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites.
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law.

Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for
the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the
contract, or designated on the ground.

G.3 Control of Operations. Under this contract, “Contractor's Operations” shall include activities of or use of
equipment of Contractor, Contractor's employees, agents, Subcontractors, or their employees or agents, acting in the
course of their employment in operations hereunder on National Forest lands or within Forest Service protection
boundary (unless acting under the immediate supervision of Forest Service).

Contractor’'s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to
cause unnecessary delay to Contractor.

G.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship
projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under
F.2.1.2 and material delivery under F.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to
modifications necessitated by weather, markets, or other unpredictable circumstances.

Subject to G.6 and when the requirements of G.6.6 are met, Contractor’s Operations may be conducted outside
Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in
A.16 of any year.

G.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned periods
for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, erosion
control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcontractor that

26 Contract 2400-13, (9/04)



has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer agrees to
substitution.

Contractor may revise this Technical Proposal when necessitated by weather, markets, or other unforseen
circumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual
agreement to accommodate the adjusted contract period.

G.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a
description of planned measures to be taken to provide erosion control for work in progress, including special measures
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress
schedule.

Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and
Forest Service shall agree on proposed method of construction.

G.3.2 Protection of Residual Trees. Contractor's Operations shall not unnecessarily damage young growth or
other trees to be reserved.

G.3.3 Safety. Contractor's Operations shall facilitate Forest Service's safe and practical inspection of
Contractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for
compliance with safety requirements for Contractor's employees.

In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and
Contractor may request an adjustment in Current Contract Rates to compensate for the changed conditions.

Unless otherwise agreed in writing, when Contractor's Operations are in progress adjacent to or on Forest Service
controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic
controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with
Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individual
project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) and as shown on Plans, Contract Area Map,
Traffic Control Plan, or in specifications attached hereto.

G.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air,
soil, and water by Contractor’'s Operations. If facilities for employees are established on Contract Area, they shall be
operated in a sanitary manner. In the event that Contractor's Operations or servicing of equipment result in pollution to
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service.

Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of
lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on
National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing
mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-based
products from contaminating soil and water resources. Contractor shall remove from National Forest lands all
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil
resulting from use, servicing, repair, or abandonment of equipment.

G.3.4.1 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Contract
Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products does not
enter any stream or other waters of the United States or any of the individual States.

If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40
CFR 112), including certification by a registered professional engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or olil
products on or in the vicinity of Contract Area that are caused by Contractor's employees, agents, Subcontractors or
their employees or agents, directly or indirectly, as a result of Contractor's Operations. Contractor will take whatever
initial action may be safely accomplished to contain all spills.

G.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are
caused by Contractor’'s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a
result of Contractor’'s Operations, in accordance with 40 CFR 302.

G.3.5 Equipment Cleaning.
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(a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of
concern are shown on Contract Area Map. A current list of invasive species of concern and a map showing the extent of
known infestations is available at the Forest Supervisor’s Office.

(b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.
Contractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of concern.
In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area Map to be
infested with invasive species of concern to any other area that is indicated on Contract Area Map as being free of
invasive species of concern, Contractor shall again take reasonable measures to make each such piece of equipment
free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.

(c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for Forest
Service inspection prior to such equipment being placed in service or moved from areas infested with invasive species
of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-ends and
Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or after 2 days,
Contractor may proceed with operations. Reasonable measures shall not require the disassembly of equipment
components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds, and other
such debris when a visual inspection does not disclose such material.

(d) “Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, service
vehicles, water trucks, pickup trucks, cars, and similar vehicles.

(e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or
prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on
locations for the cleaning and control of off-site impacts, if any.

(f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted at
that location, under 1.3.3, until Contractor and Forest Service agree on treatment methods.

(g) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species of
concern have been described herein, elsewhere in the contract, or designated on the ground.

G.3.6 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed,
Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay
unnecessarily the progress of Contractor's Operations. Such a request may be for acceptance of:

(a) Any reasonable portion of Specified Road listed in the Schedule of Items;

(b) Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, slash
disposal, erosion control, or snag felling); or

(c) All contract requirements on a subdivision of Contract Area.

Forest Service may perform such inspections without request from Contractor.

Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor with
written notice either of acceptance or of work remaining to be done.

In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contractor
shall be notified in writing of necessity for postponement and time when inspection can be made. The same final
approval procedure shall be used at the end of Contractor’'s construction period on any completed portion of road.

When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or
stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written
notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, such
area may be eliminated only by agreement.

G.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion of
clearing work that does not affect the road structure when completion is delayed for reasons beyond control of
Contractor, such as adverse weather.

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall complete
planting or seeding on such road during the next suitable planting season.

Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative on
such roads prior to use during periods when dusting may occur.

Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no
longer needed by Contractor in connection with Contractor’'s Operations, shall be cleared of all rubbish, excess
materials, and temporary structures.
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G.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for
cutting and shall remove the portions that meet Utilization Standards, as provided in C.2, prior to acceptance of
subdivision for completion of logging and stewardship projects under G.3.6. Forest Service may make exceptions for
occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to
forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be conducted in
accordance with the following, unless K-G.4 provisions set forth requirements to meet special or unusual logging
conditions:

G.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit
removal of all minimum pieces set forth in A.2. Contractor may buck out cull material when necessary to produce pieces
meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not in excess
of the net scale in percentage of gross scale, or based on the merchantability factor, whichever is stated in A.2. If
necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges.

G.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, trees
shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of
regeneration cutting.

G.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the
maximum heights set forth in A.6, except that occasional stumps of greater heights are acceptable when Contractor
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall
re-cut high stumps so they will not exceed heights specified in A.6 and shall dispose of severed portions in the same
manner as other logging debris. The stump heights shown in A.6 were selected with the objective of maximum
reasonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for
aesthetic, land treatment, or silvicultural reasons.

G.4.1.3 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of
material meeting Utilization Standards.

G.4.1.4 Limbing. When Forest Service determines it is necessary to minimize damage to the residual
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut
those limbs that cannot be cut with reasonable safety.

G.4.2 skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indicated
on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions permit,
products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with a
winch to facilitate skidding.

G.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for
cutting.

G.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient
skidding and loading operations.

G.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under
F.1.2 only by prior written agreement.

G.4.2.4 Arches and Dozer Blades. Unless otherwise specified in K-G.4.2.4, skidding tractors equipped
with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used
in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or
landings, unless there is written agreement that residual timber will not be damaged materially by such use.

G.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses:

(a) Contractor's Operations shall be conducted to prevent debris from entering Streamcourses, except as may be
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may
adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris
as soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to
Streamcourses.

(b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross
Streamcourses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed
flow of water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded
across Streamcourses unless fully suspended.

(c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated by
Forest Service or as essential to construction or removal of culverts and bridges.

(d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s planned
construction and Forest Service gives written authorization. Such flow shall be restored to the natural course as soon as
practicable and, in any event, prior to a major storm runoff period or runoff season.
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G.6 Erosion Prevention and Control. Contractor's Operations shall be conducted reasonably to minimize soil
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result.
Contractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal periods
of precipitation or runoff.

If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used by
Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by Forest
Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under E.2.1.8.

G.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except where
roads, landings, and tractor roads are approved under F.1 or G.4.2.2. Unless otherwise agreed, trees felled into
meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect cover,
soil, and water.

G.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings,
and tractor roads are approved under F.1 or G.4.2.2. Additional measures needed to protect such areas are provided in
K-G.6.2.

G.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads,
Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches.

After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road to
normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills
shall also be removed to the extent necessary to permit normal maximum flow of water.

G.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area
for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to
G.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct
cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be traversed by a
normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in
place and ditches shall not be eliminated. All drainage structures shall be left in functional condition.

G.6.4 Landings. After landings have served Contractor’'s purpose, Contractor shall ditch and slope them to
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to remove
overhangs and otherwise minimize erosion.

G.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may use
other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching.

G.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities
needed to control erosion.

Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected ground
that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor roads,
skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor shall keep such
work on any additional disturbed areas as up to date as practicable.

G.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under E.2.1.8,
if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of such
structures damaged by other National Forest users whose activities are not a part of Contractor’s Operations.

G.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in K-G.7 and are in addition
to Required Deposits for slash disposal.

G.8 Scaling. “Scaling,” as used herein, involves:

(a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting,
weighing, or another method or combination of methods;

(b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling
stations, or other sites; and
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(c) Various geographic locations.

G.8.1 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under
contract to Forest Service, except that weighing services may be performed by personnel or parties approved by Forest
Service. Scaling shall be provided in accordance with the instructions and specifications in A.9. Scalers shall be
currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by
Forest Service.

Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one site
five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are
noncontinuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling
Services and may include Sundays and designated Federal holidays.

Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other services,
such as but not limited to grading, tagging, or marking of Scaled logs.

G.8.1.1 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in
A.10. The Scaling site(s) shown in A.10 normally will be a non-exclusive site where more than one National Forest
contractor may be served.

Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a
privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting
Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a
minimum:

(a) Scaler safety and comfort,

(b) Product accountability and security,

(c) Facilities and practices conducive to accurate and independent Scaling, and

(d) The ability to provide for remote check Scaling.

Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum of
agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons
under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall
Contractor or employees of Contractor perform Scaling services.

G.8.1.2 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on
National Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing
instructions identified in A.9. In the event Forest Service check Scale(s) shows a variance in net Scale in excess of the
allowable variance, an adjustment to volume reported Scaled may be made by Forest Service.

Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for
contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be:

(a) One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check Scale
or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment will be
applied to 100 percent of the volume Scaled after this period and

(b) 100 percent of the volume Scaled between unsatisfactory check Scales and

(c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check
Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of
National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last
unsatisfactory check Scale.

Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated
Resource Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period.

G.8.1.3 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or
interrupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs
for reasons not caused by Contractor, its sole and exclusive remedy shall be:

(a) Contract Term Adjustment and

(b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this
Iltem. Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services
schedule.

G.8.1.4 Weighing Services. Weighing services for stumpage payment purposes may be provided by
either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the
Forest Supervisor, must be executed at each weighing facility providing weighing services.

Scales used to weigh National Forest products for payment purposes must be a currently certified scale in
accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less
than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing
facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The weighmaster must work in a
position where it is possible to verify that the truck wheels are on or off the scales.

Weighing facilities shall meet the following minimum requirements:
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(a) Be an electronic design,

(b) Use electronic load cells or have a fully enclosed and sealed weigh-beam,

(c) Have digital weight meters sealed with a seal approved by the State,

(d) Have a zero interlocking device on the printer,

(e) Have an automatic zero-setting mechanism,

(f) Have an automatic motion-detecting device,

(g) Be shielded against radio or electromagnetic interference, and

(h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contracting
Officer may waive electronic printing for public or third party weighing facilities.

Contractor shall bear all charges or fees for weighing services.

G.8.2 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an
economical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior
to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract.

Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece
standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such bucking
had been done.

Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor
shall be recorded separately and charged to Integrated Resource Account under D.4.7.

Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled after
Termination Date, shall be Scaled at the earliest reasonable date.

G.8.3 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than those
stated in A.2, when appropriate, shall be converted to the A.2 unit of measure by the application of standard converting
factors and procedures in effect at the time the contract was sold. Other converting factors may be used by written
agreement.

G.8.4 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for in
accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and
Contractor and as follows:

(a) Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with G.8.4.2;

(b) Forest Service shall issue removal receipts to Contractor;

(c) Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to
each load of products removed from Contract Area;

(d) Removal receipts shall be returned to Forest Service at periodic intervals;

(e) When products are in transit, the truck driver shall possess or display removal receipt and show it upon request
as evidence of authority to move products;

(f) The scaler's portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as
requested by Forest Service; and

(g) Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss.
Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed to in
writing for a stated period.

G.8.4.1 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map showing
the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling location.
Such route of haul shall be the shortest, most economical haul route available between the points.

Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract
Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of
products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location.

Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons:

(a) For accountability checks when products are in transit from Contract Area to the designated Scaling location or

(b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling
location.

Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in
advance of haul. Such locations shall be established only in areas where it is safe to stop trucks.

Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop.

G.8.4.2 Product Identification. Before removal from Contract Area, unless Contracting Officer determines
that circumstances warrant a written waiver or adjustment, Contractor shall:

(a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each
end that is seven (7) inches or more in diameter.

(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that are
eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in
diameter. Each paint spot must be not less than three (3) square inches in size.
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Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register,
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent).

All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed.
Contractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may
remanufacture products into different log lengths. Except for logs remanufactured as part of the mill in-feed process
immediately before processing, remanufactured products must be rebranded with the assigned contract brand and
repainted with highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such
remanufactured products, Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in
lieu of the assigned contract brand.

G.8.5 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently
available, using data from the records for the period in which the loss occurred or the most applicable period if loss
should occur substantially after cutting. In the absence of specific information indicating size or species of lost products,
species distribution and volume for entire truckloads shall be assumed to be the same as the average volume Scaled
per truck during the report period, and for individual products it shall be assumed that the volume and species were the
average volume of the highest priced species Scaled during the report period.

G.8.5.1 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall
present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in the
decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to
determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be
deemed to have a Scale volume and species composition equal to that of the highest value load Scaled during the
sampling period, as established by Forest Service. If no sample loads were Scaled during the period, the Scale data for
the high valued load will be taken from the most current preceding sampling period with Scale. Sample loads lost as a
result of Forest Service actions shall be treated as non-Scaled loads.

G.8.6 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if
requested in writing.

G.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in
K-G.9.

All of the mandatory stewardship projects, as shown in A.4.3, shall be performed. Optional stewardship projects, as
shown in A.4.3, shall be performed when authorized in writing by Contracting Officer. Such authorization may be for all
or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order by the
Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be authorized;
however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or more
authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted.
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contracting
Officer determines that there is insufficient value of remaining designated timber to cover the value of additional
stewardship projects.

G.9.1 Refund of Unused Stewardship Credits. When, under 1.3.3, Contracting Officer requests Contractor to
delay or interrupt Contractor’'s Operations for more than 60 days, unused Stewardship Credits may be refunded upon
the written request of Contractor or at the discretion of Contracting Officer.

Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits under
this contract, including, but not limited to, any Claims of interest or other costs.

If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of
Stewardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act,
as amended.

H.0—FIRE PRECAUTIONS AND CONTROL

H.1 Plans. Prior to initiating Contractor's Operations during Fire Precautionary Period, Contractor shall file with
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area and
other areas of Contractor's Operations. Such plan shall include a detailed list of personnel and equipment at
Contractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than
one contract.

H.2 Fire Precautions. Specific fire precautionary measures listed in K-H.2 shall be applicable during Contractor’s
Operations in “Fire Precautionary Period” described in A.12. Contracting Officer may change the dates of Fire
Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and
equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during
Contractor’s Operations in Fire Precautionary Period.
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H.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the
required measures and equipment are unnecessary.

H.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on
portions of Contractor's Operations, as specified by the emergency fire precautions schedule of K-H.2.2. Under such
conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if needed,
Contractor’'s shutdown equipment for fire standby on Contract Area or other areas of Contractor’'s Operations and
personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other fire
fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or at
prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Personnel
so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire fighting
rates common in the area or at prior agreed rates.

H.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable
and practicable action to prevent and suppress fires resulting from Contractor’'s Operations and to suppress any forest
fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and shall
include the use of all necessary personnel and equipment at Contractor's disposal on Contract Area or within the
distance of Contract Area stated in A.13.

H.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on
or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appreciable
reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is controlled
and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight such fire:

H.3.1.1 Suspend Operations. To suspend any or all of Contractor's Operations.

H.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor’'s personnel
engaged in Contractor's Operations or timber processing within the distance of Contract Area stated in A.13. Any
organized crew so hired shall include Contractor’'s supervisor, if any. Personnel so employed shall be paid at Forest
Service standard emergency fire fighting rates.

H.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common in
the area or at prior agreed rates any or all of Contractor’'s equipment suitable for fire fighting and currently engaged in
Contractor’'s Operations within the distance of Contract Area stated in A.13. Equipment shall be operated only by
personnel approved by Contractor, if so requested by Contractor.

H.4 Fire Suppression Costs. Contractor's obligations for cost of fire suppression vary according to three
classifications of fires as follows:

H.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor's Operations other than a Negligent
Fire.

Forest Service, except as provided in H.3, shall use cooperative deposits under E.2.1.8 to perform fire suppression
activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire,
subject to a maximum of the dollar amount stated in A.14. The cost of Contractor’s actions, supplies, and equipment on
any such fire provided pursuant to H.3, or otherwise at the request of Forest Service, shall be credited toward such
maximum. If Contractor's actual cost exceeds Contractor's obligation stated in A.14, Forest Service shall reimburse
Contractor for the excess.

H.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor's Operations,
including, but not limited to, one caused by smoking by persons engaged in Contractor’'s Operations during the course
of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of H.2 and
H.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall be
borne by Contractor.

H.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the
area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to H.3, or otherwise at the
request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire.

H.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for
fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations
Fires. Amounts due Contractor for fire fighting expenditures in accordance with H.4.1 shall not be withheld pending
settlement of any such claim or action based on State law.

H.6 Performance by Contractor. Where Contractor's employees, agents, contractors, Subcontractors, or their
employees or agents perform Contractor's Operations in connection with fire responsibilities, Contractor’'s obligations
shall be the same as if performance was by Contractor.

I.0—OTHER CONDITIONS
I.1 Title and Liability.
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I.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service
until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time
title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee
under E.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid
for, but not removed from Contract Area or other authorized cutting area by Contractor on or prior to Termination Date,
shall remain in Forest Service.

[.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly
changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding
title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal of
timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Required
Deposits. Deterioration or loss of value of salvage timber is not an unexpected event, except for deterioration due to
delay or interruption that qualifies for Contract Term Adjustment or under 1.3.3.

In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to
remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged,
Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit
value of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss.
Current Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the
redetermined rates.

There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in lieu
of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negligence.

I.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated in
A.15, unless it is adjusted pursuant to 1.2.1 or 1.2.1.2 or extended pursuant to 1.2.3 or 1.3.2, excepting only those
obligations for which Forest Service has given written permission to delay performance. Such written permission shall
be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations
covered by such permission.

[.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost,
except as limited by paragraph (b) in this Subsection.

To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the notice
or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are:

(a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skidding
and loading, hauling, or road construction, as scheduled under G.3.1, for 10 or more consecutive days during a Normal
Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of the
public enemy, acts of the Government, labor disputes, fires, insurrections, or floods.

(b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 days
or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 consecutive
months.

(c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal
operating season for any purpose other than suspension under E.4 or J.3 or

(ii) Contractor suffers a delay or interruption of Contractor’'s Operations affecting skidding, yarding, and loading
because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of such lost
time is 10 or more days during any Normal Operating Season.

If Termination Date is adjusted, as described in this Subsection, and later extended under 1.2.3, the appraisal for
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become
effective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination
Date.

1.2.1.1 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in
1.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and that
delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Adjustment
up to a total of 24 months.

1.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a drastic
reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used to
determine when a drastic reduction in price has occurred is stated in A.20. Contractor will be notified whenever the
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Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified
in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 1
year to the contract term, upon Contractor's written request. For each additional consecutive quarter such a drastic
reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal
Operating Season. Contracting Officer must receive Contractor's written request for a market-related contract term
addition before the expiration of this contract.

The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition.
Additional contract time may not be granted for those portions of the contract that have a required completion date or for
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that
timber deterioration or resource damage will result from delay.

I.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under
1.3.2, following rate redetermination under D.3.2, or terminated under this Subsection. Such termination shall not be
considered a termination under 1.3.4.

[.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice by
Contractor, if Catastrophic Damage rate redetermination under D.3.2 shows that the appraised weighted average
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate.

“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber.

1.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from
Contracting Officer, if there is Catastrophic Damage and Contractor does not agree, under 1.3.2, within 30 days of
receipt from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected
timber.

1.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, at
the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor
has diligently performed under the terms of this contract and when such extension is determined to be in the best
interest of Forest Service.

Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal
under G.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in active
stewardship project areas and on areas cut over at time of Contractor's request, except for areas where work is in
progress at time of Contractor’'s request. Contractor’s burning of current slash or seeding or planting for erosion control
may be temporarily waived, if weather or other considerations make such work impractical.

Contract Term Extension shall not become effective unless the initial Extension Deposit required by E.2.1.7 has
been made by the effective date of any extension.

When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods and
appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established would
develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value at that
time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension period.

1.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as
provided in 1.3.2 and 1.3.3, this contract can be modified only by written agreement between the parties. Only
Contracting Officer may make contract modifications, with compensating adjustments to Current Contract Rates where
appropriate, on behalf of Forest Service.

[.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The
estimated cost of such waived work or other requirement shall be charged to Integrated Resource Account.

1.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with
Contractor, shall outline on Contract Area Map:

(a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesignated
timber so situated that it should be logged with the designated timber;

(b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; and

(c) Areas of affected or unaffected timber that are to be eliminated from Contract Area.

Forest Service shall locate and post the boundaries of all such areas, as needed.

After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract
modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed
modifications, this contract shall be modified to include rates redetermined under D.3.2 and other related revisions as
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necessary, such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to
avoid further loss and provision for additional contract time, if needed.

1.3.3 Contract Suspension and Modification.

(a) Contracting Officer may, by written order, delay or interrupt authorized operations under this contract or modify
this contract, in whole or in part:

(i) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat,
plants, animals, cultural resources, or cave resources;

(ii) To ensure consistency with land and resource management plans or other documents prepared pursuant to
the National Environmental Policy Act of 1969, 42 USC 4321-4347;

(iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the
Endangered Species Act of 1973, 16 USC 1531, et seq.; or

(iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of whether
Contracting Officer’s request is required by a court order or this contract is named in such a proceeding.

(v) Upon a change in law if performance of the contract, as determined by the Forest Service, would not be in
compliance, in whole or in part, with such law.

(b) In the event of a request delaying or interrupting Contractor's Operations under this Subsection, Contractor’s
remedy shall be: (i) Contract Term Adjustment, (ii) reimbursement for Out-of-Pocket Expenses, (iii) rate redetermination
to measure any decline in the market pursuant to D.3.3, (iv) temporary reduction of downpayment pursuant to E.2.3, (v)
temporary credit for unamortized Specified Road construction cost pursuant to F.2.7, and (vi) temporary bond reduction
pursuant to J.1.3.

(c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination
pursuant to 1.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand
termination under 1.3.4. If Contractor elects termination under 1.3.4 or 1.3.6, Contractor is nonetheless required, prior to
contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this
Subsection and all compliance obligations for areas affected by the delay or interruption, including, but not limited to,
erosion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this
subparagraph, Contractor is not entitled to duplicative recovery of any damages.

(d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to
D.3.1.

(e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs when
operations were in progress or would have been proceeding, had there been no delay or interruption under this
Subsection

() The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that
this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regulation, or
policy.

I.3.4 Contract Termination.

(&) The Chief or the Chief's designee may unilaterally terminate this contract, in whole or in part, for any of the
reasons set forth in paragraph (a) of 1.3.3.

(b) Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection
shall be:

(i) refund or release of advanced deposits under E.2.1.2 for timber cut but not removed,

(i) reimbursement for Out-of-Pocket Expenses, and (iii) one of the following, except when termination, pursuant
to 1.3.3(v), is based upon a change of law which is public and general in nature: replacement volume under
subparagraph (c) or liquidated damages under subparagraph (d).

(c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement timber
of similar volume, quality, access, and topography. Stumpage price shall be adjusted under D.3.1 to account for
differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search and
Contractor shall be compensated under paragraph (d) of this Subsection.

(d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination.
Estimated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of
Termination Date, using Forest Service methods in use as of Termination Date.

(e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to
1.3.3, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the 1.3.3 delay or interruption is
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire,
forest pest epidemic, or other major natural phenomenon.
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(f) In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remaining
volume shall be a rate redetermination pursuant to D.3.1.

(g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that
this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regulation,
or policy.

(h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will be
reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer.

1.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from
performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to 1.3.3 or
I.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was precluded from
gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Service will
reimburse Contractor only for the following Out-of-Pocket Expenses:

(a) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expiration
of the bonds;

(b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is returned
to Contractor,;

(c) Out-of-Pocket Expenses for move-in and move-out;

(d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so processed,
but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer meet
Utilization Standards because of delay or interruption;

(e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads;

(f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were delayed
or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road construction
and reconstruction; and

(g) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review of
contract offering.

Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to
assist in Contracting Officer's calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service
methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer’'s sole
discretion.

Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses.

1.3.6 Termination for Market Change. In the event of delay or interruption under 1.3.3, exceeding 90 days, this
contract may be:

(a) Modified to include rates redetermined under D.3.3 or

(b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under
D.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining
immediately prior to the delay or interruption has been reduced through a market change by an amount equal to or
more than the weighted average Current Contract Rate.

Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket
Expenses.

I.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agreement
with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Service, until
Forest Service has been notified of such agreement and Contracting Officer has given written approval. In no case shall
such recognition or approval:

(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or

(b) Be given unless such other party:

(i) Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to
Forest Service under the terms of this contract as to the uncompleted portion thereof or

(i) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protection
of the public interests.

I.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof that
will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made necessary
by the action of others.
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1.6 Provisions Required by Statute.

I.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed
or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage,
brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained
by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have
the right to annul this contract without liability or to require Contractor to pay, in addition to the contract price or
consideration, the full amount of such commission, percentage, brokerage, or contingent fee.

1.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its
general benefit (18 USC 431, 433).

1.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor
agrees during its performance as follows:

(a) Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection.

(b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or
national origin.

(c) Contractor will send to each labor union or representative of workers with which Contractor has a collective
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor
union or worker’s representative of Contractor's commitments under this Subsection, and shall post copies of the notice
in conspicuous places available to employees and applicants for employment.

(d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order No.
11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor.

(e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and by
the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books,
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(f) In event of Contractor's noncompliance with this Subsection or with any of such rules, regulations, or orders, this
contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for further
Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, and such
other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regulation, or order
of the Secretary of Labor, or as otherwise provided by law.

(g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order
No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Contractor will take
such action with respect to any subcontract or purchase order as Forest Service may direct as a means of enforcing
such provisions, including sanctions for noncompliance. Provided, however, that in the event Contractor becomes
involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direction by Forest
Service, Contractor may request the United States to enter into such litigation to protect the interests of the United
States.

1.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain
certifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered
transactions.

Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment under
48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or
contracts, unless Contractor knows that the certification is erroneous.

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any
extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the
foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this Subsection. The knowledge and information of Contractor is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or contracts,
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in addition to other remedies available to the Government, Forest Service may pursue available remedies, including
suspension and/or debarment.

The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 2 of
this contract.

I.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental
quality laws conflict with or preclude performance of contractual requirements.

J.0—PERFORMANCE AND SETTLEMENT

J.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract,
Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A.17, unless the
amount is adjusted as provided in J.1.1 or J.1.3. In lieu of surety bond, Contractor may deposit into a Federal
Depository, as directed by Forest Service under E.2.1, and maintain therein, cash in the dollar amount stated in A.17 or
negotiable securities of the United States having market value at time of deposit of not less than the dollar amount
stated in A.17.

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 30
days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service.

J.1.1 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount of
Contractor’s performance bond to an amount not less than Contractor's remaining obligations, including the value of
Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor and
any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined amount to
Contractor and to Contractor’s surety. Similarly, Contracting Officer shall report to Contractor in writing the amount of
deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond.

As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond shall
be returned to Contractor, subject to the conditions in J.5.

J.1.2 Letters of Credit. Notwithstanding the provisions of J.1, approved letters of credit may be used in lieu of
a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting Officer.

J.1.3 Temporary Bond Reduction. When, under 1.3.3, Contracting Officer requests Contractor to delay or
interrupt Contractor’'s Operations for more than 90 days, the performance bond amount required may be temporarily
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or
interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted work
required of Contractor and any unpaid billings due on the contract.

Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no
longer exists, Contractor shall restore the performance bond to the full amount shown in A.17 within 15 days. Contractor
shall not resume contract operations until the performance bond amount is fully restored.

J.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in
accordance with this Section.

As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this
contract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However,
where such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount,
it may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer.

For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim is
made in good faith; the supporting data are accurate and complete to the best of Contractor's knowledge and belief;
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government is
liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certification
shall be executed by a senior company official in charge at Contractor’s plant or location involved or by an officer or
general partner of Contractor having overall responsibility for the conduct of Contractor’s affairs.

For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For
Contractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor
of the date when the decision will be made.

Contracting Officer’s decision shall be final unless Contractor appeals or files a suit.

The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other
agencies are expressly authorized to decide.
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Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on
Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the payment.

Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting
Officer’s decision.

J.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time
limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions
thereof. Contractor shall file such Claim within the following time limits:

(a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt
of Forest Service written notification of acceptance;

(b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after
receipt of Forest Service written notification authorizing use of road;

(c) For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 60
days after receipt of Forest Service written notification that such area has been accepted; and

(d) In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer
written notification that contract is closed.

J.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case of
discrepancy, the following is the order of precedence:

(a) Special Provisions in Part K

(b) Contract Area Map

(c) Specific Conditions in Part A and Schedule of Items

(d) Standard Provisions in Parts B through J

(e) Special project specifications

(f) Plans, such as slash, erosion control, and dust abatement

(g) Agreements between Contractor and Forest Service, as authorized under the contract

(h) Plans:

(i) Figured dimensions over scaled dimensions

(i) Large scale Plans over small scale Plans

(i) Standard specifications

()) Lists and/or tables in Plans over any conflicting notations on Plans

(k) Shop Drawings

J.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give
Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service's
election to suspend, may give notice to suspend all or any part of Contractor’'s Operations. Such notice of breach and
notice to suspend Contractor’'s Operations shall be written, except oral notices may be given if such breach constitutes
an immediate threat to human life or a threat of immediate and irreparable damage to National Forest resources.
Notwithstanding Section G.1, such oral suspension notice may be given to Contractor's work supervisor or, in work
supervisor's absence, to those performing the operation. An oral suspension notice shall be promptly followed by
telephone notice and a written explanation from Forest Service to Contractor.

Suspension under this Section shall not entitle Contractor to any remedies arising under 1.3.3.

Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit.

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows:

(a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when
action should not be delayed to prevent major damage or

(b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30
days.

J.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may
terminate this contract for breach in the event Contractor:

(a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to:

(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, or
processing public timber;

(ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connection
with obtaining, attempting to obtain, or performing a public contract or subcontract; or
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(iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the
performance of their official duties involving the protection, improvement, or administration of National Forest lands;

(b) Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for
environmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of
operations hereunder on National Forest lands, pursuant to G.0.1;

(c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such as,
but not limited to, repeated suspensions for breach pursuant to J.3, causing undesignated timber meeting Utilization
Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental
degradation or resource damage;

(d) Fails to comply with contract provisions related to nondiscrimination in employment; or

(e) Fails to remedy a breach of contract within time limits stated in J.3.

Damages due the United States for termination under this Subsection shall be determined pursuant to J.4.

J.4 — Damages for Failure to Complete Contract or Termination for Breach.

(&) In event of Contractor's failure to cut designated timber on portions of Contract Area by Termination Date;
Contractor’s failure to complete required stewardship projects by Termination Date; or termination for breach under
J.3.1; Forest Service shall appraise remaining Included Timber and stewardship projects, unless termination is under
1.2.2 or 1.3.4. Such appraisal shall be made with the standard Forest Service method in use at time of termination.

(b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established
Stewardship Credits.

(c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs
described in paragraph (d) of this Section, less any unused established Stewardship Credits.

(d) If applicable, the following costs shall be included in damages:

(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication costs,
mailing costs, and contract advertisement costs.

(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale
of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such
uncut trees, except for occasional trees not cut for reasons stated in G.4.

(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be measured
by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid contract
value at Termination Date. Interest will be charged for the total number of months, or portions thereof, from Termination
Date until midpoint of the contract resale period, less any time in excess of 1 year needed to make the resale.

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contractor’s
failure to harvest Included Timber by Termination Date.

J.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money
advanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under
E.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to be
done and Contractor’s failure to deny the obligation or to do the work.

J.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor has
complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account under
E.2.4 and excess cooperative deposits under E.2.1.8.

K.0—SPECIAL PROVISIONS

In accordance with A.21, the Sections, Subsections, and Items therein listed are attached and made a part hereof.
The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modified by each
particular provision included in this Part.
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO G.3.3 SAFETY

Unless otherwise agreed, the following measures are required to provide adequate warning of
hazards for users of roads and trails adjacent to Contractor's Operations.

Part I. Signing and Other Warning Methods:

(a) Signs. The following signs are required when Contractor's Operations are in progress
adjacent to or on Forest Service controlled roads and trails:

MINIMUM LETTER
SIZE AND LEGEND SHAPE

1. LOGGING
OPERATIONS
NEXT <> MILES

(4" letters)

24" (rectangle) 36"

2. LOGGING
OPERATIONS
(3" letters)

24" (diamond) 24"

3. FOR LOGGING
USE ONLY
(3" letters)

24" (diamond) 24"

4. TRUCKS
(4" letters)

24" (diamond) 24"

5. END 24" (rectangle) 36"
LOGGING
OPERATIONS
(4" letters)

6. TREE 24" (diamond) 24"
FELLING
AHEAD
(3" letters)

7. ROAD 24" (diamond) 24"
MACHINERY
AHEAD
(3" letters)

MINIMUM SIZE AND

WHEN AND WHERE REQUIRED

Min. 100 ft. outside of any continuous work
areas, on roads listed in K-F.3.1# and trails
listed in Part Il.

To be used in conjunction with "Logging
Operations Next <> Miles" and where work area
is not continuous.

Required where roads listed in

K-F.3.1# and temporary roads intersect with
K-F.3.1# roads. Install a cross ditch to
discourage use when sign is covered or
removed for extended periods.

At critical intersections on roads listed in
K-F.3.1# when traffic is heavy or otherwise
exceeds volumes stated in Part Il below.
Remove or cover when the sign is not
applicable.

Use in conjunction with "Logging Operations
Next <> Miles" and "Logging Operations."

Required 200 feet in advance of danger area
where timber is being felled adjacent to all
roads, including temporary roads, and trails.

Required at least 200 feet in advance of
Contractor road maintenance operations on
roads listed in Schedule K-F.3.1#.

43

Contract 2400-13, (9/04)



TRAFFIC CONTROL PLAN AND SPECIFICATIONS — G.3.3 Safety (continued)

All signs shall meet requirements as specified in Parts | and VI of the Manual of Uniform Traffic
Control Devices (MUTCD).

Sign borders and lettering shall be black. Borders are 1/2 inch wide, inset 1/2 inch from outside
edge of sign. All sign backgrounds shall be orange, except signs #1 and 5 which shall be
reflectorized orange.

Signs shall be installed on posts, with a 5 foot minimum ground clearance, or on temporary
supports complying with MUTCD standards.

All signs are to be removed or covered when operations are interrupted for seasonal nonuse or
other extended periods.

Contractor shall furnish flag personnel and advance warning signs when cable or helicopter
logging above roads or trails, felling adjacent to roads or trails, where logs being bucked may roll
into roads or trails, and in areas where fallout from blasting may occur. On roads listed in
K-F.3.1# and temporary roads, Contractor may temporarily block the road in lieu of furnishing flag
personnel.

(b) Barricades. On roads listed in K-F.3.1#, if Contractor's Operations cause the traveled way
or road shoulders to be constricted overnight, or longer, by such obstructions as decked logs,
parked equipment, or piled slash, Contractor shall place barricades on both sides of the
encroaching obstruction to safely channel traffic around such obstructions. Barricades shall
remain in place until the obstruction is removed.

Barricades shall be Type Il and meet specifications in MUTCD, Part VI. Barricades must be at
least 3 feet high. Rails must be at least 2 feet long. Striping shall be alternating orange and
white, sloping at a 45 degree angle, and reflectorized. For rails 2 feet to 3 feet long, striping shall
be 4 inches wide. For rails longer than 3 feet, striping shall be 6 inches wide. Two rails, 8-12
inches in width, must face each direction.

Barricades shall be equipped with warning lights which shall be Type A low intensity flashing and
shall be maintained so as to be capable of being visible on a clear night from a distance of 3,000
feet.

(c) Other Traffic Control Methods. The posting of CB channel signs may be authorized.

On roads listed in K-F.3.1#, Contractor may be authorized to install temporary gates, barricades
(except cables), or natural barriers. The devices must be installed with the necessary hazard
markers, be reasonably passable by Forest Service, and be removed prior to acceptance of the
subdivision being served by the road.
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS — G.3.3 SAFETY (continued)

Part Il. Specific Requirements:

Contractor shall furnish, install, and maintain “TRUCKS” warning signs prior to and during all periods of
log and equipment haul, at the following locations:

1. On National Forest Service Road (NFSR) 4400 (Dufur Mill Road) at the junction of State Highway
(Hwy) 35 and NFSR 4400.

2. On NFSR 4400 (Dufur Mill Road) at approximate mile post 5.24 (on the left shoulder facing east),
500 feet beyond the junction of NFSR 1700 (Long Prairie Road).

3. On NFSR 1700 (Long Prairie Road) at the junction of NFSR 4400 (Dufur Mill Road) and NFSR
1700.

4. On NFSR 1720 (Brooks Meadow Road) at the junction of NFSR 1700 (Long Prairie Road) and
NFSR 1720.

5. On NFSR 1721 (Johns Mill Trail) at the junction of NFSR 1720 (Brooks Meadow Road) and NFSR
1721.

Contractor shall furnish, install, and maintain “LOGGING OPERATIONS NEXT <> MILES” warning signs
prior to and during all periods of logging operations and log haul, at the following locations:

1. OnNFSR 1720170 at the junction of NFSR 1720 (Brooks Meadow Road) and NFSR 1720170 while
operating on NFSR 1720170 or NFSR 1720011.

2. On NFSR 1721012 at the junction of NFSR 1721 (Johns Mill Trail) and NFSR 1721012 while
operating on NFSR 1721012 or NFSR 1721014.

Contractor shall furnish, install, and maintain “TREE FELLING AHEAD"” signs prior to and during all
periods of felling “Danger Trees” along all roads. Contractor shall furnish flaggers where and when
needed.

1. On all roads where “Danger Trees” are required for felling and/or removal.

Contractor and Forest Service agree to the above stated requirments of the Traffic Control Plan:

Name Name
Title Title
Date Date
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Contract Nane: M nt Stewardship

K-C.1.1# - TI MBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestinmated quantity of:

Speci es Pr oduct

Al'l Coniferous Species Gn Bio Cv

that shall be Included Tinmber upon witten agreenent.

K-C.3.5.7# - | NDI VI DUAL TREE DESI GNATI ON ( OPTION 1) (06/2008)

Al trees neeting the attached desi gnated description which neet the mnimumtree dianeter stated in A 2
are designated for cutting. Additional tinber to be cut, if any, will be designated for cutting in
accordance with C 3.7.

Leave trees, Marked with_N A , or identified by, _the attached description , are not to be cut, unless
desi gnated by the Forest Service.

K-D. 4. 7# - ABNORVAL DELAY (05/2005)

Unl ess otherwi se agreed, felled tinmber neeting Utilization Standards shall be removed by Contractor
pursuant to C 2 and shall be presented for Scaling within the tinme period indicated in the follow ng
removal schedul e. The nunber of days shown are consecutive cal endar days.

Failure to renove and present such tinber for Scaling within the required tine limts will be considered
abnormal del ay, subject to D.4.7.

See attached renobval schedul e.
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DESCRIPTION PURSUANT TO K-C.3.5.7# — INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)

A. Leave Tree Marking (LTM), Designation by Prescription (DxPre), as refered to in Project 003 in
Attachment B, is specified below:

1) Basal Area/Acre (BA) (Subdivisions 18, 22, 28, 30, 35, 38, 39, and 52):

a) Retain the desired square feet of basal area per acre, as specified in Table 1
below. Plot readings shall fall within +/- 10 square feet from the desired
acceptable basal area per acre, as stated in Table 1. No plots will be accepted
that fall outside of this range except when the residual basal area is higher than
the desired basal area due to Ponderosa Pine and/or Western Larch 25 inches or
greater at Stump Diameter measured 4 inches above ground on the uphill side of the
tree.

b) The following prioritized guidelines will be used for tree selection to attain leave

trees at the desired residual basal area per acre.

i. All Western Larch and Ponderosa Pine 25 inches or greater at Stump
Diameter measured 4 inches above ground on the uphill side of the tree
shall be retained and shall be counted to achieve the desired residual
basal area per acre.

All trees within 25 feet of a yellow painted tree measured at DBH shall be
retained. Those that meet the minimum specifications stated in A.2 shall be
counted to achieve the desired residual basal area per acre. Yellow painted
trees are to be retained and those that meet the minimum specifications stated
in A.2 shall be counted to achieve the desired residual basal area per acre.

iii. All trees, except Western Larch and Ponderosa Pine greater than 25 inches
or greater at Stump Diameter measured 4 inches above ground on the uphill
side of the tree and dead standing shall be cut within 30 feet of a pink
painted tree. Pink painted trees shall be retained.

iv. All trees with a blue boundary tag and orange paint above and below stump level shall be
retained. Those that meet the minimum specifications stated in A.2 shall be counted to
achieve the desired residual basal area per acre.

V. All trees with a red equipment exclusion boundary tag and orange paint above and below
stump level shall be retained. Those that meet the minimum specifications stated in A.2
shall be counted to achieve the desired residual basal area per acre.

vi. All tree species not specified in Table 1 below, including hardwoods, shall be retained.
Those trees, except hardwoods, that meet the minimum specifications stated in A.2 shall
be counted to achieve the desired residual basal area per acre.

vii. Leave trees shall be chosen from the most vigorous and healthy trees with crown ratios
of 30 percent or greater and in the dominant and codominant crown classes. Leave trees
should be free of insects (ho pitch tubes), Dwarf Mistletoe, and rot. When tree health
is equal, use the following guidelines to retain the desired residual basal area per
acre.

1. Cut Grand Fir that is suppressing healthy Ponderosa Pine 10 inches or greater at
DBH.

2. Use the following species preference to select leave trees:

Ponderosa Pine
Western Larch
Western White Pine
. Western Red Cedar
Douglas-fir

Grand Fir

< < mio -
- < o

c) DxPre Definitions:
1. Crown Ratio — the ratio of crown length to total tree height.

2. Crown Class — a category of tree based on its crown position relative to those of
adjacent trees.

3. Dominant Tree — a tree whose crown extends above the general level of the main canopy
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Contract Name: Mint Stewardship

TABLE 1.

Codominant Tree — a tree whose crown helps to form the general level of the main canopy

Suppressed Tree — a tree whose crown is completely overtopped by the crowns of one or
more neighboring trees.

Vigor — healthy, well-balanced growth.

Plot readings shall fall within +/- 10 square feet from the desired acceptable

basal area per acre.

SUBDIVISION BADSEASLI F;\ERDEAREPSEIRDUAACLRE CUT SPECIES
18 130 PP*, WL*, WWP, WRC, DF, GF
22 90 PP*, WL*, WWP, WRC, DF, GF
28 90 PP*, WL*, WWP, WRC, DF, GF
30 130 PP*, WL*, WWP, WRC, DF, GF
35 80 PP*, WL*, WWP, WRC, DF, GF
38 90 PP*, WL*, WWP, WRC, DF, GF
39 100 PP*, WL*, WWP, WRC, DF, GF
52 100 PP*, WL*, WWP, WRC, DF, GF

PP-Ponderosa Pine, WL-Western Larch, WWP-Western White pine,
WRC-Western Red Cedar, DF-Douglas-fir, GF-Grand Fir
*Note — Only PP and WL under 21 inches DBH will be cut.

2) Spacing (Subdivisions 151, 152, 153, 155, 156, 157, and 158):

a) Leave trees shall be selected using the spacing guidelines, as specified in Table 2
below. Spacing may be varied up to 25 percent to retain the most desirable tree.
No plots will be accepted that fall outside of this variance except when Ponderosa
Pine and/or Western Larch 25 inches or greater at Stump Diameter measured 4 inches
above ground on the uphill side of the tree are located closer than the desired
spacing.

b) The following prioritized guidelines will be used for tree selection to attain leave
trees at the desired spacing.

1. All Western Larch and Ponderosa Pine 25 inches or greater at Stump
Diameter measured 4 inches above ground on the uphill side of the tree
shall be retained and shall be counted to achieve the desired spacing.

All trees within 25 feet of a yellow painted tree measured at DBH shall be
retained. Those that meet the minimum specifications stated in A.2 shall be
counted to achieve the desired spacing. Yellow painted trees are to be retained
and those that meet the minimum specifications stated in A.2 shall be counted to
achieve the desired spacing.

All trees, except Western Larch and Ponderosa Pine greater than 25 inches or
greater at Stump Diameter measured 4 inches above ground on the uphill side of
the tree and dead standing shall be cut within 30 feet of a pink painted tree.
Pink painted trees shall be retained.

All trees with a blue boundary tag and orange paint above and below stump level shall be
retained. Those that meet the minimum specifications stated in A.2 shall be counted to
achieve the desired spacing.

All trees with a red equipment exclusion boundary tag and orange paint above and below
stump level shall be retained. Those that meet the minimum specifications stated in A.2
shall be counted to achieve the desired spacing.

All trees not specified in Table 2 below, including hardwoods, shall be retained.
Those trees, except hardwoods, that meet the minimum specifications stated in A.2 shall
be counted to achieve the desired spacing.

Outside of the above areas, use the following species preference to select leave trees
to achieve the desired spacing:
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(a) Ponderosa Pine

(b) Western Larch

(c) Western White Pine

(d) Western Red Cedar

(e) Douglas-fir

() Grand Fir
TABLE 2. Plot readings shall fall within +/- 10 square feet from the desired acceptable
basal area per acre.

susDIVISION | PESIRED SPACING CUT SPECIES
151 22 PP*, WL*, WWP, WRC, DF, GF
152 25 PP*, WL*, WWP, WRC, DF, GF
153 25 PP*, WL*, WWP, WRC, DF, GF
155 22 PP*, WL*, WWP, WRC, DF, GF
156 22 PP*, WL*, WWP, WRC, DF, GF
157 25 PP*, WL*, WWP, WRC, DF, GF
158 25 PP*, WL*, WWP, WRC, DF, GF

PP-Ponderosa Pine, WL-Western Larch, WWP-Western White Pine,
WRC-Western Red Cedar, DF-Douglas-fir, GF-Grand Fir
*0Only PP and WL under 21 inches DBH will be cut.

3) Tree Marking paint application for LTM’s:
a) Orange tree marking paint shall be provided and applied by the Contractor.

b) The amount of paint applied should be of sufficient quantity to remain visible on marked
trees after this contract has been completed.

c) Trees shall be marked in such a manner that:
(1) Paint is visible from all sides.

@) Painted stump marks will be on the downhill side of the tree touching the ground, be
present in the cracks and crevices of the tree, and be of sufficient size. Stump
marks will be painted in a way that ensures they cannot be rubbed off if scraped and
must be present and identifiable after the timber harvest operations in this contract.

d) When Black paint is used to delete prior work, the entire prior stump mark must be
covered. Other deleted paint marks shall have Black paint applied but the original color
need not be totally blacked out. Black paint will be provided by the contractor.
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REMOVAL SCHEDULE PURSUANT TO K-D.4.7# - ABNORMAL DELAY (05/2005)

Included Timber

All.

All timber decked during
construction clearing.

Timber decked during road
construction.

Time Limits

180

NZA

N/A

days after felling iIs started.

days after felling on each Specified Road
constructed by Contractor is initiated.

days after Forest Service authorizes Contractor
to use roads pursuant to F.2.

45c
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K-E. 2.2 - CHANGES IN STEWARDSHI P CREDI TS (06/2008)

The Contracting Oficer may at any tinme, by witten order, nake changes within the general scope of this
contract in any one or nore of the follow ng:

(1) Specifications for Stewardship Projects listed in K-G 9#.

(2) Quantities of Stewardship Projects listed in A 4.3.

(3) Prices for Stewardship Projects listed in A 4.3.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by witten agreenent, new Stewardship Projects may be added to K-G 9# and A 4.3 as |long as
they are within the general scope of this contract. Contract Area nmay be expanded to add new stewardship
projects.

If a witten change order causes an increase in the time required for perfornming any part of the work under
this contract, the Contracting O ficer shall make an adjustnent in the Contract Termi nation Date and shall
nmodi fy the contract accordingly.

The Contractor nust assert their right to equitable adjustments under this provision within 30 days from
receipt of the witten order. However, if the Contracting Oficer decides that the facts justify it, the

Contracting O ficer may receive and act upon a proposal submtted before contract closure.

If the Contractor's proposal includes the cost of property nade obsol ete or excess by the change, the
Contracting Oficer shall have the right to prescribe the manner of the disposition of the property.

Failure to agree to an adjustnent under this provision shall be considered a dispute under J.2. However,
nothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by witten nodification of the contract, new Stewardship Projects nay be added to K-G 9# and
A 4.3, with or without expanding the Contract Area, as long as they are within the general scope of this
contract.
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K-E. 4 - PAYMENTS NOT RECEI VED (08/2012)

(a) Paynments are due and payable on the date of issue indicated on the bill for collection. Wien a paynent
for timber cut and other charges is not received at the |ocation designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor¢s
Operations until paynment or acceptabl e paynment guarantee is received. O her charges include, but are not
limted to:

(i) Slash disposal, road maintenance, and contract scaling deposits;

(ii) Cooperative work at rates established by specific agreement under E. 2.1.8;

(iii) Damages pursuant to J.4;

(iv) Road use fees;

(v) Restoration of downpaynent pursuant to E. 2.2;

(vi) Periodic paynents pursuant to E. 2.1.3;

(vii) Extension Deposits pursuant to E.2.1.7; and

(viii)OQher mandatory deposits.

(b) Failure to pay anmounts due by the date specified in the bill for collection shall be considered a
breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. |f the performance or paynment is guaranteed by surety bond,
the surety will receive a copy of the witten notification of breach. Demand will be nade on the surety or
other institution providing the guarantee or bond instrunent for inmediate paynment 10 days after issuance
of witten notification of the breach.

(c) Pursuant to the Debt Collection Inprovenent Act of 1996, as anended, if paynment is not received by

Forest Service within 15 days after the date of issue indicated on the bill for collection:
(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for

col l ection.

(ii) Debtors will be assessed administrative charges, in addition to the delinquent anount due.

Adm ni strative charges are those additional costs incurred by the Governnent in processing, handling, and
col l ecting delinquent debts.

(iii) A penalty charge of six (6) percent per annumw || be assessed on any portion of a debt delinquent
nore than 90 days. This penalty charge is in addition to interest and adm nistrative charges under
paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue fromthe date of issue indicated on the bill
for collection and shall be assessed on all outstanding anounts, including interest and adm nistrative
costs assessed under paragraphs (c)(i) and (c)(ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Oficer
designated on the bill for collection.

(d) Forest Service remedies for Contractor¢s failure to make paynment for tinmber cut and ot her charges when
due, except for accrual of interest, suspension of all or any part of Contractor¢s Operations, and
admi ni strative offset, shall be stayed for so |long as:

(i) A bona fide dispute exists as to Contractor¢s obligation to make such paynment and

(ii) Contractor files and prosecutes a tinely Caim
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K-F.1.0.1# - TEMPORARY ROAD AND LANDI NG CONSTRUCTI ON ((OPTION 1) (06/2010)

In addition to the requirenents of F.1 and G 6.3, Contractor and Forest Service will agree to the design,
construction, maintenance, closure, and obliteration of all Tenporary Roads.

Construction of Tenporary Roads in areas shown on Contract Area Map shall be in accordance with the
attached plans or criteria.

Unl ess otherwi se agreed, if Contractor's Operations require nore than_N A cubic yards of rock for Tenporary
Roads, | andings, or other tenporary uses, such rock shall be obtained from comercial sources.

See attached Plans and/or Criteria.
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PLANS AND/OR CRITERIA PURSUANT TO K-F.1.0.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

Construction: A light footprint on the land approach will be utilized, with the minimum soil movement
and excavation necessary to provide a stable roadway and/or landing. Filling in method over rocks,
depressions, and other obstacles will used rather than digging them out, wherever possible. Construction
will be sidecast and roadbed will be outsloped wherever terrain permits. If possible, vegetation will be
left in place to be driven over. All stumps, rocks, slash, and debris will be left along edge of road
and/or landing in such a manner as to be fully retrievable during obliteration (generally on the uphill
side of road). Roadbed will not exceed 12 feet and clearing limits 14 feet in width for tractor units.
Roadbed will not exceed 14 feet and clearing limits 16 feet in width for skyline units. Exceptions to
these specified widths, for full bench construction or sharp corners, will be noted on the approval
documentation by Forest Service. Landings within riparian reserves shall be located on existing
roadways that do not require expansion of the road prism or on existing landings that may require only
minimum reconstruction.

Over wintering: Spur roads and/or landings will normally be constructed, used, and obliterated in the
same operating season. If it is not possible to do this, due to fire season or similar reason, road will
be out-sloped, water-barred, have the entrance effectively blocked; and the entire road will be seeded,
mulched, and fertilized in accordance with K-G.6.0#, prior to end of Normal Operating Season, or as
designated by the Forest Service.

Obliteration: Roadbed and/or landing will first be subsoiled using a winged subsoiler if so required by
contract K-G.6.0#. If subsoiling is not required, scarification may be done with log loader or other
Forest Service approved method. After, or during scarification process, fill material will be returned
to cut slope, and all excavated soil returned to original locations as much as feasible. Original land
profiles will be reestablished to the maximum extent possible. All stumps, slash, and vegetative debris
from construction will be returned to the obliterated road and/or landing surface. Special attention
will be given road entrances to prevent any further use of road. Extra debris, imported stumps, earth
berm and/or slash piles as approved by Forest Service, will be used to effectively prevent any future
use of road. Following obliteration, all areas of exposed soil not effectively covered with slash and
debris, will be seeded, fertilized, and mulched as required by K-G.6.0#.

Equipment: Tractor used in construction and obliteration will not exceed a D-6 or equivalent in size
with a blade width not to exceed 11 feet. Blade will be capable of being hydraulically angled in all
directions. Road obliteration will utilize a winged subsoiler if required by contract as well as a
tractor and log loader (or excavator) as necessary to meet obliteration specifications. Use of other
equipment and methods, must be approved by the Forest Service in advance of construction.
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the follow ng codes is prohibited or
subject to restrictive limtations, unless agreed otherw se:

Code Use Limtations

X Haul i ng prohi bited

R Hauling restricted

U Unsui table for hauling prior to conpletion of agreed reconstruction
P Use prohibited

A Public use restriction

w Regul ati on wai ver

Roads coded A will be signed by Forest Service to informthe public of use restrictions. Contractor's use
of roads coded R, A or Wshall be in accordance with the follow ng restrictions:

See Restricted Road List Table.



Page 51
Contract Name: Mint Stewardship

TABLE PURSUANT TO K-F.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Restricted Road List

Road Termini Map Description of
Number Road Name From To Legend Restrictions
1700 S"uor”vgeyporgi ’;ied gReoa;{do a/d 14.76 15.19 R 2/ & 3/ & 5/ & 6/
1720 Brooks Meadow Road 0.00 5.37 R 1/ & 3/ &5/ & 6/
1720011 0.00 0.43 R,A 1/ & 3/ & 4/ & 6/
1720170 0.00 1.40 R,A 1/ & 3/ & 4/ & 6/
1721 John’s Mill Trail 0.00 1.87 R,A 1/ & 3/ & 4/ & 6/
1721012 0.00 2.44 R,A 1/ & 3/ & 4/ & 6/
1721014 0.00 0.75 R,A 1/ & 3/ & 4/ & 6/
4400 Dufur Mill Road 0.00 5.14 R 2/ & 3/ & 5/ & 6/
4430 Big Butte Road 0.00 4.33 R 2/ & 3/ & 5/ & 6/

1/ Road has Limited Strength and may not support traffic during adverse weather conditions in the Normal
Operating Season. Additional aggregate not authorized except by agreement.

2/ Road has Limited Strength and may not support traffic during adverse weather conditions in the Normal
Operating Season.

3/ Hauling will only be permitted from June 1 through October 31 as stated in A.16, unless approved
otherwise by the Forest Service.

4/ Road is inside The Dalles Watershed Management Unit and public access is prohibited except by access
permit. Roads coded “A’ have been signed by the Forest Service or the City of The Dalles to inform the
public of use restrictions.

5/ Route is seasonally designated for snowmobile use. Snowplowing is not authorized unless approved in
writing by the Forest Service.

6/ No haul will be permitted during the last eight (8) days of October in consideration of The Dalles
Watershed Special Elk Hunt (Hunt Reference # 241A).

Title and Date of Governing Road Rules Document:

January 1992 and Amendments through
Mt. Hood National Forest Stewardship Contract Award Date

Commercial Road Rules Effective Date
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K-F. 3. 1# - ROAD MAI NTENANCE REQUI REMENTS (09/2004)

Contractor shall maintain roads in accordance with the foll ow ng Contract Road M ntenance Requirenents
Sunmmary:

See Contract Road Maintenance Requirenments Summary Tabl e.
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TABLE PURSUANT TO K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)
Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintenance Specifications
Road From To Miles | T-811 | T-813 | T-831 | T-832 | T-834 | T-836 | T-838 | T-842 | T-854
1700 14.76 | 15.19 0.43 - - - - - P - P -
1720 0.00 5.37 5.37 P P P P P - P P P
1720011 | 0.00 0.43 0.43 P - - - - - P P P
1720170| 0.00 1.40 1.40 P P P P P - P P P
1721 0.00 1.87 1.87 P P P P P - P P P
1721012 | 0.00 2.44 2.44 P P - - - - P P P
1721014 | 0.00 0.75 0.75 P P - - - - P P P
4400 0.00 5.14 5.14 - - - - - - - P -

P= Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

Termini Applicable During Haul Road Maintenance Specifications
ond From o i les Tﬁlqaa";l T-811 | T-813 | T-831 | T-832 | T-834 | T-836 | T-838 | T-842 | T-854
1700 14.76 15.19 0.43 D - - P - P P
1720 0.00 5.37 5.37 P P P P P P - P P P
1720011 0.00 0.43 0.43 P P - - - - - P P P
1720170 0.00 1.40 1.40 P P P P P P - P P P
1721 0.00 1.87 1.87 P P P P P P - P P P
1721012 0.00 2.44 2.44 P P P - - - - P P P
1721014 0.00 0.75 0.75 P P P - - - - P P P
4400 0.00 5.14 5.14 D - - P P P - - P P
P= Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Part
Termini Applicable Post Haul Road Maintenance Specifications
Road From To Miles T811 T834 T835 T836 T838 | T-841
1700 14.76 | 15.19 0.43 - - P - -
1720 0.00 5.37 5.37 P P - - P -
1720011| 0.00 0.43 0.43 P - P - P P
1720170| 0.00 1.40 1.40 P P - - P P
1721 0.00 1.87 1.87 P P - - P -
1721012| 0.00 2.44 2.44 P - P - P P
1721014 | 0.00 0.75 0.75 P - P - P P
4400 0.00 5.14 5.14 - P - - - -
P= Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party

Description of work required by the above T-specs is shown in the following ROAD MAINTENANCE
SPECIFICATION table, and included in the stewardship contract.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION TABLE PURSUANT TO
K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

1 2 3 4 5 6 7 8 9
Special Dust Post
Road No. Project Travel Way Brush Abatement Seasonal Haul
and Specifi- X And Applic Mainte- Snow
Termini cation Width | Slope | Comp Log Out Surfacing Product Rate Width nance Removal Block Treat
1700 T831,T832 EX AT - 8 Feet From - - - - - -
14.76-15.19 T834,T836 Shoulder
: : T842,T854 OPT, DT
EX AT A 8 Feet From 220 CY - - - - - -
T811,T813 Shoulder GRADATION
1720 T831,T832 OPT . DT “H” per
0.00-5.37 | T834,T838 1 P
T842 T854 FSSS Table
’ 703-3
1720011 T811,T835 EX AT - 15 Feet Erom - - - - - - P
0.00-0.43 T838,T841 Centerline
: : T842,T854 OPT, DT
T811,T813 EX ATl A 15 Feet From 100 CY - - - - - P
T831,T832 Centerline GRADATION
01(7)(2)?1720 T834,T838 OPT, DT “E” per
: : T841,T842 FSSS Table
T854 703-3
EX AT A 8 Feet From 150 CY - - - - - -
T811,T813 Shoulder GRADATION
1721 T831,T832 OPT, DT “H” ber
0.00-1.87 | T834,T838 ’ rass %;ble
T842,T854 703-3
EX AT A 15 Feet From 200 CY - - - - - P
T811,T813 )
1721012 | T835,T838 Ceg;irééne GE??ATISN
0.00-2.44 | T841,T842 ’ pe
T854 FSSS Table
703-3
EX AT A 15 Feet From 40 CY - - - - - P
T811,T813 )
1721014 | T835,T838 Ceggirééne G&?BATiSN
0.00-0.75 | T841,T842 ’ p
T854 FSSS Table
703-3
4400 T831,T832 EX AT - 8 Feet From - - - - - - -
0.00-5.14 T834,T842 Shoulder
: . T854 OPT, DT

DT = Removal of Danger Trees as marked in the field by Forest Service.

NOTE: Forest Service approved erosion control devices will be required during road maintenance activities (including Blading, Shaping,
Ditch Cleaning, and Slide and Slough Removal) and Landing Construction. These devices may include but are not limited to check dams,
silt fencing, straw bales, wattles, staked bio bags, etc.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)
Column Heading Entry
No.

Any Blank Except as otherwise described, no entry indicates
Contractor is not authorized or required to perform the
work item(s).

Any RC This work requirement applies only when haul of project
related construction materials occurs.

2 Special Project Number Entry indicates Special Project Specification which

Specification applies.

3 Travel Way EX Contractor shall maintain the traveled way to the width
existing upon entry, or at the completion of Specified
Road work.

Numbers Contractor shall maintain the traveled way to the
standard width indicated by the entry, plus curve
widening, in accordance with Section T-811. If required,
the road template shall be shaped to this width and to
the designated cross slope before haul and during
recurring maintenance.

s, Cc, 0Os, Cross slopes are designated as:

F, or AI IS (Inslope), C (Crown), OS (Outslope), F (Flat), AI
(As Is).

A or B If compaction is required.

4 Brush and Log Out | Numeric & R | Contractor shall remove brush for specified width on
and or L either or both the right (R) side or left (L) side of
road.

As Staked Limits of brushing are as staked or marked in the field.

OPT Contractor may use hand or mechanical means of brushing.

H Only hand brushing may be used.

DT Contractor shall fall and leave Danger Trees that will
reach the road prism at approximately 1.5 times the tree
height. Clear all Danger Tree debris from road prism.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)
Column Heading Entry
No.
Surfacing Aggregate Contractor shall place surfacing on roads listed
Grading according to the grading indicated.

Surfacing shall be obtained from a Certified Weed-Free
commercial source.

Dust Abatement OPT Product selection is Contractor's choice from those
listed in Section T-812.

Product Unless otherwise agreed, Contractor is restricted to

Abbr. product listed corresponding to the abbreviation shown in
Section T-812; (i.e., LigS = Lignon Sulfonate)
Application rates are estimated amounts.

EX Contractor shall abate dust on the existing width.

Numbers Contractor shall abate dust to the width indicated by
entry.

Seasonal W Waterbars and/or crossditching shall be required prior to
Maintenance expected seasonal precipitation.

B Entrance barriers shall be installed by Contractor prior
to nonuse periods.

Snow Removal TS Snowplowing authorized for Contractor's Operations
without recreation access being provided per Section T-
803 requirements.

Ju Snowplowing authorized, but must provide for recreation
joint use per Section T-803 requirements.

Blank Snowplowing is not authorized. Forest Service may
authorize plowing by permit when not in conflict with
other uses.

Post Haul P P denotes that work is Contractor's Responsibility to

perform.
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K-F.3.2# - ROAD MAI NTENANCE DEPCSI T SCHEDULE (09/2004)

O her provisions herein notw thstandi ng, when Forest Service requests paynent in lieu of Contractor's
performance of road naintenance, Contractor shall nake Required Deposits (16 USC 537) for current and/or
def erred road mai ntenance. Such deposits are based on the estinmated vol ume and di stance haul ed and
Contractor's comensurate use of each road listed in the Road Mai ntenance Plan in K-F. 3. 1#.

Contractor and Forest Service may agree in witing on adjustrment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Pl an, Forest Service
shal |l establish rates comrensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
mai ntenance is: $_$1.30 per_Ton .

The following table lists who Contractor will make deposits for road mai ntenance to, and the rate per unit
of neasure of the deposit. The Road Mi ntenance Agreenent is available for inspection at the Forest
Supervi sor's Ofice.

Deposit Made To Rat e Unit of Measure

N A

K-G 2.4# - SITE SPECI FI C SPECI AL PROTECTI ON MEASURES ( 09/ 2004)

Speci al protection nmeasures needed to protect known areas identified on Sale Area Map or on the ground
i ncl ude:

Cul tural Resource Protection Measures: NA

Wl dlife and Botanical Protection Measures: Al harvest operations equi pnent and trucks are prohibited from
entering known special protection sites identified on the Contract Area Map. All harvest operations

equi pnent _and trucks can operate on any existing road prismlocated within these known special protection
sites.

Cave Resource Protection Measures: NA

K-G 3.1.5# - PRQJECT OPERATI ON SCHEDULE (05/2005)

Unl ess ot herwi se agreed to between Contractor and Forest Service, Contractor's Operations shall be
performed in accordance with the foll ow ng schedul e.

See attached schedul e.
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SCHEDULE PURSUANT TO K-G.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

55

Logging and Stewardship Projects

Purpose

Operating Conditions

Subdivision

18, 22, 28, 30,
35, 38, 52, 151,
152, 153, 155,
156, 157, and

All ground based harvest
operations shall only be allowed
between June 1 and October 31.

Soils Operations:
Operation period
(June 1 to October 31)

158

22, 28, 30, 35,
and 52

All road maintenace, hauling
activities, harvest operations
and motorized equipment use shall
only be allowed between July 16
and October 31.

Northern Spotted Owl Core:
Operation period (July 16 to
October 31)

All

All road maintenance, hauling

activities, harvest operations

and motorized equipment use shall

be restricted between October 24
and October 31.

The Dalles Watershed Special Elk
Hunt: Restricted Period
(October 24 to October 31)

All

Refueling of all gas-powered
machinery shall not occur within
150 feet of any surface waters.
Each refueling area will have a
hazardous material recovery Kit

available.

Watershed Protection

All

Chemical Toilet shall be provided
and maintained at all worksites
during all periods of work
activity and located at least 500
feet away from any stream,
spring, or seepage.

Watershed Protection
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K-G 4.0.5 - ALTERNATE REMOVAL OF | NCLUDED TI MBER ( 05/ 2005)

Contractor and Forest Service nmay agree to alternate renoval requirenents of Included Tinber contained in
A.2. Alternate renoval requirements are to be set forth in an agreenent signed by both Contractor and
Contracting Officer. The terns of the agreenent binds both parties and becones part of the stewardship
contract.

The devel opnment and execution of the agreenent is based upon the determ nation by the Contracting Oficer
that renoval of Included Tinber is economically inpractical if Contractor has no ready nmarket for such |ogs
inthe tributary area. A tributary area is defined as the area in which the Contractor and conpetitors
regularly deliver saw |l ogs, or 200 miles fromthe Contract Area, whichever distance is greater.

The agreenment for alternate renoval requirements shall be executed prior to renoving any tinber fromthe
Subdi vi sions included in the agreement. Alternate renoval requirenents shall apply only to whole units and
not to portions of units. Al material neeting alternate renoval specifications shall be cut and renoved
to locations designated in the agreenent.

Vol umes of material with alternate renoval requirements will be determined fromthe National Cruise report
for the project. Contractor will be charged for the follow ng:

a) stunpage value at current contract rates of the alternatively renoved tinber;
b) plus the cost of other work required by the Forest Service to dispose of alternatively renoved material;

c) plus the difference between the apprai sed transportation cost of the Sawtinber and/or Nonsawt i mber
mat eri al involved and the appraised transportati on cost of the alternative;

d) minus any work required to be conpleted by the Contractor associated with alternate renoval
requirenents.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate renoval requirements, the Subdivision will be renmoved fromthe Contract
Area under G 3.6.

Title to material included in the alternate renoval agreenent shall remain with the Forest Service.

K-G 4. 1# - SPECI FI C REQUI REMENTS ( 05/ 2005)

Notwi thstanding G 4.1, G4.1.1, G5 and G 6.1, felling objectives shall be acconplished by the type of
felling nethods and equi prent |isted herein. Methods or equipnent other than those specified may be
approved. For Subdivisions shown in the followi ng table, Contractor shall submt a cutting plan for Forest
Service acceptance, prior to the start of felling operations.

See attached Tabl e.
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TABLE PERSUANT TO K-G.4.1# - SPECIFIC REQUIREMENTS. (05/2005)
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FELLING METHODS

SUBDIVISIONS

1.

All mechanized ground based equipment shall not be operated within 100
feet of designated streamcourses including streams, seeps, springs, or
wetlands.

All

Leave trees located outside of Subdivision boundaries that need to be
felled for safety and for skid trails, shall be left where felled.

All

Trees within designated streamcourses shall not be cut within 60 feet
of a perennial or 30 feet of intermittent streams, seeps, springs or
wetlands. Any felled trees which fall within 60 feet of perennial
streams or 30 feet of intermittent streams, seeps, springs or wetlands
will be bucked at 60 feet for perennial streams and 30 feet for
intermittent streams, seeps, springs or wetlands and only the portion
outside this distance will be removed.

All

All ground based equipment shall not operate on slopes greater than 30
percent. Hand falling shall be required on slopes greater than 30
percent.

All

Directional felling and end-lining of Included Timber will be required
within this designated Red-Tagged mechanical exclusion areas.
Directionally felled timber shall be felled away from subdivision
boundaries and into the subdivision unit.

22 and 28

FELLING EQUIPMENT

SUBDIVISIONS

1.

Mechanized equipment will not be permitted within designated Red-Tagged
mechanical exclusion areas.

22 and 28
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K-G 4. 2# - YARDI NG SKI DDI NG REQUI REMENTS ( 05/ 2005)

Contractor shall submt for Forest Service approval a Yarding/Skidding Plan prior to the start of felling
operations. Requirenments other than those specified in the follow ng table may be approved. Wen
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. |In no such case shall the adjustments result in Current Contract Rates |ess than Base Rates

Location of all skid roads and trails, tractor roads, skyline corridors, mechani zed harvestor trails
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction

See attached table for requirenents
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TABLE PURSUANT TO K-G.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)
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YARDING/SKIDDING REQUIREMENTS

SUBDIVISIONS

1. Skid trails shall be located, as much as possible, on old skidtrails
used in previous logging operations.

Ground based
portions of all
subdivisions

2. Ground based skidding equipment shall not operate on slopes greater
than 30 percent.

Ground based
portions of all
subdivisions

3. Ground based skidding equipment shall not operate within 100 feet of
designated streamcourses.

Ground based
portions of all
subdivisions

4. Skyline equipment shall be rigged to obtain one end suspension at
all times. Full log suspension is required within 50 feet of
designated streamcourses. All tops shall be yarded to the landing.

Skyline portions
of all
subdivisions

5. There will be a minimum distance of 150 feet between skyline
corridors on parallel settings and on radial settings 200 feet
between tail trees at the subdivision boundary.

Skyline portions
of all
subdivisions

6. Skyline yarder and carriage used will be capable of transporting logs
in single span and multi span configurations. The equipment must be

Skyline portions

streamcourses for a distance of 30 feet on each side of the stream.

capable of logging spans of 1,500 feet or more, with a slack pulling, of all
fixed position carriage, rigged to obtain one end log suspension over subdivisions
the full length of each skyline corridor.

7. All ground-based equipment shall stay out of Red Tagged mechanical 22 and 28
exclusion area. Directional felling and end-lining of Included
Timber will be required within this mechanical exclusion zone.

8. Full suspension of logs is required when yarding across protected 39
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K-G 6. 0# - EROSI ON CONTROL AND SO L TREATMENT BY CONTRACTOR (07/2008)

Erosi on prevention and control work required by G 6, shall be conpleted within 15 cal endar days after

yar di ng/ ski ddi ng operations related to each landing are substantially conpleted or after Forest Service
designation on the ground of work where such designation is required hereunder. Said tine limt shall be
exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control. Such on
the ground designation shall be done as pronptly as feasible unless it is agreed that the |ocation of such
wor k can be established wi thout marking on the ground. After Septenber 15, and as long thereafter as
operations continue, the work shall be done as pronptly as practicable. Danage resulting from Contractor's
Operations due to failure to performrequired work shall be repaired by Contractor.

On sl opes greater than_30 percent, erosion control measures will be done with nmethods other than nmechani zed
equi pment, unl ess ot herw se agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where neasures
described in G6 will not result in satisfactory erosion control or where subsoiling is shown on Contract
Area Map, the following shall be perforned. |If applicable, timng of the work shall be coordinated with
required scarification or subsoiling.

(a) Where staked or otherw se marked on the ground by Forest Service, seed, fertilizer, and mulch wll
be applied as indicated in the attached seeding, fertilizing, and nul ching schedule. Al applications
shall be current and done during the period fromApril 15 to_Septenber 15 unl ess otherw se agreed to.

Applications shall be done only during favorable conditions. |f Contractor and Forest Service agree, seed
can be applied and covered within 10 days of ground di sturbance, and nmay be done outside the required
peri ods.

(b) Where shown on Contract Area Map, |andings, Tenporary Roads and/or skidtrails/roads shall be
scarified to a depth of _20 inches to provide a seedbed for grass seed, fertilizer, and mulch. Seed,
fertilizer, and mulch shall be spread evenly at the rates shown in the table. Wen the seed, fertilizer,
and nul ch are applied in separate operations, the second or third operations shall be within 10 days of the
first or second.

(c) Were shown on Contract Area Map, |andings, Tenporary Roads, and skid trails/roads used by
Contractor shall be subsoiled to a mininmumdepth of _20 inches, except that Forest Service nay agree to
| esser depths. Each subsoiler shank shall be equipped with a shoe and wi ngs which has a total width of at
| east 18 inches. The design of the shank and wings will be such that the treated, conpacted soil is
slightly lifted and well-fractured rather than plowed, m xed, or displaced. The distance between subsoiler
shank passes shall not exceed 36 inches. Treated areas shall span the total w dth of conpaction.
Subsoi ling shall be kept reasonably current and shall be done during Normal Operating Season unl ess
ot herwi se agreed.

(d) Wen agreed to, Contractor may use alternate nethods of erosion control.

Seed shal |l meet current Forest Service requirenents, with the additional requirenment that no seed

contai ning any noxi ous weed seed in excess of established state limtations as listed in the current "State
Noxi ous Weed Requirenents Recognized in the Adm nistration of the Federal Seed Act" publication will be
used (commonly referred to as the "all states" noxious weed seed list). Seed shall be furnished separately
or in mxture in standard containers clearly marked with: (1) seed nane; (2) |ot nunber; (3) net weight;
(4) percentages of purity and of germination (in case of |egunes, percentage of germnation to include hard
seed); (5) percentage of weed seed content; and (6) certification that no noxi ous weed seeds in excess of
establ i shed state standards are present. The contractor shall furnish the Governnment duplicate signed
copies of a certificate, signed by a Registered Seed Technol ogi st or Seed Anal yst (certified through either
the Association of Oficial Seed Analysis or the Society of Commercial Seed Technol ogists), certifying that
each | ot of seed has been tested in accordance with the Association of Oficial Seed Anal ysts Standards
within 12 nonths prior to date of application. This certificate shall include (1) nane and address of
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| aboratory, (2) date of test, (3) |ot nunber for each kind of seed, (4) nane of seed, (5) percentage of
germi nation, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no
noxi ous weed seeds in excess of established state limtations are present in any kind of seed.

Legurme seed shall be inoculated with approved cultures in accordance with the instructions of the
manuf act urer.

No seed may be applied without prior witten approval by the governnent.

See attached application schedul e.
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APPLICATION SCHEDULE PURSUANT TO K-G.6.0# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (07/2008)

AREAS SEED FERTILIZER MULCH
A) SKID TRAILS
B) FIRELINES
Subdivision C) TEMP. ROADS APPLICATION APPLICATION APPLICATION

D) LANDINGS sPeclIEs 1/
E) OTHER MIXTURE LBS/AC TYPE 2/ LBS/AC TYPE 3/ LBS/AC

All A 5/ 5/ n/a n/a n/a n/a

All C 5/ 5/ n/a n/a n/a n/a

All D 5/ 5/ n/a n/a n/a n/a

1/ For sales in Oregon, the seed shall meet the State certification specifications. Seed must be

packaged in containers carrying official certification labels sewn in, glued to, or printed upon the
container, with the following information:

. Variety (if certified as to variety)and kind.

Quantity of seed (pounds or bushels).

Class of certified seed (blue tags for certified seed).

. Inspection or lot number traceable to the certifying agency"s records.

ArWNPE

For mixtures of seed, each ingredient in excess of 5 percent must be listed with its percentage by
weight and its germination percentage.

Legumes must be inoculated with nitrogen Tfixing bacteria before planting. The label must show the
expiration date of the inoculants.

All seed treated with a fungicide or pesticide must be labeled that it is '"treated" giving the name of
the chemical used, and an appropriate warning or a caution statement.

2/ Fertilizer shall be a standard commercial fertilizer with guaranteed analysis of contents clearly
marked on containers.

3/ Mulch shall meet the appropriate State"s certification specifications, with evidence of its
certification traceable to the certifying agency®"s records.

4/ Species Lbs/Acre
Sterile Winter Wheat 30

5/ Species Lbs/Acre
Annual Rye 30

6/ Forest Service may elect to substitute native grass seed at no cost by the Contractor.
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K-G 7.4.2# - SLASH TREATMENT REQUI REMENTS (OPTION 2) (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwi se treat slash defined in K-KG7, within
designated areas. Wrk required of Contractor shall be in accordance with the follow ng slash plan and
speci fications, and the Contract Area Map.

Unl ess ot herwi se agreed, or shown in the attached slash plan or specifications, when Included Tinber is
removed during Normal Operating Season, required slash work shall be conpleted within 30 days of renoval of
approxi mately three-quarters of the volunme in the unit. Wen Included Tinber is renpved outside Normal
Operating Season, required work will be conpleted within 30 days of the beginning of the next Nornal
Operating Season.

See followi ng specifications.
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SPECIFICATIONS PURSUANT TO K-G.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2008)

A. Piling of Landing Slash

1.

Slash to be Piled:

Slash between 1.0 inches d.i.b. and 6.0 inches d.i.b. on the large end having a length
of 3.0 feet to 20.0 feet. Material larger than 6.1 inches shall be limbed and limbs
piled if they meet the above specifications. Contractor shall pile all sale generated
slash that has been created by harvesting activities.

Construction and Size of Piles:

All piles shall be as compact as possible and free of noncombustible material. piles
shall not have a width greater than two times the height. Piles shall have a good base
to prevent toppling. If insufficient material exists to make a pile at least 10.0 feet
wide and 6.0 feet high, then it shall be scattered.

Location of Piles:

Piles shall not be located, in landing area(s) where burning may cause damage to
standing trees. Unless otherwise approved by Forest Service, piles shall be at least
25 feet from the base or crown of any tree. Piles shall not be located where they
shall interfere with the Tfunctioning of drainage structures; ditches, or stream
channels.

B. Disposal of Temporary Road Slash

1.

Slash created during the construction of temporary roads will be taken to the nearest
designated landing for disposal as landing slash, unless agreed to otherwise by the
Forest Service.

C. Machine Grapple Piling of Slash

1.

3.

4.

Areas to be Piled:

Contractor shall machine grapple pile slash in accordance with specifications herein
in all subdivisions as shown on the Contract Area Map.

Slash to be Piled:

Slash between 1.0 inches d. i . b. and 9.0 . inches d. i . b. on the large end having
a length of 3 feet to 20 feet. Material larger than 9.1 inches shall be limbed to the
9.0 d 1 b and limbs piled if they meet the above specifications. Contractor shall pile
all sale generated and all previously created slash that has been disturbed by
harvesting activities.

Acceptable Equipment:

Track Hoe:
Shall not exceed 12.0 feet in width.
Shall have a boom length of at least 20.0 feet.
Shall not exceed 10.0 feet pounds per square inch.
Shall be equipped with a buck and a thumb or slash rake.

Construction and Size of Piles:

Piles shall be as compact as possible and free of noncombustible material. Height
shall not be less than 10.0 feet nor greater than 20.0 feet. Diameter shall be not
less than 5.0 feet nor greater than 15.0 feet. Logs shall not be placed in piles.

Location of Piles:

Piles shall be located at least 20.0 feet inside the subdivision boundary. Outside edge of
piles shall be a minimum of 10 feet from the base of any tree within the subdivisions, or in
a location that shall not cause undue scorching of trees. Piles shall not be placed on or in
the following area(s): pavement, road surface, ditch lines, stumps, down logs, within 60.0
feet of a streamcourse (i.e. streams, seeps, springs or wetlands), or within 100 feet of an
existing trail.
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K-G8.1.5 - TH RD PARTY SCALI NG SERVI CES (09/2004)

Not wi t hst andi ng the requirenent for Forest Service or parties under contract to Forest Service to provide
Scal i ng services under G 8.1, Scaling designated in A 10 shall be conducted by a third party Scaling
organi zati on approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termnation of third
party's approval to Scale National Forest |ogs by Forest Service, or Contractor's failure to pay third
party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resuned.

When an approved alternate Scaling |ocation pursuant to G 8.1.1 does not have an approved third party

scal i ng organi zation as a commonly used Scal ing services provider, Forest Service or parties under contract
to Forest Service shall provide Scaling services at the approved alternate |location. In such an event, the
cost of waived third party Scaling listed in A 10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in witing that another party under contract to Forest Service will

perform Scaling, the contract will be nodified to include K-G 8.1.6 and | ntegrated Resource Account will be
charged for such Scaling.

K-G 8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwi t hstanding G 8.4.2, use of paint by the Contractor within the Contract Area in the sane color(s) used
by the Forest Service in the preparation and admnistration of the contract will be by witten approval of
the Forest Service.

K- G 9# - STEWARDSHI P PROJECTS (09/2004)

Per f or mance of stewardship projects shall be in accordance with the follow ng specifications.

St ewar dship Projects
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LIST OF STEWARDSHIP PROJECTS PURSUANT TO K-G.9# - STEWARDSHIP PROJECTS (09/2004)

MANDATORY STEWARDSHIP PROJECT:

PROJECT NUMBER 001, Pre-commercial Thin and Reduce Fuels to an End Result of 8 to 10 Tons Per
Acre

See requirements and specifications in Attachment D

PROJECT NUMBER 002, Pre-commercial Thinning, Brush cutting, and Treatment of Slash

See requirements and specifications in Attachment E

PROJECT NUMBER 003, Leave Tree Marking

See requirements and specifications in Attachment F
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K-H.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire energency,
both during periods of operation and at other tinmes such as evenings or weekends. Contractor shall certify
conpliance with specific fire precautionary neasures included as Subsections under K-H 2 - Specific Fire
Precautions, before begi nning operations during Fire Precautionary Period (closed season) and shall update
such certification when operations change

If helicopter yarding is required, the plan shall include a schedule of rates nutually agreed to for
conputing Contractor costs incurred toward neeting Contractor's obligations under A 14, or for paying for
hel i copters controlled by Contractor and used under Forest Service direction for suppressing Operations
Fires or other fires on Contract Area, excluding Negligent Fires
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K-H 2 - SPECI FI C FI RE PRECAUTI ONS (05/2005)

When the industrial fire precaution level is | or higher, unless waiver is granted under K-H 2.2, specific
required fire precautionary neasures are as foll ows:

A, Fire Security.

Contractor shall designate in witing a person or persons who shall performfire security services |listed
bel ow on Contract Area and vicinity. The designated person will be capable of operating Contractor's
comuni cations and fire fighting equipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's personnel on Forest fires. Such person nust report any fire
detected to Forest Service within 15 minutes of detection. |In lieu of having the designated person perform
the required supervisory duties, Contractor nay provide another person neeting the qualifications stated
above to direct the activities of Contractor's personnel and equi prment during all fire fighting activities

Services described shall be for at least 1 hour fromthe tinme Contractor's Operations are shut down. For
the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in
cutting or welding nmetal are excluded

Fire security services shall consist of noving throughout the operation area or areas constantly | ooking
reporting, and taking suppression action on any fires detected. Where possible, the designated person
shal | observe inaccessible portions of helicopter operating areas fromvantage points within or adjacent to
Contract Area

Contractor shall furnish fire security services based on the predicted industrial precaution |evel
obt ai ned by Contractor fromthe appropriate Ranger District Headquarters. |If predictions nade after 6:00
p.m local time, are significantly different than originally estinmated, Forest Service will inform
Contractor when changes in fire security services are indicated

B. Fire Extinguisher and Equi pnent (on Trucks, Tractors, Power Saws, etc.)

(a) Each yarder or |oader equipped with an internal conbustion engine or other spark emtting source
shall be equipped with a readily accessible fire extinguisher, with an Underwiter's Laboratory (UL)
Rating of at least 5 B,C

(b) Al power-driven equi pmrent operated by Contractor on National Forest |and, except portable fire
punps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D’
handl ed or | ong handl ed round point shovel, size Oor larger. In addition, each notor patrol, truck and
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or |arger

(c) Equipnent required in (a) and (b) shall be kept in a serviceable condition and shall be readily
avai | abl e.

(d) Each gasoline power saw operator shall be equipped with a pressurized chem cal fire extinguisher
of not less than 8-ounce capacity by wei ght, and one |ong handl ed round point shovel, size O or |arger
except at a landing where a suitable fire extinguisher and shovel are inmediately available. The
extingui sher will be kept in possession of the saw operator at all times. The shovel shall be accessible to
the operator within 1 mnute

(e) Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B, C
mounted inside the aircraft within reach of the pilot's operating position

(f) One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
required on equi pnent shall be safely stored in the fire tool box or other agreed upon place on Contract
Area that is protected and readily avail able.
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(9)
with a UL rating of at
i medi ate use.

least 20 B,C will

C. Spark arresters and nufflers.

Each internal conbustion engine shall

unless it is:
(a)

exhaust bypass.

(b) A nulti-position engine, such as
the Society of Autonotive Engineers (SAE)
SAE recomended practice J335B" as now or

At each area where helicopters are being serviced or supplied,
be provided on the site and placed where it

be equi pped with a spark arrester qualified and rated under
Forest Service Standard 5100-1a as shown in the National

Equi pped with a turbine-driven exhaust supercharger such as the turbocharger.
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a carbon dioxide fire extinguisher
is available for

USDA
Wl dfire Coordination Goup Spark Arrester Guide,

There shall be no

on power saws which nust neet the performance levels set forth in
"mul ti-positioned small engine exhaust fire ignition standard,
hereafter anmended.

light truck,

or nmediumtruck up to 40,000 GYW used on roads and

equi pped with a factory designed muffler conplete with baffles and an exhaust systemin good working

(c) A passenger carrying vehicle or
condi tion.
(d) A heavy duty truck, such as a dunp or |og truck,

used only on roads and equi pped with a factory designed nuffler and with a vertical

ext endi ng above the cab.

Exhaust equi pnent described in this Subsection,

or other vehicle used for commercial hauling,
stack exhaust system

including spark arresters and nufflers, shall be properly

installed and constantly maintained in serviceable condition.

D. Fire Tools.

Contractor shall furnish serviceable fire

fighting tools in a readily accessible fire tool box or

conpartnment of sound construction with a hinged |id and hasp so arranged that the box can be secured or

seal ed. The box shall be red and marked "Fire Tools" in letters at least 1 inch high. |t shall contain a
m ni mum of :
(a) Two axes or Pulaskis with a 32 inch handl e.
(b) Three adze eye hoes. One Pulaski may be substituted for one adze eye hoe.
(c) Three long handl ed, round point shovels, size 0 or |arger.
E. Tank Truck.
Contractor shall provide a tank truck or trailer, containing not |ess than 300 gallons of water, during

yar di ng, skidding,
treatment of slash.
within 10 mi nutes,
except as provi ded under

| oadi ng,

round trip,
H 2. 1.

The tank truck or trailer shall
mnute, using a 1/4 inch nozzle tip,
dianeter, fitted with a nozzl e capabl e of
pattern shall

500 feet of hose, shall

I and cl eari ng,
Such tank truck or trailer shall
from each operating side during Fire Precautionary Period (closed season),

be immedi ately avail able for use.
be connected and ready for use at all

right-of-way clearing, mechanical falling, and nmechani cal
be maintained in a serviceable condition and | ocated

be equi pped with a punp capabl e of discharging 20 gallons of water per
t hrough a 50 foot
500 feet of serviceable hard rubber poly or rubber lined or

Il ength of poly or rubber lined hose. |In addition,
FIJRL hose of not less than 1 inch outside

di scharging a straight streamof 1/4 inch dianmeter and a spray
The tank, punp, nozzle and at |east 250 feet, of the total
tinmes. Synthetic hose may be used by
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agreenent.

If atrailer is used, it shall be equipped with a hitch to facilitate pronpt novenent. A serviceable tow
vehicl e shall be inmediately available for attachment to the trailer and nust neet the tinme requirenents
stated above. Such truck or trailer shall be equipped to operate for a mnimumof 8 hours.

Wher e designated on Contract Area Map, Contractor shall provide a tank trailer or water source and punpi ng
equi pnent, including accessories, which can be lifted and transported by the yarding system The conponent
parts shall meet all specifications above. The tank trailer or water supply and punping accessories shall
be deliverable to a fire, in area of operations, within 15 m nutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a
suitabl e helicopter water bucket with a 300 gallon capacity. Wen Contractor provides a water bucket, a
wat er source shall be provided within 5 mnutes round trip flight time fromoperating side.

F.  Communi cati ons.

During Contractor's Operations, excluding powersaw falling and bucki ng, Contractor shall provi de adequate
two-way conmuni cation facilities to report a fire to Forest Service within 15 m nutes of detection.
Citizen Band radios (CB s) are not considered adequate two-way communi cati ons because FCC Regul ati ons
prohi bit commercial use.

G Snoking and Open Fire Restrictions.

Snmoking and fires shall be permitted only at the option of Contractor. Contractor shall not permt open
fires on Contract Area wi thout advance permission in witing from Forest Service.

H  Blasting.

Bl asting shall be permitted only for road construction purposes unl ess advance perm ssion is obtained from
Forest Service.

Whenever the Industrial Fire Precaution Level is Il or greater, a fire security person equipped with a |ong
handl ed round point No. O or |larger shovel and a 5 gallon backpack punp can filled with water, will stay at
location of blast for 1 hour after blasting is done. Blasting nmay be suspended by Forest Service, in areas
of high rate of spread and resistance to control.

Fuses shall not be used for blasting. Explosive cords shall not be used wi thout perm ssion of Forest
Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I. Conpliance with State Fire Laws.

Listing of specific fire precautionary neasures in the foregoing Subsections is not intended to relieve
Contractor in any way fromconpliance with State fire laws covering fire preventi on and suppression
equi pnent, applicable to Contractor's Operations.

J. Aircraft Comunications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio
system The radio systemshall be capable of transmtting and receiving on VHF frequency 122.85 Megahertz
(MHz) with a mninumoutput of 5 watts at the transmtter. The systemshall be |located and installed so
that the pilot can operate it while flying. A shielded all-weather broad-band antenna shall be part of the
system Radio and antenna shall be properly installed and maintai ned.

Upon di scovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor



Page 71
Contract Nane: M nt Stewardship

shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.
K. Loggi ng Bl ock Equi pnent.

Contractor shall provide a serviceable 5 gallon backpack punp full of water, one axe, and one |ong handl ed
round point shovel, size 0 or |larger, at each haul back bl ock through which a running |ine passes.

The area bel ow such bl ocks nust be kept clear of all flanmmable debris under 4 inches in dianeter for a
di stance of 6 feet in all directions. Material larger than 4 inches that poses a fire risk, such as punky

| ogs, must al so be renoved.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to
cause ignition of fire.

K-H 2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwi t hstanding the Fire Precautionary Period limtation of H 2, Contractor is required to obtain witten
permission from Forest Service prior to any burning on the National Forest Lands.
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K-H 2.2 - EMERGENCY FI RE PRECAUTI ONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.
Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the

Nati onal Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such
changes are necessary for the protection of the National Forest. Wen sent to Contractor, the revised
Industrial Fire Precaution Levels will supersede the attached |evels.

I NDUSTRI AL FI RE PRECAUTI ONS SCHEDULE

LEVEL | NDUSTRI AL FI RE PRECAUTI ON
|. Cosed Season - Fire precaution requirenents are in effect. A Fire Watch/Fire Security is required at
this and all higher |evels unless otherw se waived.

Il. Partial Hootowl - The followi ng nay operate only between the hours of 8 ppm and 1 p.m local tine:

power saws, except at |oading sites;
cabl e yarding;

bl asti ng;

wel ding or cutting of netal.

Il1l. Partial shutdown - The follow ng are prohibited:

cabl e yarding - except that gravity operated | ogging systens enpl oyi ng non-notorized carriages nay be
operated between the hours of 8 ppm and 1 p.m local tinme when all blocks and noving lines are 10 feet or
nore above the ground, excluding the Iine between the carriage and the choker.

power saws - except at loading sites and on tractor/skidder operations between the hours of 8 ppm and 1
p.m local tine.

In addition, the following are pernmtted between the hours of 8 ppm and 1 p.m local tine:

tractor, skidder, feller-buncher, forwarder, or shovel |ogging operations where tractors, skidders or
ot her equipnent with a bl ade capabl e of constructing fireline are imedi ately available to quickly reach
and effectively attack a fire start;

mechani zed | oadi ng and haul i ng;

bl asti ng;

wel ding or cutting of netal;

any other spark-emtting operation not specifically nmentioned.

I'V. General shutdown - All operations are prohibited.

The followi ng definitions shall apply to these Industrial Fire Precaution Levels:
Cabl e yarding systens: A yarding system enpl oyi ng cabl es and winches in a fixed position.

Cl osed Season (Fire Precautionary Period): That tinme period each year when a fire hazard exists and as
described in A 12.

Haul i ng: Where hauling involves transit through nore than one shutdown zone/regul ated use area, the
precaution level at the woods site shall govern the |level of haul restrictions, unless prohibited by other

than the Industrial Fire Precaution Level system

Loadi ng sites/woods site: A place where any product or material (including but not limted to | ogs,
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firewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.

Advance written waiver of the above precautions may be issued by the Contracting O ficer or Forest Service
Represent ati ve.

Such wai ver, or substitute precautions under H 2.1, shall prescribe neasures to be taken by Contractor to
reduce the risk of ignition, and/or the spread of fire. The Contracting O ficer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operations that
result in less risk of fire ignition and/or spread than contenpl ated when precaution |evel was predicted.
Consi deration shall also be given to neasures that reduce the precaution |evels above. Contractor shall
assure that all conditions of such waivers or substitute precautions are net.

Contractor shall obtain the predicted Industrial Fire Precaution Level fromthe appropriate Ranger District

headquarters. |f predictions nade after 6:00 p.m, local tinme, are significantly different than originally
esti mated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are
i ndi cat ed.

K-H. 3.1 - ADDI TI ONAL AREA OF FI RE RESPONSI BI LI TY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under
this contract on National Forest |ands outside of Contract Area shall be considered as a part of Contract
Area in connection with responsibilities under H 3 and H 4 until the road has been accepted in witing by
For est Servi ce.

K-1.1.0 - DI SCLAI MER OF EXPRESSED OR | MPLI ED WARRANTY ( 05/ 2005)

Contractor and Forest Service hereby agree, acknow edge, and accept that there is no expressed or inplied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to conplete the
removal of products sold under the terns of the contract. Upon execution of the contract, Contractor
hereby acknow edges the acceptance of the risk that this contract is subject to interruption or term nation
as a result of litigation associated with the environmental analysis process used by the Forest Service in
the planning of this project. |f such interruption or term nation occurs due to litigation, Contractor
agrees to accept as full conpensation for such interruption renedies pursuant to 1.3.3, or for termi nation
remedi es pursuant to |.3.4.
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K-1.2.1.2 - MARKET- RELATED CONTRACT TERM ADDI TI ON (11/2008)

The termof this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determ ne when a drastic reduction in
price has occurred is stated in A 20. Contractor will be notified whenever the Chief determnes that a
drastic reduction in wood product prices has occurred. |f the drastic reduction criteria specified in 36
CFR 223.52 are nmet for 2 consecutive cal endar quarters, after contract award date, Contracting O ficer wll
add 1 year to the contract term upon Contractor's witten request. For each additional consecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon witten request, add an additional
3 nmonths to the termduring Normal Operating Season, except that no single 3-nonth addition shall extend
the termof the contract by nore than one year. Contracting Oficer must receive Contractor's witten
request for a market-related contract termaddition before the expiration of this contract.

No nore than 3 years shall be added to a contract's termby market-related contract term addition
unl ess the following conditions are net:

(i) The contract was awarded after Decenber 31, 2006; and
(ii) Adrastic reduction in wood product prices occurred in at |east ten of twelve consecutive
quarters during the contract term but not including the quarter in which the contract was awarded.

For each qualifying quarter nmeeting the criteria in paragraphs (i) and (ii) of this provision, the
Forest Service will, upon the Contractor¢s witten request, add an additional 3 nonths during the nornal
operating season to the contract, except no single 3-nonth addition shall extend the termof a contract by
nore than 1 year.

In no event shall a revised contract termexceed 10 years as a result of market-related contract term
addi tion.

Addi tional contract time nmay not be granted for those portions of the contract that have a required
conpl etion date or for those portions of the contract where Contracting O ficer determnes that the tinber
is in need of urgent renoval or that tinber deterioration or resource danage may result from del ay.

K-1.3.1# - CONTRACT CHANGES (OPTION 1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of _3.1145 to convert net CCF
crui se volumes to Tons.
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K-1.6.8# (Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for NONE determned pursuant to public hearing to be surplus, unprocessed |ncluded Ti nber
shall not be exported fromthe United States nor used in direct or indirect substitution for unprocessed
tinber exported fromprivate | ands by Contractor or any person as defined in the Act (16 USC 620e).

(c) Tinber in the following formw Il be considered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications
suitable for end product use;

(ii) Lunmber, construction tinbers, or cants intended for remanufacturing not neeting standards
defined in the Act (16 USC 620e); and

(iii) Aspen or other pul pwood bolts exceeding 100 inches in |ength.

(d) Unless otherwi se agreed in witing, unprocessed |ncluded Tinber shall be delivered to a donestic
processing facility and shall not be mxed with |ogs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Term nation
Date, Contractor shall furnish to Forest Service, upon request, records show ng the vol ume and geographic
origin of unprocessed tinmber fromprivate | ands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed |ncluded Tinber to another party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptabl e agreenent that wll:

(i) ldentify the Federal origin of the tinber;
(ii) Specify donestic processing for the tinber involved;

(iii) Require the execution of such agreements between the parties to any subsequent transactions
invol ving the tinber;

(iv) Require that all hammer brands and/or yellow paint nmust remain on logs until they are either
legally exported or donestically processed, whichever is applicable; and

(v) Oherwise conply with the requirements of the Act (16 USC 620d).

(g) No later than 10 days follow ng the execution of any such agreenent between Contractor and
anot her party, Contractor shall furnish to Forest Service a copy of each such agreenment. Contractor shall
retain, for 3 years from  Term nation Date, the records of all sales, exchanges, or dispositions of all
I ncl uded Ti nber.

(h) Upon request, all records dealing with origin and disposition of |ncluded Tinber shall be made
avail able to Contracting Oficer.

(i) For breach of this Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, including the inposition of penalties. Wien term nated by Forest
Service under this Section, Forest Service will not be liable for any Caimsubmtted by Contractor
relating to the term nation.
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