Name of Contractor
U.S. DEPARTMENT OF AGRICULTURE

FOREST SERVICE
INTEGRATED RESOURCE CONTRACT

(Applicable to Contracts with Measurement before Harvest)

National Forest Ranger District Region Contract Number
Deschutes Sisters Pacific N-West

Contract Name Award Date Termination Date
Nova Stewardship 03/31/2017

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of
Agriculture, hereinafter called Forest Service, and hereinafter called Contractor.

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and
Contractor agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.
UNITED STATES OF AMERICA

. 2/ By: =
Two Witnesses:< Contracting Officer
(Title)
(Name)
By: (Contractor) 3/
(Address)
(Name) (Title)
(Address) (Business Address)
1,4 , certify that | am the

Secretary of the corporation named as Contractor herein; that

wha signed this contract on behalf of Contractor, was then
of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

CORPORATE
SEAL &/
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Contract Name: Nova Stewardship Contract No:

"RUCTIONS:
1/ 1f Contractor is a corporation, state a "corporation organized and existing under the laws of the State of "“and
specify the State; if Contractor is a partnership, state a "partnership consisting of " and specify the
names of each partner; and if Contractor is a sole proprietor doing business under an assumed name, state "(n) individual doing
business under the name of City of , State of

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporate seal, if the corporation has no corporate seal that fact shall be stated, in
which case a scroll or adhesive seal shall follow the corporate name.

EXAMPLE 1/

Subcontractor Cettification
Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

Contract Name:
National Forest:

The prospective subcontractor (participants in lower tier covered transactions) certifies, by submission of this
proposal, that neilher it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this contract by any Federal department or agency.

Where the prospective subcontractor is unable to certify to any of the statements in this certification, such
prospective subcontractor shall attach an explanation to this proposal.

Name of Subcontractor:
Business Address:

Date Signature

1/ It is Contractor's responsibility to have subcontractors complete this certification and to maintain a file
of completed certifications. This certification does not need to be returned to the Forest Service, except at the
written request of the Contracting Officer.




Contract Name: Nova Stewardship Contract No:

AI,Q\- SPECIFIC CONDITIONS. The following conditions apply to the indicated portions of Division BT - Standard Provisions issued
| ber 2004.

~ ... - Location and Area, applicable to BT.1

This Contract Area of 1310 acres more or less is located in:
Section 36, T 15 S, R 9 E; Sections 1, 2,10,11,12,13 and 14 of T 16 S, R 9 E ;Surveyed, WM, Deschutes County, Oregon

AT.2 - Volume Estimate and Utilization Standards, applicable to CT.1, CT.2, CT.4, and GT .4

Minimum Specifications
Merchantable Tree Piece Required to be Removed
Diameter Number Diam_eter
Breast of Inside Net Scale
High Minimum SBa“(Eatd in % of
- . d.b.h.) Pieces mall En Gross
Estimated Unit of ( Length .

Species Product Quantity * Measure {Inches) perTree (feet) (inches) A
Lodgepole Pine and Other Sawtimber 5.00 CCF 8.0 1 8 5.0 40
Coniferous Species
Ponderosa Pine Sawtimber 2,266.00 CCF 9.0 1 16 6.0 40
All Species Non-Saw 490.00 CCF 7.0 1 12 3.0 N/A

Timber Subject to Agreement under KT - CT.1.1#
All Species Landing Piles Grn Bio Cv unestimated CCF N/A 1 N/A N/A N/A
Total Quantity 2,761.00 CCF
* Quantities not included here are described in CT.4.
AT.3- Timber Designations, applicable to CT.3; acres are approximate:
Number Acres

Clearcutting Units (CT.3.1)
Specified Road Clearing (CT.3.2)

Overstory Removal Units (CT.3.3)

Understory Removal Units (CT.3.4)

Individual Trees (CT.3.5) ay | 443
Incompletely Measured Payment Units (CT.3.6)
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Contract Name: Nova Stewardship Contract No:

“¢ Timber Payment Rates, applicable to DT.1 and ET.0

| - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under DT.2

I Rates per Unit of Measure
Required
Bid Bid Deposits
Base Advertised | Premium | (Tentative) Slash
i Unit of $ $ s Dis;;osal Base
Species Product Measure $ Index
|
Not Applicable
AT.4.2- Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
Rates per Unit of Measure
Required
Bid Bid Deposits
Base Advertised Premium (Flat) Slash
Unit of . 3 . 5 Dlspsosal
Species Product Measure
Lodgepole Pine and Other Sawtimber CCF .00 14.20 1.84
Coniferous Species
Ponderosa Pine Sawtimber CCF .00 19.84 1.84
All Species Non-Saw CCF .00 .25 1.84
Timber Subject to Agreement under KT - CT.1.1#
All Species Landing Piles Grn Bio Cv CCF .25 .25 .00

For purposes of convenience in collection and bookkeeping, Bid Rates stated in AT.4 include payment of deposits for contract area betterment
required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder.
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Contract Name: Nova Stewardship Contract No:
AT.4.3 - Schedule of Payment Units

[ I
To be Escalated under AT.4.1 To be Paid for at Flat Rates under AT.4.2 Total
Total Required
Total Flat Deposits
v App Tentative Rate for Slash
erlmt rox. Payment Payment Disposal
O: [Acres [gpecies Product  Qty UOM $ Species Product Qty UOM, $
01 20 Lodgepole Pine  Sawtimber 1.00 CCF 283.36
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 127.00 CCF
All Species Non-Saw 26.00 CCF
Total PU Quantity And Value 154.00 CCF
02 14 Lodgepole Pine Sawtimber 0.00 CCF 169.28
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 78.00 CCF
All Specles Non-Saw 14.00 CCF
Total PU Quantity And Value 92.00 CCF
04 30 Lodgepole Pine Sawtimber 1.00 CCF 368.00
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 169.00 CCF
All Species Non-Saw 30.00 CCF
Total PU Quantity And Value 200.00 CCF
04A 16 Lodgepole Pine Sawtimber 0.00 CCF 237.36
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 110.00 CCF
All Species Non-Saw 19.00 CCF
Total PU Quantity And Value 129.00 CCF
05 106 Lodgepole Pine Sawtimber 0.00 CCF 1,444.40
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 658.00 CCF
All Species Non-Saw 127.00 CCF
Total PU Quantity And Value 785.00 CCF
06 70 Lodgepole Pine  Sawtimber 1.00 CCF 973.36
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 439.00 CCF
All Species Non-Saw -89.00 CCF
Total PU Quantity And Value 529.00 CCF
07 83 Lodgepole Pine  Sawtimber 0.00 CCF 772.80
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 333.00 CCF
All Species Non-Saw §7.00 CCF
Total PU Quantity And Value 420.00 CCF
08 11 Lodgepole Pine  Sawtimber 0.00 CCF 71.76
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 31.00 CCF
All Species Non-Saw 8.00 CCF
}— Total PU Quantity And Value 39.00 CCF
|
|
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Contract Name: Nova Stewardship Contract No:

To be Escalated under AT.4.1 To be Paid for at Flat Rates under AT.4.2 Total B Total .
L equire
Total Flat Deposits
App Tentative Rate for Slash
rox. Payment Payment Disposal
In-. | Acres $ $ $
09 9 Lodgepole Pine Sawtimber 0.00 CCF 51.52
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 21.00 CCF
All Species Non-Saw 7.00 CCF
Total PU Quantity And Value 28.00 CCF
12 45 Lodgepole Pine Sawtimber 1.00 CCF 401.12
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 174.00 CCF
All Species Non-Saw 43.00 CCF
Total PU Quantity And Value 218.00 CCF
13 2 Lodgepole Pine  Sawtimber 0.00 CCF 18.40
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 8.00 CCF
All Species Non-Saw 2.00 CCF
Total PU Quantity And Value 10.00 CCF
17 6 Lodgepole Pine Sawtimber 0.00 CCF 77.28
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 31.00 CCF
All Species Non-Saw 11.00 CCF
Total PU Quantity And Value 42.00 .CCF
21 20 Lodgepole Pine Sawtimber 1.00 CCF 62.56
and Other
Coniferous
Species
Ponderosa Pine Sawtimber 22.00 CCF
All Species Non-Saw 11.00 CCF
Total PU Quantity And Value 34.00 CCF
21A | 6 Lodgepole Pine  Sawtimber 0.00 CCF 60.72
and Other
Coniferous
Species
Ponderosa Pine  Sawtimber 26.00 CCF
All Species Non-Saw 7.00 CCF
Total PU Quantity And Value 33.00 CCF
26 5 Lodgepole Pine Sawtimber 0.00 CCF 88.32
and Other
Coniferous
Species
Ponderosa Pine ~ Sawtimber 39.00 CCF
All Species Non-Saw 9.00 CCF
Total PU Quantity And Value 48.00 CCF
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Contract Name: Nova Stewardship

Contract No:

AT.4.4 - Stewardship Credits, applicable to ET.2.2 and KT-GT.9%

Mandatory Stewardship Projects

Units of Bld Rate Total
Project Number Project Description Measure Quantity $ Credits
001 Mastication Acres 43.00
Optional Stewardship Projects

Project Unlts of Bid Rate Total

Priority | Number Project Description Measure Quantity $ Credits
2 002 Subsoiling Miles 10.00

Liss
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Contract Name: Nova Stewardship

Contract No:

Thﬂ‘gllowing definitions are established for the terms used in AT.4:

Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
1< of this contract and are not subject to change by rate redetermination, except for reduction under DT.3.1, DT.3.2, or DT.3.3.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in AT.7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this contract, except as provided in DT.3.1, DT.3.2, and DT.3.3.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal and road maintenance) and are the sum of
Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species and products in
AT .4.1 is the Tentative Rate that is subject to quarterly adjustment under DT.2; for species and products in AT.4.2, the Bid Rate is the

Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490) and road maintenance (16
USC 537). Required Deposits may be adjusted as part of a rate redetermination or a Contract Term Extension. The table shows only
Required Deposits for slash disposal; road maintenance deposits, if any, are given in KT-FT.3.2#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in
rates for variance in product selling value, as provided in DT.2.

AT.5 - Indices Used in Quarterly Adjustment, applicable to DT.2

Species

Index Name and Date

Not Applicable

AT.6 - High Stumps, applicable to GT.4.1.2

Species

Product

Maximum Stump Height *
(inches)

All

All

12

* Stumps shall be 4" or less within 300" of the Metolius-Windigo trail as shown on Contract Area Map.
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Contract Name: Nova Stewardship Contract No:

AT.7 - Specified Roads, applicable to FT.2

Name and Date of Governing Road Specifications:

S baa] Approx. Sheet Numbers Performance Responsibility
rojec esign
Class Length i Desi Construction
Road No. Name (mi./km.) Approval Date Survey esign Staking 1/
Not Applicable
— — —

1/ Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to FT.2.1.2
AT.8 - Forest Service Engineering Completion Schedule, applicable to FT.2.1

| Road No. Road Name Type of Work

Completion Date

Not Applicable

AT.9 - Fire Precautionary Period, applicable to HT.2
April 01 to _October 31 , inclusive

AT.10 - Contractor Responsibility to Furnish Crews and Equipment for:
Initial Fire Supression, applicable to HT.3

Within 5 road miles
Fire Suppression Reinforcement, applicable to HT.3.1.2 and HT.3.1.3
Within 100 road miles
AT.11 - Contractor's Obligation per Operations Fire, applicable to HT.4.1

Maximum Amount: $ $300,000

AT.12 - Termination Date, applicable to IT.2
March 31, 2017
AT.13 - Normal Operating Season, applicable to GT.3.1, GT.6.6, IT.2.1, and JT.3

First Period: May 01 to November 30 , inclusive

Second Period: to , inclusive
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Contract Name: Nova Stewardship Contract No:

AT.14 - Performance Bond, applicable to JT.1
Performance Bond Amount:

AT.15 - Downpayment, applicable to E.T.2.1.1

Downpayment Amount: Not Applicable

AT.16 - Periodic Payment Amount, applicable to ET.2.1.3

Periedic Payment Determination Date Amount
Initial Payment: _N/A NIA
Additional Payment: N/A N/A

AT.17 - Market-Related Contract Term Addition Producer Price Index, applicable to IT.2.1.2

Index Name: NotApplicable Index Number: N/A

AT.18 - Inapplicable Provisions

The following listed provisions are hereby made inapplicable. (Instructions: List by reference number and title.)

ET.4 PAYMENTS NOT RECEIVED

AT.19 - List of Special Provisions in Part KT

) The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers
followed by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number,
title, and date.)

KT-CT.1.1# TIMBER SUBJECT TO AGREEMENT (09/2004)

KT-CT.3# RESERVE TREES (09/2004)

KT-CT.3.5.7# INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)
KT-ET.2.2 CHANGES IN STEWARDSHIP CREDITS (06/2008)
KT-ET.4 PAYMENTS NOT RECEIVED (08/2012)

KT-FT.1.2# USE OF ROADS BY CONTRACTOR (09/2004)
KT-FT.3.1# ROAD MAINTENANCE REQUIREMENTS (09/2004)
KT-FT.3.2# ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)
KT-GT.3.1.5# PROJECT OPERATION SCHEDULE (05/2005)
KT-GT.3.2# PROTECTION OF RESERVE TREES (09/2004)
KT-GT.4.0.5 ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)
KT-GT.4.1# SPECIFIC REQUIREMENTS (05/2005)

KT-GT.4.2# YARDING/SKIDDING REQUIREMENTS (05/2005)
KT-GT.7 SLASH DISPOSAL (06/2008)

KT-GT.7.4.1# SLASH TREATMENT REQUIREMENTS (06/2008)
KT-GT.7.4.2# SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2010)
KT-GT.8 MEASURING (05/2005)

KT-GT.8.1.1 ACCOUNTABILITY (05/2005)

KT-GT.8.4 USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)
KT-GT.9# STEWARDSHIP PROJECTS (09/2004)

KT-HT .1 PLANS (05/2005)

KT-HT.2 SPECIFIC FIRE PRECAUTIONS (05/2005)

KT-HT.2.0.1 BURNING BY CONTRACTOR (06/2006)

KT-HT.2.2 EMERGENCY FIRE PRECAUTIONS (05/2005)

KT-HT.3.1 ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)
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Contract Name: Nova Stewardship Contract No:

KT-IT.1.0 DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)
KT-IT.6.8#(Option 1) USE OF TIMBER (09/2004)
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UNITED STATES DEPARTMENT OF AGRICULTURE
Forest Service

INTEGRATED RESOURCE CONTRACT

September 2004
(Date of Issue)

PROVISIONS FOR MEASUREMENT OF PRODUCTS BEFORE HARVEST

This contract is organized into Parts, Sections, Subsections,
the following scheme: Part BT, Section BT.1, Subsection BT.1.1,
Sections, Subsections, and Items within that Part: references to
that Section; and references to a Subsection include all ltems
contract cite the reference number of the applicable Part, Secti

are not to be considered in determining the rights and obligations of the parties.

Parts BT through JT are subject to Specific Conditions in P
tablished in Part AT are cited by reference number. The listing
has the effect of striking or deleting them from Part BT through
KT. Where appropriate, references to Special Provisions are m

Term

Advertised Rates

Base Index

Base Rates

Bid Premium Rates

Bid Rates

Catastrophic Damage
Claim

Clearcutting Units
Construction

Contract Area

Contract Area Map
Contract Term Adjustment
Contract Term Extension
Contractor's Operations
Current Contract Rates
Current Contract Value
Current Unit Rates
Design Change
Extension Deposit

Fire Precautionary Period
Flat Rates

Included Timber
Indicated Advertised Rates

Integrated Resource Account

INDEX TO TERMS
Reference Term
AT .4 Marked
AT.4 Measuring
AT .4 Negligent Fire
AT .4 Normal Operating Season
AT.4 Oft-Road Equipment
CT.1.33 Operations Fire
JT.2 Out-of-Pocket Expenses
CT.3 Overstory Removal Units
IT.6.6 Payment Unit
BT.1 Plans
BT.1 Release for Cutting
IT.2.1 Required Deposits
IT.2.3 Schedule of ltems
GT.3 Service
DT.1 Shop Drawings
DT.A Specified Roads
FT.2.5.1 Stewardship Credits
FT.2.5.3 Streamcourses
ET.2.1.7 Substantially Completed
HT.2 Temporary Roads
AT 4 Tentative Rate
CT.1 Termination Date
IT.2.2.1 Understory Removal Units
ET.2 Utilization Standards

and ltems. These are numbered in accordance with
and ltem BT.1.1.1. References to a Part include all
a Section include all Subsections and ltems within
within that Subsection. Cross-references within this
on, Subsection, and Item. Descriptive headings used

art AT. Wherever appropriate, Specific Conditions es-
of Sections, Subsections, or Items in provision AT.18
JT. Provision AT.19 lists provisions that comprise Part
ade by citing the applicable reference numbers.

Reterence

CT.35
GT.8
HT.4.2
GT.3.1
GT.3.5
HT.4.1
IT.3.5
CT3
ETA
FT.2.11
GT.3 .
AT.4
FT.2
IT.6.6
FT.2.1.1
FT.2
ET.2.2
GT.5
FT.2.3
FT.1
AT.4
IT.2
CT3
AT.2,CT.2
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CONTENTS

Reference Reference (
Number Title Page Number Title Page
AT.0 SPECIFIC CONDITIONS 7 C1.37 Designation Changes 16
AT A Location and Area 7 CT.A4 Quantity Estimate 16
AT.2 Quantity Estimate and Utilization CT.41 Adjustment for Quantity Deficit 16
Standards 7 CT42 Adjustment for Excess Quantity 16
AT3 Timber Designations 7 CT.43 Adjustment for Quantity Errors 16
ATA Timber Payment Rates 8 DT.0 RATES OF PAYMENT 17
AT.41 Escalated Rates 8 DT.1 Current Contract Rates 17
AT 4.2 Flat Rates 8 DT.2 Escalation Procedure 17
AT. 43 Schedule of Payment Units 9 DT.21 Unavailable Index 17
AT.44 Stewardship Credits 10. DT.3 Rate Redetermination 17
AT.5 Indices Used in Quarterly Adjustment 11 DT.3.1 Rate Redetermination for
AT.6 High Stumps 11 Environmental Modification 17
AT.7 Specified Roads 12 DT.3.2 Rate Redetermination after
AT.8 Forest Service Engineering Completion Catastrophic Damage 18
Schedule 12 DT.3.3 Rate Redetermination for Market
AT.9 Fire Precautionary Period ol 2 Change 18
AT.10 Contractor Responsibility to Furnish DT.3.4 Emergency Rate Redetermination 18
Crews and Equipment 12 DT.4 Other Payment Rates 18
AT.11 Contractor’s Obligation per Operations DT.4.1 Material and Quantities Not in AT.2 18
Fire : 12 DT.4.2 Timber Cut Through Mistake 18
ATA2 Termination Date 12 DT.43° Undesignated Timber Damaged
AT.13 Normal Operation Season 12 Without Negligence 18
AT.14 Performance Bond 13 DT.4.4 Undesignated Timber Unnecessarily
AT.15 Downpayment 13 Damaged or Negligently or Willfully
AT.16 Periodic Payment Amounts 13. Cut 18 =
AT 17 Market-Related Contract Term Addition DT.4.5 Liquidated Damages 19
Producer Price Index 13 ET.0 PAYMENTS 1€
AT.18 Inapplicable Provisions 13 ETA Amount Payable for Timber 19
AT.19 List of Special Provisions in Part KT 13 ET.2 Integrated Resource Account 19
BT.0 CONTRACT AREA 14 ET.2.1 Cash Deposits 19
BT.1 Contract Area Map 14 ET.2.1.1 Downpayment 19
BT.2 Claims 14 ET.2.1.2 Advance Deposits 19
CT.0 TIMBER SPECIFICATIONS 14 ET.21.3 Periodic Payment Schedule 19
CcTA Included Timber 14 ET.2.1.4 Deposits for Charges Subject to
CT.1.1 Standard Timber 14 Escalation 20
CTA.2 Substandard Timber 14 ET.2.1.5 Deposits When Payment
CT.1.3 Damaged Timber 14 Guaranteed 20
CT.1.3.1 Damaged by Contractor 14 ET.2.1.6 Blanket Cash Deposits 20
CT.1.3.2 Negligent or Willful Damage 14 ET.21.7 Extension Deposits 20
CT.133 Damaged by Catastrophe 14 ET.2.1.8 Cooperative Deposits 20
CT.1.3.4 Minor Damage by Natural Causes 15 ET.2.2 Stewardship Credits 20
CT.14 Unintentionally Cut Timber 15 ET.2.2.1 Progress Estimates 20
CTAa5 Construction Timber 16 ET.2.2.2 Excess Stewardship Credits 20
CT1.6 Other Material 15 ET.22.3 Excess Timber Value 20
Ct1.2 Utilization and Removal of Included ET.22.4 Cash Payment for Stewardship
Timber 15 Projects 20
CT3 Timber Designations 15 ET.2.3 Temporary Reduction of
CT.3.1 Clearcutting Units 15 Downpayment 20
CT.3.2 Construction Clearing 15 E2.4 Refund of Excess Cash 21
CT1.3.21 Specified Road Clearings 15 E.25 Refund after Final Charges for
CT1.3.2.2 Other Authorized Clearings 15 Released Timber 21 =
CT33 Overstory Removal Units 15 ET.3 Payment Guaranteed by Bond or f
CT1.3.4 Understory Removal Units 15 Deposited Securities ?
CT.3.5 Individual Trees 15 ET.3.1 Blanket Bond ;
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CT.3.6

Reference
>
~!lumber

T4
FT.0
FT.A
FT.1.1
FT.1.2
FT.2
FT.2.1
FT.2.1.1
FT.21.2
FT.2.2
FT.2.3
FT.2.4
FT.2.5
FT.2.51
FT.2.5.2
FT.2.5.3
FT.2.6
FT.2.7

FT.3
FT.4
GT.0
GT.1
GT.1.1
GT.2
=GT.2.1
iT.2.2
iT.2.2.1

GT.2.2.2
GT.2.3
GT.2.4

GT.3
GT.3.1
GT.3.1.1
GT.3.1.2

GT.3.2
GT.3.3
GT.3.4
GT.3.4.1
GT.3.4.2
GT.3.5
GT.3.6
GT.3.6.1
GT.4
GT.4.1
GT.4.11
GT.4.1.2
GT.4.1.3
aT.4.2
T.4.2.1
T.422

Incompletely Measured Payment Units
Title

Payments Not Received
TRANSPORTATION FACILITIES
Authorization
Requirements of Rights-of-Way
Use of Roads by Contractor
Specified Roads
Engineering
Contract Plans
Construction Staking
Material Delivery
Use of Partially Constructed Roads
Estimated Cost
Construction Cost Adjustment
Variation in Quantities
Physical Change
Design Change
Alternate Facilities
Temporary Credit for Unamortized
Specified Road Construction Cost
Road Maintenance
Use by Others
OPERATIONS
Representatives
Natices
Improvements
Removal
Protection of Improvements
Protection of Improvements Not
Owned by Forest Service
Protection of Property
Protection of Land Survey Monuments
Protection Measures Needed for
Plants, Animals, Cultural Resources
and Cave Resources
Control of Operations
Operating Schedule
Inclusion of Technical Proposal
Plan of Operations for Road
Construction
Protection of Residual Trees
Safety
Sanitation and Servicing
Prevention of Qil Spills
Hazardous Substances
Equipment Cleaning
Acceptance of Work
Acceptance of Specified Roads
Conduct of Logging
Felling and Bucking
Felling in Clearings
Stump Heights
Limbing
Skidding and Yarding
Rigging
Landings and Skid Trails

15 ET.3.2 Letters of Credit for Payment Bond 21
Reference
Page Number Title Page
21 GT.5 Streamcourse Protection 31
22 GT.6 Erosion Prevention and Control 31
22 GT.6.1 Meadow Protection 32
22 GT6.2 Wetlands Protection 32
22 GT.6.3 Temporary Roads 32
22 GT.6.3.1 Temporary Roads to Remain Open 32
23 GT.6.4 Landings 32
23 GT.6.5 Skid Trails and Fire Lines 32
23 GT.6.6 Current Operating Areas 32
24 GT.6.7 Erosion Control Structure Maintenance 32
24 GT.7 Slash Disposal 32
24 GT.8 Measuring 32
24 GT.8.1 Product Identification 32
24 GT.9 Stewardship Projects 33
24 GT.9.1 Refund of Unused Stewardship Credits 33
25 HT.0 FIRE PRECAUTIONS AND CONTROL 33
25 HT.1 Plans 33
HT.2 Fire Precautions 33
26 HT.21 Substitute Precautions 33
26 HT.2.2 Emergency Precautions 33
26 HT.3 Fire Control 33
26 HT.3.1 Contractor's Reinforcement Obligations 34
26 HT.3.1.1 Suspend Operations 34
27 HT.3.1.2 Personnel 34
27 HT.3.1.3 Equipment 34
27 HT.4 Fire Suppression Costs 34
27 HT.41 Operations Fire 34
HT.4.2 Negligent Fire 34
27 HT.4.3 Other Fires on Contract Area 34
27 HT.5 State Law X 34
28 HT.6 Performance by Contractor 34
IT.0 OTHER CONDITIONS 34
ITA Title and Liability 34
28 IT.1.1 Title Passage 34
28 IT1.2 Liability for Loss 34
28 IT.2 Period of Contract 35
28 IT.2.1 Contract Term Adjustment 35
IT.2.1.1 Delay in Reconstruction of
29 Processing Facilities 35
29 IT.21.2 Market-Related Contract Term
29 Addition 35
29 IT.2.2 Termination for Catastrophe 36
29 [T.221 Termination by Contractor 36
29 IT.222 Termination by Forest Service 36
30 IT.2.3 Contract Term Extension 36
30 IT.3 Contract Modification 36
30 IT.3.1 Changed Conditions 36
30 IT.3.2 Modification for Catastrophe 36
31 IT.3.3 Contract Suspension and Modification 36
31 IT.3.4 Contract Termination 37
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BT.0—CONTRACT AREA

BT.1 Contract Area Map. The boundaries of "Contract Area” and any Payment Unit thereof, are as shown on the
attached “Contract Area Map® that is made a part hereof, and were, before contract advertisement, designated on the
ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approxi-
mate acreage are stated in AT.1. Payment Units may be revised and additional ones may be established only by writ-
ten agreement. Upon Contractor’s request, Forest Service shall subdivide Payment Units to reduce them to a size that
can be logged within 60 days at Contractor's normal rate of logging. However, the rate of logging used in such ad-
justment of Payment Unit size shall not be less than a rate necessary for removal of all Included Timber during Nor-
mal Operating Seasons prior to Termination Date. Payment Units and stewardship project areas may be eliminated
from Contract Area under conditions described in GT.3.6. Catastrophically Damaged areas may be removed from
Contract Area under IT.3.2. i

Where applicable, the following are also identified on Contract Area Map:

(a) Identified claims limiting Contractor's rights under BT.2;

(b) Payment Units where timber is to be Measured or Marked after date of contract advertisement and
approximate location of sample Marked timber under CT.3.6 and CT .4;

(c) Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under CT.3:

(d) Diameter limits for Overstory Removal Units and Understory Removal Units under CT.3.3 and CT.3.4;

(e) Areas where leave trees are Marked to be left uncut under CT.3.5;

() Specified Roads listed in AT.7:

(9) Sources of base course, surface rock, and rock riprap listed in the Schedule of ltems;

(h) Roads where log hauling or use is prohibited or restricted under FT.1.2;

() Roads and trails to be kept open under GT.2.2;

() Improvements to be protected under GT.2.2;

(k) Locations of known wildlife or plant habitat and cave resources to be protected under GT.2 4;

(I) Locations of areas known to be infested with specific invasive species of concern under GT.3.5;

(m) Maximum stump heights when more than one height is listed by areas in AT.6 under GT.4.1.2;

(n) Skidding or yarding methods specified under GT.4.2;

(o) Streamcourses to be protected under GT.5;

(p) Locations of meadows requiring protection under GT.6.1;

(9) Locations of wetlands requiring protection under GT.6.2;

(1) Locations of temporary roads to be kept open under GT.6.3.1; and

(s) Other features required by Parts A through K.

BT.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in
writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC
614). Claims that limit Contractor’s rights to operate under this contract and that Forest Service has been able to iden-
tify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. For-
est Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber.

CT.0—TIMBER SPECIFICATIONS
CT.1 Included Timber. “Included Timber” consists of:
CT.1.1 Standard Timber. Live and dead trees and portions thereof that meet Utilization Standards under
CT.2 and are designated for cutting under CT.3.
CT.1.2 Substandard Timber. Live and dead trees that:
(2) Do not meet Utilization Standards and
(b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting.
CT.1.3 Damaged Timber.
CT.1.3.1 Damaged by Contractor. Undesignated live trees meeting Utilization Standards:

(a) Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contrac-
tor's construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest
Service for felling before the nearest road segment is Substantially Completed or

(b) That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked
before Contractor has completed work in the immediate area.

By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly
uneconomic.

CT.1.3.2 Negligent or Willful Damage. Undesignated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer.

CT.1.3.3 Damage by Catastrophe. As provided under IT.3.2, undesignated live and dead timber within
Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used
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hereunder is major change or damage to included Timber on Contract Area, to Contract Area, to access to Contract xf_."}_s‘
Area, or a combination thereof: (B

(a) Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural
phenomenon and

(b) Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated
to total either:

(i) More than half of the estimated timber quantity stated in AT.2 or

(i) More than two hundred thousand cubic feet (2,000 CCF) or equivalent.

Catastrophic Damage does not include changes caused by forest pest epidemics or foreseeable deterioration if
Included Timber was sold for salvage or pest control.

CT.1.3.4 Minor Damage by Natural Causes. Undesignated trees within Contract Area and meeting Utili-
zation Standards, in amounts less than specified in CT.1.3.3, that become insect infested, windthrown, suffer serious
damage, or die, as designated by agreement.

CT.1.4 Unintentionally Cut Timber. Trees, within or immediately adjacent to Contract Area or to road con-
struction or other authorized clearing outside Contract Area. not designated for cutting under CT.3 but that are cut
through mistake by Contractor, when included by Contracting Officer.

CT.1.5 Construction Timber. Trees to be used for construction under FT.1.

CT.1.6 Other Material. Species or products not listed in AT.2, upon written approval of Contracting Officer
under DT .4.1.

CT.2 Utilization and Removal of Included Timber. *Utilization Standards” for trees and minimum pieces are
stated in AT.2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in AT.2 and
contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck
such trees and shall remove from Contract Area all pieces that:

(a) Meet minimum piece standards in AT.2 or

(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were var-
ied to include such material.

CT.3 Timber Designations. Timber designated for cutting shall be confined to Contract Area, except as provided
in CT.1.3.1, CT.14, CT.15, CT.3.2, and FT.1. Contract Area Map indicates Payment Units, if any, where Marking _
under CT.3.5 is to be done after contract advertisement, except for construction clearing under CT.3.2, designation{~
. changes under CT.37, and damaged timber.

The boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units were plainly
Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be
cut. Such units where Measuring is to be completed after date of contract advertisement are also shown. The number
of units and approximate acreage of timber designations are stated in AT.3.

CT.3.1 Clearcutting Units. All trees that meet Utilization Standards within “Clearcutting Units” are designated
for cutting.

CT.3.2 Construction Clearing. All timber is designated for cutting that is within the clearing limits of roads
constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that
are sufficiently tall to reach Contractor's landings, work areas, or the roadbed of Specified and Temporary Roads
when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or un-
stable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation
may be revised as part of agreed changes in road location under FT.2.

CT.3.2.1 Specified Road Clearings. Timber within the clearing limits of Specified Roads is within sepa-
rate Payment Units, as shown on Contract Area Map, and the quantities are in AT.2. These Payment Units are sub-
ject to revision, as specified in CT.37. The quantities of dead or unstable trees designated outside the clearing limits
are not included in AT.2.

CT.3.2.2 Other Authorized Clearings. Timber within authorized clearings for Temporary Roads, land-
ings, or other construction clearings is designated for cutting. Quantities of such timber are not included in AT.2.

CT.3.3 Overstory Removal Units. All trees within *Overstory Removal Units™ are designated for cutting when
they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map.

CT.3.4 Understory Removal Units. All trees within “Understory Removal Units™ are designated for cutting
when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map.

CT.3.5 Individual Trees. All trees to be cut, other than in the units described in CT.3.1, CT.3.2, CT.33, and
CT.3.4, are Marked or designated by description. Trees are "Marked” when individually designated by Forest Service
with paint marks above and below stump height.

Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. .

CT.3.6 Incompletely Measured Payment Units. Live trees within incompletely Measured Payment Units” |
shown on Contract Area Map at time of contract advertisement shall be designated in accordance with KT-CT.3.6. i
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representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance
with such rutes. The approximate locations of the representative sample areas are shown on Contract Area Map.

CT.37 Designation Changes. Within Contract Area, minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service.

In event Contracting Officer accepts alternate facilities under FT.2.6, Contracting Officer shall revise the affected
Payment Units and adjust estimated quantities.

In the event Contractor does not construct portions of Specified Roads, Payment Units involved shall be revised
to eliminate the road portions not to be constructed. Parts of such areas within non-road-related Payment Units shall
be added to such Payment Units and the timber thereon shall be designated by the methods provided for in the Pay-
ment Units. Estimated quantities for Payment Units so revised shall be adjusted as necessary.

CT.4 Quantity Estimate. The estimated quantities of timber by species designated for cutting under CT.3 and

expected to be cut under Utilization Standards are listed in AT.2. Estimated quantity in AT.2 does not include the
following:

(a) Damaged timber under CT.1.3;

(b) Unintentionally cut timber under CT.1.4;

(c) Construction timber under CT.1.5 cut outside of Payment Units and removed from construction use for utiliza-
tion by Contractor;

(d) Timber within clearing limits of Temporary Roads or other authorized clearings and that is not designated un-
der CT.3.1,CT.3.3,CT.3.4, or CT.3.5; or

(e) Dead or unstable live trees that are sufficiently tall to reach Contractor's landings, work areas, or the roadbed
of Specified Roads under CT.3.2.

Estimated quantities for such timber not included in AT.2 shall be determined as stated in KT-GT.8. ;

If Contract Area Map shows Payment Units where Marking or Measuring is to be completed after date of contract
advertisement, the objective of Forest Service shall be to designate for cutting in such Payment Units sufficient timber
so that Contract Area shall yield the approximate estimated quantities by species or species groups stated in AT.2.
However, the estimated quantities stated in AT.2 are not to be construed as guarantees or limitations of the timber
quantities to be designated for cutting under the terms of this contract.

Quantity adjustments shall not be made under this Section after there is modification for Catastrophic Damage
under IT.3.2. :

CT.4.1 Adjustment for Quantity Deficit. If Contract Area Map shows Payment Units where Marking or
Measuring is to be completed after the date of contract advertisement and if Contracting Officer determines that a
deficit in the estimated quantity will cause the quantity designated to be less than 90 percent of the total estimate
shown in AT .2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area.
Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated quanti-
ties by species listed in AT.2. Any such additional designation shall be consistent with land and resource management
plans.

CT.4.2 Adjustment for Excess Quantity. If Contract Area Map shows Payment Units where Marking or
Measuring is to be completed after date of contract advertisement and if Contracting Officer determines that the quan-
tity designated will be more than 120 percent of the total estimated quantity listed in AT.2, Forest Service, upon re-
quest by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating
for cutting the approximate estimated quantities by species listed in AT 2. Such adjustments in quantities shall be con-
fined to (a) Marking adjustments on Contract Area and (b) reduction in area to be cut over. Such adjustments or re-
ductions shall not conflict with the silvicultural treatment being applied on Contract Area and shall not materially
change the average value by species of the timber designated for cutting. Such adjustments may be made notwith-
standing the provisions of BT.1 and CT.3.

If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total esti-
mated quantity listed in AT.2, Contractor, after cutting 120 percent of the total estimated quantity listed in AT.2, may
elect to have Contract Area reduced to eliminate Payment Units where felling has not begun.

CT.4.3 Adjustment for Quantity Errors. An estimated quantity shown in AT.2 shall be revised by correcting
identified errors made in determining estimated quantity that result in a change in total contract quantity of at least 10
percent or $1,000 in value, whichever is less, when an incorrect estimated quantity is caused by computer malfunction
or an error in calculations, area determination, or computer input.

No adjustments in quantity shall be made for variations in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect.

For payment purposes, corresponding revisions in quantity and total payment shall be shown in AT.4.3 for each
Payment Unit involved. Adjustment in rates will not be made. Adjustment in quantities shall not obligate Forest Ser-
vice to designate additional quantities when the original quantity estimate is overstated.
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DT.0—RATES OF PAYMENT ;

DT.1 Current Contract Rates. Included Timber that is Released for Cutting shall be paid for at Current Contract (
Rates determined under this Section. *Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-
justed by the escalation procedures in DT.2. Flat Rates and Tentative Rates shall be those listed in AT 4, unless su-
perseded by rates redetermined under DT.3 or established for Contract Term Extension.

Current Contract Rates, based on rates redetermined under DT.3 or established under IT.2.3, shall apply to all
Payment Units from which removal of timber from Contract Area has not been completed on the effective date of the
revised rates, except Current Contract Rates in effect at the time of Release for Cutting shall be applicable:

(a) On Payment Units for Specified Roads Released for Cutting on which clearing has begun and

(b) For not more than two other Payment Units from which removal from Contract Area has begun.

Notwithstanding the exceptions provided in this Section, rates redetermined under BT3.31, BT3.32, and BT3.33
shall apply to all Included Timber removed subsequent to the rate redetermination.

in event there are more than two Payment Units from which timber removal has not been completed on the effec-
tive date, the rates in effect at the time of Release for Cutting shall apply to the two units from which the greatest es-
timated proportions of Payment Unit quantities have been removed. Otherwise, in released Payment Units, redeter-
mined rates or rates established for Contract Term Extension shall apply to the entire quantity shown in AT.4.3 for
those units. In addition, Required Deposits shall be made as listed in AT 4 and KT-FT.3.2, or established under DT.3
orliT.2.3. :

in the event Termination Date is adjusted under 1T.2.1 or IT.2.1.2, Current Contract Rates shall be continued in
the same manner as immediately prior to the adjustment period.

“Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining quantities
by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that
have not been completed.

DT.2 Escalation Procedure. Tentative Rates for those species and products listed in AT.4.1 are subject to quar-
terly escalation in accordance with the following procedures: The calendar quarter index average for each price index
described in AT.5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July
1, and October 1. The difference between calendar quarter index average and Base Index listed in AT.4.1 shall be the
basis for quarterly escalation. To arrive at Current Contract Rates for Payment Units Released for Cutting during the
preceding calendar quarter, Tentative Rates for each species shall be reduced or increased by such difference, ex- ¢
cept when the calendar quarter index average is: g

(a) Lessthan the Base Index, the reduction shall not result in a rate below Base Rate or

(b) Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base
Rate. A

In the event of Contract Term Extension, the escalation procedure will be used during the extension period, ex-
cept that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and
product group, established under 1T.2.3 for the extension period.

DT.2.1 Unavailable Index. If an index described in AT.5 is no longer available, Contracting Officer may re-
place that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for
the remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic aver-
age of the index described in AT.5 for a 12-month period prior to its becoming unavailable using the quarterly adjust-
ment procedure outlined in DT.2. Contracting Officer will determine availability and a beginning point to average the
index for Flat Rates. Such Flat Rates are subject to rate redetermination as provided elsewhere under this contract.

DT.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be
added to all redetermined rates, except as provided in DT.3.1, DT.3.2, and DT.3.3. :

Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days
prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate
redetermination date. |

Redetermined rates shall not be less than Base Rates listed in AT .4, except for reduction under DT.3.1, DT .3.2,
or DT.3.3. Required Deposits shall be redetermined. Redetermined Specified Road construction cost is subject to the
limitations of FT.2.6.

DT.3.1 Rate Redetermination for Environmental Modification. In the event of a contract modification un-
der IT.3.3 or partial termination under 1T.3.4, Contracting Officer shall make an appraisal to determine for each spe-
cies the difference between the appraised unit value of Included Timber remaining immediately prior to the revision
and the appraised unit value of Included Timber to be cut under the madification. The appraisal shall consider the es-
timated cost of any construction work listed in the Schedule of ltems that was performed and abandoned.

Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become
Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, subject to a new Base Rate fimitation of the cost of essential ©
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reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices
shall not be changed under this Subsection.

Redetermined rates, or differences for rates subject to DT.2, and Required Deposits shall be considered estab-
lished under DT.1 for Included Timber removed subsequent to the contract revision.

DT.3.2 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjust-
ment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catas-
trophe-caused difference between the appraised unit value of Included Timber remaining immediately prior to the ca-
tastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe.
Included Timber is any that would not be eliminated under IT.3.2. Potential Included Timber is any that would be
added under IT.3.2.

Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract modification under IT.3.2. Accordingly, Base Rates shall be
adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject
to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall
not be changed under this Subsection.

Upon agreement under 1T.3.2, redetermined rates and Required Deposits shall be considered established under
DT.1 for Included Timber removed subsequent to Catastrophic Damage.

At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction
work listed in the Schedule of ltems performed and abandoned.

DT.3.3 Rate Redetermination for Market Change. In the event of delay or interruption, exceeding 90 days,
under IT.3.3, Contracting Officer shall make an appraisal to determine for each species the difference between the
appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of
Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination
done pursuant to DT.3.1, using remaining volumes.

Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to DT.3.1 will
be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases
in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if
redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential
reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices
shall not be changed under this Subsection.

Redetermined rates shall be considered established under DT.1 Included Timber removed subsequent to the de-
lay or interruption.

DT.3.4 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's ap-
plication, Forest Service determies that, because of changes in the timber market since the award date or the last rate
redetermination under this provision, the Producer Price Index identified in AT.17 has declined by 25 percent. Rates
shall be redetermined under DT.3 and shall be considered established under DT.1 for timber Scaled subsequent to
Contractor’s application. This Subsection shall not apply during Contract Term Extension.

DT.4 Other Payment Rates.

DT.4.1 Material and Quantities Not in AT.2. Incidental amounts of products or portions of trees of species
listed on AT.2 that do not meet Utilization Standards may be removed without charge. Such material may be pur-
posely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and
subject to agreement on deposits if needed for road maintenance and use.

Other species or products not listed in AT.2 may be cut and removed upon written approval of Contracting Officer
and subject to agreement on rates of payment and deposits if needed for road maintenance and use.

When any material suitable for use in a product form included in AT.2 is removed in another product form, the
rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Depos-
its.

DT.4.2 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by Contractor
through mistake and included by Contracting Officer under CT.1.4, shall be removed and paid for at Current Contract
Rates and Required Deposits, unless such material is not listed in AT.2. In such event, Contracting Officer, in accord
with standard Forest Service methods, shall establish rates to be paid.

DT.4.3 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization
Standards, damaged without negligence by Contractor and designated by Forest Service under CT.1.3.1, shall be cut,
removed, and paid for at Current Contract Rates and Required Deposits.

DT.4.4 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated tim-
ber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included
by Contracting Officer under CT.1.3.2, shall be cut, removed, and paid for at Current Contract Rates and Required
Deposits that are in addition to liquidated damages under DT.4.5.
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If such timber is of a species or size not listed in AT.2 or is of a quality different from designated timber, Contract- (_\1

ing Officer shall establish payment rates in accord with standard Forest Service methods.

DT.4.5 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber,
as described in DT.4.4, on portions of Contract Area cut over under this contract is likely to cause substantial siivicul-
tural or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such
damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the
amount payable at Current Contract Rates. If designated by Contracting Officer, Contractor shall remove such dam-

aged or cut timber and pay for it at Current Contract Rates.

ET.0—PAYMENTS

ET.1 Amount Payable for Timber. Except as provided in DT.1, Current Contract Rates and Required Deposits in
effect when a Payment Unit is Released for Cutting shall be applied to the timber quantities to determine the amount
Contractor shall pay. A “Payment Unit" is a portion of Contract Area established for payment purposes.

ET.2 Integrated Resource Account. ‘Integrated Resource Account” is an account maintained by Forest Service
of all Contractor’s deposits, credits, payment guarantees, and the charges for:

(a) Timber at Current Contract Rates;

{b) Slash disposal and road maintenance at Required Deposit rates;

(c) Cooperative work at rates established by specific agreement under ET.2.1.8;

(d) Stewardship Credits established; and

(e) Other charges provided in this contract..

Cash deposits shall be recorded currently in such account.

Charges for Payment Units Released for Cutting shall be made when Forest Service prepares and furnishes to
Contractor periodic statements of quantity and value of such timber. Charges subject to escalation under DT.2 shall
be made initially on the basis stated in ET.2.1.4 and shall be adjusted at the end of each calendar quarter, as pro-
vided in DT.2.

Charges shall be made according to DT.4 when trees are subsequently Marked or designated for cutting.

ET.2.1 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet
Contractor's obligations within 15 days of biling by Forest Service. Deposits shall be made to Forest Service,

U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at . T2

the time it requests each deposit. £

ET.2.1.1 Downpayment. The downpayment amount shown in AT.15 may not be applied toward any
other payment required under the provisions of this contract, except damages determined pursuant to JT.4, trans-
ferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the con-
tract is shown on Integrated Resource Account to have been cut, removed, and paid for or the estimated value re-
maining to be cut and removed, as shown on Integrated Resource Account, is equal to or less than the amount of the
downpayment. For lump sum contracts, the downpayment may be applied to payment for release of the single pay-
ment unit.

ET.2.1.2 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet
charges under ET.2.

Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will
maintain an unobligated balance that covers the applicable charges for Payment Units Released for Cutting and des-
ignated material not included in AT.2 expected to be cut within the next 60 days. This advance cash deposit may be
reduced fo a smaller amount by the terms of ET.2.1.1, ET.2.1.3, ET.2.1.5, and/or ET.2.1.7. Except for amounts re-
quired pursuant to ET.2.1.1, ET.2.1.3, and £T.2.1.7, Contractor shall not be required to make advance deposits above
those required under this ltem.

When the credit balance in Integrated Resource Account is exceeded by the charges for timber within Payment
Units Released for Cutting and for the estimated quantity to be cut in 10 days of cutting designated material not in-
cluded in AT.2, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable
payment guarantee is received.

ET.2.1.3 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as
shown in AT.16.

In the event Contractor has not paid the amount(s) stated in AT.16 as stumpage for quantity removed by the peri-
odic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the re-
quired amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date,
the payment date shall be extended to coincide with the next Integrated Resource Account billing date.

The amount of the periodic payment(s) will be reduced if the payment(s) would resuit in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract Value.

Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the
payments to subsequent charges on this contract under the terms of ET.2.1.2.
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Except for Contract Term Extensions under 1.2.3, periodic payment determination date(s) that have not been
reached shall be adjusted one day for each additional day of contract time granted.

ET.2.1.4 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges
for timber subject to escalation under DT.2 shall be based upon Current Contract Rates and related deposits in effect
during previous calendar quarter.

ET.2.1.5 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under
ET.3, requirements for advance cash deposits under ET.2.1.2 shall be waived for the value of timber on Contract Area
that has been Released for Cutting, but not removed, and for the estimated value of products removed from Contract
Area for not more than a monthly billing period, subject to the provisions of ET.4.

ET.2.1.6 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to
cover charges made under this and other contracts within the same National Forest. Forest Service shall allocate
such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of
current charges has been made, the allocation to this contract shall be reallocated to other contracts within the same
National Forest at Contractor’'s request. Contractor shall not start cutting until allocation has again been made to this
contract.

ET.2.1.7 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the
difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of
any deposit made pursuant to ET.2.1.3 by the number of whole months remaining in Normal Operating Season(s)
within the extension period to determine the amount of each “Extension Deposit.”

Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In
response to Forest Service billing under ET.2.1, Contractor shall make advance cash deposits. Such deposits shall at
least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during
the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season
whether or not any Payment Unit is to be released.

Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract
Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal
Operating Season(s). .

ET.2.1.8 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written
agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this
contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to
perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of
Contractor, Forest Service shall render monthly accounts, as may be specified in such agreement.

ET.2.2 Stewardship Credits. “Stewardship Credits” are credits that are earned and established when work
described in KT-GT.9 has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in
AT.4.4. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must be paid in cash.

ET.2.2.1 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on
stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Ac-
count each month as such work proceeds.

ET.2.2.2 Excess Stewardship Credits. In the event there are unused established Stewardship Credits
when all of the Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber
or make cash payment for the unused Stewardship Credits.

ET.2.2.3 Excess Timber Value. In the event the value of Included Timber exceeds the total value of all of
the mandatory projects shown in AT.4.4, plus the optional projects shown in AT.4.4 that Contractor has been author-
ized to perform:

(a) Contracting Officer shall authorize additional optional projects shown in AT.4.4 if the excess timber value ex-
ceeds 10 percent of the total timber value, or
(b) Contracting Officer shall authorize additional optional projects shown in AT.4.4 or require cash payment if the
excess timber value is less than 10 percent of the total timber value, or
(c) Contractor shall make cash payment for the excess timber value if there are no remaining optional projects
shown in AT 4.3.
ET.2.2.4 Cash Payment for Stewardship Projects. In lieu of providing timber for established Steward-
ship Credits, Forest Service may elect to provide a cash payment to Contractor.
ET.2.3 Temporary Reduction of Downpayment. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on de-
posit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For

the period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of
the downpayment amount listed in AT.15, whichever is larger.
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Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the
request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must ( ,
apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection
Improvement Act, as amended (31 USC 3701, el seq.).

Upon Contractor's receipt of bill for collection and written notice from Contracting Officer that the basis for the de-
lay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in AT.15 within
15 days after the date the bill for collection is issued, subject to the provisions of ET.4. Contractor shall not resume
contract operations until the downpayment amount is fully restored.

ET.2.4 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds

_the charges for timber within Payment Units Released for Cutting and for designated material not included in AT .2 that
Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the ac-
count shall be refunded, if requested by Contractor, unless deposited under ET.2.1.1, ET.2.1.3, or ET.2.1.7. If Con-
tractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance,
except as provided in this Subsection. However, Forest Service shall not reduce the credit balance below the total
value of partially cut Payment Units and designated material not included in AT.2 that is cut before operations cease.
After a refund for a shutdown, deposits shall be made to meet the requirements of ET.2.1.2 before additional timber
may be cut.

ET.2.5 Refund after Final Charges for Released Timber. Any cash deposit, in excess of that required to
meet charges under ET.2, shall be refunded or transferred within 15 days of Contractor's request after final charges
for Included Timber have been made, except for amounts estimated to be required under JT.5.

ET.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish
and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States.
The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agree-
ment authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of
billing by Forest Service. The penal sum of such surety bond or the market value at time of deposit of such negotiable
securities shall be the maximum amount of the payment guaranteed.

For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities
shall be in lieu of the performance bond furnished under JT.1.

ET.3.1 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with =
ET.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of (‘ f\\
such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no tim- ;
ber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this con-
tract shall be reallocated to other contracts at Contractor’s request. Contractor shall not start cutting hereunder until
this contract receives an allocation that will meet the obligation for payment guarantee.

ET.3.2 Letters of Credit for Payment Bond. Notwithstanding the provisions of ET.3, Contractor may use
letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer.

ET.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for
collection. When a payment for timber cut and other charges is not received at the location designated by Forest Ser-
vice by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part
of Contractor's Operations until payment or acceptable payment guarantee is received. Other charges include, but are
not limited to:

(i) Slash disposal and road maintenance deposits;

(i) Cooperative work at rates established by specific agreement under ET.2.1.8;

(iii) Damages pursuant to JT.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to ET.2.2;

(vi) Periodic payments pursuant to ET.2.1.3;

(vii)Extension Deposits pursuant to ET.2.1.7; and

(viii)Other mandatory deposits.

(b) Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be consid-
ered a breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on
the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will
receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing
the guarantee or bond instrument for immediate payment 10 days after issuance of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1986, as amended, if payment is not received by Forest
Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Pay-

ment Rate as established by the Secretary of the Treasury. Interest will begin to accrue as of the date of issue in-

dicated on the initial bill for collection.
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(i) Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative
charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent
debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more
than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and
(c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be as-
sessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i)
and (c)(ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated
on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when due,
except for accrual of interest, suspension of all or any part of Contractor's Operations, and administrative offset, shall
be stayed for so long as: M

(i) A bona fide dispute exists as to Contractor’s obligation to make such payment and

(i) Contractor files and prosecutes a timely Claim.

FT.0—TRANSPORTATION FACILITIES

FT.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation
facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other
lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.”

Location and construction of Specified Roads shall be in accordance with FT.2. Unless otherwise provided herein,
construction may be progressive during this contract. Maintenance shall be governed by FT.3. The location and clear-
ing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary
Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting In-
cluded Timber or completing stewardship projects.

Contractor is authorized to cut and use for construction without charge construction timber designated by agree-
ment.

FT.1.1 Requirements of Rights-of-Way. Contractor's road construction and use of rights-of-way identified in
attached list or KT-FT.1.1 shall be confined to rights-of-way and limited by the related easements and stipulations, if
any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights.
Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger.

FT.1.2 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing Na-
tional Forest system roads and Specified Roads listed in AT.7, when Forest Service determines that such use will not
cause damage to the roads or National Forest resources.

If Contractor's use of an existing temporary or National Forest system road, not listed in AT.7, cannot be satisfac-
torily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to
the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be
included in AT.7 as an alternate facility under FT.2.6.

KT-FT.1.2 lists existing roads shown on Contract Area Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads:

(a) Cannot be used for log hauling or

(b) May be used only under the restrictive limitations stated therein.

FT.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances,
shown on Contract Area Map and listed in AT.7. Contractor shall construct Specified Roads used under this contract.
Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets
Contractor's needs and prevents unnecessary impact on National Forest resources. Construction to such terminus
shall be in full accordance with Plans and specifications identified in AT.7 or specifications and the Schedule of Items
attached hereto, except for agreed adjustments needed to accommodate such terminus. For each pay unit, the
"Schedule of Items" itemizes quantity of work and materials and cost, with method of measurement and basis for
payment. Forest Service shall revise the Schedule of Items to show the estimated cost for the portion constructed to
the revised terminus as a separate segment.

A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agree-
ment.

In event of agreed substitution or revision of construction design, specifications, or performance responsibility un-
der FT.2.1.2, FT.2.5, FT.2.6, or KT-FT.2.1.5, AT.7 shall be modified. If Contractor does not need a Specified Road or
a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified
Road is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Inte-
grated Resource Account will be adjusted for the reduction in cost, as provided in FT.2.5.
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References in the contract to specifications, standards, or test methods adopted by the American Association of
State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General
Services Administration (GSA), or other recognized national technical associations shall mean specifications, stan-
dards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement.

FT.2.1 Engineering. Forest Service completed survey and design for Specified Roads prior to contract adver-
tisement, unless otherwise shown in AT.8 or Contractor survey and design are specified in AT.7. On those roads for
which Forest Service completes the design during the contract, the design quantities shall be used as the basis for
revising estimated costs stated in the Schedule of ltems and adjusting Integrated Resource Account.

Forest Service engineering shall be completed according to the schedule in AT.8. Should Forest Service be un-
able to perform the designated survey and design by the completion date or other agreed to time, upon written
agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise:

(a) AT.7 to show Contractor's performance responsibility.

(b) The Schedule of Items to include costs of survey and design, as provided under FT.2.4, and adjust Integrated
Resource Account, as provided in FT.2.5. Forest Service shall calculate such costs, using unit rates comparable with
those used in the Schedule of ltems.

Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule
of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to be-
ginning work. Contractor's construction schedule shall reflect Forest Service survey and design completion dates.
Forest Service may agree to Contractor’s request for an alternate date for starting construction.

Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as
approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of ltems and
adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the meth-
ods that would have been used had the engineering been performed prior to contract advertisement.

FT.2.1.1 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work
to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in
outline, the parts drawn out shall apply to all other like portions of the work. i

“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or ta-

bles, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of -
the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to =

Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches
_by 36 inches in size. Approval or rejection and date will be noted or stamped on each set. Unless agreed otherwise,
Forest Service shall approve or reject the Shop Drawings within 10 days of submission. Such approval of the Shop
Drawings shall not be construed as a complete check, but will indicate only that the general method of construction
and detailing is satisfactory. If the Shop Drawings are rejected, Contractor must make the noted revisions and resub-
mit the Shop Drawings.

A change in the amount of construction work that exceeds construction tolerances specified in the specifications
identified in AT.7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When
incompatible situations arise between Plans, specifications, and actual conditions on the ground, Contractor shall
make corrections pursuant to FT.2.5.3.

FT.2.1.2 Construction Staking. Contractor shall avoid careless or negligent damage to construction
stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor's request,
Contracting Officer may agree to perform such work under ET.2.1 .8.

When AT.7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit
to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Ser-
vice a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by writ-
ten agreement.

if Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contrac-
tor's clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction
activity is reasonably consistent with needs identified in Contractor's Operating Schedule or amendments thereto.

Should Forest Service be unable to perform construction staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads.
In such event, Contracting Officer shall revise:

(a) AT.7 to show Contractor’s performance responsibility,

(b) The Schedule of Items to include casts of construction staking, as provided under FT.2.4, and adjust Inte-

grated Resource Account, as provided in ET.2.5. Forest Service shall calculate such costs, using unit rates compara- g

ble with those used in the Schedule of ltems.
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FT.2.2 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written
schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice,
schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled
delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of
Forest Service.

If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection,
Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes
beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage to such material due to Contractor's negligence prior to
installation or return of unused material to Forest Service.

At Contractor’s option, Forest Service deliveries shall be to Contractor's storage area, as agreed, or to the nearest
practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of
delivery, unless agreed otherwise.

FT.2.3 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification
under existing conditions and ground conditions permit hauling without undue damage, portions of Specified Roads
shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and
protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas
immediately adjacent thereto may be hauled before road construction is Substantially Completed. Such hauling shall
be confined to periods when abnormal soil erosion and damage to National Forest lands will not result.

“Substantially Completed” means:

(a) Completion of grading and installation of drainage structures so they will function effectively and

(b) Laying the specified depth of base course, if any, unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit hauling without undue damage.

No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base
course has been applied.

Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on
that portion.

FT.2.4 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in AT.7 are stated
by segments in the Schedule of ltems. Such estimated costs are subject to adjustment under DT.3, FT.2, FT.2.1,
FT.2.1.2, FT.2.5, and FT.2.6. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and
shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior
Schedule of Items when it is dated and signed by Contracting Officer and a copy is furnished to Contractor.

FT.2.5 Construction Cost Adjustment. Contracting Officer, as provided in FT.2.1, FT.2.1.2, FT.2.51,
FT.2.5.2, and FT.2.5.3, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the
adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted.

FT.2.5.1 Variation in Quantities. (a) This Item applies only to differences between quantities shown in
the Schedule of ltems and measured quantities actually constructed and accepted that are not covered under
FT.2.5.2 or FT.2.5.3. Only changes in quantities where other than contract quantities or lump sum is specified in the
Schedule of Iltems are subject to this ltem.

(b) Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates
established in the Schedule of Items for units of work actually constructed and measured in accordance with specified
method of measurement shown in the Schedule of Items and described in the specifications identified in AT.7, except
that:

() When quantity of authorized work performed or material furnished by Contractor, under any item shown in
the Schedule of items and covered by this Item, is more than 115 percent of original quantity, use Current Unit
Rates to calculate the adjustment for that portion of work above 115 percent of original quantity.

(i) Wnen quantity of authorized work performed or material furnished by Contractor, under any item shown in
the Schedule of Items and covered by this ltem, is less than 85 percent of original quantity, Forest Service shall
make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those
used in original estimates using rates comparable to those used in computing the most recent cost estimate for
the contract. The revised cost estimate shall take into account any increase or decrease in unit rates that results
from a reduction in quantity of work.

(c) “Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjust-
ment is approved.

FT.2.5.2 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to

acceptance under GT.3.6, a physical change, caused by a single event and not due to negligence of Contractor, re-

sults in an increase or decrease in work and/or materials furmished by Contractor involving additional estimated cost
of:

(i) More than $10,000 or
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(i) More than 10 percent of total Specified Road construction cost, whichever is less. p

(b) Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when neces-
sary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Speci-
fied Road construction cost.

(c) Forest Service shall determine difference in quantities for portions of Specified Road affected by physical
change by comparing most recent previous quantities with total of:

(i) Estimated quantities actually constructed prior to physical change, including work abandoned, and

(i) Estimated quantities to be constructed following physical change.

(d) Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying:

(i) Current Unit Rates to differences when guantities increase and

(i) Unit rates comparable to those used in computing most recent cost estimate for the contract when quanti-

ties decrease.

(e) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown
in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised
estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the
same procedures as those used in the original estimates using rates comparable to those used in the most recent
cost estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that
results from a reduction in quantity of work.

FT.2.5.3 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Sched-
ule of items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Con-
tracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not ex-
ceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and varia-
tion in quantities, as described in FT.2.5.1, shall not be considered Design Changes.

(b) Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated
water sources shown on Plans shall be considered Design Changes.

(c) Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or
materials to be furnished by Contractor within general scope of the contract. Such work shall:

(i) Be due to differences between anticipated and actual field conditions,

(ii) Be necessary to construct Specified Roads to design standards, or

(i) Be necessary to assure stability of Specified Roads.

(d) In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such
work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water val-
* ues immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement.

(e) Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work
and/or materials determined from such revised Plans and specifications, together with quantities of work and/or mate-
rials abandoned, shall be the basis for adjusting the Specified Road construction cost.

() Forest Service shall determine the difference in quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quantities with the total of:

(i) Estimated quantities actually constructed prior to Design Change and

(if) Estimated quantities to be constructed following Design Change.

(g) Caleulate the amount of adjustment to the Specified Road construction cost by applying:

(i) Current Unit Rates to difference when quantities increase and

(i) Unit rates comparable to those used in computing most recent cost estimates of the contract when quan-

tities decrease.

(h) When quantity of authorized work to be performed or material furnished by Contractor, under any item shown
in the Schedule of tems, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised
estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the
same procedures as those used in original estimates using rates comparable to those used in the most recent cost
estimate for the contract. The revised estimate shall take into account any increase or decrease in unit rates that re-
sults from a reduction in quantity of work.

FT.2.6 Alternate Facilities. If under Contractor's Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, other roads may be added to AT.7. Contracting Officer shall
assure that road routing, location, design, and needed easements will make such ather roads acceptable as parts of
the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such
other roads. P

Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction
costs of altemate facilities, using methods consistent with those used in the original computation of the Schedule o
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Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facili-
ties listed in the original Schedule of items that Contractor does not construct, Integrated Resource Account shall be
adjusted by Forest Service to reflect the reduction in costs. In event of rate redetermination under DT.3, such allowed
costs shall be the redetermined estimated costs of facilities listed in the original Schedule of Items that Contractor
does not construct.

FT.2.7 Temporary Credit for Unamortized Specified Road Construction Cost. When, under IT.3.3, Con-
tracting Officer requests Contractor to delay or interrupt Contractor's Operations for more than 90 days, the unamor-
tized cost of Specified Roads shall be credited to Contractor’s Integrated Resource Account upon the written request
of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stump-
age paid above Base Rates.

Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or
transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt
Collection Improvement Act, as amended.

Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contrac-
tor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to
Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract,
until the full amount credited to Contractor has been returned.

FT.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance
with Road Maintenance Requirements in KT-FT.3.1 and the Road Maintenance Specifications. Performance of road
maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work ac-
complishment shall be based on Contractor's Operating Schedule under GT.3.1.

When two or more commercial users are simultaneously using the same road where Forest Service is not requir-
ing maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for ac-
complishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance
responsibilities, Forest Service shall resolve the differences.

If Contractor elects to use different roads than those listed in KT-FT.3.1, Forest Service shall determine Contrac-
tor's commensurate share of road maintenance and revise road maintenance deposits in KT-FT.3.2.

If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a
cash payment to Contractor for performance of such work.

Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that
portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary na-
ture.

FT.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this
contract for any and all purposes in connection with the protection and administration of the National Forest. Other
parties, in connection with the logging of tributary National Forest timber, may use roads constructed by Contractor
hereunder when Contracting Officer determines that such use will not materially interfere with Contractor's Opera-
tions. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair
share of maintenance cost commensurate with such commercial use.

Unless otherwise provided in KT-FT.4, Forest Service shall authorize other uses of roads constructed by Contrac-
tor hereunder only if: :

(a) Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs
commensurate with such other uses and

(b) Such other uses will not materially interfere with Contractor's Operations.

Where Contractor reconstructs a road having established use, Contractor's use during reconstruction and thereaf-
ter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other
users do not materially interfere with Contractor’s right to use such reconstructed road.

GT.0—OPERATIONS

GT.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is
authorized to receive notices in regard to performance under this contract and take related action. In no case shall
Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or sus-
pended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor's
field supervisor and persons authorized to assume responsibilities in the field supervisor's absence. Prior to initial op-
erations and after shutdowns of 10 days or more, Contractor's representative shall notify Forest Service 2 days, ex-
cluding weekends and Federal holidays, before any operations begin on Contract Area.

Contractor's representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-
the-ground direction and supervision of Contractor's Operations. The field supervisor shall be readily available to the
area of operations when operations are in progress and shall be authorized to receive notices in regard to perform-
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ance under this contract and take related action. The responsibilities of the field supervisor shall include the safe- <
guarding of National Forest resources and performance within the terms of the contract. Contractor representative will { +#=
furnish Forest Service with names of persons authorized to assume responsibilities in field supervisor’s absence.
Such delegations may be made a part of Contractor's annual Operating Schedule under GT.3.1.

Unless Contracting Officer designates another Forest Service representative and notifies Contractor in writing, the
District Ranger is the representative of Forest Service. Forest Service representative shall:

(a) Receive notice in regard to performance under this contract,

(b) Take action in relation to this contract, and

(c) Be readily available to the area of construction, stewardship project work, and logging operations.

Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing
along with their specific contractual responsibilities and autharity. Representatives with authority delegated in writing
are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such
delegation shall be made within 60 days of contract award.

GT.1.1 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract
shall be made in writing to the other party's designated representative.

GT.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other
improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located
where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National
Forest values.

Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and
shalt perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business.

Forest Service shall grant written permission before any camp, quairy, borrow pit, storage, or service area, other
than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted
to include the campsite or trailer parking area of any employee, agent, Subcontractor or their employees or agents
working on the stewardship project for Contractor. Such permission, if granted, shall be without charge to Cantractor.

GT.2.1 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all
improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months
after Termination Date, Forest Service may dispose of improvements at Contractor's expense under JT.5 or may,
upon written notice to Contractor, assume title to improvements in the name of the United States. In the latter event,
Contractor shall not be required to remove such improvements. :

GT.2.2 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and
other improvements (such as roads, trails, telephone lines, ditches, and fences):

(a) Existing in the operating area,

(b) Determined to have a continuing need or use, and

(c) Designated on Contract Area Map.

Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract
Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor's Operations. Con-
tractor shall make timely restoration of any such improvements damaged by Contractor's Operations and, when nec-
essary because of such operations, shall move such improvements, as specified in KT-GT.2.2.

GT.2.2.1 Protection of Improvements Not Owned by Forest Service. Forest Service will notify all utility
companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fix-
tures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations.

When Contractor's Operations are adjacent to properties of raitway, telephone, or power companies, or other
property, work shall not begin until Contractor has identified actions necessary to prevent damage.

Contractor shall cooperate with the owners of any underground or overhead utifity lines in their removal and/or
rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or
rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted.

in the event of interruption to utility services because of accidental breakage or as a result of lines being exposed
or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the res-
toration of service until the service is restored. :

When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the
railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for
use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not
damage railroad company’s property. :

GT.2.2.2 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall
not unnecessarily remove, deface, injure, or destray trees, shrubs, or other natural features, unless specifically au-
thorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas des-
ignated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these
limits.
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Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent
practicable and necessary to protect adjacent resource values, unless otherwise agreed.

GT.2.3 Protection of Land Survey Monuments. Forest Service shall appropriately designate on the ground
all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying
signs on two sides of each known bearing tree.

Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to
monuments, section corners, and other corner accessories is unavoidable.

Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees
against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or damaged by Contractor’'s Operations, Contractor shall hire the ap-
propriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments,
corners, or accessories. Such surveyors shall use procedures in accordance with the Bureau of Land Management
"Manual of Instructions for the Survey of the Public Lands of the United States” for General Land Office surveys and in
accordance with State law for others. Contractor shall record such survey in appropriate county records.

GT.2.4 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources.
Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or
cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures
needed to protect such known areas are identified in KT-GT.2.4.

In addition to any special protection measures noted, Contractor has a general duty to protect all known and iden-
tified resources referenced in this Subsection from damage or removal during Contractor's Operations. Discovery of
additional areas, resources, or members of species needing special protection shall be promptly reported to the other
party, and operations shall be delayed or interrupted at that location, under IT.3.3, if Contracting Officer determines
there is risk of damage to such areas, resources, or species from continued operations.

Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the
protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under FT.1 or
GT.4.2.2. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade
skid trails and other ground disturbed by Contractor's Operations within such areas in lieu of cross ditching required
under GT.6.

Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special
protection measures and shall immediately halt operations in the vicinity of the disturbance until Forest Service au-
thorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites.
Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law.

Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures
for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in
the contract, or designated on the ground.

GT.3 Control of Operations. Under this contract, “Contractor's Operations” shall include activities of or use of
equipment of Contractor, Contractor's employees, agents, Subcontractors, or their employees or agents, acting in the
course of their employment in operations hereunder on National Forest lands or within Forest Service protection
boundary (unless acting under the immediate supervision of Forest Service).

Contractor's Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest
Service designation of work on the ground and the performance of other Forest Service work shall not be such as to
cause unnecessary delay to Contractor.

“‘Release for Cutting” is written authorization to Contractor to begin cutting in a Payment Unit. Upon Contractor’s
request for release of a Payment Unit, Forest Service shall either:

(a) Give tentative approval and bill Contractor as necessary under ET.2.1 or

(b) Reject the request, stating reasons for rejection.

When payment or payment guarantee has been confirmed, Forest Service shall issue Release for Cutting within
10 days. Contractor shall not cut timber in any Payment Unit until it is Released for Cutting.

GT.3.1 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual
Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship
projects, such as logging, road maintenance, and construction, including construction staking under FT.2.1.2 and ma-
terial delivery under FT.2.2. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications
necessitated by weather, markets, or other unpredictable circumstances.

Subject to GT.6 and when the requirements of GT.6.6 are met, Contractor's Operations may be conducted out-
side Normal Operating Season. "Normal Operating Season” is the period(s) beginning and ending on the dates stated
in AT.13 of any year.

GT.3.1.1 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical
Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned peri-
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ods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal,
erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcon-

tractor that has been accepted in the Technical Proposal with an alternate Subcontractor, unless Contracting Officer

agrees to substitution.

Contractor may revise this Technical Propasal when necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond
the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract period.

GT.3.1.2 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor
shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a de-
scription of planned measures {o be taken to provide erosion control for work in progress, including special measures
to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or
runoff. Contractor shall submit a revised schedule when Contractor proposes a significant deviation from the progress
schedule.

Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and
Forest Service shall agree on proposed method of construction.

GT.3.2 Protection of Residual Trees. Contractor's Operations shall not unnecessarily damage young
growth or other trees to be reserved.

GT.3.3 Safety. Contractor's Operations shall facilitate Forest Service's safe and practical inspection of Con-
tractor's Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compli-
ance with safety requirements for Contractor's employees.

In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon
methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Con-
tractor may request an adjustment in Current Contract Rates to compensate for the changed conditions.

Unless otherwise agreed in writing, when Contractor's Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Contractor shall fumnish, install, and maintain all temporary traffic
controls that provide the user with adequate waming of hazardous or potentially hazardous conditions associated with
Contractor’s Operations. Contractor and Forest Service shall agree o a specific Traffic Control Plan for each individ-
ual project prior to commencing operations. Devices shall be appropriate to current conditions and shall be covered or
removed when not needed. Except as otherwise agreed, flagmen and devices shall be as specified in the “Manual on
Uniform Traffic Control Devices for Streets and Highways® (MUTCD) and as shown on Plans, Contract Area Map,
Traffic Control Plan, or in specifications attached hereto.

GT.3.4 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air,
soil, and water by Contractor's Operations. If facilities for employees are established on Contract Area, they shall be
operated in a sanitary manner. In the event that Contractor’s Operations of servicing of equipment result in pollution to
soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service.

Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of
lubricants, fuel, coolants, and hydraulic fiuid. Contractor shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing
mats for use under all stationary equipment of equipment being serviced o prevent leaking or spilled petroleum-
based products from contaminating soil and water resources. Contractor shall remove from National Forest lands all
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing ail), batteries, oily rags, and waste oil
resulting from use, servicing, repair, o abandonment of equipment.

GT.3.4.1 Prevention of Oil Spills. if Contractor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive measures lo ensure that any spilt of such oil or oil products
does not enter any stream or other waters of the Uniited States or any of the individual States.

If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall
prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40
CFR 112), including certification by a registered professional engineer.

Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of ail or
oil products on or in the vicinity of Contract Area that are caused by Contractor's employees, agents, Subcontractors,
or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take what-
ever initial action may be safely accomplished to contain all spills.

GT.3.4.2 Hazardous Substances. Contractor shall notify the National Response Center and Contracting
Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are
caused by Contractor's employees, agents, Subcontractors or their employees or agents, directly of indirectly, as a
result of Contractor's Operations, in accordance with 40 CFR 302.
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GT.3.5 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are
infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species of con-
cern and a map showing the extent of known infestations is available at the Forest Supervisor's Office.

(b) Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or
more invasive species of concern onto Contract Area without having first taken reasonable measures to make each
such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Con-
tractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road
Equipment cannot be identified, Forest Service will assume that it is infested with seeds of invasive species of con-
cern. In addition, prior to moving Off-Road Equipment from an area on this contract that is shown on Contract Area
Map to be infested with invasive species of concern to any other area that is indicated on Contract Area Map as being
free of invasive species of concem, Contractor shall again take reasonable measures to make each such piece of
equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds.

(c) Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for For-
est Service inspection prior to such equipment being placed in service or moved from areas infested with invasive
species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding week-
ends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or
after 2 days, Contractor may proceed with operations. Reasonable measures shall not require the disassembly of
equipment components or use of any specialized inspection tools. Equipment shall be considered free of soil, seeds,
and other such debris when a visual inspection does not disclose such material.

(d) "Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, ser-
vice vehicles, water trucks, pickup trucks, cars, and similar vehicles.

(e) If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or
prior to moving to a new area that is free of invasive species of concem, Contractor and Forest Service shall agree on
locations for the cleaning and control of off-site impacts, if any.

(f) New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest
Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted
at that location, under IT.3.3, until Contractor and Forest Service agree on treatment methods.

" (@) Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species
of concern have been described herein, elsewhere in the contract, or designated on the ground.

GT.3.6 Acceptance of Work. Upon Contractor's written request and assurance that work has been com-
pleted, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not
to delay unnecessarily the progress of Contractor's Operations. Such a request may be for acceptance of:

(a) Any reasonable portion of Specified Road listed in the Schedule of Items; :

(b) Specific requirements on a Payment Unit (such as logging, stewardship project operations, slash disposal,
erosion control, or snag felling); or

(c) All contract requirements on a Payment Unit.

Forest Service may perform such inspections without request from Contractor.

Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor
with written notice either of acceptance or of work remaining to be done.

in the event that Forest Service is unable to make such inspection within 5 days of Contractor's request, Contrac-
tor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final
approval procedure shall be used at the end of Contractor's construction period on any completed portion of road.

When all contractual work of Contractor has been accepted for any Payment Unit or stewardship project area, it
shall be eliminated from Contract Area on written notice of either party to this contract.

GT.3.6.1 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion
of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Con-
tractor, such as adverse weather.

Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when
completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suitable planting season.

Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is
not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative
on such roads prior to use during periods when dusting may occur.

Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no
longer needed by Contractor in connection with Contractor's Operations, shall be cleared of all rubbish, excess mate-
rials, and temporary structures.

GT.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated
for cutting and shall remove the portions that meet Utilization Standards, as provided in CT.2, prior to acceptance of
Payment Unit for completion of logging and stewardship projects under GT.3.6. Forest Service may make exceptions
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for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage (
to forest resources or gross economic impracticability at the time of removal of other timber. Logging shall be con- -
ducted in accordance with the following, uniess KT-GT .4 provisions set forth requirements to meet special or unusual
logging conditions:

GT.4.1 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to
residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit
removal of all minimum pieces set forth in AT.2. Contractor may buck out cull material when necessary to produce
pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not
in excess of the net Measure in percentage of gross Measure, or based on the merchantability factor, whichever is
stated in AT.2. If necessary to assess extent of defect, Contractor shall make sample saw cuts or wedges.

GT.4.1.1 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit,
trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of
regeneration cutting. i

GT.4.1.2 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maxi-
mum heights set forth in AT.6, except that occasional stumps of greater heights are acceptable when Contractor
determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor
shall re-cut high stumps so they will not exceed heights specified in AT.6 and shall dispose of severed portions in the
same manner as other logging debris. The stump heights shown in AT.6 were selected with the objective of maximum
reasonable utilization of the timber, unless Contract Area Map shows special areas where stump heights are lower for
aesthetic, land treatment, or silvicultural reasons.

GT.4.1.3 Limbing. When Forest Service determines it is necessary to minimize damage to the residual
stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut
those limbs that cannot be cut with reasonable safety. '

GT.4.2 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indi-
cated on Contract Area Map. Outside Clearcutting Units and construction clearings, insofar as ground conditions per-
mit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with
a winch to facilitate skidding.

GT.4.2.1 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for
cutting. AT

GT.4.2.2 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed i )
upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient
skidding and loading operations.

GT.4.2.3 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling un-
der FT.1.2 only by prior written agreement.
GT.4.2.4 Arches and Dozer Blades. Unless otherwise specified in KT-GT.4.2.4, skidding tractors
- equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall
not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor
roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use.

GT.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on
Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses:

(a) Contractor's Operations shall be conducted to prevent debris from entering Streamcourses, except as may be
authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may ad-
versely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as
soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to
Streamcourses.

(b) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Stream-
courses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of
water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across
Streamcourses unless fully suspended.

(c) Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated
by Forest Service or as essential to construction or removal of culverts and bridges.

(d) Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor's
planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course
as soon as practicable and, in any event, prior to a major storm runoff period or runoff season.

GT.6 Erosion Prevention and Control. Contractor's Operations shall be conducted reasonably to minimize sail
erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Con-
tractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the
need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal peri-
ods of precipitation or runoff.
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If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest
Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used
by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by
Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under
ET.2.1.8.

GT.6.1 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in
meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except
where roads, landings, and tractor roads are approved under FT.1 or GT.4.2.2. Unless otherwise agreed, trees felled
into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect
cover, soil, and water.

GT.6.2 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on
Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, land-
ings, and tractor roads are approved under FT.1 or GT.4.2.2. Additional measures needed to protect such areas are
provided in KT-GT.6.2.

GT.6.3 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary’
Roads, Contractor shall employ such measures as outsloping, drainage dips, and water-spreading ditches.

After a Temporary Road has served Contractor's purpose, Contractor shall give notice to Forest Service and shall
remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road
to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as
staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills
shall also be removed to the extent necessary to permit normal maximum flow of water.

GT.6.3.1 Temporary Roads to Remain Open. To maintain short term access to portions of Contract
Area for post-contract treatments and other purposes after a Temporary Road has served Contractor's purpose, pur-
suant to GT.6.3, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,”
to construct cross ditches and water bars, as designated, staked, or otherwise directed by Forest Service, that can be
traversed by a normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts
shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition.

GT.6.4 Landings. After landings have served Contractor's purpose, Contractor shall ditch and slope them to
permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to re-
move overhangs and otherwise minimize erosion.

GT.6.5 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on
tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall
designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may
use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching.

GT.6.6 Current Operating Areas. Where logging, road construction, or other stewardship project work is in
progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all
temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities
needed to control erosion.

Such protection shali be provided, prior to end of a. Normal Operating Season, for all disturbed, unprotected
ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills,
tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor
shall keep such work on any additional disturbed areas as up to date as practicable.

GT.6.7 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide
maintenance of soil erosion control! structures constructed by Contractor until they become stabilized, but not for more
than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under
ET.2.1.8, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of
such structures damaged by other National Forest users whose activities are not a part of Contractor's Operations.

GT.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay
slash disposal. Specific slash disposal measures to be employed by Contractor are stated in KT-GT.7 and are in addi-
tion to Required Deposits for slash disposal.

GT.8 Measuring. “Measuring” is the estimation of timber quantities using certain dimensions and applicable vol-
ume tables or formulae to determine the contents of trees or stands in a standard manner. Sampling may be on an
individual tree or area basis. Examples of standard procedures are tree measurement, sample tree measurement,
and area estimate. The quantity of timber designated or to be designated for cutting has been or shall be Measured,
as specified in KT-GT.8.

GT.8.1 Product Identification. For contracts west of the 100th meridian, before removal from Contract Area,
unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall:

(a) Hammer brand all products that are eight (8) feet or more in fength and one-third (1/3) or more sound, on
each end that is seven (7) inches or more in diameter.
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(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that ,
are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in {
diameter. Each paint spot must be not less than three (3) square inches in size.

Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register,
brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract
until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent).

All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture
products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately be-
fore processing, remanufactured products must be rebranded with the assigned contract brand and repainted with
highway-yellow paint, unless otherwise agreed to in writing by Contracting Officer. For such remanufactured products,
Contracting Officer may approve use of a brand to be used exclusively as a catch brand, in lieu of the assigned con-
tract brand.

GT.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications
in KT-GT.9. -

All of the mandatory stewardship projects, as shown in AT.4.4, shall be performed. Optional stewardship projects,
as shown in AT.4.4, shall be performed when authorized in writing by Contracting Officer. Such authorization may be
for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order
by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be au-
thorized; however, Contracting Officer shall not be obligated to authorize additional stewardship projects if three or

_more authorized optional stewardship projects or any of the mandatory stewardship projects remain uncompleted.
Contracting Officer shall not be obligated to authorize additional optional stewardship projects at any time if Contract-
ing Officer determines that there is insufficient value of remaining designated timber to cover the value of additional
stewardship projects.

GT.9.1 Refund of Unused Stewardship Credits. When, under IT.3.3, Contracting Officer requests Contrac-
tor to delay or interrupt Contractor's Operations for more than 60 days, unused Stewardship Credits may be refunded
upon the written request of Contractor or at the discretion of Contracting Officer.

Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and
forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits un-
der this contract, including, but not limited to, any Claims of interest or other costs.

If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of Stew-

ardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as
amended.

HT.0—FIRE PRECAUTIONS AND CONTROL

HT.1 Plans. Prior to initiating Contractor's Operations during Fire Precautionary Period, Contractor shall file with
Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area
and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Con-
tractor’s disposat for implementing the plan. This requirement may be met by preparing a single plan for more than
one contract.

HT.2 Fire Precautions. Specific fire precautionary measures listed in KT-HT.2 shall be applicable during Con-
tractor's Operations in “Fire Precautionary Period” described in AT.9. Contracting Officer may change the dates of
Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools
and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Con-
tractor's Operations in Fire Precautionary Period.

HT.2.1 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive
specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the
required measures and equipment are unnecessary.

HT.2.2 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on
portions of Contractor's Operations, as specified by the emergency fire precautions schedule of KT-HT.2.2. Under
such conditions, after Contractor ceases active operations, Contractor shall release for hire by Forest Service, if
needed, Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’'s Operations
and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for
other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the
area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor.
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by Forest Service at
fire fighting rates common in the area or at prior agreed rates. ”

HT.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reason- -

able and practicable action to prevent and suppress fires resulting from Contractor's Operations and to suppress an
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forest fire on Contract Area. Contractor’'s independent initial fire suppression action on such fires shall be immediate
and shall include the use of all necessary personnel and equipment at Contractor's disposal on Contract Area or
within the distance of Contract Area stated in AT.10.

HT.3.1 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether
on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appre-
ciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is
controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to
fight such fire:

HT.3.1.1 Suspend Operations. To suspend any or all of Contractor’s Operations.

HT.3.1.2 Personnel. To release for employment by Forest Service any or all of Contractor's personnel
engaged in Contractor's Operations or timber processing within the distance of Contract Area stated in AT.10. Any
organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest
Service standard emergency fire fighting rates.

HT.3.1.3 Equipment. To make available for Forest Service rental at fire fighting equipment rates common
in the area or at prior agreed rates any or all of Contractor's equipment suitable for fire fighting and currently engaged
in Contractor's Operations within the distance of Contract Area stated in AT.10. Equipment shall be operated only by
personnel approved by Contractor, if so requested by Contractor.

HT.4 Fire Suppression Costs. Contractor's obligations for cost of fire suppression vary according to three
classifications of fires as follows: '

HT.4.1 Operations Fire. An “Operations Fire” is a fire caused by Contractor's Operations other than a Negli-
gent Fire.

Forest Service, except as provided in HT.3, shall use cooperative deposits under ET.2.1.8 to perform fire sup-
pression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Opera-
tions Fire, subject to a maximum of the dollar amount stated in AT.11. The cost of Contractor's actions, supplies, and
equipment on any such fire provided pursuant to HT.3, or otherwise at the request of Forest Service, shall be credited
toward such maximum. If Contractor’'s actual cost exceeds Contractor’s obligation stated in AT.11, Forest Service
shall reimburse Contractor for the excess.

HT.4.2 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor's Operations,
including, but not limited to, one caused by smoking by persons engaged in Contractor's Operations during the course
of their employment, or during rest or lunch periods: or if Contractor’s failure to comply with the requirements of HT.2
and HT.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires
shall be borne by Contractor.

HT.4.3 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in
the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to HT.3, or otherwise at
the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire.

HT.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States
for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Opera-
tions Fires. Amounts due Contractor for fire fighting expenditures in accordance with HT.4.1 shall not be withheld
pending settlement of any such claim or action based on State law.

HT.6 Performance by Contractor. Where Contractor's employees, agents, contractors, Subcontractors, or their
employees or agents perform Contractor's Operations in connection with fire responsibilities, Contractor's obligations
shall be the same as if performance was by Contractor.

IT.0—OTHER CONDITIONS
IT.1 Title and Liability.

IT.1.1 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service
until it has been Measured, removed from Contract Area or other authorized cutting area, and paid for, at which time
title shall vest in Contractor. For purposes of this Subsection, timber in Payment Units Released for Cutting covered
by cash deposit or payment guarantee under ET.3 shall be considered to have been paid for. Title to any Included
Timber that has been Measured and paid for, but not removed from Contract Area or other authorized cutting area by
Contractor on or prior to Termination Date, shall remain in Forest Service.

IT.1.2 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that signifi-
cantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party
holding title shall bear the timber value loss resulting from such destruction or damage: except that such losses
caused by insect or disease after felling of timber shall be borne by Contractor, unless Contractor is prevented from
removing such timber for reasons that would qualify for Contract Term Adjustment. Deterioration or loss of value of

salvage timber is not an unexpected event, except for deterioration due to delay or interruption that qualifies for Con-
tract Term Adjustment or under {T.3.3. 3
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In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to /"“-5\
remove and pay for such timber. In the event Included Timber to which Forest Service halds title is damaged, Con- (0"

tracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value b

of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current
Contract Rates in effect at the time of the value loss shall be adjusted by differences to become the redetermined
rates.

There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in
lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negli-
gence.

IT.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date" stated
in AT.12. untess it is adjusted pursuant to IT.2.1 or iT.2.1.2 or extended pursuant to IT.2.3 or IT.3.2, excepting only
those obligations for which Forest Service has given written permission to delay performance. Such written permis-
sion shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obliga-
tions covered by such permission.

IT.2.1 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the
three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in
writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost,
except as limited by paragraph (b) in this Subsection.

To qualify for such adjustment, C ntractor shall give written notice of the lost time not later than 30 days after end
of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer
shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the no-
tice or the number of days Forest Service considers as qualifying for the adjustment. Lost portions of days shall be
disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are:
< (a) Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of
which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skid-

ding and loading, hauling, or road construction, as scheduled under GT.3.1, for 10 or more consecutive days during a
Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of
the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods.

(b) Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during
Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 [
days or more in use of such facilities. in such event, Contract Term Adjustment shall not extend for more than 12 con-
secutive months.

(c) (i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal op-
erating season for any purpose other than suspension under ET.4 or JT.3 or

(ii) Contractor suffers a delay or interruption of Contractor's Operations affecting skidding, yarding, and load-

ing because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of

such lost time is 10 or more days during any Normal Qperating Season.

If Termination Date is adjusted, as described in this Subsection, and later extended under IT.2.3, the appraisal for
the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become ef-

fective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination
Date.

==

IT.2.1.1 Delay in Reconstruction of Processing Eacilities. Notwithstanding the 12-month limitation in
IT.2.1, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and
that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Ad-
justment up to a total of 24 months.

: IT.2.1.2 Market-Related Contract Term Addition. The term of this contract may be adjusted when a
drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index
used to determine when a drastic reduction in price has occurred is stated in AT.17. Contractor will be notified when-
ever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria
specified in 36 CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer
will add 1 year to the contract term, upon Contractor's written request. For each additional consecutive quarter such a
drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during
Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract
term addition before the expiration of this contract. _

The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3
years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions of the contract that have a required completion date or for o
those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that™
timber deterioration or resource damage will result from delay.
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IT.2.2 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under
IT.3.2, following rate redetermination under DT.3.2, or terminated under this Subsection. Such termination shali not be
considered a termination under IT.3.4.

IT.2.2.1 Termination by Contractor. This contract shall be terminated, upon election and written notice
by Contractor, if Catastrophic Damage rate redetermination under DT.3.2 shows that the appraised weighted average
Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced
through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate.

“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber.

IT.2.2.2 Termination by Forest Service. This contract may be terminated by written notice from Con-
tracting Officer, if there is Catastrophic Damage and Contractor does not agree, under IT.3.2, within 30 days of receipt
from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber.

IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract,
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant
Contract Term Extension.

An extension can only be granted when Contracting Officer has determined that Contractor has diligently per-
formed under the terms of this contract and when such extension is determined to be in the best interest of Forest
Service.

IT.2.3 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract,
at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant
Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor
has diligently performed under the terms of this contract and when such extension is determined to be in the best in-
terest of Forest Service.

Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor's
Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal
under GT.3.1.1 and all contractual requirements have been met by Contractor and accepted by Forest Service in ac-
tive stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in
progress at time of Contractor's request. Contractor’s burning of current slash or seeding or planting for erosion con-
trol may be temporarily waived, if weather or other considerations make such work impractical.

Contract Term Extension shall not become effective unless the initial Extension Deposit required by ET.2.1.7 has
been made by the effective date of any extension.

When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods
and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such
appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established
would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value
at that time, Flat Rates and Tentative Rates in effect immediately prior to extension shall be retained for the extension
period.

IT.3.1 Changed Conditions. When it is agreed that the completion of certain work or other requirements
hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of
Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The es-
timated cost of such waived work or other requirement shall be charged to Integrated Resource Account.

IT.3.2 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with
Coantractor, shall outline on Contract Area Map:

(a) Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the designated timber;

(b) If needed, any such areas where the damaged undesignated timber can reasonably be logged separately;
and

(c) Areas of affected or unaffected timber that are to be eliminated from Contract Area.

Forest Service shall locate and post the boundaries of all such areas, as needed.

After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract madifica-
tion to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications,
this contract shall be modified to include rates redetermined under DT.3.2 and other related revisions as necessary,
such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further
loss and provision for additional contract time, if needed.

IT.3.3 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or inter-
rupt authorized operations under this contract or modify this contract, in whole or in part:

(1) To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat,

plants, animals, cultural resources, or cave resources;

(i) To ensure consistency with land and resource management plans or other documents prepared pursuant

to the National Environmental Policy Act of 1969, 42 USC 4321-4347;
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(iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the « =

Endangered Species Act of 1973, 16 USC 1531, et seq.; or

(iv) Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of

whether Contracting Officer's request is required by a court order or this contract is named in such a proceeding.
(v) Upon a change in law if performance of the contract, as determined by the Forest Service, wouid not be
in compliance, in whole or in part, with such law.

(b) In the event of a request delaying or interrupting Contractor's Operations under this Subsection, Contractor's
remedy shall be: (i) Contract Term Adjustment pursuant, (i) reimbursement for Out-of-Pocket Expenses, (iii) rate re-
determination to measure any decline in the market pursuant to DT.3.3, (iv) temporary reduction of downpayment pur-
suant to ET.2.3, (v) temporary credit for unamortized Specified Road construction cost pursuant to FT.2.7, and (vi)
temporary bond reduction pursuant to JT A3

(c) In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pur-
suant to IT.3.6 or, at any time prior to authorization to resume work suspended under this Subsection, demand termi-
nation under IT.3.4. If Contractor elects termination under IT.3.4 or IT.3.6, Contractor is nonetheless required, prior to
contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Sub-
section and all compliance obligations for areas affected by the delay or interruption, including, but not limited to, ero-
sion control, brush disposal, and road maintenance. To the extent Contractor is unable to fulfill such obligations, any
compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by
Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this sub-
paragraph, Contractor is not entitled to duplicative recovery of any damages.

(d) In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to
DT.3.1.

(e) Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs
when operations were in progress or would have been proceeding, had there been no delay or interruption under this
Subsection -

() The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation
that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, reguia-
tion, or policy. s

IT.3.4 Contract Termination. (a) The Chief or the Chiefs designee may unilaterally terminate this contract, in
whole or in part, for any of the reasons set forth in paragraph (a) of IT.3.3.

|
(b) Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection

shall be: (i) refund or release of advanced deposits under ET.2.1.2 for timber cut but not removed, (i) reimbursement
for Out-of-Pocket Expenses, and (i) one of the following except when termination, pursuant t 1.3.3(v), is based upon a
change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated dam-
ages under subparagraph (d). =

(c) Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement tim-
ber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under DT.3.1 to account for

* differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement
on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search
and Contractor shall be compensated under paragraph (d) of this Subsection.

(d) Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the
estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Esti-
mated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termi-
nation Date, using Forest Service methods in use as of Termination Date.

(e) When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to
IT.3.3. Contractor shall only be entitied to damages pursuant to subparagraph (d) if the IT.3.3 delay or interruption is
greater than one year, and the delay or interruption was not initially caused by wind, flood, earthquake, landslide, fire,
forest pest epidemic, or other major natural phenomenon,

(f) In cases of partial termination under this Subsection, Contractor's sole and exclusive remedy for the
remaining volume shall be a rate redetermination pursuant to DT.3.1. ;

(g) The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation
that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regu-
lation, or policy.

(h) Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under
this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will
be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer.

IT.3.5 Out-of-Pocket Expenses. “Out-of-Pocket Expenses’ are unrecovered expenditures arising directly =

from performing the contract that were rendered unrecovered due to delay, interruption, or termination pursuant to
IT.3.3 or IT.3.4. An expenditure is unrecovered within the meaning of this Subsection where Contractor was preclude
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from gaining the benefit of the expenditure during a given period because operations were not permitted. Forest Ser-
vice will reimburse Contractor only for the following Out-of-Pocket Expenses:

(@) Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period
when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expira-
tion of the bonds:

(b) Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when
operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is re-
turned to Contractor;

(c) Out-of-Pocket Expenses for move-in and move-out;

(d) Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so proc-
essed, but not removed from Contract Area because: (i) the contract was terminated or (ji) the products no longer
meet Utilization Standards because of delay or interruption;

(e) If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads;

(f) Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were de-
layed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road
construction and reconstruction; and

(9) If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review
of contract offering.

Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to
assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be
based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall
determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Ser-
vice methods in use on the date that operations were delayed, interrupted, or terminated at Contracting Officer's sole
discretion.

Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses.

IT.3.6 Termination for Market Change. In the event of delay or interruption under IT.3.3, exceeding 90 days,
this contract may be:

(a8) Modified to include rates redetermined under DT.3.3 or

(b) Terminated upon election and written notice by Contractor, if a rate redetermination for market change under
DT.3.3 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining imme-
diately prior to the delay or interruption has been reduced through a market change by an amount equal to or more
than the weighted average Current Contract Rate.

Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket
Expenses.

IT.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agree-
ment with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Ser-
vice, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In
no case shall such recognition or approval:

(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or

(b) Be given unless such other party:

()" Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to

Forest Service under the terms of this contract as to the uncompleted portion thereof or

(i) Acquires the rights in trust as security and subject to such conditions as may be necessary for the protec-
tion of the public interests;

IT.5 Sale of Other Materials. Forest Service reserves the right to sell from Contract Area during the period of this
contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof

that will materially interfere with Contractor's Operations. Contractor shall not be obligated to do any work made nec-
essary by the action of others, i

IT.6 Provisions Required by Statute.

IT.6.1 Covenant against Contingent Fees. Contractor warrants that no person or agency has been em-
ployed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percent-
age, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies
maintained by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service
shall have the right to annul this contract without liability' or to require Contractor to pay, in addition to the contract
price or consideration, the full amount of such commission, percentage, brokerage, or contingent fee.

IT.6.2 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom, unless it is made with a corporation for its
general benefit (18 USC 431, 433).
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IT.6.3 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contrac- f" 52
tor agrees during its performance as follows: 1 | g

(a) Contractor will not discriminate against any employee or applicant for employment because of race, color,
religion, sex; or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such
action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Forest Service setting forth the provisions of this Subsection.

(b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or
national origin. .

(c) Contractor will send to each labor union or representative of workers with which Contractor has a collective
bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor
union or worker's representative of Contractor's commitments under this Subsection, and shall post copies of the no-
tice in conspicuous places available to employees and applicants for employment. ~

(d) Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order
No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor.

(e) Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and
by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to books,
records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders.

() In event of Contractor's noncompliance with this Subsection or with any of such rules, regulations, or orders,
this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for fur-
ther Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended,
and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regula-
tion, or order of the Secretary of Labor, or as otherwise provided by law.

(g) Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Execu- amm,
tive Order No. 11246, as amended, so that such: provisions will be binding upon each Subcontractor o vendor. Con-/~ 9
tractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a
means of enforcing such provisions, including sanctions for noncompliance. Provided, however, that in the event Con-
tractor becomes involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of such direc-
tion by Forest Service, Contractor may request the United States to enter into such litigation to protect the interests of
the United States.

IT.6.4 Debarment and Suspension Certification. Pursuant to 7 CFR Part 3017, Contractor shall obtain cer-
tifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including
additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered
transactions.

Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment un-
der 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or
contracts, unless Contractor knows that the certification is erroneous.

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any exten-
sions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing
shall be construed to require establishment of a system of records in order to render in good faith the certification re-
quired by this Subsection. The knowledge and information of Contractor is not required to exceed that which is nor-
mally possessed by a prudent person in the ordinary course of business dealings.

If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 48
CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or con-
tracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, in-
cluding suspension and/or debarment.

The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspen-
sion, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page
2 of this contract.

IT.6.5 Contract Consistency With Other Laws. The contract shall govern if State and local environmental
quality laws conflict with or preclude performance of contractual requirements.

JT.0—PERFORMANCE AND SETTLEMENT Reidide,

JT.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract -

Contractor delivers heréwith and agrees to maintain a surety bond in the dollar amount stated in AT.14, unless tr
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amount is adjusted as provided in JT.1.1. In lieu of surety bond, Contractor may deposit into a Federal Depository, as
directed by Forest Service under ET.2.1, and maintain therein, cash in the dollar amount stated in AT.14 or negotiable
securities of the United States having market value at time of deposit of not less than the dollar amount stated in
AT 14

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the
consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond
delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within
30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service.

JT.1.1 Bond Reduction. Upon Contractor's written request, Contracting Officer shall redetermine the amount
of Contractor's performance bond to an amount not less than Contractor's remaining obligations, including the value
of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor
and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined
amount to Contractor and to Contractor's surety. Similarly, Contracting Officer shall report to Contractor in writing the
amount of deposited cash or deposited securities required thereafter, if such deposits exist in lieu of a surety bond.

As soon as security for the performance of this contract or the settiement of Claims incident thereto is no longer
necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of surety bond
shall be returned to Contractor, subject to the conditions in JT.5. .

JT.1.2 Letters of Credit. Notwithstanding the provisions of JT.1, approved letters of credit may be used in
lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting
Officer.

JT.1.3 Temporary Bond Reduction. When, under IT.3.3, Contracting Officer requests Contractor to delay or
interrupt Contractor's Operations for more than 90 days, the performance bond amount required may be temporarily
reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay
or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted
work required of Contractor and any unpaid billings due on the contract.

Upon Contractor's receipt of written notice from Contracting Officer that the basis for the delay or interruption no
longer exists, Contractor shall restore the performance bond to the full amount shown in AT.14 within 15 days. Con-
tractor shall not resume contract operations until the performance bond amount is fully restored.

JT.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as
provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in
accordance with this Section.

As used herein, “Claim" means a written demand or assertion by one of the parties seeking, as a legal right, the
payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where
such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it
may be converted to a Claim. A Claim by Contractor shall be made in writing and submitted to Contracting Officer for
decision. A Claim by the Government against Contractor shall be subject to a decision by Contracting Officer.

For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim
is made in good faith; the supporting data are accurate and complete to the best of Contractor's knowledge and belief;
and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government
is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certifica-
tion shall be executed by a senior company official in charge at Contractor's plant or location involved or by an officer
or general partner of Contractor having overall responsibility for the conduct of Contractor's affairs.

For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. For Con-
tractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of
the date when the decision will be made.

Contracting Officer’s decision shall be final unless Contractor appeals or files a suit.

The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other
agencies are expressly authorized to decide.

Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on
Contractor's Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the pay-
ment.

Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the
contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Offi-
cer's decision.

JT.2.1 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established
time limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or por-
tions thereof. Contractor shall file such Claim within the following time limits:
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(a) When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance;

(b) When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after

receipt of Forest Service written notification authorizing use of road;

(c) For Payment Units, cutting units and stewardship project areas, Contractor must file any Claim not later than
60 days after receipt of Forest Service written notification that such area has been accepted; and

(d) In all other cases, Contractor must file any Claim niot later than 60 days after receipt of Contracting Officer
written notification that contract is closed.

JT.2.2 Contract Documents. All contract documents are intended to be consistent with each other. In case

of discrepancy, the following is the order of precedence:

(a) Special Provisions in Part KT

(b) Contract Area Map

(c) Specific Conditions in Part AT and Schedule of ltems

(d) Standard Provisions in Parts BT through JT

(e) Special project specifications

() Plans, such as slash, erosion control, and dust abatement

(@) Agreements between Contractor and Forest Service, as authorized under the contract

(h) Plans: 7

(i) - Figured dimensions over scaled dimensions

(i) Large scale Plans over small scale Plans
(i) Standard specifications
(j) Lists and/or tables in Plans over any conflicting notations on Plans
(k) Shop Drawings
JT.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall

give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Ser-
vice's election to suspend, may give notice to suspend all or any part of Contractor's Operations. Such notice of
breach and notice to suspend Contractor's Operations shall be written, except oral notices may be given if such
breach constitutes an immediate threat to human life or a threat of immediate and irreparable damage to National
Forest resources. Notwithstanding Section GT.1, such oral suspension notice may be given to Contractor’'s work su-
pervisor or, in work supervisor's absence, to those performing the operation. An oral suspension notice shall be
promptly followed by telephone notice and a written explanation from Forest Service to Contractor.

Suspension under this section shall not entitle Contractor to any remedies arising under 1.3.3.

Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the
suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the
suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit.

Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows:

(a) If remedying such breach requires on-the-ground action by Contractor, Contractor shall have 30 practicable
operating days during Normal Operating Season to remedy the breach, except under emergency conditions when
action should not be delayed to prevent major damage or

(b) If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30
days.

JT.3.1 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may ter-

minate this contract for breach in the event Contractor:

(a) Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business
integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to:

(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or
receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading,
or pracessing public timber;

(i) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connec-
tion with obtaining, attempting to obtain, or performing a public contract or subcontract; or

(i) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the
performance of their official duties invalving the protection, improvement, or administration of National Forest
lands;

(b) s convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for envi-
ronmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of op-
erations hereunder on National Forest fands, pursuant to GT.0.1;

(c) Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such .
as, but not limited to, repeated suspensions for breach pursuant to JT.3, causing undesignated timber meeting Utiliza- ~
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tion Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental
degradation or resource damage,;

(d) Fails to comply with contract provisions related to nondiscrimination in employment; or

(e) Fails to remedy a breach of contract within time limits stated in JT.3.

Damages due the United States for termination under this Subsection shall be determined pursuant to JT.4.

JT.4 — Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s fail-
ure to cut designated timber on portions of Contract Area by Termination Date; Contractor's failure to complete re-
quired stewardship projects by Termination Date; or termination for breach under JT.3.1; Forest Service shall ap-
praise remaining Included Timber and stewardship projects, unless termination is under IT.2.2 or IT.3.4. Such ap-
praisal shall be made with the standard Forest Service method in use at time of termination.

(b) If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value
decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stew-
ardship Credits.

(c) If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be
the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs de-
scribed in paragraph (d) of this Section, less any unused established Stewardship Credits.

(d) If applicable, the following costs shall be included in damages:

(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and duplication
costs, mailing costs, and contract advertisement costs.

(i) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no re-
sale of such individual trees, Contractor shall pay Forest Service for cost of feling and removal or otherwise
eliminating such uncut trees, except for occasional trees not cut for reasons stated in GT 4.

(i) The Government's loss caused by the delay in receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid
contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof,
from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to
make the resale.

(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contrac-
tor's failure to harvest Included Timber by Termination Date. ‘

JT.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money ad-
vanced or deposited hereunder shall be retained and applied toward unfulfilled obligations of Contractor without
prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under
ET.2.1.8 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to
be done and Contractor’s failure to deny the obligation or to do the work.

JT.6 Contract Closure. Contracting Officer shall give appropriate written notice to Contractor when Contractor
has complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account
under ET.2.4 and excess cooperative deposits under ET.2.1.8.

KT.0—SPECIAL PROVISIONS

In accordance with AT.19, the Sections, Subsections, and ltems therein listed are attached and made a part
hereof. The identifier after the K indicates the Part, Section, Subsection, or Item that is being supplemented or modi-
fied by each particular provision included in this Part.
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Contract Name: Nova Stewardship

KT-CT.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Sale Area an unestimated quantity of:

Species Product

All Species Landing Piles Grn Bio Cv

that shall be Included Timber upon written agreement.

KT-CT.3# - RESERVE TREES (09/2004)

Notwithstanding the designations for cutting under CT.3.1, CT.3.2, CT.3.3, or CT.3.4, live or dead_genetic
and bearing reserve trees or groups of reserve trees within such cutting units or clearings shall be left
uncut. Such Reserve trees are identified by a wide orange paint band at DBH for genetic trees and an orange

paint at and below stump height with a bearing tree tag for bearing trees and shall be protected in
accordance with KT-GT.3.2#. Units with reserve trees are shown on Contract Area Map.

KT-CT.3.5.7# - INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008)

41l trees marked with blue tracer paint above and below stump height which meet the minimum tree diameter

stated in AT.2 are designated for cutting. Additional timber to be cut, if any, will be designated for
cutting in accordance with CT.3.7.

Leave trees, Marked with orange tracer paint , or identified by orange paint and cutting unit tags , are

not to be cut, unless designated by the Forest Service.
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Contract Name: Nova Stewardship

KT-ET.2.2 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this
contract in any one or more of the following:

(1) Specifications for Stewardship Projects listed in KT-GT.9%#.

(2) Quantities of Stewardship Projects listed in AT.4.4.

(3) Prices for Stewardship Projects listed in AT.4.4.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

If a written change order causes an increase in the time required for performing any part of the work under
this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall
modify the contract accordingly.

The Contractor must assert their right to equitable adjustments under this provision within 30 days from
receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the

Contracting Officer may receive and act upon a proposal submitted before contract closure.

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the
Contracting Officer shall have the right to prescribe the manner of the disposition of the property.

Failure to agree to an adjustment under this provision shall be considered a dispute under JT.2. However,
iothing in this provision shall excuse the Contractor from proceeding with the contract as changed.

In addition, by written modification of the contract, new Stewardship Projects may be added to KT-GT.9# and
AT.4.4, with or without expanding the Contract Area, as long as they are within the general scope of this
contract.
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Contract Name: Nova Stewardship

KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor¢s
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited to:

(i) Slash disposal and road maintenance deposits;

(ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

(iii) Damages pursuant to JT.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to ET.2.2;

(vi) Periodic payments pursuant to ET.2.1.3;

(vii) Extension Deposits pursuant to ET.2.1.7; and

(viii)Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance
of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the Current vValue of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for
‘ollection.

(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due.
Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinquent debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (i) and (c) (ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs (c) (i) and (c) (ii).

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection.

(d) Forest Service remedies for Contractor¢s failure to make payment for timber cut and other charges when
due, except‘for accrual of interest, suspension of all or any part of Contractor¢s Operations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractor¢s obligation to make such payment and

(ii) Contractor files and prosecutes a timely Claim.
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Contract Name: Nova Stewardship

KT-FT.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

= » v g X

Regulation waiver

Roads coded A will be signed by the Forest Service to inform the public of use restrictions. Contractor's
use of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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TABLE PURSUANT TO KT-FT.1.2# - USE OF ROADS BY CONTRACTOR (09/2004)

Restricted Road List

Road ~ Termini Map Description of
Number |  Road Name From | To | Legend |  Restrictions
1620375 0.00 End of AP Dates Restricted

Road 12/01 to 3/31
1620376 0.00 End of AP Dates Restricted
Road 12/01 to 3/31
1620377 0.00 End of AP Dates Restricted
Road 12/01 to 3/31
1620378 0.00 End of AP Dates Restricted
Road 12/01 to 3/31

Title and Date of Governing Road Rules Document:

Deschutes NF, Road Rules for
Commercial Users June 2009

Commercial Road Rules Effective Date
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Contract Name: Nova Stewardship

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements
sSummary:

See Contract Road Maintenance Requirements Summary Table.
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CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS

(09/2004)

Contract Road Maintenance Requirements Summary

49a

Termini Applicable Prehaul Road Maintenance Specifications

Road From To |Miles|T-803|T-811/T-831|T-832|T-834| T836 | T-838 | T-839 T-851| T-854 | T-891
1514000 [ 1514880 16 170 P P | P P P P P
1514880 | Unit17 | 1514 [1.16] P P P P P P P P
1514980 | Unit 12 |1600460|0.60| P P P P P P P
1@2323;) Unit 26 C°1“6”ty 497| P P P P | P
1620300 | 1620305 | 1620000/0.18 | P P 1P P P P
1600450 | Unit 8 16 052| P P P P P P P
11600460 | Unit 12 |1600450{0.98| P P P P P P P
1600464 | Unit7 |1600460(0.27| P P P P P P P
1620000 | 1620376 16 1.86| P P P P P P
1620100 | Unit 21 1620 |087| P - P P P P P P
1620140 | Unit 21 [1620100/0.20| P P P | P | P P P

‘0200 | Unitb 1620 [067| P P P P P P P

0260 End 1620 | .36 P P P P P P
(020305 | Unit 4A [1620200/0.20| P P P P P P P
1620375 | Unit1 |1620376(0.27| P P P P P P P
1620376 | 1620377 | 1620 |0.27| P P P P P P P
1620377 | 1620378 |1620376(0.10| P P P P P P P
1620378 | Unit2 |1620377]/0.33| P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO
KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contract Road Maintenance Requirements Summary

Termini | Applicable During Haul Road Maintenance Specifications

Road From To Miles| T-803 | T-811 [T-812|T-831|T-832|T-834 | T-836 | T-838 | T-839 | T-851 | T-854 | T-891
1514000 | 1514880 16 1.70 P P P P | P | P P P
1514880 Unit 17 1514 |1.16 P P P P P P P P P
1514980 | Unit12 |[1600460|0.60 P P P P P P P P

1@2328;’ unit2s | “%MY 497 P P P P | P

1620300 | 1620305 | 1620000 0.18 P P P P P P P

1600450 | Unit 8 16 0.52 P P P P P P P P
1600460 | Unit12 |1600450]0.98 P P P P P P P P
1600464 | Unit7 [1600460]0.27 P P P P P P P P
1620000 | 1620376 16 1.86 P | P P P P P P
1620100 | Unit 21 1620 |0.87 P P | P P P P P P
1620140 Unit21 |[1620100|0.20 P P P P P P P P
1620200| Unit5s 1620 | 0.67 P | P P P P P P P
1620260 End 1620 .36 P P P P P P P
0305| Unit4A 1620200 0.20 P P P P P P P P
0375 Unit1 1620376 | 0.27 P P P P P P P P
1620376 | 1620377 1620 |0.27 P P P P P P P P

1620377 | 1620378 | 1620376 0.10 P P P P P P P P |
1620378 | Unit2 |16203770.33 P P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third

Party
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CONTRACT ROAD MAINTENANCE REQUIREMENTS SUMMARY TABLE PURSUANT TO
KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (08/2004)

Contract Road Maintenance Requirements Summary

Applicable Post Haul Road Maintenance
Termini Specifications
Road From To |Miles|T-811|T-834 | T-835|T-836 | T-838 | T-839 | T-891
1514000 1514880 16 170 P P _ P
1514880 Unit 17 1514 |[1.16 | P | P P
1514980 Unit 12 | 1600460 | 0.60 P P P
1@2823;’ Unit2s | County | a.97 P |
| 1620300 1620305 |1620000)0.18 P P P | P
1600450 Unit8 | 16 0.52| P P P
1600460 Unit 12 1600450 0.98 P P | P
1600464 Unit7 | 1600460 | 0.27 P P P
1620000 1620376 16 1.86| P P P
1620100 Unit21 | 1620 |0.87 P P P
1620140 Unit 21 1620100 0.20 P | | P P
1620200 | Unitd 1620 | 0.67 p P P
1620260 End 1620 | .36 P P P P
1620305 Unit 4A 1620200 0.20 P P P
1620375 Unit 1 1620376 | 0.27 P - P P
1620376 1620377 1620 |0.27 P _ P P
1620377 1620378 | 1620376|0.10 P P P
1620378 Unit 2 1620377 0.33 ) P P P
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to

Third Party
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Contract Name:

NOVA Stewardship

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

KT-FT.3.1#

- ROAD MAINTENANCE REQUIREMENTS

(9/2004)

Column
No.

Heading

Entry

Explanation

Any

Blank

Except as otherwise described, no entry
indicates Contractor is not authorized or
required to perform the work item(s).

Any

RC

This work requirement applies only when haul
of project related construction materials
occurs.

Special
Project
Specification

Number

Entry indicates Special Project Specification
which applies.

Travel Way

EX

Numbers

Is, C,
0s, F, or
AT

A or B

Contractor shall maintain the traveled way to
the width existing upon entry, or at the
completion of Specified Road work.

Contractor shall maintain the traveled way to
the standard width indicated by the entry,
plus curve widening, in accordance with
Section T-811. If required, the road template
shall be shaped to this width and to the
designated cross slope before haul and during
recurring maintenance.

Cross slopes are designated as:
IS (Inslope), C (Crown), 0S8 (Ooutslope),
F (Flat), AI (As Is).

If compaction is required.

Brush and Log
out

Numeric &
R and or
L

As Staked

OPT

Contractor shall remove brush for specified
width on either or both the right (R) side or
left (L) side of road.

Limits of brushing are as staked or marked in
the field.

Contractor may use hand or mechanical means of
brushing.

only hand brushing may be used.

Page 49h




Contract Name: NOVA Stewardship

Page 491

ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

KT-FT.3.1#%

- ROAD MAINTENANCE REQUIREMENTS (9/2004)

Column | Heading
No.

Entry

Explanation

5 Surfacing

Aggregate
Grading

Contractor shall place surfacing on roads
listed according to the grading indicated.

D

Contractor is to make deposits for listed road
maintenance, including surface rock
replacement.

6 Dust Abatement

OPT

Product selection is Contractor's choice from
those listed in Section T-812.

Product
Abbr.

Unless otherwise agreed, Contractor is
restricted to product listed corresponding to
the abbreviation shown in Section T-812;
(i.e., LigS8 = Lignon Sulfonate) Application
rates are estimated amounts.

EX

Contractor shall abate dust on the existing
width

Numbers

Contractor shall abate dust to the width
indicated by entry.

7 Seasonal
Maintenance

Waterbars and/or crossditching shall be
required prior to expected seasonal
precipitation.

8 Snow Removal

TS

Ju

Entrance barriers shall be installed by
Contractor prior to nonuse periods.

Snowplowing authorized for Contractor's
Operations without recreation access being
provided per Section T-803 regquirements.

Snowplowing authorized, but must provide for
recreation joint use per Section T-803
requirements.

Blank

Snowplowing is not authorized. Forest Service
may authorize plowing by permit when not in
conflict with other uses.
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Contract Name: Nova Stewardship

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is:_§.76 per_CCF .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit

of measure of the deposit. The Road Maintenance Agreement is available for imspection at the Forest
)
Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

KT-GT.3.1.5# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be

performed in accordance with the following schedule.

See attached schedule.
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SCHEDULE PURSUANT TO KT-GT.3.1.5# - PROJECT OPERATION SCHEDULE.

(05/2005)
Payment Unit Operating Conditions Purpose
4a, 2la All cutting, skidding, and decking Reduce ground
operations of Included Timber must be disturbance.

completed over a minimum of 10” of snow.
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Contract Name: Nova Stewardship

KT-GT.3.2# - PROTECTION OF RESERVE TREES (09/2004)

Contractor:s damage or destruction of reserve trees described in KT-CT.3# will cause serious and
substantial silvicultural or other damage to the National Forest. It will be difficult if not impossible to
determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated
damages $_100 for each_Wildlife reserve tree and $_500 for each Genetic reserve tree damaged or
destroyed by Contractor's Operations, in addition to amounts payable under DT.4.4 and DT.4.5.

Damage, as used herein, includes any injury to the living crown, bole, or roots of reserve trees. If areas

are marked on the ground around such reserve trees, operation of heavy equipment or skidding of products
within the area shall be considered to be damage to the tree.

KT-GT.4.0.5 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in
AT.2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and
Contracting Officer. The terms of the agreement binds both parties and becomes part of the stewardship
contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer
that removal of Included Timber is economically impractical if Contractor has no ready market for such logs
in the tributary area. A tributary area is defined as the area in which the Contractor and competitors
/egularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.

The agreement for alternate removal requirements shall be executed prior to removing any timber from the
Payment Units included in the agreement. Alternate removal requirements shall apply only to whole units
and not to portions of units. All material meeting alternate removal specifications shall be cut and
removed to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report
for the project. Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;
b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

¢) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber
material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal
requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Payment Unit will be removed from the Contract
Area under GT.3.6.

Title to material included in the alternate removal agreement shall remain with the Forest Service.
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Contract Name: Nova Stewardship

KT-GT.4.1# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding GT.4.1, GT.4.1.1, GT.5 and GT.6.1, felling objectives shall be accomplished by the type of
felling methods and equipment listed herein. Methods or equipment other than those specified may be
approved. For Payment Units shown in the following table, Contractor shall submit a cutting plan for
Forest Service acceptance, prior to the start of felling operations.

See attached Table.
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TABLE PURSUANT TO KT-GT.4.l1# - SPECIFIC REQUIREMENTS (05/2005)

FELLING METHODS PAYMENT UNITS
Cut trees shall be felled away from established ALL
Land survey Monuments, trails, roads and

powerlines.

Cut trees shall be felled away from the Melvin 4, 6
Ditch.

Within 300’ of the Metolius-Windigo Trail, all 17,18

stumps shall be cut as low as possible, but no
higher than 4”.
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Contract Name: Nova Stewardship

KT-GT.4.2# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling
operations. Requirements other than those specified in the following table may be approved. When
appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract
Area Map. In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvestor trails,
forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.



Contract Name: NOVA Stewardship Page 56

TABLE PURSUANT TO KT-GT.4.2# - YARDING/SKIDDING REQUIREMENTS.

(05/2005)
YARDING/SKIDDING REQUIREMENTS PAYMENT UNITS
1. Ground based equipment is required. ALL
2. Leading end of log shall be suspended ALL

while skidding on skid roads/trails.

3. Skidding equipment shall stay on approved ALL
skid roads/trails.

4. Distance between skid roads/trails shall ALL
be an average of 100 feet apart except
where trails converge.

5. Metolius-Windigo Trail: Protect trail tread and 17,18
clear logging debris from trail at the end of each
operating day. Trail crossiﬂgs shall be approved
by Forest Service prior to use.

6. No skidding across Melvin Ditch. 4, 6
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KT-GT.7 - SLASH DISPOSAL (06/2008)

As used in the following Subsections, the term "slash" is vegetative debris including, but not limited to,
cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, branches, rotten wood, damaged brush,
damaged or destroyed reproduction, saplings or poles, resulting from Contractor's Operations, including
construction of roads or other improvements under this contract. Slash resulting from the construction of
Specified Roads shall be disposed of as provided for in Section 201 of the Standard and Special
Specifications and as shown in Drawings.

Any burning of slash or refuse by Contractor is subject to KT-HT.2.0.1.

Forest Service may enter into a written agreement with Contractor for the Contractor to remove slash from
landings, subject to DT.4.1., Brush disposal deposits paid by the Contractor for the Forest Service to burn
landing piles will be credited to the Contractor's integrated resource account in the amount shown in the
brush disposal plan, less the amount needed by the Forest Service for final cleanup of the landings
following removal of the landing slash piles by the Contractor. The credit will be made following the
final removal of all Included Timber, and slash piles, from the Contract Area.

KT-GT.7.4.1# - SLASH TREATMENT REQUIREMENTS (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in KT-GT.7, within
signated areas. Work required of Contractor shall be in accordance with the following slash plan and
specifications, and the Contract Area Map.

See following slash plan and specifications.
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1.

SPECIFICATIONS PURSUANT TO KT-GT.7.4.1# -SLASH TREATMENT
REQUIREMENTS (06/2010)

Slash to be Piled and/or Decked

2.

a. All woody debris and slash generated from the construction
of landings and temporary roads shall be piled in all Cutting
Units. Partially pushed out stumps are considered to be slash
as defined in KT-GT.7.

b. Residual material created from chipping operations, and
that is not removed off Forest Service land, will be scattered
across the entire area of the landing(s) to a depth of no more
than 3 inches. This material is not considered “landing slash
piles”.

Construction and Location of Piles and/or Decks

3.

a. Slash piles shall be located at least 25 feet from the
drip line of any dead or live tree or equal distance between
standing dead or live trees, whichever is greater. These
piles shall be a minimum of 6 feet in height and 12 feet in
diameter, if sufficient slash is available.

b. Piles and/or decks shall be free of rocks and dirt.

c. All material extending beyond the general contour of the piled

slash shall be trimmed off and added to the pile.

Equipment Regquirements

Machines used for piling slash shall be equipped with brush
blades or detachable rake fronts or grapples.
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Contract Name: Nova Stewardship

KT-GT.7.4.2# - SLASH TREATMENT REQUIREMENTS (OPTION 2) (06/2010)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in KT-GT.7, within
designated areas. Work required of Contractor shall be in accordance with the following slash plan and
specifications, and the Contract Area Map.

See following slash plan and specifications.
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SPECIFICATIONS PURSUANT TO KT-GT.7.4.2# -SLASH TREATMENT
REQUIREMENTS (06/2010)

1. Whole Tree Yarding:

All trees meeting Utilization Standards which are less than 33 feet
in length are required to be Whole Tree Yarded to the landing.

2. Leave Top Attached Yarding:

All trees meeting Utilization Standards which are 33 feet in length
and greater are reguired to have tops (and limbs) attached to the last
log while being yarded to the landing.

3. Applicable Area:

Contractor shall yard and dispose of slash, in accordance with
specifications, where shown on the Contract Area and Slash Disposal Map
in the following Payment Units: ALL

4. Disposal of Tops:

Tops yarded to the landing, as defined in KT-GT.7, shall be considered
landing slash and shall be disposed of as such.
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Contract Name: Nova Stewardship

KT-GT.8 - MEASURING (05/2005)

The estimated quantity of timber in AT.2 was determined in advance of advertisement. Any timber
subsequently added or deleted under C€T.1.3, CT.1.4, CT.1.5, CT.3.1, CT.3.2, CT.3.3, CT.3.4, CT.3.5, or
CT.3.7 will be measured by the Forest Service and formulated using Forest Service Handbook 2409.12, Timber
Cruising Handbook Standards, unless otherwise agreed to in writing.

KT-GT.8.1.1 - ACCOUNTABILITY (05/2005)

The following requirements are applicable to product removal permits:

1. Forest Service will issue to Contractor or designated representative(s) serially numbered Product
Removal Permit Books for use only on this contract. Product Removal Permit Books, whether used or unused,
shall be returned to issuing Forest Service Office in accordance with instructions contained on cover of
each book.

2. All permits shall be completed and attached to load by an individual named in writing, other than
the truck driver in accordance with the instructions on the inside cover of the Product Removal Permit
Book. Product Removal Permit will be attached prior to removal from the immediate vicinity where loading
is done. The permit will remain attached until the load is decked at the delivery point.

3. Contractor shall require truck drivers to stop when requested by Forest Service for purposes of

) nitoring accountability when products are in transit. Methods to be used to alert drivers of an impending
jtop shall be agreed to in advance of hauling products.

KT-GT.8.4 - USE OF PAINT BY CONTRACTOR (OPTION 1) (06/2006)

Notwithstanding GT.8.1, use of paint by the Contractor within the Contract Area in the same color(s) as
used by the Forest Service in the preparation of the sale and administration of the contract will be by
written approval of the Forest Service.

KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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TABLE PURSUANT TO KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Mandatory Projects:

Project Number 001 - Mastication of brush and small trees.
See attached requirements and specifications

Optional Projects:

Project Number 002 - Subsoiling of temporary roads, skid trails and landings.
A maximum of 10 miles MAY be needed. Actual miles will be determined post
harvest.

See attached requirements and specifications
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Project Number 001 : Mastication

Mastication of brush and small trees:

Treatment includes all woody shrub material, small trees (up to 4 inches DBH), and slash,
except as noted below.

Trees less than 4 inches DBH may be retained in openings as single trees or in clumps with
other small trees. Generally, retention of small trees 4 inches or less shall be no closer than
25 feet from residual trees over 9 inches DBH.

Retention trees less than 4 inches DBH shall be of good form.

Standing brush and small diameter trees shall be cut or chopped off to no greater than 6
inches above the ground surface.

Existing slash and cut brush shall be chopped, chewed or ground up to no greater than 6
inches above the ground surface.

Masticating operations will avoid damage to residual trees while treating as close as
possible (12 inches) to the bole of the tree.

Mastication shall not occur within 6 feet of snags, rocky outcrops, logs greater than 12
inches in diameter, or on slopes greater than 30%.

Minimize the backing of equipment and leave brush and small trees found within groups of
trees to avoid the “back and forth” motion that can cause excessive soil disturbance.

Equipment Specifications

Equipment shall be of durable design and construction to withstand the stresses of natural
obstructions within forest lands such as rocks, stumps, roots, slash, dust and the general
unevenness of uncultivated land.

Project Number 002 : Subsoiling

Sub soiling may be necessary to loosen compacted soils where detrimental soil conditions
exceed 20 percent of the unit or as deemed necessary by the Soil Scientist, in order to
mitigate effects of the Contractor’s harvesting activities.

Subsoiling may be necessary to decommission temporary road beds, log landings and
primary skid trails.

bl

A standard subsoil mile is 5280 feet by 12 feet wide.
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Equipment Specifications

A winged subsoiler is preferred, however, other tillage equipment will be considered and
evaluated. If proposing an alternative other than a winged subsoiler the tillage implement
must meet the following minimum specifications: (a) a tool bar with 4 shanks capable of
tilling to a depth of 18 inches (b) a minimum shank length of 24 inches which allows tilling
to a depth of 18 inches and an additional minimum six inches clearance between the top of
the ground and the top of the tillage implement tool bar (¢) a maximum shank spacing of 2 2
feet between shanks (d) a minimum tillage width of 7 feet. Note: main trails average 12 feet
in width, thus tillage equipment less than 12 feet wide will be required to make two passes to
assure tillage of the full trail width.

Definition of Term: Subsoiling. To alleviate heavily compacted soils using an implement
specifically designed to reduce soil strength, and restore intrinsic bulk density (i.e., weight
per unit volume), macropore space, permeability, infiltration, and tilth of soil layers to depth.
The depth of the compacted layers is treated using a multi-tined implement with angled,
winged teeth of sufficient width and configuration, and which is actuated using heavy
mechanized equipment. The implement effectively shatters horizontally and vertically the
compacted layers in-place without turning the soil, pulling it up to the surface, or mixing it.
Shattering occurs across the treated area, not just in the tine furrows. Typically, subsoiling is
achieved to a depth of at least 24 inches, while creating fracture in greater than 90 percent of
the compacted zone with one pass. Subsoiling is most effective when soils are moist.

General Description of a Winged Subsoiler Implement (note: either of a tool-bar mount or
a fabricated mount on an excavator tool-head such as a bucket): Winged subsoilers,
depending on the application typically consist of two to four shanks/tines that are
approximately 3 to 5 feet long and spaced about 3 to 4 feet apart. Wings are approximately
20 inches wide attached to the tip of each shank, and are angled approximately 15 to 20
degrees from horizontal, with the lower edge pointing in the direction of travel. Subsoilers
are usually controlled using hydraulic actuation so that they can be drafted to the maximum
depth whereby the wing angle can be maintained through the length of the pull. Hydraulic
actuation should provide the capability of maneuvering the implement up and down when
obstacles are encountered and need to be avoided such as stumps and large rocks. Equipment
is designed to allow adequate clearance, allowing smaller obstacles such as rocks, brush, or
woody debris like logging slash to pass through and not build up.

Post-subsoiling condition: After subsoiling, the treated area will be in a fluffed state. A tile
spade (i.c., similar to a shovel used for planting trees or clamming) can be pushed to its hilts
into the treated area using minimal force, with slight if any foot assisted pressure. Shovel
penetration can be achieved in-between the furrows as well as in them. When poured onto the
subsoiled surface a standard 1-gallon coffee-can of water will infiltrate into the ground
almost immediately with little if any pooling or puddling, even when the soil is already wet.
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KT-HT.1l - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency,
both during periods of operation and at other times such as evenings or weekends. Contractor shall certify
compliance with specific fire precautionary measures included as Subsections under KT-HT.2 - Specific Fire
Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update
such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for
computing Contractor costs incurred toward meeting Contractor's obligations under AT.14, or for paying for
helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations
Fires or other fires on Contract Area, excluding Negligent Fires.
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KT-HT.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under KT-HT.2.2,
specific required fire precautionary measures are as follows:

A. Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed
below on Contract Area and vicinity. The designated person will be capable of operating Contractor's
communications and fire fighting equipment specified in the contract, excluding helicopters, and of
directing the activities of Contractor's personnel on Forest fires. Such person must report any fire
detected to Forest Service within 15 minutes of detection. In lieu of having the designated person perform
the required supervisory duties, Contractor may provide another person meeting the qualifications stated
above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down. For
the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in
cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking,
reporting, and taking suppression action on any fires detected. Where possible, the designated person
shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to
Contract Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level,
btained by Contractor from the appropriate Ranger District Headquarters. If predictions made after 6:00
po.m. local time, are significantly different than originally estimated, Forest Service will inform
Contractor when changes in fire security services are indicated.

B. Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

(a) Each yarder or loader equipped with an internal combustion engine or other spark emitting source
shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)
Rating of at least 5 B,C.

(b) All power-driven equipment operated by Contractor on National Forest land, except portable fire
pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"
handled or long handled round point shovel, size O or larger. In addition, each motor patrol, truck and
passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

(c) Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily
available.

(d) Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher
of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger,
except at a landing where a suitable fire extinguisher and shovel are immediately available. The
extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to
the operator within 1 minute.

(e} Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C
mounted inside the aircraft within reach of the pilot's operating position.

(f) One refill for each type or one extra extinguisher sufficient to replace each size extinguisher
-equired on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract
)rea that is protected and readily available.
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(g) At each area where helicopters are being serviced or supplied, a carben dioxide fire extinguisher
with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for
immediate wuse.

C. Spark arresters and mufflers,

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA
Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide,
unless it is:

(a) Equipped with a turbine-driven exhaust supercharger such as the turbocharger. There shall be no
exhaust bypass.

(b) A multi-position engine, such as on power saws which must meet the performance levels set forth in
the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard,
SAE recommended practice J335B" as now or hereafter amended.

(¢) A passenger carrying vehicle or light truck, or medium truck up to 40,000 GVW, used on roads and
equipped with a factory designed muffler complete with baffles and an exhaust system in good working
condition.

(d) A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling,
used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system
extending above the cab.

.
khaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly
installed and constantly maintained in serviceable condition..

D. Fire Tools.

contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or
compartment of sound construction with a hinged lid and hasp so arranged that the box can be secured or
sealed. The box shall be red and marked "Fire Tools" in letters at least 1 inch high. It shall contain a
minimum of:

(a) Two axes or Pulaskis with a 32 inch handle.
(b) Three adze eye hoes. One Pulaski may be substituted for one adze eye hoe.
(c¢) Three long handled, round point shovels, size 0 or larger.

E. Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during
yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical
treatment of slash. Such tank truck or trailer shall be maintained in a serviceable condition and located
within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season),
except as provided under HT.2.1.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per
minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose. 1In addition,
500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside
diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray
sattern shall be immediately available for use. The tank, pump, nozzle and at least 250 feet, of the total
/bo feet of hose, shall be connected and ready for use at all times. Synthetic hose may be used by
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agreement.

If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement. A serviceable tow
vehicle shall be immediately available for attachment to the trailer and must meet the time requirements
stated above. Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping
equipment, including accessories, which can be lifted and transported by the yarding system. The component
parts shall meet all specifications above. The tank trailer or water supply and pumping accessories shall
be deliverable to a fire, in area of operations, within 15 minutes of detection,

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a
suitable helicopter water bucket with a 300 gallon capacity. When Contractor provides a water bucket, a
water source shall be provided within 5 minutes round trip £light time from operating side.

F. Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate
two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.
Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations
prohibit commercial use.

G. Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor. Contractor shall not permit open
}res on Contract Area without advance permission in writing from Forest Service.

H. Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from
Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long
handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at
location of blast for 1 hour after blasting is done. Blasting may be suspended by Forest Service, in areas
of high rate of spread and resistance to control.

Fuses shall not be used for blasting. Explosive cords shall not be used without permission of Forest
Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I. Compliance with State Fire Laws,

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment, applicable to Contractor's Operations.

J. Alrcraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio
system. The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz
(MHz) with a minimum output of 5 watts at the transmitter. The system shall be located and installed so
that the pilot can operate it while flying. A shielded all-weather broad-band antenna shall be part of the
system. Radio and antenna shall be properly installed and maintained.

pon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor
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shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.
K. Logging Block Equipment.

Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled
round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a
distance of 6 feet in all directions. Material larger than 4 inches that poses a fire risk, such as punky

logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to
cause ignition -of fire.

KT-HT.2.0.1 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of HT.2, Contractor is required to obtain written
permission from Forest Service prior to any burning on the National Forest Lands.
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KT-HT.2.2 - EMERGENCY FIRE PRECAUTIONS (05/2005)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached.
Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the
National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such
changes are necessary for the protection of the National Forest. When sent to Contractor, the revised
Industrial Fire Precaution Levels will supersede the attached levels.

LEVEL INDUSTRIAL FIRE PRECAUTION
I. Closed Season - Fire precaution requirements are in effect. A Fire Watch/Fire Security is reguired at
this and all higher levels unless otherwise waived.

II. Partial Hootowl - The following may operate only between the hours of 8 p.m. and 1 p.m. local time:

power saws, except at loading sites;
cable yarding;

blasting;

welding or cutting of metal.

III. Partial shutdown - The following are prohibited:

cable yarding - except that gravity operated logging systems employing non-motorized carriages may be
operated between the hours of 8 p.m, and 1 p.m. local time when all blocks and moving lines are 10 feet or
more above the ground, excluding the line between the carriage and the choker.

bower saws - except at loading sites and on tractor/skidder operations between the hours of 8 p.m, and 1
p.m. local time.

In addition, the following are permitted between the hours of 8 p.m. and 1 p.m. local time:

tractor, skidder, feller-buncher, forwarder, or shovel logging operations where tractors, skidders or
other equipment with a blade capable of constructing fireline are immediately available to quickly reach
and effectively attack a fire start;

mechanized loading and hauling;

blasting;

welding or cutting of metal;

any other spark-emitting operation not specifically mentioned.

IV. General Shutdown - All operations are prohibited.

The following definitions shall apply to these Industrial Fire Precaution Levels:
Cable yarding systems: A yarding system employing cables and winches in a fixed position.

Closed Season (Fire Precautionary Period): That time period each year when a fire hazard exists and as
described in AT.12.

Hauling: Where hauling involves transit through more than one shutdown zone/regulated use area, the
precaution level at the woods site shall govern the level of haul restrictions, unless prohibited by other
than the Industrial Fire Precaution Level system.

oading sites/woods site: A place where any product or material (including but not limited to logs,
i rewood, slash, soil, rock, poles, posts, etc.) is placed in or upon a truck or other vehicle.
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Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service
Representative.

Such waiver, or substitute precautions under HT.2.1, shall prescribe measures to be taken by Contractor to
reduce the risk of ignition, and/or the spread of fire. The Contracting Officer or Forest Service
Representative shall consider site specific weather factors, fuel conditions, and specific operations that
result in less risk of fire ignition and/or spread than contemplated when precaution level was predicted.
Consideration shall also be given to measures that reduce the precaution levels above. Conrtractor shall
assure that all conditions of such waivers or substitute precautions are met.

Contractor shall obtain the predicted Industrial Fire Precaution Level from the appropriate Ranger District
headquarters. If predictions made after 6:00 p.m., local time, are significantly different than originally
estimated, Forest Service will inform Contractor when changes in restrictions or industrial precautions are
indicated.

KT-HT.3.1 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under
this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract
Area in connection with responsibilities under HT.3 and HT.4 until the road has been accepted in writing by
Torest Service.

)

KT-IT.1.0 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied
warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the
removal of products sold under the terms of the contract. Upon execution of the contract, Contractor
hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination
as a result of litigation associated with the environmental analysis process used by the Forest Service in
the planning of this project. If such interruption or termination occurs due to litigation, Contractor
agrees to accept as full compensation for such interruption remedies pursuant to IT.3.3, or for termination
remedies pursuant to IT.3.4.
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KT-IT.6.8#(Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

(c) Timber in the following form will be considered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications suitable
for end product use;

(ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards defined in
the Act (16 USC 620e); and

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination Date,
Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic origin
~f unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each buyer,
exchangee, or recipient to execute an acceptable agreement that will:

(i) Identify the Federal origin of the timber;
(ii) Specify domestic processing for the timber involved;

(iii) Require the execution of such agreements between the parties to any subsequent transactions
involving the timber;

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either legally
exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the reguirements of the Act (16 USC 620d).

(g) No later than 10 days following the execution of any such agreement between Contractor and another
party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall retain,
for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all Included
Timber.

(h) Upon request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i) For breach of this Subsection, Forest Service may terminate this contract and take such other action
as may be provided by statute or regulation, including the imposition of penalties. When terminated by
Forest Service'under this Subsection, Forest Service will not be liable for any Claim submitted by
Contractor relating to the termination.
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See Contract Road Maintenance Requirements Summary Table.
KT-FT.3.1# — ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain roads in
accordance with the following Contract Road Maintenance Requirements Summary:

Contract Road Maintenance Requirements Summary

Termini L Applicable Prehaul Road Maintenance Specifications

Road From To |Miles| T-803 | T-811 | T-831 | T-832 | T-834 | T836 | T-838 | T-839 | T-851 | T-854 | T-891
1514000 1514880 16 170, P P P P N P P P
1514880 | Unit17 | 15614 [1.16| P | P P P | P P P P
1614980 | Unit 12 11600460060, P P | P | P P P P
1((;2822)0 Unit 26 County |a97| P P P P | P
1620300 | 1620305 |1620000(0.18| P P P - P P P
1600450 | Unit 8 16 052| P P P_lil_P P P P
1600460 | Unit 12 [ 1600450 /0.98| P P P P P P P
1600464 | Unit7 |1600460(0.27| P P P P P P | P
1620000 | 1620376 16 1.86 P P P P | P P
1620100 | Unit21 | 1620 |0.87| P P P P P P P
1620140 | Unit 21 |1620100(0.20| P P | P P - P P P
1620200 | Unit 5 1620 [067| P P P P P L P P
1620260 | End 1620 | .36 | P P | P P P
1620305 | Unit 4A [1620200|020| P P P P P P P

"0375 | Unit1 [1620376/0.27| P | P P P P P | P

D376 |1620377| 1620 |0.27| P | P | P P P P P
1020377 | 1620378 | 1620376 /0.10| P P | P P P P P
(1620378 | Unit2 |1620377{0.33| P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Road Maintenance Specifications

Page 2 of 39

Road

Termini

Applicable During Haul Road Maintenance Specifications

~ From To

Miles| T-803 | T-811

T-812|T-831

T-832

T-834|T-836

T-838

T-839

T-851

T-854

T-891

1514000

1514880 16

1.70| P

1514880

Unit 17 1514

1.16

P

P

P

P

P

P

P

P

1614980

Unit 12 | 1600460

0.60

P

P

P

1600000
(paved)

. County
Unit 26 16

4.97

1620300

1620305 | 1620000

0.18

1600450

Unit 8 16

0.52

1600460

Unit 12 | 1600450

0.98

1600464

Unit 7 [1600460

0.27

T/ TU™OT T | UV |0

1620000

1620376 16

1.86

polimeliine]

T T

1620100

Unit 21 1620

0.87

1620140

Unit21 | 1620100

0.20

0 O

TU|TU|U|T|O VT

1620200

Unit & 1620

0.67

T| 0T

1620260

End 1620

.36

1620305

Unit 4A | 1620200

0.20

1620375

Unit1 [1620376

0.27

1620376

1620377 | 1620

0.27

1620377

1620378 | 1620376

0.10

1620378

Unit2 [1620377

0.33

13|“U'UU'U“U'U'U'U TV VTV T TV | UV T

UUU'U'UUU“UU'UI‘U|U'U'U

'U'U'U'U'U'UU'U'U\'U

'U"U"U'U"U

©/7U|v/vvvloUoUomovUoUUoUUO T |T|UTO

pelinvimeiinelinv)

'U"U'U'U'U'U“U'U|U'U'U'UU'U? U |T|T

viinviigclinviinelineiine)

P = Contractor Performance Item, D = Deposit to Farest Service, D3 = Deposit to Third Party

- Applicable Post Haul Road Maintenance
Termini | Specifications
Road From To |Miles|T-811|T-834 | T-835|T-836 | T-838 | T-839 | T-891
1514000 1514880 16 1.70| P P P
1514880 Unit 17 1514 [1.16 P P P
1514980 Unit 12 1600460 | 0.60 P P P
}igeggf unit2s | SO | 497 P
1620300 1620305 |1620000|0.18 P P P P
1600450 Unit 8 16 0.52 P P P
1600460 Unit 12 1600450 0.98 P | P P
1600464 Unit 7 1600460 | 0.27 P P P
1620000 1620376 16 1.86| P P P
1620100 Unit 21 1620 |0.87 . P P P
1620140 Unit 21 1620100 0.20 P P P
1620200 Unit 5 1620 |0.67 P P P
1620260 End 1620 | .36 P P P P
1620305 Unit4A 1620200 0.20 P P P
1620375 Unit 1 1620376 | 0.27 P P P
1620376 1620377 1620 |0.27 P P P
1620377 1620378 | 1620376|0.10 P P P
1620378 Unit 2 1620377/ 0.33 P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)
Column | Heading Entry Explanation
No.

Any Blank Except as otherwise described, no entry
indicates Contractor is not authorized or
required to perform the work item(s).

Any RC This work requirement applies only when haul
of project related construction materials
occurs.

2 Special Number Entry indicates Special Project Specification

Project which applies.

Specification

3 Travel Way EX Contractor shall maintain the traveled way to
the width existing upon entry, or at the
completion of Specified Road work.

Numbers Contractor shall maintain the traveled way to
the standard width indicated by the entry,
plus curve widening, in accordance with
Section T-811. If required, the road template
shall be shaped to this width and to the
designated cross slope before haul and during
recurring maintenance.

1s, C, Cross slopes are designated as:

0s, F, or IS (Inslope), C (Crown), 0S (Outslope),

AT F (Flat), AI (As Is).

A or B If compaction is required.

4 Brush and Log | Numeric & | Contractor shall remove brush for specified
out R and or width on either or both the right (R) side or

L left (L) side of road.

As Staked | Limits of brushing are as staked or marked in
the field.

OPT Contractor may use hand or mechanical means of
brushing.

H Only hand brushing may be used.
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ROAD MAINTENANCE REQUIREMENTS SPECIFICATION CODES TABLE PURSUANT TO

KT-FT.3.1#

- ROAD MAINTENANCE REQUIREMENTS

(09/2004)

Column
No.

Heading

Entry

Explanation

Surfacing

Aggregate
Grading

Contractor shall place surfacing on roads
listed according to the grading indicated.

D

Contractor is to make deposits for listed road
maintenance, including surface rock
replacement.

Dust Abatement

OPT

Product selection is Contractor's choice from
those listed in Section T-812.

Product
Abbr.

Unless otherwise agreed, Contractor is
restricted to product listed corresponding to
the abbreviation shown in Section T-812;
(i.e., LigS = Lignon Sulfonate) Application
rates are estimated amounts.

EX

Contractor shall abate dust on the existing
width

Numbers

Contractor shall abate dust to the width
indicated by entry.

Seasonal
Maintenance

Waterbars and/or crossditching shall be
required prior to expected seascnal
precipitation.

Entrance barriers shall be installed by
Contractor prior to nonuse periods.

Snow Removal

TS

Ju

Blank

Snowplowing authorized for Contractor's
Operations without recreation access being
provided per Section T-803 requirements.

Snowplowing authorized, but must provide for
recreation joint use per Section T-803
requirements.

Snowplowing is not authorized. Forest Service
may authorize plowing by permit when not in
conflict with other uses.

Post Haul

P denotes that work is Contractor's
Responsibility to perform.
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T-803 - SNOW REMOVAL (05/07)

803.01 Description

This Section provides for removal of snow from roads to facilitate logging
operations and safe use.

803.02 Maintenance Requirements

(1)

(@)

(3)

(4)

()

(8)

(9)

Erect signs required by the Sign Plan in the SUPPLEMENTAL
SPECIFICATIONS.

Perform work in a manner to preserve and protect roads and
appurtenances, and prevent erosion damage to roads, streams, and other
Forest values.

Do not undercut banks. Do not blade gravel or other surfacing material off
the road.

Keep roadbed drainage ditches, drain dips, and culverts functional when
needed during operations and upon completion of operations.

Control snow removal to identify the usable traveled way having roadbed
support. Reshape over-width plowing as necessary to define the usable
width.

Space, construct, and maintain drainage holes in the dike of snow or berm
caused by snow removal operations. Place drain holes to obtain surface
drainage without discharging on erodible fills.

Close roads to wheeled vehicles at times and in the manner specified in
Part 39 or the Road Rules document.

Upon seasonal completion of Contractor's Operations, effectively block the
road by a snow barricade, unless otherwise approved by the Contracting
Officer.

Remove snow for either public access or project use as established in the
SUPPLEMENTAL SPECIFICATIONS and meet the following requirements:
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(a)

Removal for Public Access (Method JU) - Remove snow from all of the
traveled way, including turnouts, for safe and efficient use for both timber
transportation and the public. Remove intruding windfalls, debris, or slough
and slide material for the full width of the traveled way and deposit out of
drainage’s at locations designated by the Contracting Officer.

(b) Removal for Project Use (Method TS) - Remove snow from all or
part of the traveled way, including sufficient turnouts for safe and efficient
use for timber transportation and to protect the road. Remove intruding
windfalls, debris or slough and slide material and dispose of only as
necessary to provide passage for timber transportation. Removed
materials may be deposited off the traveled way or outside the traveled way
at locations designated by the Contracting Officer.

(10)  When directed by the Contracting Officer, replace in kind, within sixty
(60) days after the start of Normal Operating Season, any surfacing
material which has been bladed off the road, unless otherwise agreed.
Contracting Officer will notify Contractor in writing as to the cubic yard
equivalent of bladed off material by the start of the normal operating
season.

803.03 Equipment

Contractor may use any type of equipment to remove snow, providing:

a. Type or use of equipment is not restricted in Part 39 or Road Rules
document.

b. Equipment is of the size and type commonly used to remove snow and
will not cause damage to the road.

c. The use of plows or dozers to remove snow requires written approval by the
Contracting Officer. Equip plows or dozers with shoes or runners to keep
the dozer blade a minimum of 2 inches above the road surface unless
otherwise approved by the Contractor Officer.

803.04 Ice Control

Ice control may be performed by Contractor when approved by the Contracting
Officer in writing. Such approval will include ice control materials, application
rates, and any specific requirements of use.
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SUPPLEMENTAL SPECIFICATION (2/08)
T-803-01F
SNOW REMOVAL

803.02 Maintenance Requirements

(1) Delete the sentence and add the following: Erect signs in accordance with the
Traffic Control Plan and Specifications Pursuant to Part 43 Safety.

(9) Delete the sentence and add the following: Remove snow for either (a) public
access or (b) project use listed in KT-FT.3.1# Road Maintenance Requirements, and
meet the following requirements of the Traffic Control Plan and Specifications
Pursuant to Part 43 Safety.
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T-811 BLADING (10/07)

811.01 Description

This work consists of surface blading the traveled way to a condition that
facilitates traffic and provides proper drainage. Blading includes shaping the
crown or slope of travel way, berms, and drainage dips in accordance with this
specification. Compaction is required when shown on the ROAD LISTING.

811.02 Maintenance Requirements

A. Timing - Perform surface blading during the contract period as often
as needed to provide conditions stated for the maintenance level of
the road.

B. General

1. Blade and shape the existing traveled way and shoulders, including
turnouts, to produce a surface which is uniform, consistent to grade,
and crowned or cross-sloped as indicated by the character of the
existing surface, unless otherwise shown in the ROAD LISTING, to at
least % inch per 1 foot of width, but not more than % inch per 1 foot of
width. Thoroughly loosen surfacing material to no less than 2 inches
depth or the depth of potholes or corrugations. Scarification to facilitate
cutting to the full depth of potholes or corrugations may be elected, but
will be considered incidental to blading. Do not scarify to a depth that
will cause contamination of the surfacing.

2. Apply water during blading when sufficient moisture is not present to
prevent segregation. Supply, haul, and apply water in accordance with
Section T-891.

3. Shape existing native rock or aggregate surfaced drainage dips to
divert surface runoff to existing outlet devices, ditches, or discharge
locations.

4. Establish a blading pattern which provides a uniform driving surface,
retains the surfacing on the roadbed, and provides a thorough mixing of
the materials within the completed surface width. Upon final blading, no
disturbed rock shall protrude more than 2 inches above the adjacent
surface unless otherwise provided in the contract. Remove and place
outside the roadbed, material not meeting this dimension so as not to
obstruct drainage ways or structures. This material may be scattered
off the roadbed if there is free drainage.
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5. Where DESIGNATED ON THE GROUND, included in the ROAD
LISTING, SHOWN ON THE DRAWINGS or as ordered by the
Contracting Officer invasive species of concern prevention practices
shall be followed as listed below.

Invasive Species of Concern Prevention Practices

NA.

C. Routine Blading

1. Conform to the dimensions SHOWN ON THE DRAWINGS or
designated in the SUPPLEMENTAL SPECIFICATIONS upon
completion of blading.

2. Shape roadbed width in excess of the dimensions shown only as
needed to provide drainage away from the traveled way. Do not
remove established grasses and other vegetation from the excess width
except as incidental to providing drainage or unless otherwise provided
in the contract.

D. Compaction
Roads requiring compaction will be included in the ROAD LISTING.
Unless Compaction Method B is designated in the ROAD LISTING,
all traveled ways requiring compaction may be compacted by Method
A. Compaction shall commence immediately following blading.

Compaction methods are:

Compaction Method A: Breaking track while operating
equipment on the traveled way.

Compaction Method B: 7-10 ton pneumatic, steel, or equivalent
vibratory roller, operated to cover the full width two (2) times.

E. Undercutting - Undercutting roadway back slope is not permitted.
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F. Intersections

1. At intersections, blade the roadbeds of side roads which are not
closed or restricted from vehicular use to ensure smooth
transitions.

2. Signing, cross ditching in the road surface (traveled way), earth
berms, or other devices placed to discourage or eliminate use by
passenger cars, are field evidence of road closure or restriction.
Roads listed for work under Sections T-835, T-836, T-838, or T-
839 are considered restricted.

3. Side roads listed for work under this Section are not restricted.

G. Cleaning of Structures - Do not allow materials resulting from work under this
Section to remain on or in structures, such as bridges, culverts, cattle guards, or
drainage dips.

H. Berms - Maintain existing berms to the condition of adjacent segments. Do
not create new berms.

|.  Smooth Blading - Smooth blading may be used as an interim measure to
remove loose surfacing material from the wheel paths, and store removed
materials in a recoverable windrow, until blade processing as described in this
section is feasible. Watering will not be required for smooth blading.
Accomplish smooth blading without distorting the existing cross-slope or crown of
the traveled way.

Move and store loose surfacing materials on the high side of super-elevated
curves and sections with uniform inslope or outslope. In crowned sections,
store the material on either or both sides as elected. Windrow and place \
stored materials to provide not less than 12 feet of smooth traveled way on
one-lane segments, or 20 feet of smooth traveled way on two-lane segments,
or segments with turnouts. Cut holes through windrows, which may collect
water on the road, for drainage at least every 500 feet.
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T-812 - DUST ABATEMENT (05/07)

812.01 Description

This work consists of applying dust palliatives on roads shown in the Road Listing.

812.02 Materials

The dust palliative materials are shown in the Road Listing, unless shown as
Optional for Contractor's election. If Optional is shown then the Contractor may
use any of the products listed below. Dust palliative materials shall meet the
following requirements:

A.  Water (H20) will be obtained from sources SHOWN ON THE
DRAWINGS or listed in the SUPPLEMENTAL SPECIFICATIONS to
Section T-891 Water Supply, unless otherwise approved by the
Contracting Officer.

B. Lignin Sulfonate (LIG S) Provide certification that the material meets
the requirements of Subsection 725.20 of the "Standard Specifications for
Construction of Roads and Bridges on Federal Highway Projects (FP-03)"
and the Forest Service Supplemental Specification 725.20.

C. Magnesium Chloride (MG CL2) Provide certification that that the
material meets the requirements of Subsection 725.02 of the "Standard
Specifications for Construction of Roads and Bridges on Federal Highway
Projects (FP03) " and the Forest Service Supplemental Specification
725.02.

D. Calcium Chloride Brine (CA CL2B). Provide certification that the
material meets the requirements of Subsection 725.02 of the " Standard
Specifications for Construction of Roads and Bridges on Federal Highway
Projects (FP03) " and 'the Forest Service Supplemental Specification
725.02..

E. Calcium Chloride Flake (CA CL2F). Provide certification that that
the material meets the requirements of Subsection 725.02 of the
"Standard Specifications for Construction of Roads and Bridges on
Federal Highway Projects (FP03) " and the Forest Service
Supplemental Specification 725.02..
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F. Bituminous dust palliatives. Manufacture materials specifically for dust
abatement purposes which conform to the requirements of Section T-892
for each listed road in the Road Listing.

812.03 Methods

As shown in the SUPPLEMENTAL SPECIFICATIONS, Contractor may utilize a
variety of methods to decrease or eliminate the need for dust abatement.

812.04 Equipment

A. Design, equip, and operate application equipment for spreading dust palliatives
so that the material is uniformly applied at the rate and traveled way widths shown
in the Road Listing.

B. For bituminous palliatives provide equipment that heats and applies the
bituminous material. Provide a bituminous distributor that is self-powered and
mounted on pneumatic tires and equipped with a pump and circulating spray bar,
a tachometer, pressure gauges, accurate volume measuring devices such as
visual volume dial or gauge calibrated to the tank, and a thermometer. Provide
equipment which is a standard commercial type of proven performance.

C. Accomplish dilution of dust palliatives within the application vehicle with the
water source protected from contamination. Circulate the resulting mixture at least
five (5) minutes to ensure uniform mixing prior to application.

812.05 Maintenance Requirements

A. Limit water applications to abatement for hauling vehicles and provide at a
frequency and rate which controls dust such that vehicle tail lights and turn signals
remain visible. Vary rates of application as needed but remain low enough to
avoid forming rivulets. Accomplish the abatement by sufficient frequency of
application without saturating and softening the traveled way. Compacted or
glazed road surface or wheel tracks may be loosened as needed for water
penetration.

B. Apply all other dust palliatives at the rates and times agreeable to the
Contracting Officer. The Road Listing shows the expected average application
rate and may be varied to meet field conditions. Lignin Sulfonate, Magnesium
Chloride, and Calcium Chloride Brine are listed as liters per square meter of the
undiluted product at fifty (50), thirty-three (33), and thirty-eight (38) percent
respectively. Calcium Chloride Flake is listed in Kilograms per square meter at
seventy-seven (77) percent concentration.
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C. Apply bituminous dust palliatives only when the surface to be treated contains
sufficient moisture to obtain uniform distribution of the dust palliative unless noted
differently in the SUPPLEMENTAL SPECIFICATIONS.

D. Prior to initial application, when needed, the road will be bladed and shaped
under Section T-811, Blading.

E. Required subsequent applications may be applied to the existing road surface
without blading.

F. Dust palliatives will not be applied in a manner that spatters or mars adjacent
structures or trees, or placed on or across cattleguards or bridges. Discharge dust
abatement material only on roads approved by the Contracting Officer.
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SUPPLEMENTAL SPECIFICATION (2/08)
T-812-01F
DUST ABATEMENT

812.02 Materials

A. Delete the words "the SUPPLEMENTAL SPECIFICATIONS to"

812.03 Methods

Delete the words “As shown in the SUPPLEMENTAL SPECIFICATIONS,” and
substitute the following: Roads to be treated with dust abatement are listed in KT-
FT.3.1# Road Maintenance Requirements.



Nova Stewardship . ..., - ,
Road Maintenance Specifications
Page 19 of 39

T-831 DITCH MAINTENANCE (10/07)

831.01 Description

This Section provides for routine maintenance of various types of ditches to
provide a waterway which is unobstructed, as shown on the ROAD LISTING or
DESIGNATED ON THE GROUND.

831.02 Maintenance Requirements

A. Maintain ditches by removing rock, soil, wood, and other materials. Maintained
ditches shall function to meet the intent of the original design.

B. Undercutting backslopes during removal operations is not permitted.

C. Suitable material up to 4 inches in greatest dimension removed from the
ditches may be blended into existing native road surface and shoulder or placed in
designated berm.

D. Do not blend material from ditch cleaning operations into aggregate surfaced
roads. Do not blade material across aggregate or bituminous surfaced roads,
unless approved in writing by the Contracting Officer.

E. Haul material in excess of 831.02 D or subject to 831.02 E to a designated
waste area under Section T-832. Remove excess materials temporarily stored on
the ditch slope or edge of the shoulder daily.

F. Remove limbs and wood chunks in excess of 12 inches in length or 3 inches in
diameter from ditches and place outside the roadway.

G. Clean paved surfaces of all materials resulting from ditch maintenance work.

H. Shape lead-off ditches to drain away from the traveled way.

|. Where DESIGNATED ON THE GROUND, included in the ROAD LISTING,
SHOWN ON THE DRAWINGS or as ordered by the Contracting Officer

invasive species of concern prevention practices shall be followed as listed
below.

Invasive Species of Concern Prevention Practices

NA
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832.01

832.02

T-832 REMOVE AND END HAUL MATERIALS (05/07)

Description

Work consists of loading, hauling, and placing of slide, slough, or excess
materials such as rock, soil, vegetation, and other materials to designated
disposal sites.

Maintenance Requirements

A. Remove, end haul, and dispose of excess materials generated by work
under other Sections of this contract.

B. Remove the slide and slough materials in the area extending approximately
6 feet vertically above the road surface and not more than 3 feet down slope
from the roadbed. Dispose of material at designated sites as SHOWN ON THE
DRAWINGS, identified in SUPPLEMENTAL SPECIFICATIONS, or as ordered
by the Contracting Officer.

Reshape the slope which generated the slide material as nearly as practical to
its original condition by equipment operating from road surface. Reshaping of
roadside ditches in slide area shall be in accordance with Section T-831.

C. When approved by the Contracting Officer, fill slumps by compacting
selected materials into roadway depressions. Compaction is by Method 2.

D. Place all materials in disposal sites as specified in the SUPPLEMENTAL
SPECIFICATIONS, as SHOWN ON THE DRAWINGS, or as ordered by the
Contracting Officer.

1. Method 1 - Side Casting and End Dumping. Material may be placed
by side casting and end dumping. Where materials include large rocks,
provide a solid fill by working smaller pieces and fines into voids.
Shape the finished surfaces to drain.

2. Method 2 Layer Placement - Step or roughen surfaces on which
materials are to be placed prior to placing any material. Place materials
in approximately horizontal layers no more than 12 inches thick.
Compact each layer by operating hauling and spreading equipment
over the full width of each layer.

E. Repair any damage to existing aggregate or pavement surfaces.
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SUPPLEMENTAL SPECIFICATION (2/08)
T-832-01F
REMOVAL AND END HAUL MATERIALS

832.02 Maintenance Requirements
B. Add the following after the last sentence: Disposal of slide, slough or excess

material shall be at the__N/A _aggregate source, Township Range
Section . for roads listed in KT-FT.3.1# Road Maintenance Requirements.

D. Add the following after the first sentence: Specified method shall be Method _1 .
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834.01

834.02

T-834 DRAINAGE STRUCTURE MAINTENANCE (10/07)

Description

This work consists of cleaning and reconditioning culverts and other drainage
structures.

Maintenance Requirements

A. Clean drainage structures, inlet structures, culverts, catch basins, and outlet
channels specified in the SUPPLEMENTAL SPECIFICATIONS. Clean catch
basins by removing the material within the area SHOWN ON THE DRAWINGS.

B. Clean the transition from the ditch line to the catch basin a distance of 10
feet from the catch basin. Clean outlet channels and lead-off ditches a distance
of 6 feet. Remove and place debris and vegetation so as to not enter the
channel or ditch, or obstruct traffic. Haul debris and vegetation to a designated
disposal area in accordance with Section T-832.

C. Hydraulic flushing of drainage structures is not allowed unless provided for
in the SUPPLEMENTAL SPECIFICATIONS.

D. Cleaning and reconditioning are limited to the first 3 feet of inlet and
outlet, determined along the top of the structure. Recondition culvert inlet and
outlet by field methods such as jacking out or cutting away damaged metal
which obstructs flow. Treat cut edges with a zinc rich coating, in accordance
with AASHTO M 36M and ASTM A 849.

E. Where DESIGNATED ON THE GROUND, included in the ROAD LISTING,
SHOWN ON THE DRAWINGS or as ordered by the Contracting Officer invasive
species of concern prevention practices shall be followed as listed below.

Invasive Species of Concern Prevention Practices

NA
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SUPPLEMENTAL SPECIFICATION (2/08)
T-834-01F
DRAINAGE STRUCTURE MAINTENANCE

834.02 Maintenance Requirements

Delete the words “specified in the SUPPLEMENTAL SPECIFICATIONS” and substitute
the following: for those roads listed in KT-FT.3.1# Road Maintenance Requirements
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T-835 ROADWAY DRAINAGE MAINTENANCE (05/07)

835.01 Description

This work consists of providing post haul drainage on roads.

835.02 Maintenance Requirements

A. Drainage

1. Upon completion of work, shape the roadway to provide for the
removal of surface water. The roadway need not be passable to
vehicles. Repair and reinstall water bars, barriers or berms existing
prior to the Purchaser's operation. Areas where water is ponded by
existing centerline profile sags in through cuts may be left untreated.

2. Continuous blade shaping of the roadbed is not required under this
specification.

3. Work to be done at staked locations shall be as indicated on the
stake and/or stated in SUPPLEMENTAL SPECIFICATIONS:

4. Any of the following methods are acceptable for use at eroded or
rutted locations:

Method A: Outsloping the roadbed at not less than 2 inch per
yard of width.

Method B: Insloping the roadbed at not less than % inch per
yard of width.

Method C: Water bar roadbed at locations staked on the ground
and construct as SHOWN ON THE DRAWINGS or as included
in SUPPLEMENTAL SPECIFICATIONS.

5. Drainage structures located in through fills and natural watercourses
shall be fully functional without obstructions, including inlet and outlet
channel

6. Either clean culverts and other fabricated structures to provide
drainage from road ditches and make the ditch functional or provide
water bar(s) across the roadbed. Removed structures shall become
Purchaser's property to be removed from National Forest System land.
Remove and replace any purchaser-installed temporary drainage
structures with a water bar.
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B. Slides, Slumps and Slough

1. Slides and slough may be left in place, provided they do not
potentially impound water or divert water from watercourses. As
necessary, reshape the various surfaces to provide drainage.

2. Provide drainage to effectively decrease or eliminate the entry of
surface water into slides, slumps, and roadbed surface cracks. Place
berms, waterbars or ditches as needed to intercept and remove runoff
water from the roadbed. Surface seal cracks by covering over with
native soil materials to prevent additional water entry and compact with
equipment tires.

C. Entrance Devices

Upon completion of work, replace entrance devices to effectively eliminate
access by motorized vehicles having four (4) wheels and a width in excess of
50 inches.
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SUPPLEMENTAL SPECIFICATION (2/08)
T-835-01F
ROADWAY DRAINAGE MAINTENANCE

835.02 Maintenance Requirements

A. Drainage

3. Add the following after the first sentence: Re-establish existing drainage

structures to drain for those roads listed in KT-FT.3.1# Road Maintenance
Requirements.

D. Seeding — Delete Section
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T-836 - MAINTENANCE FOR LIMITED USE (05/07)
836.01 Description

This work consists of making limited use roads passable for joint use by Purchaser
and high clearance vehicles, and providing drainage from the traveled way and
roadbed.

836.02 Maintenance Requirements
A. Traveled Way

Purchaser may smooth or fill existing cross ditches and water bars and by
agreement modify existing road junctions to enable vehicle access. Prior to
beginning haul and resumption of haul after an extended stoppage:

1. Remove brush, fallen trees, rocks, and other debris from traveled
way, including turnouts, turnarounds, and other locations that interfere with
needed maintenance as follows:

a. No object extending over 4 inches above the road surface shall
remain within the 12 feet usable traveled way and 10 feet turnout widths.
Center the usable width on the roadbed or position away from the fill siope.

b. Cut and remove standing or down trees, logs, brush, and limbs from
within the area described in 1 a. above. Remove encroaching limbs to a
height of 14 feet above the traveled way surface. Scatter material not
meeting utilization standards outside and below the roadbed on the fill side.
Limb and remove timber which meets utilization standards or deck at
agreed locations.

C. Place all removed materials away from drainages.

d. During use, maintain drainage structures, including dips, ditches and
culverts in a useable condition.

2, Clean and recondition drainage facilities in accordance with: Section
T-831 and T-834.

B. Slough and Slides
1. Slough and slides may be left in place, provided surface drainage is

provided and at least 12 feet of width is available for vehicle
passage.
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2 Purchaser may reposition or ramp over slides and slough when the
traveled way width is less than 12 feet providing the material is
capable of supporting vehicles. Limit out slope to no more than six
percent.

& Reposition slough or slide materials on the roadbed which are not

capable of supporting a vehicle to provide the 12 foot width. When
directed by the Contracting Officer, slough or slide material will be
removed under Section T-832.

C. Slumps and Washouts

1. Drain the roadbed immediately upgrade of slumps and longitudinal
cracks to prevent water from entering slump area.

2. Slumps and longitudinal cracks at the edge of the roadbed shall not
be considered a part of the usable width. Usable width may be
reduced to 10 feet in the area of the slump.

3. Unless the Contractor Officer agrees to material being placed on
slumps,
ramp the slumps on both ends into undisturbed roadbed to provide
at least 10 feet usable width. Use removed materials to guide
vehicles to
the ramp location or to aid in draining the area.

4. Washouts may be filled with suitable material.

D. Post haul

At the end of hauling or prior to entering into seasonal shutdowns or a
period of extended inactivity:

1. Shape the traveled way and disturbed roadbed to provide functional
drainage.
2. Reinstall removed cross ditches and water bars and provide any

additional drainage structures necessary to offset changes caused through
use and maintenance.

3. Leave roads useable for high clearance vehicles. Remove or
reshape purchaser modifications at road junctions to leave the entrance as
it was before use, or as agreed at the time of improvement.
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838 MAINTENANCE FOR HIGH CLEARANCE VEHICLE USE (05/07)

838.01 Description

This work consists of making limited use roads passable for project use by
Purchaser and providing drainage from the traveled way and roadbed.

838.02 Maintenance Requirements

A. Traveled Way

Purchaser may smooth or fill existing cross ditches and water bars and as
approved by the Contracting Officer modify existing road junctions to enable
vehicle access. The Purchaser may perform the following work prior to
beginning haul and resumption of haul after an extended stoppage:

1. Remove brush, fallen trees, rocks, and other debris from traveled
way, including turnouts, turnarounds, and other locations that interfere with
needed maintenance as follows:

a. No object extending over 4 inches above the road surface shall
remain within the 12 feet usable traveled way. Center the usable width on
the roadbed or position away from the fill slope.

b. Cut and remove standing or down trees, logs, brush, and limbs from
within the area described in 1(a). Remove encroaching limbs to a height of
14 feet above the traveled way surface. Scatter material not meeting
utilization standards outside and below the roadbed on the fill side. Limb
and remove timber that meets utilization standards or deck at locations
approved by the Contracting Officer.

C. Place all removed materials away from drainages.

d. During use, maintain drainage structures including dips, ditches and
culverts in a usable condition.

2. Clean and recondition drainage facilities in accordance with Section
T-831 and T-834.

B. Slough and Slides
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1. Slough and slides may be left in place, provided surface drainage is
provided and at least 12 feet of width is available for vehicle
passage.

2. Purchaser may reposition or ramp over slides and slough when the

traveled way width is less than 12 feet providing the material is
capable of supporting vehicles. Limit out slope to no more than six
percent.

S Reposition slough or slide materials, which are not capable of
supporting a vehicle, on the roadbed to provide the 12 feet width.
When directed by the Contracting Officer, slough or slide material will
be removed under Section T-832.

C. Slumps and Washouts

14 Drain the roadbed immediately upgrade of slumps and longitudinal
cracks to prevent water from entering slump area.

2. Slumps and longitudinal cracks at the edge of the roadbed shall not
be considered a part of the usable width. Usable width may be
reduced to 10 feet in the area of the slump.

3. Unless the Contracting Officer approves material being placed on
slumps, ramp the slumps on both ends into undisturbed roadbed to provide
at least 10 feet usable width. Use removed materials to guide vehicles to
the ramp location or to aid in draining the area.

4. Washouts may be filled with suitable material.

Post haul

At the end of hauling or prior to entering into seasonal shutdowns or a
period of extended inactivity:

1. Shape the traveled way and disturbed roadbed to provide functional
drainage.
2. Reinstall removed cross ditches and water bars and provide any

additional drainage structures necessary to offset changes caused through
use and maintenance.

3. Leave roads useable for high clearance vehicles. Remove or
reshape purchaser modifications at road junctions to leave the entrance as
it was before use, or as agreed at the time of improvement



Nova Stewardship
Road Maintenance Specifications
Page 32 of 39

T-839 MAINTENANCE FOR PROJECT USE (05/07)
839.01 Description
Work consists of providing minimum access required for Purchaser's Operations
and associated Forest Service contract administration and preventing
unacceptable resource or road damage.

839.02 Maintenance Requirements

A. Purchaser is authorized to perform the following maintenance to provide
vehicle passage and drainage:

1. Removing log, earth, and rock barriers and/or improving existing
road junctions to enable vehicle access as mutually agreed.

2. Smoothing or filling existing cross ditches and water bars.

3 Installing Purchaser-furnished culverts or other temporary drainage
structures for shallow stream crossings as approved by the
Contracting Officer.

4, Removing brush, fallen trees, rocks, and other materials from the
traveled way and other locations that interfere with needed
maintenance:

a. Place all removed materials away from drainages.
b. Limb and remove timber which meets utilization standards or
deck at

locations approved by the Contracting Officer. Scatter other
woodymaterials, including limbs, off of and below the roadbed
without creating concentrations.

5. Clean and recondition drainage structures in accordance with
Section T-831 and Section T-834.

6. Reposition or ramp over slough and slides to provide adequate width
of traveled way material.

7. Provide traveled way drainage above slumps and seal cracks in
slump area. Ramp the slumps on both ends into
undisturbed roadbed to provide usable width unless otherwise
ordered by the Contracting Officer.
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B.

During use, the traveled way shall not channel water along the road.
Prior to seasonal periods of anticipated rains and runoff, perform the
following work:

1. Shape the traveled way and roadbed to drain.

2; Reinstall removed cross ditches and water bars and provide any

additional drainage structures necessary to offset changes through
use and maintenance.

B Perform work outlined in 839.02 A (5), (6), and (7).

4, During periods of non use, replace original barrier or provide and

maintain standard MUTCD, Type 3, barricades unless alternate type
barriers are approved by the Contracting Officer.

839.03 Post Haul Requirements

A.

Upon completion of project use perform such work as needed to reasonably
conform to the character of the existing road prior to Purchaser's
maintenance for project use, unless otherwise provided in the
SUPPLEMENTAL SPECIFICATIONS or the Road Listing. Work shall be in
addition to requirements of 839.02 B and in accordance with 839.03 B and
C.

Roads designated in the Road Listing to be blocked shall conform to the
requirements of Section T-835. Unless otherwise approved by the
Contracting Officer, remove Purchaser-installed temporary structures from
National Forest System land. Associated commercially-obtained materials
shall remain the property of the Purchaser.

Remove or reshape Purchaser improvements at road junctions, as
approved by the Contracting Officer at the time of improvement.
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T-851 LOGGING OUT (5/07)

851.01 Description

This work consists of removal of fallen trees and snags which encroach into the
roadway or the 3 feet of roadside abutting the roadway on the cut side.

851.02 Maintenance Requirements

A. Limb and remove timber which meets Utilization Standards, or deck at
locations designated by the Contracting Officer.

B. Limb other material cut into lengths for handling. Deck outside ditches and
drainages, off the traveled way and turnouts or at staked locations. The clearing
width is to the edge of the roadway for public use roads, except limited use
roads. The clearing width for limited use roads is shown in the specifications.

C. Do not leave woody debris and slash in excess of 12 inches in length or 3
inches in diameter, or concentrations which may plug ditches or culverts, in
ditches, drainage channels, or on backslopes, traveled way, shoulders, or
turnouts.
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T-854 — TREATMENT AND DISPOSAL OF DANGER TREES (5/07)

854.01 Description

This work consists of felling and disposal of designated live or dead danger trees
sufficiently tall to reach roads used by the Contractor. Any removal of logs is
subject to prior agreement between the Contractor Officer and the Contractor.

854.02 Requirements
A. Designation of danger trees.

Danger trees to be felled will be designated in advance by the Contracting
Officer. Trees to be removed will be Marked.

B. Falling, bucking and treatment for disposal.

Use controlled felling to ensure the direction of fall and prevent damage to
property, structures, roadway, residual trees, and traffic. Stump heights,
measured on the side adjacent to the highest ground, must not exceed 12 inches
or 1/3 of the stump diameter, whichever is greater. Higher stump heights are
permitted when necessary for safety.

Felled snags and trees, which are not Marked for removal, will be left in a stable
condition such that they will not roll or slide. Position logs away from standing
trees so they will not roll, are not on top of one another, and are located out of
roadway and drainage structures.

Fell, limb and, remove trees, which are Marked for removal, that equal or exceed
the utilization standards as listed in the Contract or SUPPLEMENTATAL
SPECIFICATIONS. Dispose of merchantable timber designated for removal in
accordance with CT.3.2 Construction Clearing, of the Contract, or as described in
SUPPLEMENTAL SPECIFICATIONS.
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C. Slash treatment.
Within the roadway, remove limbs, chunks, and debris in excess of 12 inches in
length and 3 inches in diameter, and concentrations that may plug ditches or

culverts, and water courses.

Dispose of slash by scattering outside the roadway limits without damaging trees,
or improvements.

Large accumulations of slash may be ordered hauled under T-832.
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T-891 WATER SUPPLY AND WATERING (5/07)

891.01 Description

This work consists of providing facilities to furnish an adequate water supply,
hauling and applying water.

891.02 Materials

If the Contractor elects to provide water from other than designated sources, the
Contractor is responsible to obtain the right to use the water, including any cost
for royalties involved.

Suitable and adequate water sources available for Contractor's use under this
contract are designated as follows:

Map Location Location Use
Key No. Road Milepost Restrictions
N/A 1605 Footbridge None

Whychus Creek

891.03 Equipment

A. Positive control of water application is required. Equipment shall provide
uniform application of water without ponding or washing.

B. An air gap or positive anti-siphon device shall be provided between the water
source and the vehicle being loaded if the vehicle has been used for other than
water haul, if the source is a domestic potable water supply, or the water is used
for tank mixing with any other materials.

C. The designated water sources may require some work prior to their use.
Such work may include cleaning ponded areas, installing temporary weirs or
sandbags, pipe repair, pump installation, or other items appropriate to the
Contractor's operations. Flowing streams may be temporarily sandbagged or a
weir placed to pond water, provided a minimum flow of N/A cu. ft/sec is
maintained. Obtain approval from the Contracting Officer on improvements for
sandbags or weirs prior to placement.
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SUPPLEMENTAL SPECIFICATION (2/08)
T-891-01F
WATER SUPPLY AND WATERING

891.03 Equipment
Add the following:

D. Watering, juvenile fish protection. All draft hoses being used to withdraw
water from any live flowing stream or pond located at various locations in Region
Six, the Contractor shall utilize (1) one of the following methods of screening on
any draft hoses used. These roads are listed in KT-FT.3.1# Road Maintenance
Requirements.

(1) Perforated Piate: Screen openings shall not exceed 3/32 or 0.0938-inches
(2.38 mm).

(2) Profile Bar Screen: The narrowest dimension in the screen openings shall
not exceed 0.0689-inches (1.75-mm).

(2) Woven Wire Screen: Screen openings shall not exceed 3/32 or 0.0938-
inches (2.38 mm).

All screening methods shall be cleaned frequently either with wire brushing,
flushing, or any other acceptable method.
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ROAD STRUCTURE DETAILS
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TRAFFIC CONTROL PLAN AND SPECIFICATIONS PURSUANT TO KT-GT.3.3# SAFETY

Unless otherwise agreed, the following measures are required to provide adequate warning of
hazards for users of roads and trails adjacent to Contractor's Operations.

Part|. Signing and Other Warning Methods:

(a) Signs. The following signs are required when Contractor's Operations are in progress
adjacent to or on Forest Service controlled roads and trails:

MINIMUM LETTER
SIZE AND LEGEND

MINIMUM SIZE AND

SHAPE

1. LOGGING
OPERATIONS
NEXT <> MILES
(4" letters)

2. LOGGING
OPERATIONS
(3" letters)

3. FOR LOGGING
USE ONLY
(3" letters)

4. TRUCKS
(4" letters)

5. END
LOGGING
OPERATIONS
(4" letters)

6. TREE
FELLING
AHEAD

(3" letters)

7. ROAD
MACHINERY
AHEAD
(3" letters)

24" (rectangle) 36"

24" (diamond) 24"

24" (diamond) 24"

24" (diamond) 24"

24" (rectangle) 36"

24" (diamond) 24"

24" (diamond) 24"

WHEN AND WHERE REQUIRED

Min. 100 ft. outside of any continuous work
areas, on roads listed in KT-FT.3.1# and trails
listed in Part Il

To be used in conjunction with "Logging
Operations Next <> Miles" and where work area
is not continuous.

Required where roads listed in

KT-FT.3.1# and temporary roads intersect with
KT-FT.3.1# roads. Install a cross ditch to
discourage use when sign is covered or
removed for extended periods.

At critical intersections on roads listed in KT-
FT.3.1# when traffic is heavy or otherwise
exceeds volumes stated in Part Il below.
Remove or cover when the sign is not
applicable.

Use in conjunction with "Logging Operations
Next <> Miles" and "Logging Operations."

Required 200 feet in advance of danger area
where timber is being felled adjacent to all
roads, including temporary roads, and trails.

Required at least 200 feet in advance of
Contractor road maintenance operations on
roads listed in Schedule KT-FT.3.1#.



TRAFFIC CONTROL PLAN AND SPECIFICATIONS — KT-GT.3.3# Safety (continued)

All signs shall meet requirements as specified in Parts | and VI of the Manual of Uniform Traffic
Control Devices (MUTCD).

Sign borders and lettering shall be black. Borders are 1/2 inch wide, inset 1/2 inch from outside
edge of sign. All sign backgrounds shall be orange, except signs #1 and 5 which shall be
reflectorized orange.

Signs shall be installed on posts, with a 5 foot minimum ground clearance, or on temporary
supports complying with MUTCD standards.

All signs are to be removed or covered when operations are interrupted for seasonal nonuse or
other extended periods.

Contractor shall furnish State Certified flag personnel and advance warning signs when cable or
helicopter logging above roads or trails, felling adjacent to roads or trails, where logs being
bucked may roll into roads or trails, and in areas where fallout from blasting may occur. On roads
listed in KT-FT.3.1# and temporary roads, Contractor may temporarily block the road in lieu of
furnishing flag personnel.

(b) Barricades. On roads listed in KT-FT.3.1#, if Contractor's Operations cause the traveled
way or road shoulders to be constricted overnight, or longer, by such obstructions as decked
logs, parked equipment, or piled slash, Contractor shall place barricades on both sides of the
encroaching obstruction to safely channel traffic around such obstructions. Barricades shall
remain in place until the obstruction is removed.

Barricades shall be Type |l and meet specifications in MUTCD, Part VI. Barricades must be at
least 3 feet high. Rails must be at least 2 feet long. Striping shall be alternating orange and
white, sloping at a 45 degree angle, and reflectorized. For rails 2 feet to 3 feet long, striping shall
be 4 inches wide. For rails longer than 3 feet, striping shall be 6 inches wide. Two rails, 8-12
inches in width, must face each direction.

Barricades shall be equipped with warning lights which shall be Type A low intensity flashing and
shall be maintained so as to be capable of being visible on a clear night from a distance of 3,000
feet.

(c) Other Traffic Control Methods. The posting of CB channel signs may be authorized.

On roads listed in KT-FT.3.1#, Contractor may be authorized to install temporary gates,
barricades (except cables), or natural barriers. The devices must be installed with the necessary
hazard markers, be reasonably passable by Forest Service, and be removed prior to acceptance
of the subdivision being served by the road.



TRAFFIC CONTROL PLAN AND SPECIFICATIONS — KT-GT.3.3# SAFETY (continued)
Part ll. Specific Requirements:

The following roads are to remain open during operations;
4600000, 1514000, 1514880, 1620000, and 1620200

Contractor and Forest Service agree to the above stated requirements of the Traffic Control Plan:

Name Name

Title Title

Date Date



