
FY 2006 Stewardship Project Results 
October 1, 2006 - September 30, 2007 

Project Name Volume UOM
Bid  

Date 
Advertised  

Rate  $ Bidder 
Bid  

Rate  $ 

BURNT WILLOW  STEWARDSHIP 
PROJECT* 

22,681 TV** 08/07/07 942,231.12/TV** 1. Fremont Sawmill a Division of 
Collins Pine 

942,231.12/TV** 

KAVA STEWARDSHIP PROJECT* 4,482 TV** 11/28/06 154,430.32/TV** 1. Fremont Sawmill a Division of 
Collins Pine 

154,430.32/TV** 

  *Harvest data only.  Project data available upon request. 
**TV = Total Value 


