

# SUMMER GARDEN TEMP ROAD COSTS

PAGE 1 OF 1

DATE:

12/9/2015

Road Number	Mile Post	Item Description	Season of Use	Unit	Quantity	Unit Allowance	Appraisal Allowance
		IMP INTO PU # 03	S				
	0.0-0.39	Improve existing unauthorized road into Western segment of PU 03 Includes shaping of turnaround.		LS	1	1500	\$ 1,500.00
		<b>Total access into PU #03</b>					<b>\$ 1,500.00</b>
		<b>Total Temp Access Summer Garden Timber Sale</b>					<b>\$ 1,500.00</b>