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K-C.1.1# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species Product

Skyline Salvage Douglas Fir Sawtimber
Skyline Salvage Ponderosa PineSawtimber
Skyline Salvage Sugar Pine Sawtimber
Skyline Salvage Incense Cedar Sawtimber
Skyline Salvage White Fir Sawtimber

that shall be Included Timber upon written agreement.

K-C.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND SUDIVISION/PAYMENT UNIT BOUNDARIES (06/2012)

Trees are designated for cutting under B.3.5# only if designated as shown in the Timber Designation table
The boundaries of Subdivisions/Payment Units and Cutting Units are designated as shown in the
Boundary Designation table below. Trees used for boundary designation are not to be cut.

below.

SPECIFICATIONS PURSUANT TO K-C.3.5# - DESIGNATION OF TIMBER, CUTTING UNIT BOUNDARIES, AND
SUBDIVISION/PAYMENT UNIT BOUNDARIES
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SPECIFICATIONS PURSUANT TO K-C.3.5# - DESIGNATION OF TIMBER, CUTTING
UNIT BOUNDARIES, AND SUBDIVISION/PAYMENT UNIT BOUNDARIES

Timber Designation Table

Cutting Unit/ Tree
Subdivision/Area/ | Paint Designation or Specification
Payment Unit Color

Hazard Tree. Notwithstanding B.3.2 all dead and
unstable live trees which are leaning towards a
road or are otherwise hazardous to a road, and are
sufficiently tall to reach Contractor's landings
or the roadbed of National Forest System roads
within Contract Area, shall be felled by
Contractor when Marked in the specified paint
color above and below stump height by Forest
Service in advance of felling any other timber in
the vicinity. Pileces meeting Utilization
Standards from such dead and unstable live trees
shall be removed unless Contractor is notified in
writing that removal would cause unacceptable
damage to areas requiring special protection such
- as residual timber, roads, administrative sites,
streamside management zones, and areas identified
on Contract Area Map or on the ground.

All Cutting Units | White
and road zones
within the

Contract Area

Individual Tree Mark. Individual trees are

N/A N/A designated for cutting only if Marked above and
below stump height with the specified paint color.
Leave Tree Mark. All live < > are designated

N/A N/A for cutting unless Marked as leave trees. Leave

trees are Marked above and below stump height with
the specified paint color. Contract Area Map
indicates areas plainly identified on the ground
where leave trees are Marked to be left uncut.

Wildlife Trees. Notwithstanding the designation
Contract Area Orange | for cutting under B.3.1, B.3.3, B.3.4,0r B.3.5,
trees which are identified by standard Forest
Service metal wildlife tree sign or painted with
the specified paint color on the uphill and
downhill side, shall be left uncut. In event such
trees are destroyed in Contractor's Operations,
Forest Service may designate alternate trees to be
saved.

Marked Out Trees. When it is necessary to delete
previously marked trees, an unique tree marking
paint color will be Marked over or adjacent to the
original mark, but will not obscure the original
marking. Trees Marked with the original marking
paint color and the unique tree marking paint
color are not Included Timber.

N/A N/A
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Designation by Spacing K-C.3.5.1#

Designation by Species and Diameter, K-C.3.5.2#

All Units Designation by Damage Class, K-C.3.5.3#

Designation by Row Spacing, K-C.3.5.4#

Subdivigion/Payment Unit and Cutting Unit Boundary Designation Table

Subdivision/Payment Boundary Boundary Designation
Unit Paint Color
Cutting Unit Boundary Boundary Designation
Paint Color
Conventional Units Orange 3 Orange Paint stripes and a stump mark
and/or Blue flagging
Skyline Units Orange 3 Orange Paint stripes and a stump mark
and/or Blue and Lime Green flagging
Shovel Units none Green (chartruese) and white flagging
except hazard tree unit 695e (Blue
flagging)
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K-C.3.5.3# - DESIGNATION BY DAMAGE CLASS (09/2004)

Within Subdivision(s) or cutting unit{s)_ALL (except in equipment exclusion zones as identified on Contract
Area Map) , as shown on Sale Area Map, the following criteria are used to designate trees and other
products for cutting and removal:

(a) In all cutting units except 72, 8lc, 675a, 675b and 695e, all coniferous trees with no green foliage
as viewed from the ground (100% brown foliage oxr no foliage) and meets the minimum specs in A.2 are
designated for cutting. In addition, notwithstanding K-C.3.5# Hazard Trees, all coniferous and hardwood
trees greater than 6 inches DBH with no green foliage as viewed from the ground (100% brown foliage or no
foliage) and are sufficiently tall to reach the road bed of National Forest System roads within the
Contract Area are designated for cutting.

In units 72, 8lc, 675a, 675b and 695e, all coniferous and hardwood trees greater than 6 inches with no
green foliage as viewed from the ground (100% brown foliage or no foliage) and are sufficiently tall to
reach the road bed of National Forest System roads within the Contract Area are designated for cutting.
Treeg that will not reach the road are NOT designated in thege units.

(b) Additional trees to be cut, if any, are designated for cutting if Marked with_ White paint.

{(c) Cutting unit boundaries and trees that shall be left uncut are Marked with_Orange paint.

K-E.2.1.5 - DEPQSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under E.3, requirements for advance cash deposits under E.2.1.2
shall be waived for the value of Included Timber removed except for:

(a) Base Rates,

(b) associated charges, and

(¢c) the value of Included Timber exceeding the sum of stewardship credits that have not been
established under E.2.2 for mandatory stewardship projects listed in A.4.3 plus optional stewardship
projects listed in A.4.3 authorized by Contracting Officer.

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the
provisions of E.4.
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K-E.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor’'s
Operations until payment or acceptable payment guarantee is received. Other charges include, but are not
limited to:

(i) Slash disposal, road maintenance, and contract scaling deposits;

(ii) Cooperative work at rates established by specific agreement under E.2.1.8;

(iii) Damages pursuant to J.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to E.2.2;

{(vi) Periodic payments pursuant to E.2.1.3;

{vii) Extension Deposits pursuant to E.2.1.7; and

{(viii) Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a
breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end of business
on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond,
the surety will receive a copy of the written notification of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance
of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for
collection.

(ii) Debtors will be assessed administrative charges, in addition to the delinguent amount due.
Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinquent debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinguent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under ‘paragraphs {(c) (i) and (c) (ii).

(iv) Payments will be credited on the date received by the Federal Depository oxr Collection Officer
designated on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractor's obligation to make such payment and

(ii) Contractor files and prosecutes a timely Claim.

K-F.1.1# - REQUIREMENTS OF RIGHTS-OF-WAY AND LAND USE AGREEMENTS (05/2008)

Contract requirements for Rights-of-Way and land use agreements are listed in the following table.

See Table A.
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SPECIFICATIONS PURSUANT TO K-F.1.1# - REQUIREMENTS OF RIGHTS-OF-WAY AND
LAND USE AGREEMENTS

RIGHTS-OF-~-WAY CONSTRUCTION CLEARING: Provisions of c.1 and c.2
notwithstanding, timber on listed rights-of-way is not Included Timber.

Grantor Road Name & | Termini Timber Requirements
Numbexr

Unless otherwise agreed or required by
right-of-way document, said timber shall
be bucked into standard log sizes and
decked along the right-of-way. Forest
Service shall designate limits of said
work on ground prior to initiation of
construction by Contractor.

Unless otherwise agreed or required by
right-of-way document, said timber shall
be bucked into standard log sizes and
decked along the right-of-way. Forest
Service shall designate limits of said
work on ground prior to initiation of
construction by Contractor.

Contractor shall notify grantor in
writing no less than days prior to
start of falling rights-of-way timber.
Said timber shall be bucked into log
lengths as specified by grantor. The
logs shall be Decked in loading areas
designated on the ground and on Drawings,
or other areas agreed to by grantor prior
to skidding. Logs shall be Decked
parallel to one another and available for
loading by a front-end loader within

days of falling.
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Contractor shall make a lump sum payment
of to the through
Forest Service for an estimated

CCF of timber on listed rights-of-way.
Volume of this timber is not included in
A.2.

Payment shall be made within 30 days of
award of contract. Timber listed on
rights-of-way is subject to the same
requirements as Included Timber except
the requirements of D.0, E.0, G.8 and
I.6.6. Unless otherwise agreed in
writing, products from listed rights-of-
way shall not be mixed with Included
Timber before or during removal from
Contract Area.

REQUIREMENTS OF RIGHTS-OF-WAY. Contractor's obligations under F.1.1 shall
apply to roads or road segments listed below

Road Number Road Name Termini Grantor

ENCROACHMENT CONSTRUCTION: Unless agreed otherwise in writing, construction
of road covered by Encroachment Permit or Letter of County Approval, as shown
in A.7, shall be completed according to Drawings and Specifications prior to
use for log hauling other than hauling right-of-way logs that must be removed
to complete the encroachment.

REQUIREMENTS OF TEMPORARY LAND USE AGREEMENT: Contractor's Operations and
use of identified land listed below shall be limited by the related easement
and stipulations unless Contractor makes other arrangements which will not
infringe on or adversely affect the grantees rights. The land use agreement
is available in the offices of the Forest Supervisor and District Ranger.

Temporary Land Use Agreement Grantor
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K-F.1.2# - USE OF ROADS BY CONTRACTOR (05/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limiltations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

Regulation waiver

- B I

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.
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K-F.1.2# - USE OF ROADS BY CONTRACTOR.

to restrictive limitations, unless agreed otherwise:

Code

W

Roads coded A will be signed by Forest Service to inform the public of use
restrictions. Contractor’s use of roads coded R, A, or W shall be in accordance

Ugse Limitations

Hauling prohibited
Hauling restricted

Unsuitable for hauling prior to

completion of agreed reconstruction

Use prohibited

Public use restriction
Regulation waiver

with the following restrictions:

Restricted Road List
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(9/04) Contractor’s use of existing roads
identified on Contract Area Map by the following codes is prohibited or subject

Road
Number

Road Name

Termini

From

To

Map
Legend

Description of
Restrictions
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K-F.1.2.5# - SHARE COST ROAD LIABILITY INSURANCE (02/2005)

Contractor is authorized to use cooperative roads constructed under provisions of_gSierra Pacific Industries
, Cooperator, and Forest Service, and subsequent easements, supplements, and agreements thereto, available
for inspection at the Forest Supervisor's Office,_Forest Supervisor's Office, Placerville, CA , California,
and subject to the following liability insurance requirements.

Contractor shall provide a satisfactory certificate of insurance covering Contractor's and all
subcontractor's operations on cost share roads referred to above.

Contractor shall present the certificate of insurance to Forest Service prior to use of cost share roads.
Insurance shall be of the following form and limits:

Comprehensive Automobile Bodily Injury/Property Damage Liability Insurance covering all owned, leased,
hired and non-owned automobiles.

Minimum limits: $1,000,000 per person bodily injury or death
$1,000,000 per occurrence bodily injury or death
and $1,000,000 per occurrence property damage or a

combined single limit of $1,000,000

In addition to above, Contractor and Contractor's assigns shall carry the following limits of insurance for
the purpose of covering fire suppression expense, property damage to timber land due to fire, and property
damage to non-owned automobiles and equipment due to fire.

Comprehensive General Liability Bodily Injury/Property Damage Insurance for minimum limits of:
$1,000,000 per person bodily injury or death
$1,000,000 per occurrence bodily injury or death
and $1,000,000 per occurrence property damage or a
combined single limit of $1,000,000

Such Comprehensive General Liability policy shall include an endorsement covering fire suppression expense,
property damage to timber land due to fire, and property damage to non-owned automobiles and equipment due
to fire. Said endorsement shall have minimum property damage limits of_1,000,000 and be designated
separately on the Certificate of Insurance.

The Certificate of Insurance shall require insurance carrier to notify Cooperator by mail ten (10) days
prior to cancellation or expiration of above coverage. The Certificate of Insurance shall also name_The
Cooperator as additionally insured solely as respects operations conducted by or on behalf of the
Contractor involving use of the cost shared roads referred to above.
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K-F.1.3#% - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than_12/31/2017 ; except for earlier
construction completion dates for roads listed below:

Road Station Completion
Number Road Name From To Date
N/A

Completion date is binding on the party that constructs road, whether Contractor or Forest Service.
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under
G.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement,
Forest Service may adjust construction completion date when road construction is delayed or interrupted for
causes that qualify for an adjustment of the completion date of Forest Service's road construction
contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate
such occurrences and document any findings. The current status of any adjustment shall be available to
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur,
Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new
construction completion dates. After all road construction is complete, Forest Service shall grant Contract
Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during
Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for
remaining volume. Such reguest must be made within 30 days of notification that road construction has been
completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in
effect on the completion date of road construction. Rates to be established shall apply to all timber
removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in
performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and reguests Contract Term Adjustment, completion dates shall be
adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before
specified construction completion date. When Contractor desires to construct an alternate facility under
F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for
alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted
where a Design Change or physical changes necessitate a modification of Specified Road construction work
that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date,
as adjusted, Contract Term Extension shall not be granted.

As used in this provision, construction of a road is completed when:

(a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of

accep-tance under G.3.6 or
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(b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to

construct, until construction is completed and Forest Service furnishes Contractor with written notice
authorizing use of road.

K-F.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided
by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¢s
use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be
completed by Forest Service personnel or by public works contract is $_$14,800.00 . Contractor shall make
this deposit at the end of the first full Normal Operating Season or 12 months from contract award,
whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due
within 15 days after the date of issue indicated on the initial bill for collection, pursuant to E.4.

The amount of the required deposit will be shown as an associated charge on Contractor:s Integrated
Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering

services.

The deposit for reconstruction related engineering services shall be commensurate with project need and
Contractorgs road use. Forest Service shall complete reconstruction related engineering services on the
following schedule unless a different completion schedule is agreed in writing:

Road or Termini Engineering Services
Facility No. From To Completion Date
N/A

Reconstruction related engineering services may consist of some or all of the engineering work and expense
of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest

system road.

K-F.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements

Summary:

See Contract Road Maintenance Requirements Summary Table.
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Table A - K-F.3.1# - Road Maintenance Requirements. (09/04)

Contract Road Maintenance Requirements Summary

Termini Applicable Prehaul Road Maintenance Specifications
Road From, To |Miles| 806 | 809 | 810 | 811 | 831 | 834 | 835 | 837 | 851

All Native
or Aggregate P 2 P P P p P P =
Surface
Roads
All Chip
Seal/Paved P P p
Surface
Roads except
14N08 and
ELD-63
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit
to Third Party

Termini Applicable During Haul Road Maintenance Specifications
Road From|/To|Miles| 806 | 808 | 809 | 810 | 811 | 812 | 815 | 831 | 834 | 837 | 854 | 891
All Native
oxr
Aggregate P 2 2 p P p P P P P
Surface
Roads

All Chip

Seal/Paved
Surface P P P P P
Roads
except

14N08 and
ELD-63

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit
to Third Party

Termini| I Applicable Post Haul Road Maintenance Specifications

Road From To Miles| 806 | 808 | 809 | 810 | 811 | 812 | 815|831 | 834 | 835 | 837 | 854 891

All Native
or
Aggregate P P p P p P p P P P P p
surface
Roads

All Chip

Seal/Paved
Surface P P P P p
Roads
except

14N08 and
ELD-63

P = Contractor Performance Item D = Deposit to Forest Service D3 = Deposit to
Third Party
Maximum 20 cubic yards slide and slump repair




Page 55

Contract Name: Pompeii Fire Salvage Stewardship

K-F.3.2# - ROAD MAINTENANCE DEPQOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred
maintenance is: $_$.03 per MBF .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest
Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

K-F.3.5# - ROAD AND WATER SUPPLY USE (05/2008)

National Forest water supply locations, access, method of f£illing trucks, period of water availability and
procedures designed to maintain water quality at each location shall be agreed in advance of use. Such use
shall at no time reduce water supplies to the level that further use may be detrimental to aguatic
resources or other established use. Waterholes and other improvements relating to said water supplies
shall be put into condition, prior to expected seasonal periods of precipitation or runoff, to avoid
resource damage.

Damage to resources at such locations caused by Contractor's Operations, other than fire suppression
activities, shall be repaired by Contractor in a timely and agreed manner to the extent practicable to
restore and prevent further resource damage.

Unless otherwise agreed, Contractor's use of roads and other water supply requirements shall conform to the
following table.

See Table A.
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SPECIFICATIONS PURSUANT TO K-~F.3.5# - REQUIREMENTS OF ROAD AND WATER SUPPLY

USE

Load
Limitations

Contractor shall notify Forest Service in writing of the
planned size and load distribution for equipment which exceeds
the State of California Vehicle Code legal sgize and weight, and
the National Forest System roads to be used. Such notice may
be part of plan of operation under G.3.1.1. Within 15 days
after receipt of the written notice Forest Sexvice shall notify
Contractor in writing of any regulations or restrictions that
may be needed to protect National Forest Transportation
Facilities.

A written permit shall be required for moving any vehicle which
is in excess of the established legal size and weight which is
not listed in the above plan, except as may be authorized in
prior written agreements.

Existing
Non-National
Forest
System Roads

Roads not shown on Contract Area Map may be used as Temporary
Roads if there is agreement before use is started.

Snow Removal

If Contractor removes snow from roads, such work shall be done
with Forest Service approval and in a manner that will protect
roads and adjacent resources.

Snow berms shall be removed or placed to avoid accumulation of
melt water on the road and prevent water concentration on
erosive slopes or soils.

Snow must not be removed to the road surface. A minimum 6 inch
snow depth must be left to protect the roadway. If the road
surface is damaged, Contractor shall replace lost surface
material and repair structures damaged in blading operations
prior to hauling, unless climatic conditions prevent necessary
work from being accomplished or as otherwise agreed in writing.

Single 1lane roads shall be plowed full width including
turnouts. In event double lane roads are not plowed to full
width, warning signs shall be required and plowing shall be no
less than single lane (12 feet) with intervisible turnouts.
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Water Supply

If Contractor utilizes the water site located < >, for any

Deposits listed activity, Contractor shall make deposit with Forest
Service for that activity at the time and in the amount shown
in the Water Supply Deposit Schedule table below.

WATER SUPPLY DEPOSIT SCHEDULE
Activity Unit of Unit Cost Total Cost | Time of
Payment Payment

Surface Contractor shall make Required Deposits for deferred surface

Replacement replacement (16 U.S.C. 537) for use of existing surfaced roads.

Deposits If applicable, such deposits shall be based upon the volume and

distance hauled on the roads and at the applicable rates listed
in the table below titled Surface Replacement Deposit Schedule.
If Contractor uses surfaced roads under jurisdiction of Forest
Service other than those listed, Forest Service may establish
applicable rates for such surfaced roads.

SURFACE REPLACEMENT DEPOSIT SCHEDULE

Road No. From To Miles Rate
14N08 2.0 $1.16
Contract Area Average Rate: $ 0.07/MBF
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K-G.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground
include:

Cultural Rescurce Protection Measures: Unless noted below, no operations are permitted within zones flagged
in Lime Green and White or Lime Green and White candy striped flagging and shown on Contract area Map (CA-
1). Any trees felled in close proximity to said areas will be directionally felled away from site.

Units 693a, 695b, 6%5¢, 695d, 734a, 734b, 734c and 7344 will be harvested in accordance with K-G.4.2%
Ground Based Skidding and K-G.3.1.5# Project Operations Schedule.

Wildlife and Botanical Protection Measures:_No operations permitted within zones flagged in Pink and Green
flagging (CA-2) or orange flagging with “noxious weed® printed on it (CA-3) unless approved by a Forest
Service Botanist. Any treegs felled in close proximity to said areas will be directionally felled away from
site. .

Cave Resource Protection Measures: N/A

K-G.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006)

Unless otherwise agreed in writing, Contractor's Operations shall be performed in accordance with the
following schedule:

See Table A.
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SCHEDULE PURSUANT TO K-G.3.1.5# - PROJECT OPERATIONS SCHEDULE (12/2006)

Subdivision/
Area/Unit Conditions of Operation Purpose

Contract Area Purchaser shall schedule and|To facilitate coordination
conduct operations so that they do|of operations with other
not conflict with operations being|sales that operating in
conducted wunder existing timberithe vicinity.
sale contracts. In the event that
an operating conflict occurs,
Purchaser shall adjust operations
to immediately eliminate the
conflict. The adjustment in
operations shall be documented by a
modification of Purchaser's Plan of
Operations under G.3.1.
Contract Area For the 2016 operating season, in Protect sensitive nesting
portions of units listed, all species
harvest, stewardship projects and
road/landing reconstruction are
prohibited during the LOP (Limited
Operating Period) between February
15th through the completion of
surveys or August 15t2, whichever is
earlier. LOP’s may be lifted by
Forest Service wildlife specialists
if surveys in a given area show
that there are no nesting birds.
For the 2017 operating season the
Limited Operating.Period is March
1st through August 15 in areas
where owls are discovered.
Units 693a, Forest Service Shall be notified 5 |[Coordination and control
695b, 695c, days prior to any operations within |of operations in
695d, 734a, units listed and shown as orange on |controlled areas
734b, 734c and the Contract Area Map
7344
All Units All operations are prohibited To retain a minimum number
within areas flagged in Red and of standing snags in any
black striped flagging. Boundaries |given unit.
of these areas have trees painted
with orange stripes. Trees within
these areas are not designated for
cutting. These areas are desgnated
on the Contract Area Map as Leave
Islands.
All Sites All water sources must be approved [Minimize removal of
before use. Forset Service will be |aguatic species
given 7 days notification prior to
using waterhole sites for drafting
water. Unless otherwise agreed, in
perennial and intermittent streams,
pump intake screens shall have
openings not exceeding 3/32 inch
and be sized according to pump
intake capacity. Pump shall be a
low velocity pump. Hose shall be
placed in a bucket at the deepest
part of the pool.
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K-G.3.3.1 - LOG TRUCKING (02/2005)

To promote safe operations on National Forest roads and on Specified Roads, loads shall be safely secured
before trucks move from the landing or loading location.

K-G.3.7 - SUBSTITUTE METHODS (02/2005)

Notwithstanding other provisions herein, for minor changes such as changes in logging systems for areas
smaller than 5 acres, Contractor and Forest Service may agree in writing that use of substitute methods or
equipment will achieve Forest Service objectives under this contract and may be used in lieu of those
specified for Contractor's Operations.

K-G.4.1# - FELLING, BUCKING, AND LIMBING (08/2007)

Unless otherwise agreed in writing, Contractor's felling, bucking, and limbing operations shall be
conducted as specified in the table below.

See Table A.
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SPECIFICATIONS AND TREATMENTS PURSUANT TO K-G.4.1# - FELLING, BUCKING
AND LIMBING

Treatment Method Felling, Bucking and Limbing Specifications
Co Outside of construction clearings, Clearcutting Units

Limbing . . . ;
and regeneration units, unless otherwise provided by
G.4.1.4, Purchaser shall, prior to skidding/yarding
operations, cut exposed limbs from products which are
to be skidded/varded. Such limbing of stems shall be
done to a top diameter of approximately 6 inches, at
which point the top shall be cut from the remainder
of the stem.

No Lop N/A

ALY No LOp "

Whole Tree Yarding N/A

“Whole”

Directional Felling Within areas designated DF on Contract Area Map,
Included Timber shall be directionally felled away
from roads, private land, gates, leave islands,study
areas, streamcourses, trails, land survey monuments
and other controlled areas with the wuse of
specialized equipment. Such directional felling
shall not be required when in the faller’s judgment
it is unsafe to do so, and shall be left standing.

Treatment of Stumps N/A

Maximum Log Length N/A

Minimum Stump Height N/A
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K-G.4.2# - GROUND BASED SKIDDING (12/2006)

Unless otherwise agreed in writing, the method of skidding Included Timber shall be as shown on the
Contract Area Map, by areas, with symbols defined in the following table:

See Table A.
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Map Symbol Requirements

TRAC

skid road pattern shall be agreed in advance of felling and
main skid roads shall be flagged on the ground in advance of
felling. Contractor shall stage-log by felling and skidding
Included Timber in two or more separate operations when
necessary to prevent undue damage to the resources or residual
stand. Needed tractor trails shall be constructed in advance
of skidding.

Products shall be end-lined as needed to protect resources or
residual timber from unnecessary damage. The number of
chokers shall be limited as necessary to avoid unnecessary
damage to rescurces or residual timber. By agreement,
tractors may be used to separate products to prevent stain.

SUsP .
Products shall be skidded with leading end clear of ground.

SPACE . .
Skid roads will average 100 feet from center to center, except
where converging.

ENDL Endlining shall not be required for distances in excess of 60
feet uphill, and 120 feet downhill.
Tractors used for skidding outside Clearcutting Units,
regeneration units or other authorized clearings, shall be of
the type (rubber-tired or track-laying) shown on the Contract
Area Map and shall not exceed the overall width designated on
Contract Area Map.

MH Contractor shall cut Included Timber and move it to designated

skid trails using equipment with a boom having an operating
radius of at least 20 feet for bunching trees, capable of
severing, lowering and placing trees up to 24 inches diameter
at stump height on the ground prior to skidding. Such
equipment must be capable of operating on slopes up to 35 %.

Notwithstanding above, hand felling using chainsaws may be
required in or adjacent to sensitive areas to protect
resources from unnecessary damage.

Trees which exceed capability of specified equipment may be
felled, bucked and skidded in a manner consistent with the
requirements of G.4.1 - Felling and Bucking, K-G.4.1# -
Felling, Bucking, and Limbing Requirements and the above
“TRAC”, “SUSP”, “SPACE”, “ENDL”, and “"MAX"” requirements.
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CTL Included Timber shall be felled, limbed and bucked by a self-
propelled mechanical harvester capable of producing finished
sawlogs or chippable boles. Limbs of Included Timber shall be
placed evenly in the machinery skid trail prior to product
removal. The harvester shall be an all-wheel drive machine
with at least 3 axles and a processing head mounted on a boom
having a minimum-operating radius of 20 feet.

Notwithstanding above, hand felling using chainsaws may be
required in or adjacent to sensitive areas to protect
resources or residual timber from unnecessary damage.

All Products shall be removed by an all-wheel drive forwarder
with at least 3 axles capable of self-loading and unloading.
The forwarder shall carry all products free of the ground
during removal. The loading crane shall have a minimum-
operating radius of 15 feet. Log landings and transfer points
shall be agreed in advance of harvesting.

Included Timber exceeding the harvester's capability may be
felled by conventicnal chainsaw methods, forwarded to nearest
skid trail and processed into a finished Product with
harvegter or chainsaw, consistent with the requirements G.6.1
- Meadow Protection, G.4.1 - Felling and Bucking, K-G.4.1# -

Felling, Bucking, and Limbing and the above “TRAC”, “SUSP”,
“SPACE”, “ENDL”, and “MAX” requirements.
PB Contractor shall cut Included Timber and move trees to pre-

approved skyline corridors to facilitate skyline yarxding using
equipment with a boom having an operating radius of at least
____ feet for bunching trees, capable of severing, lowering and
placing trees up to inches diameter at stump height on
the ground prior to yarding. Such equipment must be capable
of operating on slopes up to %. Bundles shall not exceed
varder capability or cause unnecessary damage to residual
stand.

Notwithstanding above, hand felling using chainsaws may be
required in or adjacent to sensitive areas to protect
resources from unnecessary damage. Such trees shall be felled
away from the corridor in a manner that minimizes residual
stand damage during yarding.

Included Timber exceeding the feller's capability may be
felled by conventional chainsaw methods
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HCTL Included Timber shall be felled, limbed and bucked by a self-
propelled mechanical harvester capable of producing finished
sawlogs or chippable boles. Such egquipment must be capable of
operating on slopes up to __ %. The harvester shall be an
all-wheel drive machine with at least 3 axles, or track
mounted, and a processing head mounted on a boom having a
minimum-operating radius of 20 feet.

Notwithstanding above, hand felling using chainsaws may be
required in or adjacent to sensitive areas to protect
resources or residual timber from unnecessary damage.

Included Timber exceeding the harvester's capability may be
felled by conventional chainsaw methods

SL Contractor shall hand fall timber and then swing Included
Timber along designated skid roads to designated landings or
other agreed upon locations using a heel-boom loader or
hydraulic excavator with grapple head. Equipment shall be
equipped with with a boom having an operating radius of at
least 35 feet for moving logs. Equipment must be capable of
operating on slopes up to 35 %.
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K-G.4.2.5 - CABLE AND SKYLINE YARDING (08/2007)

Unless otherwise agreed in writing, reguirements for cable and skyline yarding equipment are shown on
Contract Area Map, by areas, with the following symbols:

CS - Cable yarding specified.

CR - Be capable of yarding from roadway with additional landing excavation to accommodate the yarder held
to a minimum consistent with safe yarding operations.

CW - Meet all of above reguirements using a swing-boom type yarder.

8Y - All yarding except lateral yarding, shall be accomplished by a skyline system, which supports products
clear of the ground across Buffer Strips and in other areas yard with one product end suspended.

SL - Meet all of above requirements, have lateral yarding capability hold skyline carriage stationary until
products are yarded to skyline corridor.

SR - Meet all of above requirements and be capable of yarding from roadway with additional landing
excavation to accommodate the yarder held to a minimum consistent with safe yarding operations.

SW - Meet all of above requirements using a swing-boom type yarder.

For SL, SR, and SW areas, locations of all skyline corridors shall be by agreement and designated on the
ground. Such agreement shall be prior to felling unless ground and timber conditions otherwise justify.
Width of said skyline corridors shall be kept to a practicable minimum consistent with the related
silvicultural prescription.

For all yarding methods, if rigging must be slung on undesignated live trees, these trees shall be
protected from damage by special steel plates, nylon tail-hold slings or similar effective protective

devices.

Swing Yarding. In areas designated with the following labels on the Contract Area Map, the following
requirements are included, unless otherwise agreed in writing:

"Tractor Swing® - all Included Timber shall be tractor skidded from yarder landing to loading areas shown
on Contract Area Map or other agreed locations.

sgkyline Swing" - all Included Timber shall be skyline yarded from tractor skidded area to a skyline
varding landing. Location of tractor and skyline landings shall be agreed upon prior to skidding and

yarding operations.
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K-G.5 - STREAMCOURSE PROTECTION (02/2005)

Unless otherwise agreed in writing, wheel or track laying equipment shall not operate within "Buffer

Strips" except as necessary for fire suppression activities. "Buffer Strips" are areas marked on the
ground or are within the distances identified on the Contract Area Map measured from the apparent high
water mark of streamcourses. Boundaries of Buffer Strips may be modified by agreement in writing to meet

unforeseen operating conditions.

Culverts, bridges, or other suitable structures shall be required on skid roads and trails only at points
where it is necessary to protect Stream courses. The type of crossing structures, method of installation
and removal shall be determined by agreement. Contractor in accordance with K-G.6# - Erosion Prevention
and Control, shall remove such structures and associated fills,

Damage to Stream course or Buffer Strips caused by unauthorized Contractor's Operations shall be repaired

by Contractor in a timely and agreed manner to the extent practical as determined by Forest Service to
restore and prevent further damage to Stream courses.

K-G.6# - EROSION PREVENTION AND CONTROL (05/2008)

Erosion prevention and control work, including Streamcourse protection, required by K-G.5 and G.6 shall be
completed within 15 calendar days after skidding operations related to each landing are substantially
completed or after Forest Service designation on the ground of work where such designation is required
hereunder. Said time limit shall be exclusive of full days lost in Contractor's Operations due to causes
beyond Contractor's control. Such on the ground designation shall be done as promptly as feasible unless
it is agreed that the location of such work can be established without marking on the ground. After
September 15 and as long thereafter as operations continue the work shall be done as promptly as
practicable. Damage resulting from Contractor's Operations due to failure to perform required work shall
be repaired by Contractor. '

Notwithstanding other provisions in this contract and unless otherwise agreed in writing, any hay, straw,
or mulch used in this contract shall be State of California certified weed free.

Additional erosion control requirements of this contract are listed in the following table.

See Table A.
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SPECIFICATIONS PURSUANT TO K-G.6# - EROSION PREVENTION AND CONTROL.

Vegetative Soil Stabilization N/A

Special Erosion Prevention Measureg Contractor shall give adeguate treatment
by spreading slash or wood chips or by agreement giving other treatment to
portion of tractor roads, skid trails, landings, cable yarding corridors,
tractor-end lined corridors and Temporary Road £fills where necessary to
supplement other erosion prevention measures required elsewhere in this
contract. In no event shall Purchaser be required to treat more acres than
that shown in the legend of Contract Area Map. The specific locations to be
treated shall be designated on the ground by Forest Serxvice. These special
erosion prevention measures are to be done within the same date and time
periods as stated above.

Scil Scarification. In addition to meeting the requirements of G.6.3 and
G.6.4, Contractor shall scarify the following areas; unless otherwise agreed:

(a) Traveled Way of National Forest System roads used by Contractor and
listed in the legend of Contract Area Map.

{b) Roadbeds of any Temporary Roads used for log hauling by Contractor.

(c) Landings or portiong thereof located outside Roadbed limits of
National Forest System roads not designated for scarification.

Scarification shall be to a depth of 6 inches, with intervals between
striations not to exceed 12 inches, unless otherwise agreed.

Backblading Within recreation development sites and public use areas
designated on Contract Area Map, Purchaser shall, at Forest Service request,
backblade skid trails in lieu of cross ditching.

Tillage N/A
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K-G.7# - SLASH TREATMENT (12/2006)

Contractor shall pile, scatter, yard, construct firelines or otherwise treat slash defined in
specifications below, within designated areas. Work required of Contractor shall be in accordance with the
following slash plan and specifications, and the Contract Area Map.

All vegetative debris associated with construction of Specified Roads such as unutilized timber, brush and
grubbed stumps is Construction Slash. Measures to be taken by Contractor for treatment of Construction
Slash are set forth in the attached road construction specifications and in the attached slash treatment
specifications.

Vegetative debris larger than 1 inch in diameter outside bark and 3 feet long resulting from Contractor's
Operations, other than Construction Slash, is Logging Slash. Measures to be taken by Contractor for

treatment of Logging Slash are set forth below unless otherwise agreed in writing.

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the
various portions of Project Area prior to Contractor's Operations.

Removing may be substituted for treatment of any other specified method.

By agreement in writing, certain slash may be left for fuelwood. When the specified treatment is by a
combination of methods, Logging Slash not treated by one of the methods shall be treated by the other(s).

See the slash treatment specification table below.

See Table A.
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SPECIFICATIONS PURSUANT TO K-G.7# - SLASH TREATMENT (12/2006)

Specified slash treatment methods shall be shown on Contract Area Map or
listed in the following tables by the following symbols:

Slash Treatment Methods

S ol Method Definition
Buck-L “Bucking Large Tops and limbs over 4 inches diameter
Logging Slash” outside bark (d.o.b.), not to be

otherwise treated, shall be bucked into
lengths not to exceed 6 feet, unless
agreed otherwise.

Buck-P "Bucking and Piling" Logging Slash smaller than < > inches and
larger than 4 inches in large end d.o.b.
shall be bucked into lengths not to
exceed <> feet and left in place.

Logging Slash 4 inches and smaller in
large end d.o.b. shall be hand Piled
within Required Disposal Strip for Forest
Service disposal.

Bury "Burying" Logging Slash shall be buried where
agreed in borrow areas, pits, trenches,
or other locations reasonably near the
area of origin. Logging Slash shall be
matted down in layers and shall be
covered with at least 2 feet of rock and
soil so that the final surface is sloped
to drain and relatively smooth.

Chip "Chipping” Chippable Logging Slash up to 4 inches in
d.o.b. shall be processed through a
chipping machine. Chips shall be
scattered to a loose depth not exceeding

6 inches.
Deck "Decking" large Logging Slash 10 inches or larger in
material large end d.o.b. and 10 feet or more in

length shall be Decked for disposal by
Forest Service by piling pieces parallel
to each other.

Mach "Machine Piling" Concentrations of Logging Slash,
excluding scattered individual pieces,
shall be Machine Piled by tractoxr
equipped with brush rake for disposal by
Forest Serxrvice.

Pile "Piling" small Logging Slash smaller than <> inches in
material large end d.o.b. and <> feet long shall
be hand Piled for disposal by Forest
Service.
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Remove

Scat 18"
Scat 30"

Stack

View

YUMD

"Removing"

"Scattering”

*Stacking” small
material

“Visible Slash
Treatment”

“Yarding Unutilized
Material-Decking”

Logging Slash shall be moved or hauled to
locations shown on Contract Area Map and
designated on the ground where it shall
be piled for disposal by Forest Service.

Logging Slash shall be scattered to
reduce slash concentrations with slash
being generally left within 18 or 30
inches of the ground as shown on Contract
Area Map. Logging Slash shall be
scattered into openings away from and
without unnecessary damage to residual
trees. All scattered logs shall be
limbed, placed away from trees and
positioned so they will not roll. When
Scattering is specified, another method
may be used by agreement.

Logging Slash <> inches or smaller in
large end d.o.b. and <> feet or more in
length shall be stacked for disposal by
Forest Service by piling pieces parallel
to each other.

Designated on Contract Area Map with
boundaries posted on the ground are <>
with distance limitations for visible
slash treatment. Within such units and
the area of visible Logging Slash
adjacent thereto, Logging Slash shall be
treated by Contractor. Primary treatment
shall be by Removing, Burying, Chipping,
piling, Machine Piling, or a combination
of these means unless a method is
specified or prohibited on Contract Area
Map. Logging Slash not readily treated
by the selected or specified method shall
be removed to designated areas or treated
as agreed.

All unutilized material developed by
Contractor’s Operations shall be treated
by the d.o.b. and length specifications
as shown in the unit specification table.
All unutilized material shall be Yarded
to landings and Decked. Where this is
impractical, or other reasons, other
locations shall be agreed upon.

Large End
Unit d.o.b. (in) Length
(feet)
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YUME “Yarding Unutilized All unutilized material developed by
Material-Exterior Contractor’s Operations shall be treated
Boundary” by the d.o.b. and length specifications

as shown in the unit specification table.
All unutilized material shall be yarded
to locations a minimum of 50 feet slope
distance within the exterior boundaries
of such units and positioned so the
yvarded material will not roll.

Large End
Unit d.o.b. (in) Length
(feet)
YUML “Yarding Unutilized All unutilized material developed by
Material-Landing” Contractor’s Operations shall be treated

by the d.o.b. and length specifications
as shown in the unit specification table.
All unutilized shall be yarded to
locations within 100 feet slope distance
of landing. Where this is impractical,
or other reasons, other locations shall
be agreed upon.

Large End
Unit d.o.b. (in) Length
(feet)
YUMR “Yarding Unutilized All unutilized material developed by
Material-Removal” Contractor’s Operations shall be treated

by the d.o.b. and length specifications
as shown in the unit specification table.
All unutilized shall be removed to
locations shown on Contract Area Map and
designated on the ground, or other agreed
locations, and Decked.

Large End
Unit d.o.b. ({(in) Length
(feet)
Cover “Covering Piles” All piles shall be covered with a durable

waterproof covering as approved by Forest
Service. The material shall be at least
six feet in width. Piles shall not be
less than fifty percent covered, with the
covering extending not less than half way
down all sides. Pieces of burnable
material shall be placed on top of the
durable waterproof covering to keep the
covering from blowing off the pile.
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Unless treated under other provisions,
all trees smaller than the minimum d.b.h.
in A.2, over 5 feet in height, and
damaged beyond recovery by Contractor's
Operations shall be felled. Such trees
shall be limbed to a stem diameter
outside bark of approximately 3 inches,
at which point the top shall be cut from
the remainder of the stem, and shall be
bucked into lengths not exceeding 20
feet.

Shown on Contract Area Map and to be
flagged on ground after logging by Forest
Sexrvice are firelines to be constructed by
Contractor unless otherwise  agreed in
writing. Contractor shall construct not
more than <> chains of fireline by hand and
not more than <> chains of fireline by
tractor.

Firelines constructed by hand shall be
cleared of all vegetative debris larger
than one inch in d.o.b. and three feet
long. The width of firelines shall be at
least <> feet, except across the top of
cutting units where the width shall be at
least <> feet. At least <> feet shall be
scraped to mineral soil. In areas where
there is potential for burning material to
roll, the fireline shall be constructed in
a trenched manner on the downhill side.

Tractor lines shall be cleared of all
vegetative debris, larger than one inch in
diameter and three feet long, to a width of
at least <> feet, with at least <> feet to
mineral soil. No slash, brush, or other
vegetative debris shall be buried in or
under berms created in the construction of
firelines. All limbs overhanging into the
fireline, shall be removed to a minimum
height of 8 feet. '

Firelines shall be completed on each unit
in accordance with G.3.1.1 unless otherwise
agreed in writing.

In subdivisions <> and shown on Contractoxr
Area Map, Logging Slash shall be scattered
within <> feet slope distance of the
inside edge of firelines.
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Fuel-B “Fuelbreaks” Shown on Contract Area Map, with

boundaries designated on the ground, are
“Fuelbreaks” of varying width. Within
such Fuelbreaks all Logging slash and
Construction slash shall be treated by

- Contractor. Primary treatment shall be
by Removing, Burying, Chipping, Piling,
Machine Piling, or a combination of these
methods unless a method is specified or
prohibited on Contract Area Map. Slash
larger than treatment size regquirements
of selected or specified methods shall be
scattered outside Fuelbreak, or treated
as agreed.

PILING SPECIFICATIONS. All piles shall be reasonably compact and free of
soil to facilitate burning and shall be constructed of such size and at such
distance from trees so that burning shall not result in unnecessary damage to
residual timber. Such Logging Slash shall be bucked into lengths not
exceeding ten feet prior to piling. Maximum width of tractor, with brush
rake attached, shall not exceed (Not Applicable) inches. Machine Piling is
not required on areas where use of tractors would cause undue damage to
residual timber or where slopes exceed <> percent. Piles shall be located a
distance of at least twice their height in feet from the outer edge of tree
crowns or snags. Piles shall be no less than four feet in height or greater
than <> feet in height. Material extending three feet or more outside the
edge of a pile shall be trimmed. An eight foot fuelbreak shall be cleared of
all but fine material around each Machine Pile and an 18 inch wide fireline
shall be cleared to mineral soil around the outer ring of the fuelbreak. For
hand piles, Contractor shall construct a fireline cleared to mineral soil and
at least 3 feet wide around each pile. In areas where there is a potential
for burning material to roll, firelines, including those for Machine Piles,
shall be trenched on the downhill side of each pile to adequately prevent
material £from crossing firelines. Trenches shall be constructed by hand
unless otherwise agreed.

UNIT AND SUBDIVISION.SLASH TREATMENT SPECIFICATIONS.

/| SLASH TREATMENT

Subdivision or Unit No Specified Method Prohibited Method
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LANDINGS AND DISPOSAL SITES.
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Unutilized logs accumulated at landings and

disposal sites shall be Decked by Contractor for disposal by Forest Service.
The maximum height of decks is shown in the following table.
accumulated at landings and disposal sites shall be kept separate from
unutilized logs and treated by the method shown in the following table.

Other slash

/. /| S-ASH TREATMENT __
Subdivision or Unit No. Specified Method Hej;;tqu

Decks

Landings

Unutilized All Units Deck 12 feet

logs

Other

landing All Units Mach N/A

slash

Disposal

Sites

TREATMENT ALONG PERMANENT ROADS

Permanent roads that require roadside slash

treatment are listed in the attached table and shown on Contract Area Map.
All Logging and Construction Slash within Required Disposal Strips shall be

treated by Contractor.

"Required Disposal Strips" are those areas adjacent

to permanent roads where slash treatment is required for resource objectives.
The width of Required Disposal Strips is shown in the attached table and is
measured in slope distance from Roadbed edges of permanent roads. By
agreement, in Clearcutting Units and regeneration units slash from Required

Disposal Strips may be treated with other Logging Slash.

By agreement the

location of Required Disposal Strips may be adjusted from side to side
without materially changing the total work required.

Slash treatment in Required Disposal Strips shall be accomplished without
affecting the proper functioning of channels leading to and from drainage

structures.

Logging Slash larger than treatment size requirements of the specified method
shall either be Scattered outside Required Disposal Strip,
Disposal Strip or Decked at agreed locations as shown in the attached table.

Road
No.

Subdivigion
and/ or Unit
No. or Road
Juncitons
(From
To)

within Required

.

SLASH TREATMENT

width of

Required

Disposal
Strip

Specified
Method

Slash Larger Than
Treatment Size
Requirements of
Specified Method
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TREATMENT ALONG TEMPORARY ROADS. Outside of Clearcutting Units or
regeneration units, all trees felled or pushed over and trees damaged beyond
recovery by Temporary Road construction shall be felled, limbed to a stem
d.o.b. of approximately 3 inches, at which point the top shall be cut from
the remainder of the stem, and stem shall be bucked into lengths not
exceeding <> feet. Such slash shall be Scattered free of soil to reduce
concentrations unless treatment is required by another specified method.

ADDITIONAL SLASH TREATMENT REQUIREMENTS. Within areas shown on Contract Area
Map, Contractor shall perform work according to the specifications in the
attached Table, unless otherwise agreed in writing.

Subdivision, Payment

Units, Roads and or
Road Segments Additional Slash Treatment Requirements

N/A Yard all stem material to a top d.o.b. of 1 inch,
from timber designated for cutting, with the
following exception: broken portions of logs and
tops less than 4 feet in length need not be yarded.

Broken ends of merchantable logs shall not be bucked
off in the units.

Slash and Substandard Material accumulated at the
landings shall be Decked or Machined Piled, in
accordance with specifications above.

Material accumulated at landings shall be considered
as Timber Subject to Agreement under K-C.1.1#,
described as Substandard Material and may be removed
and paid for at Contractor's option.
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K-G.8.1.5 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide
Scaling services under G.8.1, Scaling designated in A.10 shall be conducted by a third party Scaling
organization approved by Forest Service. Scaling shall be done in accordance with A.9 and Contractor shall
bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third
party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third
party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are
provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to G.8.1.1 does not have an approved thixrd party
scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract
to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the
cost of waived third party Scaling listed in A.10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will

perform Scaling, the contract will be modified to include K-G.8.1.6 and Integrated Resource Account will be
charged for such Scaling.

K-G.9% - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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K-G.9# - STEWARDSHIP PROJECTS.
Project 1 - Mandatory | Project 2- Madatory | :Pkroject 3. Project4- | Project5-
- ‘Biomass Cutting and - | Biomass Cuttingand |  Mandatory ' Mandatory | Mandatory
Unit . ,  Removal . Removal . Mastication  {Machine Piling by | Grapple Piling by
Number| loggingType | Acres {Harvest Units} “{Non-Harvest Units) _theHour |  theHour
23 Conventional 30 30 - - - -
72 Road Hazard 26 -- - . - -
8la Conventional 1 1 -- - - -
8ic Road Hazard 37 - - -- - -
82 Conventional 14 14 - - - -
83 Conventional 30 30 - - - -
450 Conventional 22 22 -~ - - -
451 Conventional 17 17 - - - -
675a Road Hazard 5 -- - - - -
675b Road Hazard 5 - -- - - -
679 Conventional 2 2 - - - -
679 Conventional 49 -- - P - -
679b Conventional 6 [ - -- - -
679¢ Conventional 50 50 -- - - -
681a Conventional 29 29 -- -- - -
681b Conventional 23 23 -- - - -
681c Conventional 37 37 - - - -
681d Conventional 112 112 - - - -
68le Conventional 18 18 - - - -
681f Conventional 2 2 - - - -
681g Conventional 23 23 - - - -
680 Conventional 19 19 -- -- - -
683 Conventional 74 74 -- - -- -
685 Conventional 64 64 -- - - -
689 Conventional 17 17 - - -- -
689a Conventional 30 30 -- - .- -
693 Conventional 20 20 -- - - -
693a Shovel (5L) 0.5 0.5 -- - . -
693b Road Hazard 40 -- - - - -
693¢ Road Hazard 21 -- - - - -
675¢ Road Hazard 1 -- - -- - -
693d Conventional 3 3 - - - -
693e Conventional 0.5 0.5 - - - -
695 Conventional 31 31 -~ - - -
695a Conventional 6 6 - - - -
695b Shovel {SL} 8 8 - - - -
695¢ Shovel {SL} 0.2 0.2 - - - -
695d Shovel (SL} 2 2 - - - -
695e [Shovel (SL) Road Hazard] 23 - -- - - -
697 Conventional 7 7 - - - -
69%a Conventional 15 15 -~ - - -
699b Conventional 8 8 -- - - -
699¢ Conventional 28 28 -- - - -
700 None 21 - 21 . - -
701 None 10 - - 10 - -
702 None 7 - 7 - . -
703 None 28 - - 28 - -
704 None 12 - - 12 - -
707 None 7 - - 7 - -
714 None 15 - - 15 - -
716 None 5 -~ 5 . - -
717 None 10 -= - 10 - -
722 None 4 -- - a4 — -
723 None 26 - - 26 - -
700a Road Hazard 18 -- -- - - -
Conventional 42 -- - - - -
“(st} 0.5 0.5 -- - - -
i(sL) 2 2 - - -~ -
21 (SL) 0.3 03 -- - - ~
rel {SL) 1 1 -- - - -
otals 1165 753 33 112 100 100
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Project # 1 Mandatory -~ Biomass Cutting and Removal ~Harvest Units

1. Unless otherwise agreed, within all specified conventional harvest
units designated in the above table, the contractor shall cut and
remove all dead conifer trees, greater than 10” DBH and less than 20"
DBH not identified as leave trees. Unless otherwise agreed, Biomass
Cutting and Removal requirements shall be done concurrently with the
logging activities. ©No biomass tree cutting shall occur within
streamcourse buffer strips shown on Contract Area Map and leave islands
identified on the ground and shown on Contract Area Map.

2. Unless otherwise agreed, within all units designated in the above
table, tree bole material greater than 10 feet in Ilength from all
hardwood and conifer trees required to be cut, including that material
associated with the felling of hazard trees, shall be removed to
landings or agreed upon disposal sites within the units and machine
piled or decked in accordance with X-G.7# - Slash Treatment with the
following exception. Leave two of the largest trees per acre that are
greater than 157 large end diameter and 30’ long.

3. All stump heights, shall meet the requirements as stated in A.6

Project # 2 Mandatory - Biomass Cutting and Removal - Non-harvest Units

1. Unless otherwise agreed, within all units designated in the above
table, the contractor shall cut all dead conifer trees, greater than 8"
DBH and 1less than 28" DBH not identified as leave trees.
Notwithstanding above, no biomass tree cutting shall occur within
streamcourse buffer strips shown on Contract Area Map and leave islands
identified on the ground.

2. Unless otherwise agreed, within all units designated in the above
table, tree bole material > 10 feet in length from all conifer trees
required to be cut shall be removed to landings or agreed upon disposal
sites within the units and machine piled or decked in accordance with
K-G.7# - Slash Treatment with the following exception. Leave two of
the largest trees per acre that are greater than 15” large end diameter
and 30’ long.

3. All stump heights, shall meet the requirements as stated in A.6

Project # 3 Mandatory - Mastication

1. Unless otherwise agreed, within all units designated in the above
Specification table, all brush, both dead and alive, greater than 6
inches in height shall be machine masticated (shredded, mulched, or
chipped). Pacific yews, black ocaks, dogwoods, aspen, elderberry and
California nutmeg vegetation shall not be masticated unless necessary
for equipment accessibility. Live ocak and tan oak with a stump
diameter of less than 6" shall be treated
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Contractor shall masticate all dead conifer trees, not designated as
leave trees, <10 inches stump diameter.

All masticated vegetation shall have a stump height generally no
greater than 3 inches above ground level as measured on the uphill side
or 6 inches above obstacles (i.e. large rocks, down logs not designated
for mastication).

Existing unmerchantable logs > 12 inches at the small end diameter and
> 10 feet in length shall not be masticated. Existing snags > 16
inches dbh shall not be masticated. Contractor shall not masticate
vegetation within Streamcourse Buffer Strips shown on Contract Area Map
or leave islands unless otherwise flagged on-the-ground by the Forest
Service or agreed to in writing.

Within units designated for mastication >10 acres in size, Forest
Service, or Contractor by agreement, may identify small groups (0.25-
0.5 acres) of conifers, hardwoods and brush to be retained to meet
wildlife cover objectives. Approximately 1 group per 10 acres may be
identified to be left untreated.

Residual masticated vegetative debris resulting from contractor’'s
operations shall lie flat on the ground and generally not exceed 12
inches in height. 1Individual pieces of vegetative debris shall
generally not exceed 6 feet in length. No masticated or cut material
shall accumulate against leave trees.

Forest Service, at its discretion, may eliminate areas requiring
mastication when Forest Service determines that mastication is
unnecessary to meet management objectives or would detrimentally affect
resources. In the event areas are eliminated, Forest Service may
remeasure quantities as described below under Inspection and

Acceptance.

Project Number 4 Mandatory - Machine Piling by the Hour

1.

Forest Service shall designate areas after completion of logging within
cutting units, on slopes generally <35%, concentrations of Logging
Slash, which shall be Machine Piled by tractor equipped with brush rake
for disposal by Forest Service. Contractor shall leave two of the
largest trees per acre that are greater than 15” large end diameter and
30’ long scattered throughout the unit

Unless otherwise agreed, Machine Piling in each unit shall be completed
within 90 days of acceptance of logging regquirements by Forest Service.

Payment method shall be on an hourly basis. Contractor shall keep a
daily log of piling hours by unit. Log book shall be made available
for inspection upon request by the Forest Service to verify hours
worked and payment amounts.

Project Number 5 Mandatory - Grapple Piling by the Hour

1.

Forest Service shall designate areas after completion of logging within
cutting units, on slopes generally <35%, concentrations of Logging
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2. Slash, which shall be piled using equipment with a boom having an
operating radius of at least 20 feet and equipped with a grapple.
Contractor shall leave two of the largest trees per acre that are
greater than 157 large end diameter and 30’ long scattered throughout
the unit

3. Unless otherwise agreed, Grapple Piling in each unit shall be completed
within 90 days of acceptance of logging requirements by Forest Service.

4. Payment method shall be on an hourly basis. Contractor shall keep a
daily log of piling hours by unit. Log book shall be made available
for inspection upon request by the Forest Service to verify hours
worked and payment amounts.

GOVERNMENT QUALITY ASSURANCE PLAN

Inspection (General): Government inspections are for the purpose of
satisfying the Government that the services are acceptable and do not relieve
the Contractor of the responsibility for maintaining quality control. The
Contractor shall conduct inspections on all units in accordance with the
Contractor’s Quality Control Plan included in the Contractor’s technical
proposal which is made part of this contract.

Inspection (Specific):

Project 1 and 2: Biomass Cutting and Removal (Conventional/Shovel and Non
Harvest Units)

Measurable Performance Standards

e (Cutting of all conifers as specified above

e Removal of cut trees to disposal sites as specified above

¢ Piling or Decking of removed material in accordance with Piling and
Decking contractual specifications.

e Height of stumps after cutting

Project 3: Mastication

Measurable Performance Standards

e Size and distribution of material after mastication

¢ Height of stumps after masticating

¢ Amount of damage to residual vegetation

e Amount of soil displacement; maintenance of duff and litter largely intact
s Conifer treesg thinned to specified spacing

e No trees greater than 10 inches at stump diameter cut

Project 4 Machine Piling By the Hour

Measurable Performance Standards

e (Compactness and size of pile
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¢ Pile placement relative to residual vegetation, improvements,
streamcourses/riparian reserves

¢ Avoidance of slopes >35%, streamcourses/riparian reserves, and other
protected areas

s Amount of soil displacement; maintenance of duff and litter largely intact

¢ Amount of soil in piles

Project 5 Grapple Piling By the Hour

Measurable Performance Standards

e (Compactness and size of piles

e Pile placement relative to residual vegetation, improvements,
streamcourses/riparian reserves

e Avoidance of slopes >35%, streamcourses/riparian reserves, and other
protected areas

¢ Amount of soil displacement; maintenance of duff and litter largely intact

¢ Amount of soil in piles
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K-H.2# - SPECIFIED FIRE PRECAUTIONS (06/2012)

Contractor or a designated Contractor's Representative shall certify compliance with specific Contract and
California Public Resources Code (CPRC) fire precautionary measures in H.1l Plans, K-H.2# and K-H.2.24.
Certification shall be provided prior to starting operations during Fire Precautionary Period and shall be
updated as needed.

Listing of specific fire precautionary measures in the following subsections is not intended to relieve
Contractor in any way from compliance with State fire laws covering fire prevention and suppression
equipment applicable to Contractor's Operations.

Upon request of Forest Service, Purchaser shall permit and assist in periodic testing and inspection of
required fire equipment.

The following definitions shall apply to H.2# and K-H.2.2#:

Active Landing: A location Contractor is skidding logs into, or performing other operations such as
delimbing, log manufacturing, and chipping logs. Except for EV and E days, loading logs or stockpiled
chips only on a cleared landing does not constitute an Active Landing.

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) rotating felling head (i.e., full
rotation lateral tilt head).

Mechanical Operations: The process of felling, skidding, chipping, shredding, piling, log processing
and/or yarding which requires the use of motorized power which includes, chainsaws, chippers, motorized

carriages, masticators, stroke delimbers, skidders etc.

Specific equipment requirements and fire precautionary measures are shown in the following table and in K-
H.2.2#:

Table A
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SPECIFICATIONS PURSUANT TO K-H.2# - SPECIFIED FIRE PRECAUTIONS.

A. Fire Tools and

Equipment

B. Fire
Extinguishers

Contractor shall meet applicable parts of Section 4428 of the
CPRC.

Unless agreed otherwise, Fire tools kept at each Active
Landing shall be sufficient to equip all employees in the
felling, vyarding, loading, chipping, and material processing
operations associated with each landing. Fire equipment shall
include two tractor headlights for each tractor dozer used in

Contractor's Operations. Tractor headlights shall Dbe
attachable to each tractor and served by an adequate power
source. Fire tools shall be kept in a sealed fire tool box

adjacent to the Active Landing and readily accessible in event
of fire.

Where cable yarding is used, Contractor shall provide a size 0
or larger shovel with an overall length of not less than 46
inches and a serviceable 5 gallon backpack pump filled with
water or a fire extinguisher bearing a label showing at least
a 4-A rating must be within 25 feet of each tail and corner
block. :

Trucks, tractors/skidders, pickups and other similar mobile
equipment shall be equipped with and carry at all times a size
0 or larger shovel with an overall length of not less than 46
inches and a 2-1/2 pound axe or larger with an overall length
of not less than 28 inches.

All required fire tools shall be maintained in suitable and
serviceable condition for fire fighting purposes.

Contractor shall equip each internal combustion yarder, fuel
truck, and loader with a (4-A:60-B:C) fire extinguisher for
0il and grease fires.

Skidders and tractors shall be equipped with a minimum 5-BC
fire extinguisher.

Fire extinguishers shall be mounted, readily accessible,
properly maintained and fully charged.

Contractor shall equip all mechanized harvesting machines and
log processors with hydraulic systems, powered by an internal
combustion engine (e.g. masticator, chipper, feller/buncher,
harvester, forwarder, Hot Saw, stroke delimber, etc), with at
least two 4-A:60-B:C fire extinguishers or an acceptable CAFS
substitute identified in Section K.
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C. Spark

Arresters and
Mufflers

D. Power Saws

E. Fire
Supervisor & Fire

Patrolperson

F. Seasonal
Permits

Except for tractors and other equipment with exhaust-operated
turbochargers, Contractor shall equip each operating tractor
and any other internal combustion engine with an approved
spark arrester. There shall be no exhaust bypass on any
system.

Spark Arresters shall be a model tested and approved under
Forest Service Standard 5100-la as shown in the National
Wildfire Coordinating Group Spark Arrester Guide, Volumes 1
and 2, and shall be properly mounted and maintained according
to manufacturer’s specifications.

Every motor vehicle subject to registration shall at all times
be equipped with an adequate exhaust system meeting the
requirements of the California Vehicle Code.

Each power saw shall be equipped with a spark arrester
approved and maintained in effective working order as
identified in the Spark Arrestor Guide in Section C. above and
according to applicable parts of CPRC Section 4442 oxr 4443.
An Underwriters Labortories (UL) approved fire extinguisher
containing a minimum 14 ounces of fire retardant shall be kept
with each operating saw.

A size 0 or larger shovel with an overall length of not less
than 38 inches shall be kept with each gas can, but not more
than 300 feet from each power saw when used off cleared
landing areas.

Contractor shall designate in the fire plan required by H.1
and furnish on Contract Area during operating hours a fire
supervisor, named in writing and authorized to act on behalf
of Contractor in fire prevention and suppression matters.

Unless agreed otherwise, Contractor  shall furnish and
designate in writing, a Fire Patrolperson each operating day
when Project Activity Level C or higher is in effect. When on
duty, the Fire Patrolperson is required to patrol the
operation for the prevention and detection of fires, to take
suppression action where necessary and to notify - Forest
Service as required under Sections I. Reporting Fires and L.
Communications. This Fire Patrol is required on foot, unless
otherwise agreed.

By written agreement, one Fire Patrolperson may provide patrol
on this and adjacent projects or sales. No Fire Patrolperson
shall be required on Specified Road construction jobs except
during clearing operations unless otherwise specified.

Contractor shall obtain written permits from Forest Service
before allowing welding, warming fires or burning, subject to
K-H.2.2# - Emergency Precautions.
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G. Clearing of
Fuels

H. Smoking
I. Reporting
Fires

Contractor shall clear away, and keep clear, fuels and logging
debris as follows:

Welding equipment and 10 feet slope radius
stationary log
loaders, vyarders and
other equipment listed
in California State

Law:
Tail or corner All running blocks on a cable
haulback blocks: varding operation shall be located

in the center of an area that is
cleared to mineral soil at least 15
feet in diameter.

Lines near, between or | Sufficient clearing to prevent line
above blocks: from rubbing on snags, down logs and
other dead woody material.

All smoking shall be confined within a car, truck, crew rig or
other enclosed cab after 1:00 PM on Ev days and all hours on E
days (K-H.2.2#). At other times, any smoking shall be done
while sitting in an area at least 3 feet in diameter, cleared
of flammable materials. Burning tobacco and matches shall be
extinguished before they are properly disposed.

As soon as feasible, but no later than 15 minutes after
discovery, Contractor shall notify Forest Service of any fires
on Contract Area or along roads used by Contractor.
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J. Tank Truck

Contractor shall provide a water tank truck or trailer on or
in proximity to Contract Area during Contractor's Operations
hereunder during Fire Precautionary Period unless otherwise
agreed.

Tank truck or trailer shall contain at least 300 gallons of
water and comply with the following requirements:

(1) Pump, which at sea level, can deliver 23 gallons per
minute at 175 pounds per square inch measured at the pump
outlet. Pumps shall be tested on Contract Area by Forest

Service using a 5/16 inch orifice with a one inch in line test
kit and shall meet or exceed the pressure values identified in
the following table for nearest temperature and elevation:

T

e Sea

m fLeve 1000 2000 3000 4000 5000 6000 7000 8000 29000 10000
D 1 Feet Feet Feet Feet Feet Feet Feet Feet Feet Feet

551179 23 |174| 23 {169} 23 {165| 22 |161| 22 |157| 22 [153| 22 {150{ 21 {146} 21 |142} 21 {139/ 21

70 |175| 23 {171 23 {166] 22 |162] 22 {158| 22 [154| 22 |150] 21 (147| 21 |143] 21 |139] 21 |136] 20

85 |171| 23 |168| 23 |163| 22 {159{ 22 {155/ 22 |151| 21 {147] 21 |144| 21 {140) 21 |136| 20 {133} 20

100]168| 23 164 23 {159 22 {155/ 22 1152{ 22 |148] 21 {144 21 |141| 21 {137/ 20 |133} 20 {131} 20

P |G (P |G |P |G |P |G (P |G |P G |P |G |P |G |P |G |P |G [P |G
s |p |s |p |s |P | |P |8 P |{S P |S |P |S |P |S |P |5 (P |S |P
I M | |{M |T |M I M (I |M |T |M |I M | M {I M |I |[M |I |M

The pump outlet shall be equipped with 1-1/2 inch National
Standard Fire Hose thread. A bypass or pressure relief valve
shall be provided for other than centrifugal pumps.

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-
pressure hose mounted on live reel attached to pump with no
segments longer than 50 feet, when measured to the extreme
ends of the couplings. Hose shall have reusable compression
wedge type 1l-inch brass or lightweight couplings (aluminum or
plastic). One end of hose shall be equipped with a coupling
female section and the other end with a coupling male section.
The hose shall, with the nozzle closed, be capable of
withstanding 200 PSI pump pressure without leaking,
distortions, slipping of couplings, or other failures.
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(3) A shut-off combination nozzle that meets the following
minimum performance standards when measured at 100 P.S.I. at
the nozzle: )

G.P.M. Horizontal
Range
Straight 10 38 feet
Stream
Fog Spray. 6 - 20 N/A

(4) Sufficient fuel to run pump at least 2 hours and necessary
service accessories to facilitate efficient operation of the

pump.
(5) When Contractor is using Hot Saws or Masticators an
additional 250 feet of light weight hose, approved by Forest
Service, shall be immediately available for use and- be capable
of connecting to the 300 feet of hose and appurturances in (2)
and (3) above.

(6) This equipment and accessories shall be deliverable to a
fire in the area of operations and 1is subject to the
requirements for each specific activity level identified in K-
H.2.2%.
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K. Compressed Air

Foam System
(CAFS)

L. Communications

M. Cable Yarding
Tank Unit

A fire suppression system where compressed air is added to
water and a foaming agent. By agreement, Contractor may
substitute a CAFS or functional equivalent in lieu of the tank
truck, trailer or fire extinguishers, provided it meets ox
exceeds the following specifications and reguirements:

1. Variable foam expansion ratio - 10:1 to 20:1.

2. Units shall be kept fully charged with air; water and foam
concentrate as recommended by the manufacturer and have
the appropriate tools to service the system.

3. The unit shall contain enough energy to empty tank and
clear hose prior to exhausting propellent.

4. The unit shall be capable of being completely recharged
within 10 minutes.

5. When used on cable yarding landings, the unit shall be
outfitted for immediate attachment to carriage and
transported without damage to the unit.

Fire extinguishers required for Hot Saws, Masticators and
similar equipment identified in Section B. above may be
substituted with a 3 gallon CAFS.

Tank truck, trailer or equivalent may be substituted with a 30
Gallon CAFS with at least 550 feet of one inch hose and an
adjustable nozzle with enough water, air and foam concentrate
for at least one recharge.

This equipment and accessories shall also be deliverable to a
fire in the area of operations and subject to the requirements
for each specific activity level identified in K-H.2.2#.

Contractor shall furnish a serviceable communications system
such as a telephone, radio-telephone, radio system ox
satellite phone connecting each operating side within the
Contract Area with Contractor's headgquarters, and capable of
notifying Forest Service within 15 minutes of discovery of any
fires on the Contract Area or along Contractor’s haul route.
When such headquarters is at a location which makes
communication to it clearly impractical, Forest Service may
agree to a reasonable alternative notification method.

A Citizen’s Band (CB)radio is not acceptable communications.

When all or part of Included Timber will be harvested by a
long span (over 1,500 feet)cable yarding operation, Contractor
shall provide at each active cable yarding landing a tank
truck, trailer or acceptable CAFS substitute which can be
lifted and transported by the carriage.

The unit shall meet the same requirements as specified for the
tank truck, trailer or approved CAFS substitute.
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N. Helicopter
Yarding Fire

Precautions

Contractor shall provide and maintain fire equipment as
follows:

1.

The fire tool box required under this provision shall be
equipped for attachment to the helicopter long line so that
it may be hauled to needed locatiomns. Such attachment
device shall not interfere with access to fire tools.
Unless agreed otherwise, the fire tool box shall be located
at the Active Landing ready for immediate dispatch.

An external helibucket readily attachable to the
helicopter, with a capacity of at least 500 gallons, and
having a remote control door mechanism adequate for rapid
dropping of water. The helibucket shall be located at the
helicopter service landing and shall be filled with water
ready for immediate dispatch unless otherwise agreed.

All aircraft wused in conjunction with Contractor’s
Operations shall be equipped with an operable radio system
capable of meeting Region Five avionics requirements.

For protection of fuel servicing operations, fire
extinguishers which have the following ratings based on the
open hose discharge capacity, i.e., "broken hose," of the

aircraft fueling system shall be readily available:

a. Where said capacity does not exceed 200 gallons per
minute, at least one approved extinguisher having a
minimum rating of 20-B;

b. Where said capacity is in excess of 200 gallons per
minute, but not over 350 gallons per winute, one
approved extinguisher having a minimum rating of 80-B;

c. Where said capacity 1is in excess of 350 gallons per
minute, two approved extinguishers, each having a
minimum rating of 80-B.

By agreement, a suitable CAFS may also be used in lieu of
the above extinguishers.

Extinguishers of over 50 pounds gross weight shall be of
wheeled type or be mounted on carts to provide mobility and
ease of handling.
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K-H.2.2# - EMERGENCY PRECAUTIONS (06/2012)

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level
(PAL) table below. Unless otherwise agreed in writing, Project Activity Levels applicable to this project
shall be the predicted levels for the Fire Danger Rating Area(s), or fire weather station(s) stated in the
Contract Area Map legend.

Forest Service, in its sole discretion, may change the predicted activity level if the current fire
suppression situation, weather and vegetation conditions warrant an adjustment. If practicable, Forest
Service will determine the following day's activity level by 6:00 PM. Contractor shall obtain the
predicted Project Activity Level from the appropriate Ranger District Office before starting work each day.
Forest Service may change the Project Activity Level Table to other values upon revision of the National
Fire Danger Rating System. When Contractor is notified, the revised Project Activity Levels will supersede
the levels in the Project Activity Level Table below.

PROJECT ACTIVITY LEVEL (PAL) - K-H.2.2# - EMERGENCY PRECAUTIONS
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PROJECT ACTIVITY LEVEL (PAL) - K-H.2.2# - EMERGENCY PRECAUTIONS

PROJECT ACTIVITY LEVEL TABLE

Level | Project Activity Minimum Requirements and Restrictions. Restrictions
at each level are cumulative.

A Minimum required by K-H.2#.

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or
adjacent to the Active Landing.

C When Hot Saws or Masticators are operating, a tank truck, trailer or
approved CAFS substitute shall be within % mile of these operations.
Effective communications shall exist between the operator and the
Active Landing.

Immediately after Mechanical Operations cease, Fire Patrol is
required for two hours.

D Immediately after Hot Saw or Masticator operations cease, Fire

patrol is required for three hours.
No Dead Tree felling after 1:00 PM, except recently dead.
No Welding or cutting of metal after 1:00 PM, except by special

permit.
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Ev 1. The following activities may operate all day:

a) Loading and hauling logs decked at approved landings.

b) Loading and hauling chips stockpiled at approved landings.

¢) Servicing equipment at approved sites.

d) Dust abatement, road maintenance (Chainsaw use prohibited},
culvert installation within cleared area, chip sealing, paving,
earth moving or rock aggregate stock pile loading and
installation (does not include pit or quarry development).

e) Chainsaw and log processing operations associated with loading
logs or other forest products at approved landings.

2. Hot Saws or Masticators may operate until 1:00 PM; provided that:
a) A tractor or other equipment with a blade capable of

constructing fireline is on or adjacent to the active landing
or within % mile of the operating equipment. This piece of
equipment shall have effective communication with the Hot Saw
or Masticator.

b) Any additional restrictions specified by the Forest.

3. All other conventional Mechanical Operations are permitted until
1:00 PM.

4. Some operations may be permitted after 1:00 PM, on a case-by-case
basis, under the terms of a PAL Ev Variance Agreement. Activities
for which a Variance may be issued are:

¢ Rubber Tire Skidding
¢ Chipping on Landings
» Helicopter Yarding

s Fire Salvage

When approved by a Line Officer, a Variance Agreement can be

implemented when the criteria specified in the agreement are met

and mitigation measures are in place. This approval is good for
ten (10) days unless cancelled soocner or extended by the

Contracting Officer for an additional ten (10) days. Variance

approval can be withdrawn at the sole discretion of Forest

Service. Variance approval is contingent on the 7-day fire

weather forecast, fuel conditions, site characteristics, current

fire situation, state of Contractor’s equipment for prevention and
suppression readiness, type of operation and social and community
considerations etc. (See attached Project Activity Level Variance

Agreement) .

E The following activities may operate all day:

1.
2.
3.
4.
loading stock piles and rock aggregate installation (does not include
pit or quarry development) .

5.

Loading and hauling logs decked at approved landings.

Loading and hauling chips stockpiled at approved landings.
Servicing Equipment at approved sites.

Dust abatement, road maintenance (chainsaw use prohibited) or

Chainsaw operation associated with loading at approved landings.

All other activities are prohibited.
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K-I.6.8% (Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b} Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

{(c) Timber in the following form will be considered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications
suitable for end product use;

{ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 USC 620e); and

(iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

{(e) Prior to award, during the life of this contract, and for a pericd of 3 years from Termination
Date, Contractor shall furnish to Porest Service, upon request, records showing the volume and geographic
origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(£) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptable agreement that will:

(i) Identify the Federal origin of the timber;
(ii) Specify domestic processing for the timber involved;

(iii) Reguire the execution of such agreements between the parties to any subsequent transactions
involving the timber;

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either
legally exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 620d).

(g) No later than 10 days following the execution of any such agreement between Contractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositiong of all
Included Timber.

(h) Upon reguest, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(i) For breach of this Section, Forest Service may terminate this contract and take such other action as
may be provided by statute or regulation, including the imposition of penalties. When terminated by Forest
Service under this Section, Forest Service will not be liable for any Claim submitted by Contractor
relating to the termination.



