
NORTH 16 STEWARDSHIP

TEMPORARY ROAD/ DEVELOPMENT APPRAISAL

Road 

Number Mile Post Item Description

Season 

of Use Unit Quantity

Unit 

Allowance

Appraisal 

Allowance

FR 1842

0.04 Left Reconstruct turnaround/ landing. D LS 1 125.00$     125.00$              

Furnish haul and place 20 CY of 

crushed aggregate to surface 

entrance. (26 CY loose material) CY 20 30.00$       600.00$              

0.23 Right Construct turnaround/ landing. LS 1 250.00$     250.00$              

Furnish haul and place 20 CY of 

pitrun to fill ditch and surface 

entrance. (26 CY loose material) CY 20 25.00$       500.00$              

Reestablish ditch upon 

completion of hauling. LS 1 50.00$       50.00$                

TOTAL TEMP OFF FR 1842 1,525.00$           

 FR 1842-A
0.09 Construct turnaround/ landing. D LS 1 500.00$     500.00$              

TOTAL TEMP OFF FR 1842-A 500.00$              

 FR 1846

0.46 Right Construct turnaround/ landing D LS 1 250.00$     250.00$              

Furnish haul and place 70 CY of 

pitrun to surface intersection of 

road and turnaround. CY 70 25.00$       1,750.00$           

1.22 Right Construct turnaround/ landing W LS 1 250.00$     250.00$              

TOTAL TEMP OFF FR 1846 2,250.00$           

FR 1850

0.37 Right Construct turnaround/ landing W LS 1 250.00$     250.00$              

0.79 Right Construct turnaround/ landing W LS 1 250.00$     250.00$              

1.58 Left Construct turnaround/ landing W LS 1 250.00$     250.00$              

TOTAL TEMP OFF FR 1850 750.00$              

FR 1850-E

0.16 Left Construct turnaround/ landing W LS 1 250.00$     250.00$              

TOTAL TEMP OFF FR 1850-E 250.00$              

FR 1850-F

0.11 Right Construct turnaround/ landing W LS 1 250.00$     250.00$              

0.35 Left Construct turnaround/ landing W LS 1 500.00$     500.00$              

Excavate left and right banks for 

fill on turnaround. W CY 50 5.00$         250.00$              

TOTAL TEMP OFF FR 1850-F 1,000.00$           

FR 1926-A

0.09 Construct T turnaround/ landing D LS 1 500.00$     500.00$              

Excavate left and right banks for 

fill on turnaround. D CY 75 5.00$         375.00$              

TOTAL TEMP OFF FR 1926-A 875.00$              

TEMP TO PU 7

Utilize existing trail at the end of 

1850-E as a HSS. W Mile 0.23 2,500.00$  575.00$              

TOTAL TEMP FOR PU 7 575.00$              

7,725.00$      
NORTH 16 STEWARDSHIP TOTAL        

TEMP ROAD/ DEVELOPMENT

S=Summer

D=Dry Summer

W=Winter
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