
SWITCHBACK PR TIMBER SALE
TEMPORARY ROAD/ DEVELOPMENT APPRAISAL

S=Summer
D=Dry Summer
W=Winter

1 of  1
Prepared By:  Tom Roberts 3/17/2016

Civil Engineering Technician   

Road 
Number Mile Post Item Description

Season 
of Use Unit Quantity

Unit 
Allowance

Appraisal 
Allowance

FR 1129
0.9 Right Construct turnaround/ landing. W LS 1 250.00$     250.00$                  

TOTAL TEMP FOR FR 1129 250.00$                  

FR 1132

0.86 Left
Construct turnaround/ landing and 
high speed skid to PU 1. W LS 1 500.00$     500.00$                  

1.17 Left Construct turnaround/ landing W LS 1 250.00$     250.00$                  
TOTAL TEMP FOR FR 1132 750.00$                  

FR 1132-A
0.31 Left Construct turnaround/ landing W LS 1 250.00$     250.00$                  

TOTAL TEMP FOR FR 1132-A 250.00$                  

FR 1132-C
0.49 Left Construct turnaround/ landing W LS 1 250.00$     250.00$                  

TOTAL TEMP FOR FR 1132-C 250.00$                  

FR 1132C-1
0.56 Right Construct turnaround/ landing W LS 1 250.00$     250.00$                  

TOTAL TEMP FOR FR 1132-C 250.00$                  

FR 1143
0.30 Right Construct turnaround/ landing D/W LS 1 250.00$     250.00$                  

0.30 Right

Haul and place 70 CY of pitrun to 
surface intersection of road and 
turnaround. (91 CY loose 
material) CY 70 13.00$       910.00$                  
TOTAL TEMP FOR FR 1143 1,160.00$               

Temp To PU 3

0.0-0.15
Utilize unauthorized road as a 
high speed skid. W LS 1 250.00$     250.00$                  
TOTAL TEMP FOR PU 3 250.00$                  

Temp To PU 8 off FR 1130
0.78 Left Construct turnaround/ landing D LS 1 500.00$     500.00$                  

0.78 Left

Haul and place 60 CY of pitrun to 
surface turnaround. (78 CY loose 
material) D CY 60 13.00$       780.00$                  
TOTAL TEMP FOR PU 8 1,280.00$               

Temp To PU 9 off FR 1130
0.57 Left Construct turnaround/ landing D LS 1 250.00$     250.00$                  

0.57 Left

Haul and place 60 CY of pitrun to 
surface turnaround. (78 CY loose 
material) D CY 60 13.00$       780.00$                  
TOTAL TEMP FOR FR PU 9 1,030.00$               

Temp To PU 10 off FR 1130
0.13 Left Construct turnaround/ landing D LS 1 250.00$     250.00$                  

0.13 Left

Haul and place 60 CY of pitrun to 
surface turnaround. (78 CY loose 
material) D CY 60 13.00$       780.00$                  
TOTAL TEMP FOR FR PU 10 1,030.00$               

SWITCHBACK TS TOTAL TEMP 
ROAD/ DEVELOPMENT 6,500.00$         
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