

C3.47# - ABNORMAL DELAY. (9/04) Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Purchaser pursuant to B2.2 and shall be presented for Scaling within the time period indicated in the following removal schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered abnormal delay, subject to B3.47.

REMOVAL SCHEDULE

<u>Included Timber</u>	<u>Time Limits</u>	
ALL.	180	days after felling is started.
All timber decked during construction clearing.	180	days after felling on each Specified Road constructed by Purchaser is initiated.
Timber decked during road construction.	180	days after Forest Service authorizes Purchaser to use roads pursuant to B5.2.

