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SUMMARY OF RECOMMENDATIONS

The following lists the major recommendations and results of the appraisal.

Net Volume (Cruise report):

Product CCF % Volume
ES Sawtimber 799.67 57.80%
ESD Sawtimber 577.89 41.77%
TF Sawtimber 5.99 0.43%
POL 0 0.00%
TOTAL VOLUME 1383.55 100.00%
Net Volume (Appraisal and Contract):
Product CCF
Live & Dead ES & Other Sawtimber 1383
Live & Dead ES & Other POL 0
TOTAL VOLUME 1383
Quadratic Mean (Cruise Report)
Quadratic Mean DBH (ES Sawtimber) 16.30
Quadratic Mean DBH (ESD Sawtimber) 21.60
Quadratic Mean DBH (TF Sawtimber) 12.4
Quadratic Mean DBH (Sawtimber) 18
Quadratic Mean DBH (POL) 0
Quadratic Mean DBH (sale as a whole) 18
Net Acres 71 acres Group Selection/Individual Tree Selection (ITM)
Gross Acres within Sale Area Boundary 151 acres :
Advertised Rates:
l Live & Dead ES & Other Conifer Sawtimber | $34.02
Specified Road Construct & Reconstruction $0.00 N/A
Required Deposits:
Slash Deposits $3,531.53
Surface Rock Replacement Deposit $4,468.88
Road Maintenance Deposit $1,441.72
KV Collections:
Essential KV $0.00
Non — Essential KV $22,617.00

Contract Period 3 years.
Termination Date October 31, 2019
Normal Operating Season July 15 — October 31




DESCRIPTION

A. Location

The Trickle Park Roadside Salvage Sale is located approximately 23 air miles Northeast of Delta, Colorado. The legal location
is; T. 11 8., R. 94 W, Sections 31,32 and 33 and T. 12 S., R. 94 W, Section 4, 5, and 6, 6th Principle Meridian Delta County,
Colorado. The sum acreage of the cutting units is approximately 71 acres ITM in a gross sale area of 151 acres.

B. Land Status
All harvest units are on National Forest System lands.
C. Basis for Selecting Area

The Trickle Park Roadside Salvage Sale has been identified as a stand with a high population of spruce beetle infestation. The
TPRS Sale was analyzed in the Grand Valley Spruce Beetle and Sudden Aspen Decline Management EA. A Decision Notice was
signed by the District Ranger on 12/08/2011.

D. Transportation Routes and Appraisal Points

Sawtimber and POL will be appraised to Montrose, Colorado.
CONDITIONS OF SALE

A. Planned Cutting Method

One of the seven units are to receive group selection with salvage and sanitation harvest to remove spruce beetle infested trees
and windthrow to decrease the potential for the rapid increase in Engelmann spruce beetle population. Six of the seven units will
receive just salvage and sanitation treatment. Salvage harvest will be conducted in conjunction with group selection. POL
material will be subject to agreement.

B. Sale Area Improvement Needs (SAI)

See the SAI Plan on Form FS-2400-50 and KV Plan Narrative for information.

C. Slash Treatment

See the Brush Disposal Treatment Plan FS-2400-62 and the mitigation section below for slash deposal details.

Design Criteria

The following design criteria, mitigation measures and monitoring requirements are listed in the Grand Valley Spruce Beetle and
Sudden Aspen Decline Treatment Decision Notice and repeated here. Some design criteria are developed by resource specialists to
address specific issues related to the proposed activities on the Grand Valley District.

Air Quality
Any potential burning would be conducted in a manner that complies with State of Colorado air quality guidelines.

Response: The Forest Service will be responsible for any burning and not the timber sale Purchaser. The Fire Management
Officer will be required to obtain necessary smoke permits prior to burning.

Cultural Resources

Cultural resource surveys will occur prior to project implementation (see programmatic agreement, Grand Valley Spruce Beetle
and SAD EA Project Record, Grand Valley Ranger District office).

Response: Adequate cultural resource surveys have been performed in accordance with the National Historical Preservation Act.
There were no eligible sites within the sale.



If any new cultural resource sites are discovered during implementation, project activities would stop and the archeologist would
be contacted immediately. The archeologist would evaluate the site and determine how the site would be protected.

Response: BT6.24 — Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources and BT8.33 —
Contract Suspension and Modifications meet this requirement.

Activities involving hazardous tree removal, grapple piling, mechanical treatment, skid trails and landing areas: For all cultural
resource sites located during the field inventory or previously known, no mechanical treatment will occur within the site boundary
plus a 50 foot buffer around the site. If treatment is necessary, these sites and the 50 foot buffer will be hand treated to remove
hazard trees and accumulated fuel build up, per Stipulation 5.B.b. ii and Stipulation 6.a and 6.b, Standard Treatments for Historic
Properties, in the 2010 Programmatic Agreement for Bark Beetle, Hazardous Fuel and Tree Reduction Programs (Grand Valley
Spruce Beetle and Sudden Aspen Decline Treatments EA project record, Grand Valley Ranger District office).

Response: No cultural resources were found within the harvest units or within 50ft of logging operation areas.

Activities involving temporary road construction and skid trails: For all cultural resource sites located during the field inventory
or previously known, a 50 foot buffer around the site will be established. The road control line will be moved to avoid the site and
the 50 foot buffer area. If the construction cannot physically be relocated and there is the potential for unidentified buried cultural
remains, the construction activities in the area will be monitored by an archaeologist.

Response: Cultural resource surveys were conducted in areas where temporary roads, skid trails and landings would be located.
No sites were found within or around these areas.

Fuels

Logging slash would be lopped and scattered to a depth of no more than 2 feet in most areas. Some areas may have constructed
wildlife piles taller than 2 feet, if KV funding is available. :

Response: CT6.7# - Slash Treatment, provides a table of Purchasers responsibility. Wildlife pile will not be needed for this sale.

Sites used as log deck landings may accumulate a larger amount of fuel than the surrounding sale areas. This material is normally
piled and burned or chipped as necessary (See silviculture design criteria).

Response: CT6.7# - Slash Treatment, provides requirements for slash piles and landings. The Brush Disposal plan includes
burning of the piles by the Forest Service.

The area may be opened as a fuel wood gathering site once the logging activity is completed. This activity would target wood
debris in the 3” to 9 fuel category which contributes a high percentage of the overall fuel load within this post-harvest fuel type
(FM 11).

Response: This will be accomplished with personal use and/or commercial use fuel wood permits once the sale is closed.

Temporary skid trails and haul roads would aid in breaking up the horizontal continuity of the fuel bed. If necessary, the road
corridor could be treated by removing slash and brush thereby creating buffer strips throughout the sale area.

Response: CT5.34# - Obliteration of Temporary Roads, Skid Trails and Landings requires scattered material. CT6.72# -
Temporary Road Construction Slash Disposal sets out requirements to handle these issues.

Noxious Weeds
Prior to entering the National Forest, all off-road logging equipment, machinery and vehicles would be cleaned to remove any
plant material that that may have become attached to the vehicles. These vehicles would be inspected by a Forest Service
administrator prior to entering the sale area.

Response: BT6.35 — Equipment Cleaning is included into the contract and meets these requirements.

All seed and materials used for re-vegetation and reclamation (straw, mulches, matting, etc.) would be approved by the Forest
Service and certified weed-free only.



Response: CT6.601# - Erosion Control Seeding and CT6.602# - Protection of Disturbed Areas from Establishment of Noxious
Weed is included in the contract. The following list displays the recommended seed mixture for this area. Appropriate

substitution can be made and are at the discretion of the rangeland management specialist based on availability at the time the
seed is to be purchased.

Slender wheatgrass 3 lbs./acre
Mountain brome 5 Ibs./acre
Thickspike wheatgrass 3 lbs./acre
Canby bluegrass 3 Ibs./acre
Blue wildrye 5 Ibs./acre

Other Facilities and Special Uses

Timber harvesting activities would be conducted in such a manner as to protect fences, ditches, structures, and other facilities
within the analysis area.

Response: BT6.22 — Protection of Improvements and BT6.221 — Protection of Improvements not owned by Forest Service meet
this requirement. Improvements to be protected will be designated on the Sale Area Map.

The Forest Service would ensure that private property boundary lines are located and/or marked.

Response: This sale is not associated with private land.

In order to identify the locations of specific use facilities and concerns the permittees themselves might have concerning the
harvesting activities, the Forest Service would coordinate with those permittees early in the process once a specific timber sale
area is identified.

Response: This sale was scoped for permittees and others that may have concerns. There were no issues on this sale.

Range .
All existing structural range improvements would be protected during timber sale activities.

Response: BT6.22 — Protection of Improvements and BT6.221 — Protection of Improvements not owned by Forest Service meet
this requirement. Improvements to be protected will be designated on the Sale Area Map.

Structural range improvements would be immediately repaired by the timber sale operator, to Forest Service standards, if damage
occurs due to timber sale activity. Damage to cattle guards on access roads outside the sale area boundary would be included
when it is determined to have been caused by timber sale activities.

Response: BT6.22 — Protection of Improvements and BT6.221 — Protection of Improvements not owned by Forest Service meet
this requirement. Improvements to be protected will be designated on the Sale Area Map.

During the grazing season (varies from 5/15 — 11/15, depending on allotment and location), gates in existing fences between
pastures or allotments would be kept closed during timber sale activities. If new gates are required in existing fences as a result of
timber sale activities, the timber sale operator would install a temporary gate or cattle guard at the appropriate location.

Response: This is not applicable to this sale. There are no cattle guards or fences.

The Timber Sale Administrator would provide periodic updates to the Grand Valley District Rangeland Management Staff during
the grazing season on all timber sale operation activities that could affect management of the grazing allotment.

Response: This is the responsibility of the Sale Administrator to contact the Rangeland Management Staff.
Temporary fencing would be implemented as necessary to protect aspen regeneration from grazing.
Response: This is not applicable to this sale.

Recreation
Temporary roads, which overlay designated cross-country ski trails, OHV / ATV trails, bike trail, or hiking trails, would not be
obliterated across the entire width of the road. The width of the temporary road would be obliterated to the width of the trail prior
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to logging operations. The trail corridor would be free of slash and debris. Temporary roads, which use an existing obliterated
road, would be obliterated to the condition prior to logging operations.

Response: This is not applicable to this sale.

During snowplowing operations, the timber purchaser would leave no less than four inches of snow on the roads and would
provide a smooth travel surface. Roads would be plowed wide enough so that snowmobiles and log trucks can pass or turnouts
would be plowed open. When snowplowing creates berms along designated snowmobile trails or at the junctions of designated
snowmobile trails, the purchaser would remove the berms so that snowmobile riders can safely enter and exit trails.
Response: CT5.364# - Snow Removal is included in the contract.
Winter operations would not occur in designated ski areas from November 15th - May 15"
Response: This is not applicable to this sale.

Silviculture :
Skid trail and landing locations will be located to avoid advanced regeneration to the greatest extent possible; however it is
inevitable that some advanced regeneration will be lost from harvesting activities. This will be kept to a minimum by wider skid
trail spacing and also by the silviculturist and wildlife biologist working with Forest Service Representative (FSR) to conserve as
much natural regeneration as possible. Harvesting equipment operating off trails will be instructed to avoid natural regeneration
and the FSR and silviculturist will continually evaluate this to assure compliance.

Response: Advanced regeneration is protected under BT6.32 — Protection of Residual Trees and BT6.42 — Skidding and Yarding.

Within group selection harvest units, slash would be scattered or piled so that at least 60 percent of the ground surface is covered
by slash to promote establishment of natural regeneration.

Response: CT6.7# - Slash Treatment, provides a table of Purchasers responsibilities.
Slash in group selection units should be no deeper than approximately two feet.
Response: CT6.7# - Slash Treatment, provides a table of Purchasers responsibilities.

No more than 25% of the group selection unit covered with slash should be characterized as a “continuous” mat of fine slashed
materials (foliage, small diameter branches) where germination and seedling establishment would be compromised.

Response: CT6.7# - Slash Treatment, provides a table of Purchasers responsibilities.
Groups would be no larger than 2 acres and designed in such a way to reduce the potential for windthrow.

Response: Groups were designated within the harvest units that meet the criteria. Each group was plotted with GPS to determine
acreage. Groups vary between .25 acres to 2 acres.

Scarification should occur on approximately 40% of the ground within a harvested group to promote regeneration. This would
generally occur as an outcome of harvesting equipment operating in the group selection openings; however if operations occur in
deep snow or frozen conditions, the operator or the Forest Service (with employees or contract crews) will return to these sites to
complete scarification operations.

Response: This is included in the KV plan for site preparation if determined that harvest operations were not adequate.

Skid trails shall not be located within group selection openings.

Response: CT6.42#4 - Skidding and Yarding (Special Objectives) is included in the contract. The location of skid trails and
landings shall be agreed upon prior to construction through BT6.422 —Landings and Skid Trails.

Skid trail spacing shall be no less than 75 feet apart, except where they converge at landings.



Response: CT6.42# - Skidding and Yarding (Special Objectives) is included in the contract. The location of skid trails and
landings shall be agreed upon prior to construction through BT6.422 —Landings and Skid Trails.

If wild game are found to be adversely affecting aspen regeneration, big game repellant (BGR) would be applied to reduce
damage.

Response: This is not applicable to this sale.

Snag Habitat and Down Woody Debris
Maintain 90 to 225 snags per 100 acres, 10 inches in diameter at breast height (dbh) or greater (where biologically feasible).
Snags would be maintained away from structures, roads and trails so that they do not create safety hazards to the public.

Response: Snags are maintained in the stand matrix rather than within groups. Salvage/sanitation will occur, within the matrix
but it is limited to recently downed trees and Engelmann spruce trees infested with spruce beetle. Snag levels will be met from
older dead spruce and dead fir. These trees are not marked and therefore not designated as wildlife trees under CT6.32# -
Protection of Reserve Trees.

Prior to beginning project activities, survey for and mark as wildlife-leave trees those snags containing nest cavities and other
signs of wildlife use. Maintain 10 to 20 tons of logs and other downed woody material per acre, where it exists, for species
dependent on this material.

Response: No wildlife trees containing nests, cavities and/or other signs of wildlife use were observed during marking. The
timber sale administrator and wildlife biologist will need to monitor for wildlife trees when logging activities'begin. The sale
administrator will monitor tons of downed woody material per acre.

Soil and Water
The guidelines described in the Rocky Mountain Region Forest Service Handbook 2509.25 “Watershed Conservation Practices
Handbook” ((WCPH), or other superseding direction) would be the basis for design of watershed protection measures (BMP’s).
Response: These guidelines were used during the implementation of layout and marking of the sale.
During preparation of individual contracts or sales; stream courses, wetlands, and riparian areas would be identified and
designated for protection on area maps; and if needed, appropriate water influence zone (WIZ) boundaries and prescriptions
developed to protect or enhance stream health, riparian, or wetland conditions.

Response: BT1.1 — Sale Area Map, requires these features to be shown on the sale area map. Wetlands and riparian areas were
excluded with in the sale during layout.

Ground disturbance would be minimized to the extent possible within the water influence zone (WIZ). At least one end of the log
would be suspended during skidding and skid trails would not be located within 50 feet of any stream or wetland.

Response: BT6.62 — Wetlands Protection meets this requirement.
Temporary road alignments would be reviewed and appropriate BMP’s identified prior to construction or reconstruction.
Response: BT5.1 — Authorization is included in the contract.

Structures required for temporary road crossings of channels shall be designed to prevent the restriction of expected flows, would
be removed prior to snowmelt high flows, and permanently removed during obliteration.

Response: BT6.3 — Temporary Roads requires the purchaser to place water bars, rolling dips, or ditch relief pipes as directed by
the Forest Service. CT6.6# - Erosion Prevention and Control requires the purchaser to construct cross ditches for road runoff and
take other reasonable measures needed to prevent soil erosion and silt runoff.

Temporary roads and log landings would be de-compacted and seeded at the close of operations to facilitate infiltration.

Response: CT5.34# - Obliteration of Temporary Roads, Skid Trails and Landings meets this requirement.



During the preparation of individual sales, wetlands, riparian areas, and poorly or very poorly drained soils found in valley floor
or topographic depressions (soil type 127) would be identified and appropriate water influence zone (WIZ) boundaries and
prescriptions developed to protect the wetland and riparian related resources.

Response: Wetlands, riparian areas, and poorly or very poorly drained soils found in valley floor or topographic depressions (soil
type 127) were inventoried for this sale. Unit boundary lines were layed out to avoid these areas.

Operation of heavy equipment associated with timber harvest activities and mechanical fuels treatments would avoid wet soil
types and wetlands.

Response: BT6.62 — Wetlands Protection meets this requirement.

All perennial and intermittent streams, lakes, reservoirs, designated wetlands, and wet soil types would be shown on the sale area
map. Designated main skid trails would be required in units that are associated for each tractor harvest unit to minimize the area
subject to soil disturbance. The area detrimentally impacted by tractor yarding would be limited to less than 15 percent of each
cutting unit.

Response: BT1.0 — Sale Area Map requires these to be included on the sale area map. The sale administrator will utilize
BT6.422 — Landings and Skid Trails to control the approval of skid trails and landings located in accordance with these design
criteria. BT6.4 — Conduct of Logging and BT6.6 — Erosion Prevention and Control will also fulfill these requirements.

A special management zone extending up to a total of 300 feet may be established around functioning fens. The extent of this
zone would be determined and documented during road location and unit layout.

Response: This does not apply to this sale. There are no fens within the sale.

Slash Trearment Operations

Opportunities for biomass harvesting may result in removal of most logging debris; however the Forest Plan minimum of 10 tons
of residual biomass would be required to maintain soil productivity.

Response: The sale administrator will monitor tons of downed woody material per acre.

Spruce Beetle Prevention and Treatment (Control)
Within all treatment units: In order to prevent population increases in Engelmann spruce beetle, felled spruce shall be removed
from the sale area by no later than October 31 of the year following felling.

Response: CT6.46 — Conduct of Logging (Spruce Beetle Trap Areas) and CT6.47 — Conduct of Logging (In Other Than
Engelmann Spruce Beetle Trap Areas) is included in the timber sale contract.

All unutilized spruce material, 7 (seven) inches or larger in large end diameter, 8 (eight) feet or more in length, and with 50%
(fifty percent) or more tight bark, shall be yarded to landings or other locations agreed to in writing and piled so that it can be
burned by Forest Service within one year of the timber being cut. Unutilized spruce material 8 (eight) inches or larger in large end
diameter, with 50% (fifty percent) or more tight bark, and less than 8 (eight) feet in length, shall be either (1) piled at landings; (2)
bucked to 18 (eighteen) inches or shorter lengths, or (3) have the bark peeled on two sides.

Response: CT6.7# - Slash Treatment, provides a table of Purchasers Responsibility.

At the landing, cull spruce logs exceeding 7 (seven) inches large end diameter with 50% (fifty percent) or more tight bark, and
part to all of the other slash accumulated at landings, shall be piled. Piled logs exceeding 8 (eight) inches large end diameter shall
be bucked into lengths no greater than 5 (five) feet long.

Response: CT6.7# - Slash Treatment, provides a table of Purchasers Responsibility.

Units of a sale with high amounts of wind thrown spruce trees will be a priority for removal.

Response: This is not applicable to this sale. There are not high amounts of wind throw in this sale.

Designated spruce trees (trap trees) would generally consist of those trees designated to be cut under the silvicultural prescription

or cleared for landings, road right-of-ways or skid trails. Trap trees would be removed preferably before October 31 of the
following year, but no later than June 30 of the second year.



Response: CT6.46 — Conduct of Logging (Spruce Beetle Trap Areas) requires the purchaser to fall trees to serve as trap trees as
designated by the Sale Administrator.

Travel Management and Roads
Road maintenance of National Forest System Roads (NFSR) would be maintained by the Purchaser commensurate with use. This
would include a deposit for surface rock replacement (gravel) on roads with a gravel surface and deposit for asphalt repair at a
minimum if asphalt roads are being used for haul. Existing NFSRs currently open for use would also receive pre-haul
maintenance depending upon on their condition and the needs of the project. Pre-haul maintenance would not include road
reconstruction or repairs of an extraordinary nature but would include maintenance of drainage structures, grading the road
surface, corrections to cut/fill failures, etc.

Response: BTS5.3 — Road Maintenance, CT5.31# - Road Maintenance Requirements will meet this requirement.

All temporary road locations would be designed to minimize erosion by avoiding excessive grades (more than 12 percent) for
long stretches (more than 200 feet). ‘

Response: The sale administrator will monitor these design criteria and agree to road locations prior to construction (BT5.1 —
Authorization and CT6.6# - Erosion Prevention and Control). '

Temporary roads would be closed to public use by a closure order and signs during the life of the timber sale. Gates or barricades
would be used at junctions of these roads with roads open to public use.

Response: CT5.41# - Closure to Use by Others includes gates or barricades as needed.

Timber sale purchasers would be required to develop and implement a specific Traffic Control Plan prior to commencing timber

sale operations. The Traffic Control Plan would be approved by the timber sale administrator. (standard timber sale contract
provision)

Response: This is a standard contract provision, BT6.33 — Safety

Timber sale purchasers would be required to furnish, install and maintain all temporary traffic controls that provide Forest users
with adequate warning of hazardous or potentially hazardous conditions associated with timber sale activities. (standard timber
sale contract provision)

Response: This is a standard contract provision, BT6.33 — Safety

During periods of log haul, flaggers may be required as necessary at any intersections where log trucks are entering high traffic
roads.

Response: This is not applicable to this sale.

Wildlife / Fisheries
Advanced regeneration would be maintained, as much as possible, in all treatment units, to provide foraging habitat for lynx.

Response: Advanced regeneration is protected under BT6.32 — Protection of Residual Trees and BT6.42 — Skidding and
Yarding.

On-going surveys for amphibians and raptors (particularly northern goshawk and boreal owl) would be conducted prior to
treatment operations, to determine locations of individuals or populations of these species and allow for the implementation of
mitigation measures as appropriate.

Response: The District Wildlife Biologist will be responsible for surveys. BT6.24 — Protection Measures Needed for Plants,
Animals, Cultural Resources, and Cave Resources protects for “additional areas, resources, or members of species” discovered
during Purchasers operations.

Created openings in group selection harvest units would be less than 2 tree lengths in width to provide special habitat
requirements for some species.



Response: Groups were laid out during implementation to meet this requirement.

No activities shall be allowed within Y mile of an active northern goshawk nest from March 1 to July 31 if they would cause
nesting failure or abandonment (Forest Plan standard and guideline) For the purposes of this project, the boreal owl shall also
have a Y-mile buffer placed around all active nests until the young have fledged or until the Wildlife Biologist determines that the
activities would not disturb the nest and nesting pair.

Response: No goshawk or boreal owl nests have been found in the sale area. BT6.24 and BT8.33 provides for protection of
“additional areas, resources, or members of species” discovered during Purchasers operations. The sale administrator and wildlife
biologist will coordinate during the sale to ensure surveys are conducted as required.

Wet areas (seeps, ponds, and springs) within harvest units would be avoided by leaving small islands of leave trees to prevent
disturbance of these areas.

Response: This design criterion was included in the silvicultural marking guide and implemented during marking. BT6.62 -
Wetlands Protection meets this requirement.

Adjacent to fish-bearing streams or fish-bearing lakes: no commercial removal of standing trees would be permitted within 50
feet of reservoirs, natural lakes, perennial and intermittent streams in order to provide future recruitment of course woody debris;
maintain stream or lakeside shading; and minimize wind throw potential.

Response: This is not applicable to this sale. There are not fish-bearing streams or lakes adjacent to the sale.

Project Implementation Monitoring

Implementation of the Grand Valley Spruce Beetle and Sudden Aspen Decline Treatments would be completed and monitored by
qualified Forest Service personnel such as silviculturists, timber sale administrators, engineering representatives, pre-sale foresters,
timber sale preparation crews, hydrologists, soil scientists, and wildlife biologists. Implementation would be documented in such
reports as stand prescriptions, marking guides, marking checks, cruise designs, appraisal and contract reports, timber sale
administration inspection reports, wildlife survey reports, site-visit reports, and project design checklists. The District Ranger would

review and approve project development after completion of each major step of implementation (i.e. complete certification reports for
timber sale gates 1 to 4). '

Specific project implementation monitoring includes:

The timber sale administrator would monitor timber sale contracts and enforce contract provisions to protect resources in the sale
area from adverse impacts, according to Forest Service policy.

Response: This is a standard operating procedure.

The timber sale administrator would locate and monitor temporary road locations, road drainage, and containment of sediment.
Inspections would be ongoing during road construction; and road maintenance and erosion control monitoring would continue
throughout the life of timber sale contract, according to Forest Service policy.

Response: This is a standard operating procedure.

The rangeland management specialist would monitor disturbed areas, such as roads, landings, and skid trails for at least two years
for noxious weeds, after the disturbance occurred, which would include one inspection per year near the end of the growing
season. V

Response: This is incorporated in the KV plan.

Regeneration success would be monitored in treatment units. First, third, and fifth year regeneration surveys would be conducted
by the timber staff, as required by Forest Service policy. If it is concluded that additional cultural treatments are required, these
treatments would be scheduled by the silviculturist.

Response: This is incorporated in the KV plan.

The hydrologist will monitor fens and wetlands, if applicable to a specific treatment area. Inspections would occur yearly during
operations, and yearly (for two years) after operations are completed.
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Response: This is the responsibility of the hydrologist.

Sale Area Improvement

The Knutson-Vandenberg Act (P.L. 71-319) provides for the use of excess timber sale receipts (KV funds) to conduct sale area
improvement work, including wildlife habitat enhancement. Utilizing this potential funding source, the following activities are
proposed:

Regeneration surveys, appropriate planting of nursery stock in harvest units, or site preparation will be funded by KV collections. If
additional cultural treatments (electric fencing, big-game repellent, etc) were determined to be necessary, KV funds could also be used
to complete these activities.

Response: The KV plan includes required activities for this sale.

Timber sale area will be surveyed for two years for noxious weeds. Chemical, biological, cultural, and mechanical techniques
will be used, as appropriate, to control populations of noxious weeds during this time period.

Response: Weed treatments are included in the KV plan.

Manipulations and placement of logging slash using seasonal or contractors may be done to enhance wildlife habitat.

Response: This is included in the KV plan.
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CRUISE VOLUMES

This sale was laid out in the summer of 2015 and cruised in the summer of 2015. This was sampled using the sample tree cruise
method with one sampling strata. Field data was entered and processed using the U.S Forest software NATCRS, Version 10.04.2011.

This is a tree measurement sale estimated to have a value of $22',880.24; therefore, the maximum sampling error for this sale as a
whole is 19% or lower. This information can be found in Chapter 40 of the Timber Cruising Handbook (2409.12). The combined
sampling error for this cruise is 15.89% (NATCRS DS1 report).

This Sale was check cruised by Kurt Stagner in February of 2016 and is satisfactory.

The final processing run was made 10/19/2015. NATCRS cruise report B1 shows the following net volumes:

Species Product Net Vol (CCF) | # Trees | QMD | Net BF/CF Ratio
ES Live Sawtimber 799.67 1922 16.3 539
ESD Dead Sawtimber 577.89 866 21.6 572

TF Live Sawtimber 5.99 42 12.4 4.2

POL POL 0 0 0.0 0.00

A. Cruise Volume Summary and Contract Volume Calculations

See the following worksheet computations for calculations of (AT2) Appraised Volumes. Use of the TIM system creates a few CCF

differences from the cruise results because TIM rounds before aggregating volumes. POL is grouped as Live & Dead ES & POL
(Reference FSH 2409.22, 06.6).

Volume Worksheet Computations
Sawlog and POL Volume (CCF)

ES & TF POL |TOTAL
Cruised Gross Volume from NATCRS CS1 1571.65 0 1571.65
Net Volume from NATCRS 1383.55 0 1383.55
Difference 188.1 0 188.1
Total Defect 1/ 11% 0% 12%
[1-Defect] 0.88 0.00 0.88

1/Report B1 truncates the defect. Decimal places are calculated by [gross-net] / [gross]

Unseen defect and breakage were included in the cruise run as follows (based on cruisers estimate): 3% for ES, 7% for ESD, 7% for
ESR, 3% for TF and 0% for POL.

Unit volumes are calculated by the TIM program from cruise data that included tree counts by units.

Acreage of the cutting units was determined using Global Positioning System (GPS) in 2015 with 71 acres. Total Gross Sale Area
determined by ArcGIS is 151 acres.

~ Unit Volume: Harvest Unit Acres and Net Volume (CCF)
Unit Acres |Net Live&Dead ES TF Total Saw | Total POL
1 24 634.39 5.99 640.38 0
2 14 178.35 0 178.35 0
3 8 111.76 0 111.76 0
4 6 103.17 0 103.17 0
5 9 195.18 0 195.18 0
6 4 86.57 0 86.57 0
7 6 68.14 0 68.14 0
TOTAL 71 1377.56 5.99 1383.55 0
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19.48 Total ST CCF/Total Acres = Average Net Volume/Acre (ST=Sawtimber) .
0.00 Total POL CCF/Total Acres = Average Net Volume/A cre (POL=Product other than Logs)
19.48 Total CCF/Total Acres = Average Net Volume/Acre (combined)
0.49 Total ST CCF/ST trees = CCF/tree (ST)
0.00 Total POL CCF/POL trees = CCF/tree (POL)
0.49 Total CCF/trees = CCF/tree (combined)
18 Quadratic Mean Diameter from Report CP1 of NATCRS printout (ST)
0 Quadratic Mean Diameter from Report CP1 of NATCRS printout (POL)
18 Quadratic Mean Diameter from Report CP1 of NATCRS printout (combined)
Net Board Foot/Cubic Foot Ratio (ST)=5.4129
2559.64 lTotal ST CCF/(BF/CF ratio) = MBF Sawtimber
4.0 Net BF/CF Ratio for POL (standard conversion rate)
0.00 lTotal POL CCF/(BF/CF ratio) = MBF POL
APPRAISAL

A. Appraisal Data

Current TE sawtimber Appraisal Data — FSH 2409.22, 51.3; Bulletin No. BU230416, Zone 3 effective May 2, 2016. The conifer
sawlog appraisal direction is located in chapter 50 of FSH 2409.22, amended by 2409.22-96-5.

Sawtimber-
Basic Data Period: 24 QTR CY 15 - 1 QTR CY 16

Live ES
Base Period Price $15.73
Market Adjustment $0.25
Adjusted Base Period Price $15.98
Base Hau! $84.06
Base RD Maintenance $4.30
Base Slash ‘$1.36
Base Temp. RD $2.39

NONSAW-
Current TE NONSAW Appraisal Data — FSH 2409.22, 51.3; Bulletin No. BU230416, Zone 3 effective May 2, 2016. The NONSAW
appraisal direction is located in chapter 71 and 74 of FSH 2409.22.

Basic Data Period: 2 QTR CY 15— 1t QTR CY 16

Live & Dead ES & O
Base Period Price $1.00
Market Adjustment $0.00
Adjusted Base Period Price: All Except PP & Aspen: $1.00
Base Haul $0.00
Base RD Maintenance $4.30
Base Slash $1.36
Base Temp. RD $2.39
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B. Skid/Yard

The skid/yard cost adjustment (formerly called the logging cost adjustment) is now figured on the TEA Appraisal System. It is based
on the difference between the appraised sale and Regional average sale diameter and sale volume per acre. (Reference FSH 2409.22,
51.3 and 51.61)

Database average dbh = 12.3

Database average volume per acre = 18.5 CCF/acre
Sale quadratic mean diameter = 18.0

Sale average volume per acre = 19.4 CCF/acre

-5.7

| D= Database Ave DBH — Sale Ave DBH

0.9

V = Database Ave Volume/Ac — Sale Ave Volume/Ac

Skid/yard cost adjustment (Calculated in the TEA program) = +8$11.70 (applied to sawtimber volume only)

C. Haul Cost Calculation

Round Trip Minutes Time Per Mile and from FSM 2406.22 Sec. 44.1 Exhibit 1

1) Sawtimber: Haul to Montrose, CO
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Road

Segment Haul One Way
FSR# From To Class % Grade RTM Miles % Vol % Delay | Adj RTM
Temp Rd. 1 Ul ELR 1 5C3 -10to 5 6.5 03 46.0% 0 0.90
ELR 1 Temp Rd. 1} FSR. 121 4C3 -10to 2 6.2 0.23 46.0% 0 0.70
FSR. 121 ELR 1 u7 2B2 -4to1 3.6 0.45 46.0% 0 0.70
Temp Rd. 7 U7 FSR. 121 5C3 -10to S 6.5 0.12 5.0% 0 0.39
FSR. 121 {Temp.Rd.7 U2 2B2 -4to1 3.6 0.35 51.0% 0 0.64
Temp. Rd. 2 U2 FSR. 121 5C3 -10to 5 6.5 0.2 13.0% 0 0.17
FSR. 121 Temp Rd.2] U3 & U4 2B2 -4to 1 3.6 0.32 64.0% 0 0.73
TempRd.3 | U3 & U4 FSR. 121 5C3 -10to S 6.5 0.27 16.0% 0 0.28
FSR. 121 Temp Rd. 3 Us 2B2 -4to 1 3.6 0.05 80.0% 0 0.14
Temp.Rd. 5 us FSR. 121 5C3 -10to 5 6.5 0.13 14.0% 0 0.12
FSR. 121 Us U6 2B2 -4to 1 3.6 0.6 94.0% 0 2.03
Temp. Rd. 6 18/ FSR. 129 5C3 -10to 5 6.5 0.09 6.0% 0 0.04
FSR. 129 U6 FSR. 123 3C2 9to 4 5.8 3.5 100.0% 0 20.30
FSR. 123 HWY95 3C2 9to 4 5.8 33 100.0% 0 19.10
HWY65 HWY92 2C1 -6to 2 42 9.2 100.0% 0 38.60
HWY 65 HWY92 2C1 6t02 4.2 1.7 100.0% 25 8.90
HWY 65 HWY92 2B1 -4to 1l 3.6 9.9 100.0% 0 35.64
HWY92 HWY 50 1A1 0 2.8 3.8 100.0% 0 10.64
HWY 50 San Juan Av. 1A1 0 2.8 1 100.0% 100 5.60
HWY 50 San Juan Av. 1A1 0 2.8 19.9 100.0% 0 55.72
San Juan Av. 6530 Rd. 2B1 0 3.6 1 100.0% 0 3.60
6530 Rd. Mill Rd. 2Bl 0 3.6 1.7 100.0% 0 6.12
Mill Rd. 3B2 0 4.9 0.1 100.0% 0 0.50
58.21 211.56

Total

(Reference FSH 2409.22, 44.1 Exhibit 1) Miles X % volume X (% increase + 100) x RT min. /mi. / 10000.

58 One Way Miles

212 Round Trip Minutes (RTM)

272 |RTM + 60 min delay
$30.74 |RTM x$.1130/ccf/min = Haul cost/CCF ST
$3.40 }(72-52) x$.17/ccf/min = Haul cost/CCF POL

D. Road Maintenance Cost

Road Maintenance: Costs are from the Cost Estimating Guide for Road Construction for Regions 2, 3, and 4, dated March
2013. All wage rates were downloaded from the Division of Labor website as instructed by the Cost Guide (pg 7). Rate will
be increased for two years for inflation at 3% to 2016. All costs reduced 23% for construction overhead, profit and risk,
increased account from inflation, and increased 31.54% for timber purchaser overhead (TPOH).

1) Pre-haul: Pre-haul maintenance will be needed on the Existing Log Road into unit 1. This will include ditch cleaning (T-
802), Surface Blading (T-803), Surfacing Repair (T-804), Drainage Structures (T-805), and Miscellaneous Structures (T-

808). This will also include T-Specs 800 and 809. This is the purchasers responsibility.

2) During-haul and Post-haul Maintenance: Post-haul and During-haul Maintenance will be needed on a portion of FSR. 121,
129, and 123. This is the Forest Service’s responsibility. Deposits will be collected for final grading done by the county. In
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addition, post-haul maintenance will be needed on the existing log road leading into unit 1, as well as the temp road within
unit 1. This is the purchasers responsibility.

Native surface and temporary roads generally need grading once every 500 CCF. Graveled roads generally need grading once every
1000 CCF. Only one temp road has 500 CCF of haul, therefore, maintenance will be calculated for only one temp road.

“Times maintained” in the following table includes pre-haul maintenance.

Road Segment Miles Times Maintained
Maintained | Miles
Existing Log Road (U1) 0.3 1 0.3
Assumptions:
1. Roads to be maintained per BS.3 and C5.31#
2. Blade one mile in 2.0 hours
3. Labor to clean culverts, remove rocks, etc.
4. Labor and operator have other work to round out days when full days are not worked on road maintenance.
5. Use pickup truck 2 hours per 10 hours of work
6. Move in cost figured for 1 time equaling 2 hours. This assumes pre-haul and post-haul maintenance will occur in the same
season.

7. 2.4 miles x 2 hours per mile for grader and labor = 4.8 hours
8. Pick up use 2 hours per 10 hours =2 hour

Wofk Item T Equipment Hours tem Cost
Rental Rates

Laborer $ 15.00/Hour” 1 $15.00

4x4 gas PU $ 23.09/Hour" 1 $23.09

Grader Operator $ 34.89/Hour’ 1 $ 34.89

Deer 770C 11 .

Grader $ 56.20/Hour 1 $56.20

%er'm/LOWboy $24.31/Hour” 2 $48.62

river

Truck w/lowboy .

(50 ton capacity) $ 112.35/Hour 2 $224.70

Subtotal $402.50

Less OH, profit/

risk @ 23%. §327.24

Increase 31.54%

for TPOH §430.45

* Inflated @3% for 2 years from 2013 cost guide.
“Times maintained” in the following table includes during and post-haul maintenance.
Road Segment Miles Times Maintained Maintained Miles
FSR 121 Trickle Park 1.7 1 0.6
FSR 129 Hay Park 35 1 3.5
FSR 123 Old Grand Mesa 33 1 33
Temp Rd. (U1) 0.3 1 0.3
Existing Log Rd. (U1) 0.2 1 0.2
Total 9.0 ‘ 7.9
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Work Item - ql;lpixieﬁt R Item Cost
Grader Operator $ 34.89/Hour" | 15.8 $551.26
Deer 770C 1l Grader $ 56.20/Hour’ 15.8 $887.96
Subtotal $1,439.22
Less OH, profit / risk @

23%. $1,170.10
Increase 31.54% for )
TPOH $1,539.15

* Inflated @3% for 2 years from 2013 cost guide.

3) Surface Rock Replacement

Rock Replacement collections will be made for the gravel portions of the haul route using GMUG Amendment 2400-2015-
01. Calculations come from using 2431.31a — Exhibit 02 (Commercial Timber Sales Less Than or Equal to 4,000 CCF).

Surface Rock Replacement rate used is $0.38/CCF/Mile. Rock replacement is for the sale as a whole, thus the cost will be
distributed over all the volume.

1383.55 Total Net Appraised CCF (all products & species)
33 NFSR 123 — Old Grand Mesa
3.5 NFSR 129 — Hay Park
1.7 NFSR 121 — Trickle Park
8.5 Miles NSFR Used

$0.38/CCF/Mile X 1383.55/CCF = $525.75/Mile

$525.75/Mile X 8.5 Miles = $4,468.88

4) Snow Removal

It is unlikely that snow plowing will be necessary during the normal Operating Season, therefore, a cost adjustment is not
necessary for this timber sale. (FSH 2409.22, Section 44.23)
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5) Road Maintenance Summary

Pruchaser Pre-haul Maintenance $430.45
Purchaser During and Post Haul Maintenance $97.43
Forest Service Road Maintenance Deposit $1,441.72
Surface Rock Replacement Deposit $4,468.88
Snow Removal $0.00
Total Cost $6,438.481
Total Road Maint Cost / Sale Volume = Cost/CCH $0.38
Total Deposit Cost / Sale Volume = Cost /CCF $4.27

E. Sale Slash Disposal

See the Brush Disposal Treatment Plan FS-2400-62 for calculations of the contract deposit costs. Allowance is not accounted for
piling slash and scarification within group selections openings. Normally this is accomplished during operations.

Required deposits: $1.20/CCF
F. Temporary Roads

As estimated in the Logging Plan, .98 mile of temporary roads will be needed to complete this sale. See Logging Plan Map for
estimated locations.

Temporary road construction and obliteration costs were calculated for a worksheet developed by the Forest Engineer using estimates
for the Cost Estimating Guide for Road Construction for Regions 2, 3, and 4, dated 2015. Refer to worksheet attached.

Only one temporary road is located on an existing road foot print from a previous timber sale. This is the temp road leading into unit
7. Average slide slope for all temp roads is less than 10% and clearing type is light.

}Temp Construction = Standard Combined Unit Rate per Mile x Factor (.98) I

|_8$1,55030 | X 0.98 | = | $1,519.29 |
Obliteration = Excavatidn per Mile x Unit Rate 1 x2(Factor) (.68)
237 | X i 2.65 | X | 136 | = | $854.15
Total Temp Road Costs = (Temp Const + Temp Obliteration) x 10.5% Mob S
$1,519.29] + $854.15 i X | 1050% | = |$2,62265] .
.98 miles construction + .68 miles obliteration = $2,622.65 : Trickle Park Roadside Salvage Temp Road Costs
Total Temp Road Cost/ Total Volume = $1.90 Cost per CCF

G. Unusual Adjustments
1. Skid Distance Adjustment (FSH 2409.22, 51.6)
The average skid distance for this sale is <500 feet; therefore no adjustment.
2. Sorting and Handling (FSH 2409.22, 51.6)
This sale contains <1% of other species within the sale volume. No adjustments for sorting and handling.
3. High Risk (FSH 2409.22, 51.6)
Normal operating season is more than 4 months. No adjustments are needed.

4. Deterioration Live Unusual Adjustment (FSH 2409.22, 51.6(2)):
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Refer to Adjustment for Deteriorating Timber spreadsheet for calculations:
Live ES, 50% deterioration for bark beetle attacks

ESR, 50% deterioration at midpoint to dead

From spreadsheets:

ES = (-) $16.25 applied to ES & Other sawtimber

Total Unusual Adjustments:
ES & O sawtimber: (-) $16.25
POL: = (-) $0.00

. Quality Adjustment (BU230116)

Haul cost adjustment for each species will be capped at +$25.00. If the base cost for species exceeds the sale haul cost for that

species by more than $25.00, a negative quality adjustment will be made for the amount by which the Sale Haul Cost Adjustment
exceeds $25.00.

ES — Base Haul Cost = $84.06
ES — Sale Haul Cost = $30.74

$84.06 - $30.74 = $53.32
$53.32 - $25.00 = -$28.32 quality adjustment for ES

Competition Factor (FSH 2409.55, 51.3, BU230416)

Live & Dead ES & O sawtimber $1.60/CCF
All except PP and Aspen POL $0.10/CCF
Specified Roads

There is no specified construction related to this sale.

. Base Rates (FSM 2431.31b)

Live & Dead ES & O sawtimber $5.00/CCF
All except PP and Aspen POL $1.00/CCF

Fire Precautionary Period (AT9)
June 1 — November 30

. Fire Suppression Reinforcement (AT10)
From the furthest corner of the sale to the appraised mill is 58 miles; rounded to the next 5 miles, 60 miles will be used.

. Purchasers Obligation for fire (AT11)

Western Area Wage Rate for AD-C, type 2 firefighter = $17.40/hr (FSH 5109.34 — Interagency Fire Busmess Handbook, section
13.6, 1D 5109.34-2007-1)

Estimate: woods crew = 5 people

5 people X $17.40/hr X 12 hr shift X 3 Days = $3,132.00
Rounded to the nearest hundred = $3,100.00

. Termination Date (AT12)

Termination date for this sale will be October 31, 2019. (R2 supplement No. 2409.18-2006-2, section 53.4)
Performance Bond Calculation (AT14)

There are two methods of calculating the performance bond per FSH 2409.18, 54.1. The larger of the two calculations is used for
the minimum performance bond.
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Method I — Bond based on 10% of Advertised Stumpage Value:
$4,704.96 Calculated in bid guarantee section
Rounded up to the next thousand $5,000.00

Method II - Bond based on Penal Sum, work required for 1 logging season (w/o TPOH):

Assumptions:

a) Sale Volume/ # of seasons: 1383 CCF /3 operating seasons = 461CCF

b) Seeding costs for all temporary roads in one season (all roads in a season typically seeded in the Fall) .98
mile (1.4 acres) of temporary roads = $840.00 (seeding cost).

¢) Purchaser road maintenance = $527.88

d) Temp. road oblideraton = $1,230.98

Total = $2,598.86
Round up to next thousand > $3,000.
The greater of Method I or Method 11 is: $5,000.

. Distribution of Funds

Stumpage at advertised rates:

Live & Dead ES & Other sawtimber $34.32/CCF X 1383 CCF.= $47,464.56
Live & Dead ES & Other POL $1.00/CCFX0CCF = $0.00
Minimum to NFF ($0.25/CCF X 1383 CCF):  $345.75

Less Essential KV: $0.00

Remainder available for NFF, KV or SSF: $47,300.81

Less non-essential KV: $22,617.00 (includes 37% OH)
Remainder available for SSF: $24,683.81
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