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15101 15211 20105 20301 20401 20404 20416 23050 30322 32111 60201 60708 62530 65002

LSQ Mile LSQ Each CY CY CY Mile Mile CY FT Each LSQ Each

  * * * *

All 2.47 2.47

All 0.05 All 2 0 49 721 0.00 0.00 468 34 2 All 1

All 0.16 All 0 305 0 0 0.00 0.00 287 28 0 All 1

All 0.55 All 706 873 All 1

All All 0.15 195 All 1

All 0.83 0.83

All 0.76 All 2 1011 49 721 3.30 3.45 1823 62 2 All 4

5000440

ESTIMATE OF QUANTITIESSPAR TIMBER SALE

TOTAL FOR ALL ROAD

Road Number

Item Number: 

FP-03 Pay Items

Unit of Measure:

Contract Quantity

5000443

5000442

5000446

5000447

5000448



WORK LIST & QUANTITIES

FP-03 Pay Items
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Item Number: 15101 23050 30322

Unit of Measure: LSQ Mile Mile
Contract Quantity   

Begin End Description of Work

0.00 Beginning of Project, junction with FSR 5000000. All
0.00 2.47 begin brushing 2.47
0.00 2.47 begin road reconditioning 2.47

2.47 End Of Project

All 2.47 2.47

SPAR TIMBER SALE

Mile Post/
Station

FSR 5000440

TOTAL FOR ROAD



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $               798.17  $               798.17 

23050 Brushing Mile 2.47  $               802.54  $            1,982.27 

30322 Road reconditioning, compaction method B Mile 2.47  $            2,787.97  $            6,886.29 

 FSR 5000440  TOTAL  $            9,666.73 

SPAR TIMBER SALE
Schedule of Items - Page 1 of 6

FSR 5000440



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 1,006.70$        798.17$           P

23050 Brushing Mile 2.47 1,043.61$        802.54$           P

30322 Road reconditioning, compaction method B Mile 2.47 3,484.96$        2,787.97$        S

*  Method of measure - Contract Quantities

6,886.29$                            

4.  Prepared by:
David D. Tulee

5. Date Prepared:
7/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000440

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:            .
   Recon:     X    

3.  Approved by:

1,006.70$                              798.17$                               

ENGINEER'S ESTIMATE

Item # Description Pay Unit Est Qty
PUBLIC WORKS COST SPECIFIED ROADS COST

Total Total

2,577.72$                              1,982.27$                            

8,607.85$                              
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Item Number: 15101 15211 20105 20301 20401 20404 20416 30322 32111 60201 60708 62530 65002

Unit of Measure: LSQ Mile LSQ Each CY CY CY Mile CY FT Each LSQ Each
Contract Quantity  * * *  *

Begin End Description of Work

0+00 61+50

Beginning of Project. Washing equipment with bleach is 
required before leaving P.O.C. infected areas to un-
infected areas. Waste locations shall be designated by FS 
near work locations.

All  1

4+00 5+00

Beginning widening, remove slide and berm material to 
obtain 14' width, place aggregate in excavated locations, 
10" depth.  See 'FSR 5000442 widening typicals culvert 
cross section'.

 50 20  

5+53

POC site.  Equipment must be washed after working in 
this area before moving to other sites.  Existing stream, 
install 18" x 34' culvert, 10" deep aggregate surface.  See 
'FSR 5000442 widening typicals culvert cross section'

All  2 34 All

5+53 8+23
POC site.  Equipment must be washed after working in 
this area before moving to other sites.  Water flow, wet 
area, place 10" deep aggregate surface

 150   

9+20 9+90
Beginning widening, remove slide and berm material to 
obtain 14' width, place aggregate in excavated locations, 
10" depth

 46 20  

12+90 16+00 Water flow, wet area, place 10" deep aggregate surface, 
widen area from 13+30 to 14+00   10 155   

19+40 Clean slide and debris from ditch area    5  
22+20 Clean inlet 8" culvert    1  
22+76 Clean inlet & outlet 8" culvert    1  

25+50 28+00
Beginning widening, remove slide and berm material to 
obtain 14' width, place aggregate in excavated locations, 
10" depth

 122 40   

32+25 34+25

Realign road into cutbank due to fill failure, place 10" 
depth of aggregate in cutbank section, place as 
unclassified borrow at 57+50.  See 'FSR 5000442 
realignment plan view & cross sections'

0.04  393 33   

36+70 Existing previously excavated culvert on bank, remove off 
FS land  1    

38+10 Existing previously excavated culvert on bank, remove off 
FS land  1    

38+40 39+80
Beginning widening, remove slide and berm material to 
obtain 14' width, place aggregate in excavated locations, 
10" depth

 70 30   

40+65 Junction with existing road
43+90  Obstructions (rocks) and slide material  10   
47+50 48+75 Rock embankment

54+25 55+60 Beginning widening, remove approximately 3' of slide 
material along toe of cutbank  15    

57+30 58+80

Beginning widening by adding fill material to right side of 
road, use unclassified borrow from roadway excavation.  
See 'FSR 5000442 fill widening plan view & cross 
sections' 

0.01  49  18 All  

60+53 Junction FSR 5000443
  

61+50 End Of Project

All 0.05 All 2 0 49 721 0.00 468 34 2 All 1

SPAR TIMBER SALE WORK LIST & QUANTITIES

Mile Post/
Station

FSR 5000442 P.O.C. Infected Area

TOTAL FOR ROAD



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $            3,174.70  $            3,174.70 

15211 Construction survey and staking, method 2, tolerance 
C Mile 0.05  $            6,396.68  $               319.83 

20105 Clearing and grubbing, disposal of tops and limbs (f), 
logs (i), stumps (f) Lump Sum All  $            8,108.13  $            8,108.13 

20301 Removal of culvert, disposal method A Each 2  $               107.67  $               215.34 

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 0  $                   7.02  $                       -   

20404 Unclassified borrow, compaction method B, 
(government source) *Cubic Yard 49  $                 19.01  $               931.49 

20416 Waste, roadway excavation *Cubic Yard 721  $                   8.59  $            6,193.39 

30322 Road reconditioning, compaction method B Mile 0.00  $            1,393.49  $                       -   

32111 Aggregate surface course, grading XX, compaction 
method B *Cubic Yard 468  $                 37.74  $          17,662.32 

60201 18-inch pipe culvert, aluminized-corrugated steel 
pipe, 16 gage, compaction method B Foot 34  $                 37.84  $            1,286.56 

60708 Cleaning culverts in place Each 2  $                 26.35  $                 52.70 

62530 Seeding and mulching, dry method Lump Sum All  $               178.60  $               178.60 

65002 Install road closure device, type earthen barrier Each 1  $               326.06  $               326.06 

 FSR 5000442  TOTAL  $          38,449.12 

SPAR TIMBER SALE
Schedule of Items - Page 2 of 6

FSR 5000442



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 3,813.66$        3,174.70$        

15211 Construction survey and staking, method 2, 
tolerance C Mile 0.05 7,956.07$        6,396.68$        p

20105 Clearing and grubbing, disposal of tops and 
limbs (f), logs (i), stumps (f) Lump Sum All 9,887.96$        8,108.13$        P

20301 Removal of culvert, disposal method A Each 2 135.44$           107.67$           P

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 0 8.73$               7.02$               P

20404 Unclassified borrow, compaction method B, 
(government source) *Cubic Yard 49 22.23$             19.01$             P

20416 Waste, roadway excavation *Cubic Yard 721 10.91$             8.59$               P

30322 Road reconditioning, compaction method B Mile 0.00 1,741.86$        1,393.49$        S

32111 Aggregate surface course, grading XX, 
compaction method B *Cubic Yard 468 44.14$             37.74$             S

60201 18-inch pipe culvert, aluminized-corrugated 
steel pipe, 16 gage, compaction method B Foot 34 43.27$             37.84$             P

60708 Cleaning culverts in place Each 2 38.75$             26.35$             P

62530 Seeding and mulching, dry method Lump Sum All 202.95$           178.60$           P

65002 Install road closure device, type earthen 
barrier Each 1 452.86$           326.06$           P

*  Method of measure - Contract Quantities

1,089.27$                              931.49$                              

-$                                       -$                                    

20,657.52$                            17,662.32$                         

4.  Prepared by:
LOLA COOMBE

5. Date Prepared:
06/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000442

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:            .
   Recon:     X    

3.  Approved by:

ENGINEER'S ESTIMATE

Item # Description Pay Unit Est Qty
PUBLIC WORKS COST SPECIFIED ROADS COST

Total Total

1,471.18$                              1,286.56$                           

202.95$                                 178.60$                              

3,813.66$                              3,174.70$                           

397.80$                                 319.83$                              

9,887.96$                              8,108.13$                           

270.88$                                 215.34$                              

7,866.11$                              6,193.39$                           

-$                                       -$                                    

452.86$                                 326.06$                              

77.50$                                   52.70$                                
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Item Number: 15101 15211 20105 20301 20401 20404 20416 30322 32111 60201 60708 62530 65002

Unit of Measure: LSQ Mile LSQ Each CY CY CY Mile CY FT Each LSQ Each
Contract Quantity  * * *  *

Begin End Description of Work

0+00 Beginning of Project
Junction with FSR 5000442 All  1

0+00 8+62 Complete survey and staking of L-Line 0.16

0+00 8+62
Construct roadway, see sheets 'Road 5000443 Plan and 
Profile' and station details below.  FS archeologist must be 
on site.

All  305     

0+40 Install 18" x 28' CMP. All  3 28  
0+41 0+86 Curve left 100' radius, curve widening 2.5' left
2+11 2+61 50' taper right   5
2+61 3+11 Full width turnout right   18
3+11 3+61 50' taper right   5
4+63 5+37 Curve right 100' radius, curve widening right 3'
7+65 8+31 Construct J turnaround left 26
0+00 8+62 Place surface aggregate, seed & mulch all disturbed areas 230 All

8+62 End Of Project

All 0.16 All 0 305 0 0 0.00 287 28 0 All 1

SPAR TIMBER SALE WORK LIST & QUANTITIES

Mile Post/
Station

FSR 5000443

TOTAL FOR ROAD



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $            1,852.14  $            1,852.14 

15211 Construction survey and staking, method 2, tolerance 
C Mile 0.16  $            6,396.68  $            1,023.47 

20105 Clearing and grubbing, disposal of tops and limbs (f), 
logs (i), stumps (f) Lump Sum All  $            2,465.30  $            2,465.30 

20301 Removal of culvert, disposal method A Each 0  $               107.67  $                       -   

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 305  $                   8.30  $            2,531.50 

20404 Unclassified borrow, compaction method B, 
(government source) *Cubic Yard 0  $                 19.01  $                       -   

20416 Waste, roadway excavation *Cubic Yard 0  $                   8.59  $                       -   

30322 Road reconditioning, compaction method B Mile 0.00  $            1,393.49  $                       -   

32111 Aggregate surface course, grading XX, compaction 
method B *Cubic Yard 287  $                 37.74  $          10,831.38 

60201 18-inch pipe culvert, aluminized-corrugated steel 
pipe, 16 gage, compaction method B Foot 28  $                 37.84  $            1,059.52 

60708 Cleaning culverts in place Each 0  $                 26.35  $                       -   

62530 Seeding and mulching, dry method Lump Sum All  $               284.13  $               284.13 

65002 Install road closure device, type earthen barrier Each 1  $               326.06  $               326.06 

 FSR 5000443  TOTAL  $          20,373.50 

SPAR TIMBER SALE
Schedule of Items - Page 3 of 6

FSR 5000443



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 1,986.88$        1,852.14$        

15211 Construction survey and staking, method 2, 
tolerance C Mile 0.16 7,956.07$        6,396.68$        p

20105 Clearing and grubbing, disposal of tops and 
limbs (f), logs (i), stumps (f) Lump Sum All 3,006.46$        2,465.30$        P

20301 Removal of culvert, disposal method A Each 0 135.44$           107.67$           P

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 305 10.30$             8.30$               P

20404 Unclassified borrow, compaction method B, 
(government source) *Cubic Yard 0 22.23$             19.01$             P

20416 Waste, roadway excavation *Cubic Yard 0 10.91$             8.59$               P

30322 Road reconditioning, compaction method B Mile 0.00 1,741.86$        1,393.49$        S

32111 Aggregate surface course, grading XX, 
compaction method B *Cubic Yard 287 44.14$             37.74$             S

60201 18-inch pipe culvert, aluminized-corrugated 
steel pipe, 16 gage, compaction method B Foot 28 43.27$             37.84$             P

60708 Cleaning culverts in place Each 0 38.75$             26.35$             P

62530 Seeding and mulching, dry method Lump Sum All 322.88$           284.13$           P

65002 Install road closure device, type earthen 
barrier Each 1 452.86$           326.06$           P

*  Method of measure - Contract Quantities

-$                                       -$                                    

-$                                       -$                                    

12,668.18$                            10,831.38$                          

4.  Prepared by:
LOLA COOMBE

5. Date Prepared:
06/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000443

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:      X      .
   Recon:         

3.  Approved by:

ENGINEER'S ESTIMATE

Item # Description Pay Unit Est Qty
PUBLIC WORKS COST SPECIFIED ROADS COST

Total Total

1,211.56$                              1,059.52$                            

322.88$                                 284.13$                               

1,986.88$                              1,852.14$                            

1,272.97$                              1,023.47$                            

3,006.46$                              2,465.30$                            

-$                                       -$                                    

-$                                       -$                                    

3,141.50$                              2,531.50$                            

452.86$                                 326.06$                               

-$                                       -$                                    
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Item Number: 15101 15211 20105 20401 32111 62530 65002

Unit of Measure: LSQ Mile LSQ CY CY LSQ Each
Contract Quantity  * *

Begin End Description of Work

0+00
Beginning of Project, junction with FSR 5000448.
Upon completion of road construction, construct earthen 
barrier near station 0+00.

All 0.55 All All 1

0+00 28+96 Roadway excavation 706

0+00 28+96
Place Aggregate surface course, grading XX, 6 inch depth x 
12 foot road width entire length of road. including Turnouts & J 
Turnaround & Curve Widening & approaches.

784

0+00 0+50 50' Taper begin 5

0+50 1+00 50'  Full width Turn out Left, 10' T.O. Width. Place Aggregate 
surface course, grading XX, 6 inch depth 11

1+00 1+50 50' Taper end 5
0+86 2+35 200' radius curve left, 2.0' curve widening left

3+02

Center of rocked drain dip. Install Rocked Drain dip, 30' 
length, by 12' minimum top width, refer to slope staking notes 
for actual total width. Widths may include turnout tapers, turn 
outs, curve widening.

3+06 4+03 100' radius curve right, 3.0' curve widening right
6+16 7+39 100' radius curve left, 3.5' curve widening left
8+84 10+17 200' radius curve left, 2.0' curve widening left

10+56

Center of rocked drain dip. Install Rocked Drain dip, 30' 
length, by 12' minimum top width, refer to slope staking notes 
for actual total width. Widths may include turnout tapers, turn 
outs, curve widening.

10+50 11+00 50' taper begin 5

11+00 11+50 50'  Full width Turn out right, 10' T.O. Width. Place Aggregate 
surface course, grading XX, 6 inch depth 11

11+50 12+00 50' Taper end 5
13+98 14+86 200' radius curve right, 1.5' curve widening right
18+67 19+07 100' radius curve right, 2.5' curve widening right

20+91

Center of rocked drain dip. Install Rocked Drain dip, 30' 
length, by 12' minimum top width, refer to slope staking notes 
for actual total width. Widths may include turnout tapers, turn 
outs, curve widening.

20+06 21+54 100' radius curve left, 3.5' curve widening left
21+50 22+00 50' Taper begin 5

22+00 22+50 50'  Full width Turn out right, 10' T.O. Width. Place Aggregate 
surface course, grading XX, 6 inch depth 11

22+50 23+00 50' Taper end 5
23+05 23+72 200' radius curve right, 1.5' curve widening right
24+71 25+83 200' radius curve left, 1.5' curve widening left
27+14 28+70 200' radius curve right, 2.0' curve widening right

27+90
Construct J Turnaround, Place Aggregate surface course, 
grading XX, 6 inch depth. 26

28+96 End Of Project

All 0.55 All 706 873 All 1TOTAL FOR ROAD

SPAR TIMBER SALE WORK LIST & QUANTITIES

Mile Post/
Station

FSR 5000446



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $            4,665.93  $            4,665.93 

15211 Construction survey and staking, method 2, tolerance 
C Mile 0.55  $            6,396.68  $            3,518.17 

20105 Clearing and grubbing, disposal of tops and limbs (f), 
logs (i), stumps (f) Lump Sum All  $            8,474.48  $            8,474.48 

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 706  $                   8.29  $            5,852.74 

32111 Aggregate surface course, grading XX, compaction 
method B *Cubic Yard 873  $                 37.74  $          32,947.02 

62530 Seeding and mulching, dry method Lump Sum All  $               725.21  $               725.21 

65002 Install road closure device, type earthen barrier Each 1  $               326.06  $               326.06 

 FSR 5000446  TOTAL  $          56,509.61 

SPAR TIMBER SALE
Schedule of Items - Page 4 of 6

FSR 5000446



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 5,560.78$        4,665.93$        P

15211 Construction survey and staking, method 2, 
tolerance C Mile 0.55 7,956.07$        6,396.68$        p

20105 Clearing and grubbing, disposal of tops and 
limbs (f), logs (i), stumps (f) Lump Sum All 10,334.73$      8,474.48$        P

20401 Roadway excavation, compaction method B, 
finishing method A *Cubic Yard 706 10.29$             8.29$               P

32111 Aggregate surface course, grading XX, 
compaction method B *Cubic Yard 873 44.14$             37.74$             S

62530 Seeding and mulching, dry method Lump Sum All 824.10$           725.21$           P

65002 Install road closure device, type earthen 
barrier Each 1 452.86$           326.06$           P

*  Method of measure - Contract Quantities

SPECIFIED ROADS COST
Item # Description Pay Unit Est Qty

PUBLIC WORKS COST
Total Total

4.  Prepared by:
David D. Tulee

5. Date Prepared:
7/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

ENGINEER'S ESTIMATE

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000446

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:       X     .
   Recon:     _    

3.  Approved by:

5,560.78$                              4,665.93$                            

4,375.84$                              3,518.17$                            

10,334.73$                            8,474.48$                            

7,264.74$                              5,852.74$                            

38,534.22$                            32,947.02$                          

452.86$                                 326.06$                               

824.10$                                 725.21$                               



WORK LIST & QUANTITIES
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Item Number: 15101 20105 30322 32111 62530 65002

Unit of Measure: LSQ LSQ Mile CY LSQ Each
Contract Quantity   *

Begin End Description of Work

0.00 Beginning of Project All All 1
0.00 0.15 Begin clearing and grubbing All

0.00 0.15 Road reconditioning 0.15

0.00 0.15 Place aggregate surface course, grading XX 6 inch depth x 
12 foot minimum top width, entire length of road. 195

 

0.15 End Of Project

All All 0.15 195 All 1

SPAR TIMBER SALE

Mile Post/
Station

FSR 5000447

TOTAL FOR ROAD



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $               955.01  $               955.01 

20105 Clearing and grubbing, disposal of tops and limbs (f), 
logs (i), stumps (f) Lump Sum All  $            2,009.75  $            2,009.75 

30322 Road reconditioning, compaction method B Mile 0.15  $            2,787.97  $               418.20 

32111 Aggregate surface course, grading XX, compaction 
method B *Cubic Yard 195  $                 37.74  $            7,359.30 

62530 Seeding and mulching, dry method Lump Sum All  $               497.90  $               497.90 

65002 Install road closure device, type earthen barrier Each 1  $               326.06  $               326.06 

 FSR 5000447  TOTAL  $          11,566.22 

SPAR TIMBER SALE
Schedule of Items - Page 5 of 6

FSR 5000447



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 1,133.97$        955.01$           P

20105 Clearing and grubbing, disposal of tops and 
limbs (f), logs (i), stumps (f) Lump Sum All 2,450.92$        2,009.75$        P

30322 Road reconditioning, compaction method B Mile 0.15 3,484.96$        2,787.97$        S

32111 Aggregate surface course, grading XX, 
compaction method B *Cubic Yard 195 44.14$             37.74$             S

62530 Seeding and mulching, dry method Lump Sum All 565.80$           497.90$           P

65002 Install road closure device, type earthen 
barrier Each 1 452.86$           326.06$           P

*  Method of measure - Contract Quantities

522.74$                                 418.20$                               

8,607.30$                              7,359.30$                            

4.  Prepared by:
David Tulee

5. Date Prepared:
7/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

1,133.97$                              955.01$                               

2,450.92$                              2,009.75$                            

ENGINEER'S ESTIMATE

Item # Description

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000447

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:            .
   Recon:     X   

3.  Approved by:

Pay Unit Est Qty
PUBLIC WORKS COST SPECIFIED ROADS COST

Total Total

452.86$                                 326.06$                               

565.80$                                 497.90$                               



WORK LIST & QUANTITIES

FP-03 Pay Items
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Item Number: 15101 23050 30322

Unit of Measure: LSQ Mile Mile
Contract Quantity   

Begin End Description of Work

0.00 0.83
Beginning of Project, junction with FSR 5000440. Washing 
equipment with bleach is required before leaving P.O.C. 
infected areas to un-infected areas.

All

0.00 0.83 Begin Brushing 0.83
0.00 0.83 Begin Road reconditioning 0.83

0.83 End Of Project

All 0.83 0.83

SPAR TIMBER SALE

Mile Post/
Station

FSR 5000448 P.O.C. Infected Area

TOTAL FOR ROAD



ITEM NO. DESCRIPTION
PAY UNIT

* Contract Quantity
ESTIMATE

QUANTITIES UNIT PRICE TOTALS
15101 Mobilization Lump Sum All  $               447.02  $               447.02 

23050 Brushing Mile 0.83  $               802.54  $               666.11 

30322 Road reconditioning, compaction method B Mile 0.83  $            2,787.97  $            2,314.02 

 FSR 5000448  TOTAL  $            3,427.15 

SPAR TIMBER SALE
Schedule of Items - Page 6 of 6

FSR 5000448



TSPIRS
Unit Price Unit Price B S P

15101 Mobilization Lump Sum All 563.81$           447.02$           P

23050 Brushing Mile 0.83 1,043.61$        802.54$           P

30322 Road reconditioning, compaction method B Mile 0.83 3,484.96$        2,787.97$        S

*  Method of measure - Contract Quantities

2,314.02$                            

4.  Prepared by:
David D. Tulee

5. Date Prepared:
7/21/2016

6.  Title:
CIVIL ENGINEER TECHNICIAN

7.  Date approved:

F.  CONSTRUCTION COST ESTIMATE
1.  Project Name:  Spar Timber Sale
FSR 5000448

2.  Project Number:
Powers District
.    X   SpecRds         .        Pworks

Project Type
   Const:            .
   Recon:     X    

3.  Approved by:

563.81$                                 447.02$                               

ENGINEER'S ESTIMATE

Item # Description Pay Unit Est Qty
PUBLIC WORKS COST SPECIFIED ROADS COST

Total Total

866.20$                                 666.11$                               

2,892.52$                              
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