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Road 
Number Item Decription & Milepost

Season 
of Use Unit Quantity

Unit 
Allowance

Appraisal 
Allowance

FR 2113 S
MP 0.03 Right

Construct turnaround/ landing EA 1 300.00$      300.00$          
MP 0.20 Right

Construct turnaround/ landing EA 1 300.00$      300.00$          
MP 0.76 Right

Construct turnaround/ landing EA 1 300.00$      300.00$          
MP 1.63 Left

Reconstruct and expand existing 
turnaround/ landing. EA 1 200.00$      200.00$          
FR 2113 TOTAL TEMP 
DEVELOPMENT 1,100.00$       

FR 2113-C S
MP 0.52 Right

Remove brush and reshape 
existing turnaround/ landing. EA 1 100.00$      100.00$          
FR 2113-C TOTAL TEMP 
DEVELOPMENT 100.00$          

FR 2113-D S
MP 0.32 Left

Remove brush and reshape 
existing turnaround/ landing. EA 1 100.00$      100.00$          
FR 2113-D  TOTAL TEMP 
DEVELOPMENT 100.00$          

FR 2113-E S
MP 0.24 Right

Remove brush and reshape 
existing turnaround/ landing. EA 1 100.00$      100.00$          
FR 2113-E  TOTAL TEMP 
DEVELOPMENT 100.00$          

FR 2115 S
MP 0.03

Remove brush and reshape 
existing tee turnaround/ landing. EA 1 200.00$      200.00$          
FR 2115 TOTAL TEMP 
DEVELOPMENT 200.00$          

1,600.00$       
BOG LAKE STEWARDSHIP TOTAL 
TEMP DEVELOPMENT
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