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K-C.2# - UTILIZATION AND REMOVAL OF INCLUDED PRODUCTS (4/03).  Unless otherwise agreed 
in writing, or as specified in K-C.2.1.1# - Optional Removal of Non-sawtimber Products, Contractor is 
required to pay for and remove the following products described in A.2 of the contract: 
 
Sawtimber is the boles of trees meeting Sawtimber Product specifications as listed in A.2 of the contract. 
 
Non-sawtimber is the boles of trees meeting Non-sawtimber Product specifications as listed in A.2 of the 
contract, but that do not meet the minimum piece specifications for Sawtimber Products. Non-sawtimber 
removal is only required in ALL Cutting Units. Only the volume of non-sawtimber in the cutting units 
listed above is included in the estimated volume shown in A.2. If the Contractor and the Forest Service 
agree to remove non-sawtimber from cutting units other than those listed above this non-sawtimber must 
be measured and paid for at the rates shown in A.4. 
 
 
K-C.2.1.1.# - OPTIONAL REMOVAL OF NON-SAWTIMBER PRODUCTS (01/07).  Contractor shall fall 
all trees designated for cutting.  Notwithstanding the requirements of C.2 within cutting units 5, 6, 7, 12, 
14, 15, 16, 23, 24, 25, 27, 43, 44, 45B, 46, 50, 55, 55A and 55B all Non-sawtimber Products meeting 
utilization standards in A.2 shall either be decked at the landing or removed, at the option of the 
Contractor.  If Contractor elects the decking option, the Non-sawtimber Products shall be limbed and 
decked in such a manner as to facilitate loading at a later date. Payment for this product shall be made 
as per K-E.2.2.5.  If Contractor elects to remove this product, then payment shall be made after the 
product is presented for scaling. 
 
If the Contractor requests, and the Forest Service agrees, Non-sawtimber Products may be left in the 
harvest area in lieu of decking at the landing. 
 
K-C.3.0.3# - DEAD TREES (10/04).  Notwithstanding the designations for cutting in other provisions of 
this contract, dead C, DF, L, and WP standing trees over 15 feet in height and 10 inches diameter at 
breast height and dead PP standing trees meeting Utilization Standards stated in A.2 will be left standing 
in Cutting Units 6, 8, 8A, 16, 21, 21A, 21B, 23, 24, 25, 28, 32, 37A, 38, 38A, 44, 45B, 46, 47, 48, 49, 50, 
51, 52, 52C, 53, 55 and 55A. 
Upon agreement by the Forest Service, dead trees may be felled when necessary for safety under the 
State Safety Code.  Unless otherwise agreed in writing, all dead trees which are required to be left 
standing and are felled for safety reasons shall be left on site. 
 
 
K-C.3.5.8# - INDIVIDUAL TREES (LEAVE TREE MARKING) (2/09).  In Cutting Units 5, 7, 9, 12, 14, 
15, 18, 20, 31B, 31C, 33, 34, 37, 37B, 39, 40, 42, 43, 45, 45A, 45C, 52A, 52B, 52D, 54, 55B and 56, all 
trees (live and dead) meeting minimum merchantable tree specifications of A2 are designated for cutting 
except trees reserved from cutting.  Trees reserved from cutting have been Marked with a horizontal 
stripe of orange paint at or above eye level, and a stump mark consisting of a horizontal stripe of orange 
paint on the downhill side of the tree at ground level. 
 
The boundaries of units where leave trees are Marked, are Marked on three (3) sides of the cutting unit 
boundary trees with vertical stripes of orange paint extending from diameter breast height (DBH) 
upwards approximately three (3) feet.  The middle stripe of paint faces the cutting unit and the other two 
face on line with the cutting unit boundary.  In addition, each boundary tree has a horizontal stump mark 
painted on the downhill side of the tree at ground level.  Trees used for boundary designation are not to 
be cut.  All hardwood trees are not to be cut. 
 
K-C.3.8# - SPECIES DESIGNATION (2/09).  Within the following cutting units shown below, listed 
species are designated for cutting when they meet (a) utilization standards and (b) are smaller than the 
stump diameter listed below and shown on the Contract Area Map: 
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Unit Designated Species Maximum Stump 
Diameter – (Inches)  

6, 8, 8A, 16, 21, 21A, 
21B, 23, 24, 25, 27, 28, 
32, 37A, 38, 38A, 44, 
45B, 46, 47, 48, 49, 50, 
51, 52, 52C, 53, 55, 55A 

All (non-sawtimber) 9 

6, 8, 8A, 16, 21, 21A, 
21B, 24, 25, 27, 32, 37A, 
44, 45B, 52, 55A 

AF, C, DF, GF, H, LP, S N/A 

23, 28, 38, 46, 50, 52C, 
55 

AF, C, GF, H, LP, S N/A 

38A, 47, 48, 49, 51, 53 AF, C, GF, H, LP, PP, S N/A 
 
Stump diameter will be measured at 6 inches above ground level on the uphill side of the tree.  A 
minimum stump height of 6 inches above ground level on the uphill side shall be left in the units listed 
above.  
 
In addition, any trees within the cutting unit boundary that are windthrown prior to Contractor’s logging in 
the immediate vicinity which meet Utilization Standards in amounts less than specified in C.1.3.3 are 
designated for cutting. 
 
Trees of the species listed above that are designated to be left standing are Marked with a horizontal 
stripe of orange paint at or above eye level, and a stump mark consisting of a horizontal stripe of orange 
paint on the downhill side of the tree at ground level.  
 
In addition to those species listed above, trees Marked with a horizontal stripe of blue paint at or above 
eye level, and a stump mark consisting of a horizontal stripe of blue paint on the downhill side of the tree 
at ground level are also designated for cutting. 
 
The boundaries of units are Marked on three (3) sides of the cutting unit boundary trees with vertical 
stripes of orange paint extending from45 diameter breast height (DBH) upwards approximately three (3) 
feet.  The middle stripe of paint faces the cutting unit and the other two face on line with the cutting unit 
boundary.  In addition, each boundary tree has a horizontal stump mark painted on the downhill side of 
the tree at ground level.  Trees used for boundary designation are not to be cut. 
 
Upon agreement with Forest Service, dead trees designated to be left standing may be felled when 
necessary for safety under the State Safety Code and other dead trees designated in their place. 
 
 
K-E.2.1.1 - TEMPORARY REDUCTION OF DOWNPAYMENT (8/09).  Notwithstanding E.2.1.1, upon 
the Contractor’s written request Forest Service may temporarily reduce the downpayment when 
Contractor’s scheduled operations are delayed or interrupted for 30 or more consecutive days, or the 
contract term is extended for 30 or more consecutive days for any of the following reasons: 
 

1. Forest Service requests or orders Contractor to delay or interrupt operations for reasons other 
than breach; 

2. Contractor interrupts or delays scheduled operations to work on a sale designated by the Forest 
Service as in urgent need of harvesting; or 
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3. An adjustment of the contract term authorized upon a determination of substantial overriding 
public interest, including a market-related contract term addition, or an urgent removal contract 
term extension under 36 CFR 223.53. 

 
When Contractor is not cutting or removing timber under contract during a qualifying period of delay, 
interruption, or extension listed above the downpayment may be reduced to $1000 or 2 percent of the 
downpayment amount stated in the contract, whichever is greater.  The Contractor must restore the 
downpayment to the full amount stated in the contract within 15 days from receipt of the bill for collection 
and written notice from the Contracting Officer that the basis for temporarily reducing the downpayment 
no longer exists.  Contractor shall not cut or remove timber on a contract where the downpayment has 
been temporarily reduced until the downpayment amount stated in the contract is fully restored. 
 
 
K-E.2.1.5 - Deposits When Payment Guaranteed (05/10).  To the extent payment guarantee is 
provided under E.3, requirements for advance cash deposits under E.2.1.2 shall be waived for the value 
of Included Timber removed except for: 

(a) Base Rates, 
(b) associated charges, and 
(c) the value of Included Timber exceeding the sum of stewardship credits that have not been 

established under E.2.2 for mandatory stewardship projects listed in A.4.3 plus optional 
stewardship projects listed in A.4.3 authorized by Contracting Officer. 

   
Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the 
provisions of E.4. 
 
K-E.2.2.5 - ADVANCED PAYMENT FOR NON-SAWTIMBER (5/12).  Unless agreed otherwise, prior to 
beginning of harvest operations in a cutting unit, Contractor must notify the Forest Service of the decision 
to either remove or deck Non-sawtimber Products shown in A.2, if provision K-C.2.1.1# - Optional 
Removal of Non-sawtimber Products is included in the contract. 

If Contractor selects the option to deck these products in lieu of removal, then advance cash deposit for 
stumpage, plus the required slash disposal deposits, for the volume of Non-sawtimber Products shown in 
the timber sale cruise report shall be billed for as a lump sum at the time that Contractor notifies the 
Forest Service of the decision to deck Non-sawtimber Products.  All such material shown shall be 
reported as cut, and charged for, on the timber sale statement of account during the month in which the 
billing is paid. 
 
 
K-E.2.2.8# - SLASH DISPOSAL DEPOSIT SCHEDULE (7/13).  Contractor shall make a cash deposit 
for slash disposal activities to be performed by the Forest Service.   
 
Upon completion of skidding activities in each cutting unit, the Contractor shall be billed for the amount(s) 
shown in the table below.  
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Cutting Unit 
Number Required Deposits 

5 $2,672.86  
6 $7,310.59  
7 $1,986.57  
8 $11,269.28  

8A $910.21  
9 $3,467.47  

12 $7,151.66  
14 $15,278.55  
15 $7,339.48  
16 $585.14  
18 $18,233.12  
20 $6,010.28  
21 $13,385.89  

21A $3,691.41  
21B $1,358.09  
23 $2,976.25  
24 $4,110.40  
25 $14,548.93  
27 $1,885.44  
28 $9,506.65  

31B $12,576.81  
31C $1,495.35  
32 $5,894.70  
33 $4,724.43  
34 $11,803.85  
37 $6,299.24  

37A $5,475.72  
37B $12,562.36  
38 $8,061.87  

38A $845.20  
39 $13,060.81  
40 $25,139.17  
42 $13,060.81  
43 $7,151.66  
44 $3,460.25  
45 $9,448.86  

45A $16,499.39  
45B $3,770.88  
45C $6,552.08  
46 $1,704.84  
47 $1,350.87  
48 $3,034.04  
49 $679.05  
50 $2,340.54  
51 $6,104.20  
52 $10,481.88  

52A $10,250.71  
52B $15,206.31  
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Cutting Unit 
Number Required Deposits 

52C $5,627.42  
52D $2,109.38  
53 $9,116.56  
54 $7,093.87  
55 $5,562.40  

55A $2,420.01  
55B $4,746.10  
56 $7,650.11  

 
 
K-E.4 - PAYMENTS NOT RECEIVED (8/12). 
 

A. Payments are due and payable on the date of issue indicated on the bill for collection. When a 
payment for timber cut and other charges is not received at the location designated by Forest 
Service by the date specified in the bill for collection for, Contracting Officer will suspend all or 
any part of Contractor’s Operations until payment or acceptable payment guarantee is received. 
Other charges include, but are not limited to: 

 
1. Slash disposal, road maintenance, and contract Scaling deposits; 
2. Cooperative work at rates established by specific agreement under E.2.1.8; 
3. Damages pursuant to J.4; 
4. Road use fees; 
5. Restoration of downpayment pursuant to E.2.2; 
6. Periodic payments pursuant to E.2.1.3; 
7. Extension Deposits pursuant to E.2.1.7; and 
8. Other mandatory deposits. 

 
B. Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under J.3. The 30-day notice period prescribed therein shall begin to run as of the end 
of business on the date specified for receipt of payments. If the performance or payment is 
guaranteed by surety bond, the surety will receive a copy of the written notification of breach. 
Demand will be made on the surety or other institution providing the guarantee or bond 
instrument for immediate payment 10 days after issuance of written notification of the breach. 

 
C. Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not 

received by Forest Service within 15 days after the date of issue indicated on the bill for 
collection: 

 
1. Simple interest shall be assessed at the Current Value of Funds Rate as established by 

the Secretary of the Treasury. Interest will begin to accrue as of the date of issue 
indicated on the initial bill for collection. 

2. Debtors will be assessed administrative charges, in addition to the delinquent amount 
due. Administrative charges are those additional costs incurred by the Government in 
processing, handling, and collecting delinquent debts. 

3. A penalty charge of six (6) percent per annum will be assessed on any portion of a debt 
delinquent more than 90 days. This penalty charge is in addition to interest and 
administrative charges under paragraphs (C)(1) and (C)(2). The penalty charge shall 
accrue from the date of issue indicated on the bill for collection and shall be assessed 
on all outstanding amounts, including interest and administrative costs assessed under 
paragraphs (C)(1) and (C)(2). 
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4. Payments will be credited on the date received by the Federal Depository or Collection 
Officer designated on the bill for collection. 

 
D. Forest Service remedies for Contractor’s failure to make payment for timber cut and other 

charges when due, except for accrual of interest, suspension of all or any part of Contractor’s 
Operations, and administrative offset, shall be stayed for so long as: 

 
1. A bona fide dispute exists as to Contractor’s obligation to make such payment and 
2. Contractor files and prosecutes a timely Claim. 

 
 
K-F.1.2# – USE OF ROADS BY CONTRACTOR (9/04).  Contractor’s use of existing roads identified on 
Contract Area Map by the following codes is prohibited or subject to restrictive limitations, unless agreed 
otherwise: 
 
 Code  Use Limitations 
 
 X  Hauling prohibited 
 R  Hauling restricted 
 U  Unsuitable for hauling prior to 
      completion of agreed reconstruction 
 P  Use prohibited 
  A  Public use restriction 
 W  Regulation waiver 
 
Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor’s use 
of roads coded R, A, or W shall be in accordance with the following restrictions: 
 

Restricted Road List 
 

Road 
Number Road Name 

Termini Map 
Legend 

Description of 
Restrictions From To 

14315 North Slope 
Yaak 

MP 0.6 MP 0.6 R All vehicles must meet the 
Federal Bridge Formula 
Weight imits and a maximum 
gross vehicle weight of 
120,000 lbs.  Any vehicles 
not meeting the weight limits 
above, must apply for an 
overload weight permit. 

114321 N/A South Jct. 
w/14321 

North Jct. 
w/14321 

P Use Prohibited. 

14321C Kilbrenan 
Ridge C 

NE Corner Unit 
45 

East Jct. 
w/14321 

2380 North Obrien Jct. w/752  Jct. w/2380A X Hauling Prohibited. 
4446B Upper Sears B Jct. w/4446 End 
4446D Upper Sears D Jct. w/4446 End 

  



 

OLY Moly Stewardship 
Page 50  

Road 
Number Road Name 

Termini Map 
Legend 

Description of 
Restrictions From To 

4458 K Squared Jct. w/4458A North X Hauling Prohibited. 
4458A K Squared A End 

Reconstruction 
South 

4458G K Squared G Jct. w/14476 Jct. w/4447A 
4458F K Squared F End 

Reconstruction 
Jct. w/4447A 

4447C Old East Side 
C 

Jct. w/4447 Jct. w/4446 

14476 N/A Jct. w/4458G End 
 
 
K-F.1.3# – ROAD COMPLETION DATE (9/04).  Construction of Specified Roads shall be completed no 
later than 9/1/2020; except for earlier construction completion dates for roads listed below: 

 
Road 

Number Road Name 
Station Completion 

Date From To 
 N/A    

 
Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 
Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 
G.3.1.1 at the request of Contractor. 
 
When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 
Forest Service may adjust construction completion date when road construction is delayed or interrupted 
for causes that qualify for an adjustment of the completion date of Forest Service’s road construction 
contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate 
such occurrences and document any findings. The current status of any adjustment shall be available to 
Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 
Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 
construction completion dates. After all road construction is complete, Forest Service shall grant Contract 
Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 
Normal Operating Season. 
 
If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 
more after the completion date stated above, Contractor may request a rate redetermination under D.3 for 
remaining volume. Such request must be made within 30 days of notification that road construction has 
been completed. Upon receipt of such request, Forest Service shall redetermine rates using standard 
methods in effect on the completion date of road construction. Rates to be established shall apply to all 
timber removed from Contract Area after the effective date of the rate redetermination. 
 
Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 
performing the road construction, except such delay as may be the fault or negligence of Forest Service. 
 
When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates 
shall be adjusted by number of days that qualify for such adjustment, provided such qualifying days occur 
before specified construction completion date. When Contractor desires to construct an alternate facility 
under F.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 
alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 
where a Design Change or physical changes necessitate a modification of Specified Road construction 
work that increases the scope or magnitude of the required work. 
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If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, as 
adjusted, Contract Term Extension shall not be granted. 
 
As used in this provision, construction of a road is completed when: 
 

(a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 
acceptance under G.3.6 or 

(b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road. 
 
Notwithstanding F.1, Contractor shall not use a road that Contractor has elected for Forest Service to 
construct, until construction is completed and Forest Service furnishes Contractor with written notice 
authorizing use of road. 
 
 
K-F.2.2.1# – MATERIAL SOURCES (9/04).  Sources of local materials are designated on Plans and 
Contract Area Map. Forest Service assumes responsibility for the quality and quantity of material in 
designated sources. Contractor shall determine the equipment and work required to produce the specified 
product, including the selection of acceptable material that is reasonably available in the source that meets 
specifications. The designation of source includes the rights of Contractor to use certain area(s) for plant 
site, stockpiles, and haul roads. 
 
Should the designated source, due to causes beyond the control of Contractor, contain insufficient 
acceptable material, Forest Service will provide another source with adjustment in accordance with F.2.5.3. 
 
When Contractor elects not to use designated sources, Contractor shall furnish the specified product with 
no adjustment in unit rates. Quality testing shall be the responsibility of Contractor. Test results shall be 
furnished to Forest Service. 
 
When Contractor elects not to use designated sources and the Schedule of Items lists pit development 
separately, cost allowance will be reduced under F.2.5.3 when Forest Service determines the work will not 
be required. 
 
When materials are subject to a weight measurement, the specific gravity or weight/volume relationship 
used as a basis for determination of estimated quantities shall be: 
 
Source I ________N/A__________, Source II _________ N/A _____, and Source III ________ N/A __. 
 
Contractor may, when agreed in writing, use on the project such suitable stone, gravel, and sand, or other 
material found in the excavation, and will earn a cost allowance for the excavation of such materials at the 
corresponding contract unit price and for the pay items for which the excavated material is used. Contractor 
shall replace, without additional cost allowance, sufficient suitable materials to complete the portion of the 
work that was originally contemplated to be constructed with such material. Contractor shall not excavate 
or remove any material, except that which is within the excavation limits, without written authorization from 
Forest Service. 
 
When material is appraised from non-National Forest designated sources, owner charges for the material 
in terms of unit cost for royalties, purchase of raw materials, or finished products shall be as follows until 
N/A: 
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Material 
Type of 

Purchase Owner(s) 
Unit of 

Measure 
Unit 
Price 

Estimated 
Quantity Total 

  N/A     

 
Should quantity vary from that estimated, payment to owners shall be for units actually obtained. Contractor 
shall make arrangements with owner(s) for measurement and payment for royalties, purchase of raw 
materials, or finished products, as shown above. 
 
Materials produced or processed from National Forest lands in excess of the quantities required for 
performance of this contract are the property of Forest Service, unless prior written agreement has been 
obtained to use excess material on other National Forest contracts. Forest Service is not obligated to 
reimburse Contractor for the cost of their production. 
 
Materials shall be stored to assure the preservation of their quality and fitness for the work. Stored materials 
shall be located to facilitate their prompt inspection. Sites on Forest Service administered land, approved 
by Forest Service, may be used for storage purposes and for the placing of Contractor’s plant equipment. 
All storage sites provided by Forest Service shall be restored at Contractor’s expense. Contractor shall be 
responsible for making arrangements for storage on other than Forest Service administered lands. 
 
When the construction of the portion of the project for which Temporary Roads used for hauling materials 
is completed, all such Temporary Roads shall be restored as nearly as practicable to their original ground 
profile, unless otherwise agreed in writing. 
 
 
K-F.3.1# – ROAD MAINTENANCE REQUIREMENTS (9/04).  Contractor shall maintain roads in 
accordance with the following Contract Road Maintenance Requirements Summary: 
 

Contract Road Maintenance Requirements Summary 
 

Road 
Termini 

Miles 
Applicable Prehaul Road Maintenance Specifications 

From To T 101 T 103 T 108 T 113 T 301 T 310 T 506 T 507 T 508 T 618 T 619 T 710 
N/A 

 
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

Road 
Termini 

Miles 
Applicable DURING Haul Road Maintenance Specifications 

From To T 101 T 103 T 108 T 113 T 301 T 310 T 506 T 507 T 508 T 618 T 619 T 710 

11446 
Unit 39 Jct. 

w/446A 0.25 P  P   P P D P  F F 

14315 
Unit 43 Jct. 

w/176 0.80 P P P  P P P D P D F F 

14321 
Jct. 

w/176 
Jct. 

w/176 4.34 P  P   P P D P  F F 

14321A 
Unit 52B Jct. 

w/14321 0.89 P  P   P P D P  F F 

14321B 
Unit 
45C 

Jct. 
w/14321 0.21 P  P   P P D P  F F 

14393 
Unit 45A Jct. 

w/14321 0.40 P  P   P P D P  F F 

176F 
Unit 52B Jct. 

w/176 0.34 P  P   P P D P  F F 

2380A 
Unit 31B Jct. 

w/752 0.43 P  P   P P D P  F F 
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Road 
Termini 

Miles 
Applicable DURING Haul Road Maintenance Specifications 

From To T 101 T 103 T 108 T 113 T 301 T 310 T 506 T 507 T 508 T 618 T 619 T 710 

2393 
Unit 55B Jct. 

w/176 0.81 P  P   P P D P  F F 

2394A 
Unit 9 Jct. 

w/2394 0.34 P  P   P P D P  F F 

2394C 
Unit 15 Jct. w 

2394 0.09 P  P   P P D P  F F 

2394I 
Unit 8 Jct. 

w/2394 0.26 P  P   P P D P  F F 

4407 
Unit 18 Jct. 

w/2394 4.68 P  P  P P P D P  F F 

4408 
Unit 21 Jct. 

w/4407 1.29 P  P   P P D P  F F 

4446 
Unit 40 Jct. 

w/176 1.34 P  P   P P D P  F F 

4446A 
Unit 39 Jct. 

w/4446 0.60 P  P   P P D P  F F 

4446C 
Unit 40 Jct. 

w/4446 0.34 P  P   P P D P  F F 

4447 
Unit 37B Jct. 

w/Hwy 2 0.88 P  P   P P D P  F F 

4458 

Jct. 
w/4458

A 

Jct. w/ 
4458G 

0.64 P  P   P P D P  F F 

4458A 
Unit 37 Jct. 

w/4458 0.05 P  P   P P D P  F F 

4458F 
Unit 34 Jct. 

w/4458 0.05 P  P   P P D P  F F 

4458G 
Unit 33 Jct. 

w/4458 0.39 P  P   P P D P  F F 

4612 
Unit 14 Jct. 

w/2394 1.74 P  P   P P D P  F F 

752 
Unit 31B Jct. 

w/2394 1.55 P  P  P P P D P  F F 

176 
Jct. 

w/14321 
Jct. 

w/2394 7.54 P  P  P P P D P  F F 

176 a 
Jct. 

w/2394 
Jct. 

w/Hwy 2 1.70   D D D D D D D  F F 

2394 
Jct. 

w/752 
Jct. 

w/4407 2.27 P  P  P P P D P  F F 

2394 a 
Jct. 

w/4407 
Jct. 

w/176 2.43   D D D D D D D  F F 
 
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
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P = 

Contractor Performance Item D = Deposit to Forest Service D3 = Deposit to Third Party 
 
  

Road 
Termini 

Miles 
Applicable POST Haul Road Maintenance Specifications 

From To T 101 T 103 T 108 T 113 T 301 T 310 T 506 T 507 T 508 T 618 T 619 T 710 

11446 
Unit 39 Jct. 

w/446A 0.25 P  P   P P D P  F F 

14315 
Unit 43 Jct. 

w/176 0.80 P  P  P P P D P D F F 

14321 
Jct. 

w/176 
Jct. 

w/176 4.34 P  P   P P D P  F F 

14321A 
Unit 52B Jct. 

w/14321 0.89 P  P   P P D P  F F 

14321B 
Unit 
45C 

Jct. 
w/14321 0.21 P  P   P P D P  F F 

14393 
Unit 45A Jct. 

w/14321 0.40 P  P   P P D P  F F 

176F 
Unit 52B Jct. 

w/176 0.34 P  P   P P D P  F F 

2380A 
Unit 31B Jct. 

w/752 0.43 P  P   P P D P  F F 

2393 
Unit 55B Jct. 

w/176 0.81 P  P   P P D P  F F 

2394A 
Unit 9 Jct. 

w/2394 0.34 P  P   P P D P  F F 

2394C 
Unit 15 Jct. w 

2394 0.09 P  P   P P D P  F F 

2394I 
Unit 8 Jct. 

w/2394 0.26 P  P   P P D P  F F 

4407 
Unit 18 Jct. 

w/2394 4.68 P  P  P P P D P  F F 

4408 
Unit 21 Jct. 

w/4407 1.29 P  P   P P D P  F F 

4446 
Unit 40 Jct. 

w/176 1.34 P  P   P P D P  F F 

4446A 
Unit 39 Jct. 

w/4446 0.60 P  P   P P D P  F F 

4446C 
Unit 40 Jct. 

w/4446 0.34 P  P   P P D P  F F 

4447 
Unit 37B Jct. 

w/Hwy 2 0.88 P  P   P P D P  F F 

4458 

Jct. 
w/4458

A 

Jct. w/ 
4458G 

0.64 P  P   P P D P  F F 

4458A 
Unit 37 Jct. 

w/4458 0.05 P  P   P P D P  F F 

4458F 
Unit 34 Jct. 

w/4458 0.05 P  P   P P D P  F F 

4458G 
Unit 33 Jct. 

w/4458 0.39 P  P   P P D P  F F 

4612 
Unit 14 Jct. 

w/2394 1.74 P  P   P P D P  F F 

752 
Unit 31B Jct. 

w/2394 1.55 P  P  P P P D P  F F 

176 
Jct. 

w/14321 
Jct. 

w/2394 7.54 P  P  P P P D P  F F 

176 a 
Jct. 

w/2394 
Jct. 

w/Hwy 2 1.70   D D D D D D D  F F 

2394 
Jct. 

w/752 
Jct. 

w/4407 2.27 P  P  P P P D P  F F 

2394 a 
Jct. 

w/4407 
Jct. 

w/176 2.43   D D D D D D D  F F 
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SPECIFICATION T-101 SURFACE BLADING 
 
DESCRIPTION 
 
1.1  Surface blading is keeping the native or aggregate surfaced road in a condition to facilitate traffic, 
minimize additional future maintenance, reduce erosion, and provide proper drainage.  It includes 
maintaining the crown, inslope or outslope of the traveled way and shoulders, drainage dips, leadoff 
ditches, berms, turnouts, removal of minor slides and slumps, and other irregularities that prevent normal 
runoff from the road surface. 
 
REQUIREMENTS 
 
3.1  Surface blading shall be performed as often as necessary and to the standards required to facilitate 
traffic and proper drainage. 
 
3.2  The blading shall be performed in such a manner as to preserve the existing cross section and to 
conserve surface materials.  On gravel surfaced roads, the base must not be disturbed and no surface 
material may be bladed into the ditch or over the road shoulders.  Blading of native surface roads shall 
be performed so no base material under four (4) inches in the greatest dimension is lost.  All ruts, holes, 
etc., shall be removed by scarifying and/or cutting to the bottom of any surface irregularities.  Oversize 
material brought to the surface in the scarification process shall be removed from the roadway.  Surface 
material which has been displaced to the shoulders, turnouts, outside of curves, etc., shall be brought 
back so as to leave a uniform depth on the traveled way at completion of blading.  Water shall be 
applied during blading if sufficient moisture is not present to prevent segregation. 
 
3.3  Roadside cutslopes or berms shall not be undercut. 
 
3.4  At intersections, the roadbeds of sideroads shall be graded for a reasonable distance to assure 
proper blending of the two riding surfaces. 
 
3.5  Drainage dips and leadoff ditches shall be cleaned and continually maintained to conform 
reasonably to their original constructed lines, grade, and cross section. 
 
3.6  Berms shall be repaired promptly by placing selected material as needed to restore the berm to its 
original condition. 
 
3.7  Surface blading of native surface roads also includes ditch cleaning, which shall be done in 
accordance with T-301, Ditch Cleaning. 

 
3.8  All blading operations shall be properly signed in accordance with G.3.3# and all applicable State 
Laws. 
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SPECIFICATION T-103 DUST ABATEMENT 
 
DESCRIPTION 
 
1.1  Dust abatement consists of road surface preparation and application of materials. 
 
MATERIALS 
 
2.1  Water, bituminous products, lignin sulfonates, chloride products, and other materials may be used 
for dust abatement.  Materials other than water will require approval of the Forest Service and shall 
meet specifications furnished by the Forest Service. 
 
REQUIREMENTS 
 
3.1  Dust abatement materials shall be applied to the road surface as necessary to control surface loss 
and provide that vehicles are always intervisible within their stopping sight distance.  The average user 
speed on the road shall be used to determine stopping sight distance.  Preparation shall be in 
accordance with Specification T-101, Surface Blading. 
 
3.2  The rate of application shall be such that the selected material will not run off the surface and cause 
pollution or unnecessary waste. 
 
3.3  When water is the selected material, it shall be applied as often as necessary to abate dust from all 
Contractor operations. 
 
3.4  Dust abatement shall be maintained as needed throughout the duration of operations. 
 
 

SPECIFICATION T-108 SLIDE REMOVAL AND SLUMP REPAIR 
 
DESCRIPTION 
 
1.1  Slide removal and slump repair consists of all work necessary to restore the road to its original 
cross section as necessary to facilitate use and provide drainage.  This work is such that it cannot be 
handled by a grader during surface blading and ditch cleaning operations. 
 
Slump repair is the filling with selected material of depressions or washouts in roadway which cannot be 
routinely filled by a motor grader. 
 
Slide removal and slump repair includes excavation, loading, hauling, placing, and compacting of 
replacement material and the removal and disposal of waste material.  This includes the development of 
disposal or borrow areas at locations approved by the Forest Service. 
 
REQUIREMENTS 
 
3.1  Contractor shall deposit slide material in an approved manner at designated locations. 
 
Material shall not be disposed of on road fills unless otherwise agreed. 
 
The slope which contributed the slide material shall be reshaped as practicable to reduce future sliding 
unless otherwise agreed. 
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3.2  When filling slumps and depressions, select material shall be used, placed in layers, and 
compacted to conform with or exceed the density of existing subgrade. 
 
Existing aggregate surfacing shall be salvaged and relayed or replaced after slumps have been filled. 
 
Damaged aggregate base, aggregate surfacing, and asphalt surfacing shall be repaired under 
Specification T-113, Surfacing Repair. 
 
3.3  Following slide removal, roadway shall be shaped so as to reasonably conform to its original 
subgrade template. 
 
3.4  Slump, waste, and borrow areas shall be seeded as required under T-508. 
 
 

SPECIFICATION T-301 DITCH CLEANING 
 
DESCRIPTION 
 
1.1  Ditch cleaning is removing and disposing of all slough material from roadside ditches to provide an 
unobstructed waterway conforming reasonably to previous line, grade, and cross section. 
 
REQUIREMENTS 
 
3.1  Slough Material. 
 

A. Native Surfaced Roads.  Slough material from ditch cleaning, if suitable, may be placed and 
blended into the existing road surface or shoulders or placed in a designed berm during surface 
blading. 
 

B. Aggregate Surface Roads.  Slough material from ditch cleaning shall not be mixed with 
aggregate surfacing or left on the road surface unless otherwise agreed.  Material shall be 
disposed of in an agreed manner at designated locations. 
 

C. Asphalt Surfaced Roads.  Equipment, methods, and timing shall be agreed to before start of 
ditch cleaning operations so as to protect the asphalt pavement.  Material shall be disposed of in 
an agreed manner at designated locations.   

 
 

SPECIFICATION T-310 MINOR DRAINAGE STRUCTURES 
 
DESCRIPTION 
 
1.1  Minor drainage structures are single passages with maximum waterway opening equivalent to a 78-
inch round pipe (87- by 63-inch arch) or multiple passages with maximum, single waterway opening 
equivalent to a 60-inch round pipe (66- by 51-inch arch).  They include overside drains.  Maintenance is 
work performed on inlets, outlets, related channels, existing riprap, trash racks, and drop inlets. 
 
MATERIALS 
 
2.1  All materials used in the maintenance of minor drainage structures shall conform by type and 
specification to the material in the structure being maintained. 
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REQUIREMENTS 
 
3.1  All minor drainage structures are to be maintained in accordance with these specifications in the 
spring following any significant runoff and prior to the beginning of winter storms. 
 
3.2  Clear inlet and outlet channels, inlet trash racks, and drop inlets of loose material that could cause 
plugging or prevent the free flow of water.  Debris shall be disposed of in agreed manner at designated 
locations. 
 
3.3  If outlet riprap was originally placed to dissipate water energy, it shall be maintained in good 
condition including the replacement of riprap if necessary. 
 
4.1  Make whatever minor repairs are necessary to ensure the proper functioning of the head walls, 
aprons, inlet assemblies, overside drains, riprap, trash racks, and other facilities related to the drainage 
structure. 
 

SPECIFICATION T-506 CLEARING ROADWAY VEGETATION 
 
DESCRIPTION 
 
1.1  This work consists of cutting and disposing of all vegetative growth      including trees from the 
road surface that reduces the operational capability of the road.  Vegetation removal is required if the 
growth of the vegetation during the contract period causes unacceptable reduction of sight distance and 
operation capability. 
 
REQUIREMENTS 
 
3.1  Vegetative matter on the road surface which reduces sight distance, impedes vehicular travel, or 
interferes with road maintenance operations such as surface blading and ditch and culvert cleaning shall 
be removed.  Downed timber meeting utilization standards shall be cut in appropriate lengths and 
decked along the roadside in locations where the traveled way or sight distance will not be impaired. 
 
3.2  Low shrubs and brush which do not restrict sight distance, do not impede road maintenance, and 
reduce erosion need not be removed if the road surface can be adequately maintained without doing so.  
Vegetation and nonmerchantable timber removed shall be disposed of by scattering, chipping, hauling to 
designated disposal areas, or as otherwise agreed upon. 
 
 

SPECIFICATION T-508 SEEDING 
 
DESCRIPTION 
 
1.1  Seeding is the application of seed and fertilizer to areas where vegetation has been disturbed as a 
result of slides, slumps, disposal of materials, and other Contractor operations in connection with road 
maintenance. 
 
REQUIREMENTS 
 
3.1  Contractor shall provide and apply the required kinds and amounts of seed and fertilizer in 
accordance with the requirements in G.6.0.1#. 
 
3.2  Surfaces of areas to be treated shall be in a loose and roughened condition favorable to the 
retention and germination of seed.   
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K-F.3.1.4# - DUST ABATEMENT TREATMENT (02/02).  When conditions are such that dusting would 
result in hazardous driving conditions or there would be an appreciable loss of road surface binder 
material, Contractor shall control such dusting by application of a dust abatement treatment to the 
surface of roadways and other traveled areas according to referenced or attached specifications or other 
specifications agreed to in writing.  This treatment will provide a surface which can be bladed and 
retreated when necessary.  It is not intended to produce a permanent waterproof wearing surface or 
dust control for more than one year, even though some residual value may be retained.  It is intended to 
be compatible with the physical characteristics of the road surface, such as parent material, percent 
fines, relative humidity, or possibly some residual dust abatement material. 
Dust abatement treatment shall apply only to the roads listed below.  The provisions of Specification T-
103 of K-F.3.1# shall apply to all other roads when required under K-F.3.1# T-103 of K-F.3.1# may be 
used in lieu of K-F.3.1.4# to perform dust abatement during hauling of timber cut within the clearing limits 
of roads constructed under this timber sale unless otherwise agreed. 
 

Dust Abatement Specifications 
 

Road Number Road Name Termini Abatement 
Treatment 

References or 
Attached 

REFER TO APPLICATION RATE TABLE (BELOW) 
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K-F.3.1.4# Attachment (02/02). 
 
SURFACE PREPARATION   
 
Prior to application of chlorides, the roadway shall be prepared by T-101 Surface Blading, and watered 
as necessary to achieve adequate penetration of the chlorides without runoff.  If flakes are used, water 
will be added after placing the flakes to facilitate penetration of the chlorides into the roadway. 
 
APPLICATION 
 
 (a)  The Distribution Equipment shall be so designed, equipped, maintained, and operated such 
that the dust abatement material may be applied uniformly on variable widths of surface. 
 
For liquid products the following requirements shall apply:  (1) The spray pattern from each nozzle on 
the spray bar shall be uniform across the spray bar; (2) Distribution equipment shall include accurate 
volume measuring devices or a calibrated tank, a thermometer for measuring temperatures of tank 
contents, and a hose and nozzle attachment for applying material to areas inaccessible to the spray bar.  
 
Calcium Chloride Flake shall be spread with equipment that evenly distributes the material across the 
required road width.  The relative weight of material placed shall be easily determined during 
application. 
 

A. Application Rate.  Application rates will be as follows: 
   

Application Rate Table 
 

Road 
Number Road Name Termini 

Application 
Type 

 

Abatement 
Treatment 

Application 
Rate 

Width of 
Application 

(Feet) 
4407 Yaak 

Mountain 
Unit 18 to 
Jct. w/2394 

Initial Calcium Chloride 
Flakes @94% 
Concentration 

1.6 lbs/SqYd  10 

176 East Side Jct. 
w/14321 to 
Jct. w/2394 

Initial Calcium Chloride 
Flakes @94% 
Concentration 

1.6 lbs/SqYd 14 

2394 Kilbrennan 
Lake 

Jct. w/752 
to Jct. 
w/4407 

Initial Calcium Chloride 
Flakes @94% 
Concentration 

1.6 lbs/SqYd 20 

** Application Rate for Calcium Chloride Brine (94% concentration) – Initial (.50 gals/Sq Yd) –   Subsequent (.25 gals/ SqYd) 
** Application Rate for Calcium Chloride Flakes (94% concentration) – Initial (1.6 lbs/Sq Yd) – Subsequent (.8 lbs/ SqYd) 
** Application Rates for Magnesium Chloride are the same as Calcium Chloride.  
 
The Forest Service may field test Chloride brines prior to application to make sure that the products meet 
the minimum concentrations specified.  Acceptance of the material will be based on the concentration 
shown on the manufacturer's certificate, or on results of laboratory quality assurance tests done by the 
Forest Service on samples taken from distribution or hauling vehicles.   
 
Uniform distribution shall be obtained at all points.  For liquid products the spray pattern from each 
nozzle on the spray bar shall be uniform across the spray bar.  For flake products, the coverage will be 
uniform on the road surface.  Overlapping or skipping between spread sections shall be corrected.  
Accidental spillage and areas with excess dust palliative that are hazardous to traffic shall be covered 
with additional road surfacing material.  The surface of adjacent structures and trees shall be protected  
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from spattering or marring.  Dust palliative material shall be discharged only in approved areas, and 
shall not be allowed to flow into ditches or stream courses.  All products may be placed in one 
application. 
 
All spreading and hauling equipment shall comply with applicable State and Federal requirements 
including GVW limitations. 
 
 (c)  Certification with Shipment.  When each load of chloride material is delivered, the Purchaser 
shall furnish one copy of the Bill of Lading, and a fully executed Certificate of Compliance indicating, as a 
minimum, the following information: Date, Material composition by weight of MgCL and CaCl, Net weight 
of shipment, Net gallons at 60 degrees F, Specific Gravity of brine at 60 degrees F.  A separate 
Certificate of Compliance will not be required if the standard Bill of Lading contains the essential 
information required by the certificate. 
 
 (d)  Sampling.  Sampling of chloride material may be required to validate certifications furnished 
by the Purchaser.  When sampling is directed by the Forest Service, the actual samples will be taken by 
the Purchaser in the presence of the Forest Service representative.  All delivery and distribution 
equipment shall be constructed to permit sampling in conformance with AASHTO T-40 test procedure.  
Samples shall be obtained from hauling units just prior to application of the material. 
 
 
K-F.3.1.6 - SNOW REMOVAL (4/13).  Snow removal shall be done in a manner to preserve and protect 
the roads, to insure safe and efficient transportation and to prevent unacceptable damage to roads, 
streams, and adjacent lands. 
 

A.  Description.  Snow removal work by Contractor shall include: 
 

1. Removal of snow from entire width of road surface including turnouts. 
 

2. Removal of snow slides, minor earth slides, fallen timber and boulders that obstruct normal 
road surface width including turnouts. 
 

3. Maintenance of drainage so that the drainage system will function efficiently and prevent 
erosion damage. 

 
B. Performance.  Snow removal shall be kept current  and performed as often as necessary to 

insure safeand efficient transportation.  Work shall be done in accordance with the following 
minimum standards of performance. 

 
1. All debris, except snow and ice, that is removed from the road surface and ditches shall 

be deposited away from stream channels at agreed locations. 
 

2. During snow removal operations, banks shall not be undercut nor shall gravel or other 
surfacing material be bladed off the roadway surface. 
 

3. Ditches and culverts shall be kept functional during and following road use. 
 

4. Snow berms shall not be left on the running surface of the road.  Berms left on the 
shoulder of road shall be removed and/or drainage holes shall be opened and maintained 
in them.  Drainage holes shall be spaced as needed to obtain satisfactory surface 
drainage without discharge on erodible fills. 
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5. Dozers or skidders shall not be used to plow snow on system roads without written 
approval of Forest Service.  If approved, dozers and skidders must be equipped with 
shoes or runners to keep the plow blade a minimum of two inches above the road 
surface. 
 

6. Snow removal must be done in such a way as to protect surface water drainage 
structures and the road surface.  Any damage from, or as a result of, Contractor's snow 
removal work shall be restored in a timely manner at Contractor’s expense. 

 
  

K-F.3.2# – ROAD MAINTENANCE DEPOSIT SCHEDULE (8/12).  Other provisions herein 
notwithstanding, when Forest Service requests payment in lieu of Contractor’s performance of road 
maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or deferred road 
maintenance. Such deposits are based on the estimated volume and distance hauled and Contractor’s 
commensurate use of each road listed in the Road Maintenance Plan in K-F.3.1#. 
 
Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 
shall establish rates commensurate with Contractor’s use of such roads. 
 
The Required Deposits for Forest Service work in lieu of Contractor performance are $0.12 per Ton for 
recurrent maintenance, and $0.89 per Ton for deferred maintenance. 
 
The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 
Supervisor’s Office. 
 

Deposit Made To Rate Unit of 
Measure 

N/A   
 
K-F.4.1# - CLOSURE TO USE BY OTHERS (3/07). 
  
A.  Closure of Roads During Period of Contract.  Unless otherwise agreed in writing between 
Contractor and Forest Service, Contractor shall within 15 days of receipt of notice from Forest Service, 
install closure devices listed below and close them on roads designated "To Be Closed" on Contract 
Area Map and listed below to effectively block access to vehicle traffic except that constituting official 
use.  Installation of closure devices shall follow closure details attached hereto and made a part hereof. 
Official vehicle traffic shall constitute that use by Contractor and his employees when engaged in 
contract activities.  It shall also include administrative traffic by Forest Service, and other landowners for 
the administration of their lands.  Contractor shall close road as directed by Forest Service at the 
completion of daily activities or maintain closure after passage of each vehicle.  Forest Service will 
monitor and administer closure activities. 
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CLOSURE DEVICES 
 

Road 
Number 

Location Furnished 
By 

Closure 
Method 

Closure 
Device 

Installed By 
In Place 

14321 Jct. 
w/14315  

FS Gate Contractor Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

14321 Jct. 
w/176  

FS Gate Contractor Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

176F Jct. 
w/176 

Contractor Temporary 
Gate 

Contractor Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

4446 Jct. 
w/176 

FS Gate FS Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

4447 Jct. 
w/US 

Hwy. 2 

FS Gate FS Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

2394A Jct. 
w/2394 

FS Gate Contractor Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

2394I Jct. 
w/2394 

Contractor Temporary 
Gate 

Contractor Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

4407 Jct. 
w/2394 

FS Gate FS Yes – Close and lock on 
nights and weekends during 
log haul.  Close and lock 
after each passage at all 
other times. 

 
During the life of this contract, Contractor shall install temporary barricades at locations designated 
"Temporary activity Barricade" on Contract Area Map and shown below.  Temporary barricades shall be 
installed so that they may be readily opened by Contractor or Forest Service for access to Contract Area 
in case of fire or other emergency.  Official vehicle traffic shall also include administrative traffic by 
Forest Service and other landowners for the administration of their lands.  Contractor shall provide and 
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post approved signs as authorized by Forest Service.  Installation of Temporary Activity Barricades shall 
follow closure details attached hereto and made a part hereof. 
 
During the period 9/1to 12/15when Contractor’s Operations are in areas otherwise closed to motorized 
vehicles, Contractor shall not be permitted to hunt, transport hunters, discharge firearms or transport big 
game animals with vehicles within the closed areas. 
 

TEMPORARY ACTIVITY BARRICADES  
 

Road Number 
 

Location 
 

Closure Method 

 N/A  
 
B.  Closure of Roads at End of Contractor’s Use.  Unless otherwise agreed in writing between 
Contractor and Forest Service, upon completion of use, Contractor shall effectively close to public use 
the following roads designated "To Be Closed" on Contract Area Map and listed below.  Existing locking 
closure devices shall be closed and locked as directed by Forest Service. As an element of final road 
maintenance and environmental or resource protection, the designated closure shall be accomplished by 
using the methods required for each road as described below: 
 

Closure Location(s) 

Road Number Location 
Closure 
Method Furnished By In Place 

14321 Jct. w/14315 Gate FS Yes 

14321 Jct. w/176 Gate FS Yes 

176F Jct. w/176 Earthen Berm Contractor No 

4447 Jct. w/US Hwy. 
2 

Gate FS Yes 

4446 Jct. w/176 Gate FS Yes 

2394A Jct. w/2394 Gate FS Yes 

2394C Jct. w/2394 Earthen Berm Contractor No 

2394I Jct. w/2394 Earthen Berm Contractor No 

4407 Jct. w/2394 Gate FS Yes 
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K-F.4.1.9# – SYSTEM ROAD STABILIZATION (3/07). 
 
Roads listed below, shown on the Contract Area Map and used by Contractor shall be stabilized after 
they have served the Contractor’s purpose, in accordance with details in the attached road logs and 
typical specifications. 
 

ROAD LOG 
 

Road 
Number 

Termini Description of Work Typical 
Specification 

Number 
4447C Jct. w/4446 to Unit 28 

Boundary. (0.38 miles) 
Seed Roadbed K-G.6.0.1# 

4458A End Reconstruction to Unit 
37 Boundary. (0.15 miles) 

Seed Roadbed K-G.6.0.1# 

4458F End Reconstruction to Unit 
34 Boundary. (0.26 miles) 

Seed Roadbed K-G.6.0.1# 

4446B Jct. w/4446 to Unit 40 
Boundary. (0.14 miles) 

Seed Roadbed K-G.6.0.1# 

4446D Jct. w/4446 to Unit 40 
Boundary. (0.15 miles) 

Seed Roadbed K-G.6.0.1# 

176F Jct. w/176 to MP 0.16 Construct Waterbars See Attached 
Diagram and 
Construct at 
Locations Specified 
by Forest Service 

9933 Jct. w/4612 to Unit 12 
Boundary. (0.12 miles) 

Seed Roadbed K-G.6.0.1# 

14476 Jct. w/4458G to End (0.32 
miles) 

Seed Roadbed K-G.6.0.1# 

14476 Jct. w/4458G to MP 0.19 Construct Waterbars See Attached 
Diagram and 
Construct at 
Locations Specified 
by Forest Service 
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K-G.1.0 - PREWORK CONFERENCE (10/04).  Annually, prior to commencement of work, a prework 
conference will be held to discuss contract terms and work performance requirements.  Also at this 
meeting such things as responsibility under OSHA, and procedures for how undesignated timber that 
may have to be added to the contract (including danger trees) shall be discussed and documented. 
 
The Contractor,or designated representative, will arrange for the meeting with the Contracting Officer.  
 
 
K-G.2.3 - PROTECTION OF LAND SURVEY MONUMENTS (10/04).  Forest Service shall appropriately 
designate on the ground all known survey monuments including but not limited to horizontal control 
stations (Triangulation Stations), vertical control stations (Bench Marks), property corner monuments, 
and all Public Land Survey System monuments.  This shall include reference monuments, corner 
accessories such as bearing trees, line trees and line posts.  Identifying signs shall be posted by Forest 
Service on two sides of each known bearing tree and each line post shall be posted with a metal sign or 
decal.  Line trees may be cut if designated under C.3. 
 
In authorized clearings such as Clearcutting Units and road construction clearings, and in other instances 
where damage to survey monuments, corners, corner accessories and survey of property line markers is 
unavoidable, Forest Service shall arrange protective or perpetuative action which does not cause 
unnecessary delay to Contractor.  
 
Contractor shall protect all known survey monuments, witness corners, reference monuments, bearing 
trees and line markers against avoidable destruction, obliteration or damage during Contractor’s 
Operations.  Additional monuments or objects discovered on the area shall be promptly reported to the 
other party and shall also be protected.  If any known monuments, corners, corner accessories, and 
survey or property line markers are destroyed, obliterated or damaged during Contractor’s Operations, 
Contractor shall employ a registered professional land surveyor to reestablish or restore at the same 
location the monuments, corners, corner accessories or line markers.  Such surveyors shall use 
procedures and monumentation that accords with the Bureau of Land Management Manual of 
Instructions for the Survey of the Public Lands of the United States for General Land Office surveys and 
any applicable State statutes concerned with land surveys.  Contractor’s agent shall record such 
surveys in accordance with state survey statutes. 
 
 
K-G.2.4# – SITE SPECIFIC SPECIAL PROTECTION MEASURES (9/04).  Special protection measures 
needed to protect known areas identified on Contract Area Map or on the ground include:  
 
Cultural Resource Protection Measures:  N/A. 
 
 
Wildlife and Botanical Protection Measures: 
 
Purchaser and all sub-contractors shall comply with Kootenai National Forest Food Storage Order. 
 
Cave Resource Protection Measures:  N/A. 
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K-G.2.7# - NOXIOUS WEED TREATMENT (3/07).  The roads shown in the table below and being used 
by the Contractor shall be treated with herbicide to remove seed-bearing noxious weeds. 
 
Contractor shall: 
 

A. Include a schedule for herbicide treatment of noxious weeds as part of the Annual Operating 
Schedule. 

B. Treat roads or road segments required to have noxious weeds treated between 6/1 and 7/15, 
unless otherwise agreed in writing. 

C. Follow the “TECHNICAL SPRAYING SPECIFICATIONS”. 
 
Treatment shall consist of spot applications that target those noxious weeds identified on the State of 
Montanaon the listed roads.  Reasonable care shall be exercised to limit application so that spraying 
does not contact native forbs, grasses, herbs, and trees. 
 

Road 
Numbers Road Termini Herbicide Road 

Miles Prehaul Posthaul 

14315 Jct. w/176 to End 
Reconstruction 

Dicamba + 
2,4-D 0.80 No Yes 

14321 Jct. w/14315 to 
Jct. w/176 

Dicamba + 
2,4-D 4.34 No Yes 

14321A Jct. w/14321 to 
End 

Dicamba + 
2,4-D 0.89 No Yes 

14321B Jct. w/14321 to 
End 
Reconstruction 

Dicamba + 
2,4-D 0.21 No Yes 

14393 Jct. w/14321 to 
End 

Dicamba + 
2,4-D 0.40 No Yes 

176F Jct. w/176 to End 
Reconstruction 

Dicamba + 
2,4-D 0.34 No Yes 

2393 Jct. w/176 to End 
Reconstruction 

Dicamba + 
2,4-D 0.81 No Yes 

2394A Jct. w/2394 to End 
Reconstruction 

Dicamba + 
2,4-D 0.34 No Yes 

2394C Jct. w/2394 to End 
Reconstruction 

Dicamba + 
2,4-D 0.09 No Yes 

2394I Jct. w/2394 to End Dicamba + 
2,4-D 0.26 No Yes 

4612 Jct. w/2394 to End 
Reconstruction 

Dicamba + 
2,4-D 1.74 No Yes 

4407 Jct. w/2394 to End 
Reconstruction 

Dicamba + 
2,4-D 4.68 No Yes 

4408 Jct. w/4407 to End 
Reconstruction 

Dicamba + 
2,4-D 1.29 No Yes 

4446 Jct. w/176 to End 
Reconstruction 

Dicamba + 
2,4-D 1.34 No Yes 
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Road 
Numbers Road Termini Herbicide Road 

Miles Prehaul Posthaul 

4446A Jct. w/4446 to End 
Reconstruction 

Dicamba + 
2,4-D 0.60 No Yes 

4446C Jct. w/4446 to End 
Reconstruction 

Dicamba + 
2,4-D 0.34 No Yes 

11446 Jct. w/4446A to 
End 
Reconstruction 

Dicamba + 
2,4-D 0.25 No Yes 

4447 Jct. w/US Hwy. 2 
to End 
Reconstruction 

Dicamba + 
2,4-D 0.88 No Yes 

4458 Jct. w/4458A to 
Jct. w/4458G 

Dicamba + 
2,4-D 0.64 No Yes 

4458A Jct. w/4458 to End 
Reconstruction 

Dicamba + 
2,4-D 0.05 No Yes 

4458F Jct. w/4458 to End 
Reconstruction 

Dicamba + 
2,4-D 0.05 No Yes 

4458G Jct. w/4458 to Jct. 
w/14476 

Dicamba + 
2,4-D 0.39 No Yes 

752 Jct. w/176 to Jct. 
w/2380A 

Dicamba + 
2,4-D 1.55 No Yes 

2380A Jct. w/752 to Jct. 
w/14294 

Dicamba + 
2,4-D 0.39 No Yes 
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K-G.2.7# - NOXIOUS WEED TREATMENT - TECHNICAL SPRAYING SPECIFICATIONS 
KOOTENAI NATIONAL FOREST 

 
1.  The Purchaser shall give the Forest Service a 48 hour notification prior to spraying. 

 
2.  Spraying will be done by a State of Montanalicensed commercial applicator, and only by 

personnel under the direct supervision of the licensed applicator. 
 

3.  The following herbicides are approved for use on the Kootenai National Forest.  All herbicide 
applications shall follow EPA label requirements: 

 
Herbicide 

(Common Name) 
Herbicide 

(Trade Name) 
Picloram Tordon 22K or approved equal. 
Dicamba Vanquish or approved equal. 

Clopyralid + 2,4-D Curtail or approved equal. 
Glyphosate Roundup or approved equal. 

Clopyralid Transline or approved equal. 
Dicamba + 2,4-D Weedmaster or approved equal. 

2,4-D Weedar 64 or approved equal. 
Metsulfuron Escort or approved equal. 

Triclopyr Garlon 3A or approved equal. 
Imazapic Plateau or approved equal. 

Sulfometuron Oust or approved equal. 
Aminopyralid Milestone or approved equal. 

  
4. Unless otherwise agreed to by the Forest Service the following herbicides and application rates are 

the only authorized methods of weed treatment for the roads listed in the table below.  All 
herbicides shall have a surfactant and dye added prior to application. 
 

Road 
Numbers Road Termini Herbicide 

Application 
Rate 

(oz/ac) 
Prehaul Posthaul 

14315 Jct. w/176 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

14321 Jct. w/14315 to 
Jct. w/176 

Dicamba 
+ 2,4-D 64 No Yes 

14321A Jct. w/14321 to 
End 

Dicamba 
+ 2,4-D 64 No Yes 

14321B Jct. w/14321 to 
End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

14393 Jct. w/14321 to 
End 

Dicamba 
+ 2,4-D 64 No Yes 

176F Jct. w/176 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 
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Road 
Numbers Road Termini Herbicide 

Application 
Rate 

(oz/ac) 
Prehaul Posthaul 

2394A Jct. w/2394 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

2394C Jct. w/2394 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

2394I Jct. w/2394 to End Dicamba 
+ 2,4-D 64 No Yes 

4612 Jct. w/2394 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4407 Jct. w/2394 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4408 Jct. w/4407 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4446 Jct. w/176 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4446A Jct. w/4446 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4446C Jct. w/4446 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

11446 Jct. w/4446A to 
End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4447 Jct. w/US Hwy. 2 
to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4458 Jct. w/4458A to 
Jct. w/4458G 

Dicamba 
+ 2,4-D 64 No Yes 

4458A Jct. w/4458 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4458F Jct. w/4458 to End 
Reconstruction 

Dicamba 
+ 2,4-D 64 No Yes 

4458G Jct. w/4458 to Jct. 
w/14476 

Dicamba 
+ 2,4-D 64 No Yes 

752 Jct. w/176 to Jct. 
w/2380A 

Dicamba 
+ 2,4-D 64 No Yes 

2380A Jct. w/752 to Jct. 
w/14294 

Dicamba 
+ 2,4-D 64 No Yes 

 
5. No spraying will take place within 15 feet of open water without prior approval of the Forest 

Service.  No spray shall come in contact with open water at any time. 
 

6.  No spraying shall occur when rain is expected within six (6) hours of completion of the treatment. 
 

7.  Nozzles shall be made of stainless steel or ceramic material. 
 

8.   All equipment shall be in good mechanical condition and will be inspected prior to work. The 
spray pattern, application rates, and calibration shall also be checked before beginning the job 
and thereafter as deemed necessary by the Forest Service. 

9.  A tight-fitting lid on all spray tanks is mandatory. 
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10. Mixing, loading, and equipment cleaning shall be done more than 200 feet from private land or 
open water.  Mixing and cleaning water shall come from public or cooperator supplies, and shall 
be transported to the site in labeled containers separate from water used for other purposes. 

 
11. Weather conditions shall be monitored before and during all spraying projects.  Spraying is NOT 

allowed when any of the following conditions exist: 
 

a. Hand-held equipment:  temperature greater than 98 degrees F.; humidity less than 20 
percent, or wind greater than 10 MPH. 
 

b. Truck-mounted equipment:  temperature greater than 95 degrees F.; humidity less than 30 
percent, or wind greater than 10 MPH. 

 
12. Herbicides shall be transported daily to the project site with the following conditions:  Transport 

only the quantity needed for that day's work; transport concentrate containers only in a manner 
that will prevent spills; and transport spray in a compartment that is isolated from food, clothing, 
and safety equipment. 

 
13. Mixing shall only occur on site. 

 
14. The Purchaser shall inspect equipment daily for leaks. 

 
15. The Purchaser shall remove all herbicide containers from national forest land and dispose of 

them in accordance with all local, state, and federal requirements.  An herbicide container 
recycling program is available through the Lincoln County Waste Disposal Program. 
 

16. Applicators will complete a daily pesticide application report as required by the Montana 
Department of Agriculture.  Daily application reports shall be made available to the Forest 
Service within 45 days of application. 

 
 
K-G.3.1.6# - LIMITED OPERATING PERIOD (5/05).  Except when agreed otherwise in writing, 
Contractor’s Operations shall be limited as follows: 
 
Subdivision 1- All harvest, fuels treatment items pursuant to K-G.7# and K-G.9# Stewardship Projects 
must be completed by 10/31/2023 to facilitate other project activities in the area.  
 
Roads 14393, 14321, 176F, 4447, 2394A and 2394I- No road reconstruction prior to completion of K-
G.9# Mandatory Stewardship Project Number 1 to protect core grizzly bear habitat.  Roads 752, 2393, 
2394C, 4407, 4408, 4612 and 14315 may be reconstructed prior to completion of K-G.9# Mandatory 
Stewardship Project Number 1 and in accordance with other restrictions within this provision.  
 
All Cutting Units EXCEPT 5, 6, 7, 15, 16, 23, 24, 25, 27, 42, 50, 55 and 55A- No harvest operations 
prior to completion of K-G.9# Mandatory Stewardship Project Number 1 to protect core grizzly bear 
habitat. 
 
All Cutting Units and Roads - No harvest, road reconstruction, or slash treatment operations 4/1 – 6/15 
except cold deck log haul, road maintenance pursuant to K-F.3.1# and dust abatement pursuant to K-
F.3.1.4# on roads 176, 2394, 4612, 752, 14315 and 2393 to protect spring bear/grizzly bear habitat. 
 
K-G.9# Mandatory Stewardship Projects Numbers 1, 2 (hand slashing units F2, F12, F27 and F28; 
machine piling unit F22; machine fireline units F25 and F28), 3, 4 and 7- No operations 4/1 – 6/15 to 
protect spring bear/grizzly bear habitat. 
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K-G.9# Mandatory Stewardship Project Numbers 1, and 5- Any instream work on live, perennial 
streams must occur between July 15th and August 31st. 
 
K-G.9# Mandatory Stewardship Project Numbers 1 and 3- Projects must be done in separate 
calendar years and each must be completed in a single calendar year. 
 
K-G.9# Mandatory Stewardship Project Number 2 units F5 and F15- No operations 3/1 – 7/15 to 
protect nesting bald eagles and common loons. 
 
K-G.9# Mandatory Stewardship Project Number 3- Project must be completed in conjunction with 
Specified Road work on the NFSR #4407 road system or in conjunction with harvest activities on Yaak 
Mountain (Cutting Units 18, 20, 21, 21A and 21B). 
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Attachment  
K-G.3.3 10/01 

LOGGING AND MAINTENANCE OPERATIONS SIGNING 
STANDARDS 

 
All signs must be manufactured & installed as specified in the FHWA "Manual on Uniform Traffic Control 
Devices" (MUTCD) & FS publication "Standards for Forest Service Signs & Posters"( EM 7100-15). 

 
SIGN STANDARDS 

 
SHAPE & COLOR: Generally, signs for logging and maintenance operations are either diamond-shaped or 
rectangular.   All signs are reflective orange background with black legend and border unless shown 
otherwise. Handpainted, homemade signs are not legal. Fluorescent paint is not reflectorized. 

 
SUBSTRATE:   Sign substrate material   may be High Density Overlay (HDO) Plywood, Aluminum, Fiberglass 
Reinforced Plastic,   Corrugated Plastic or Roll-up Fabrics. 

 
SIGN SIZE:   Sign size is a factor of speed and MUTCD   & FS standards. Where conditions of speed, volume, or special 
hazard require greater visibility or emphasis, larger signs should be used. Minimum sizes for the most common signs can be 
found in Figure 4.   Refer to the EM-7100-15 for additional sign sizes. 

 
LEGEND:   All lettering shall be Series "C" alphabet, conforming to Standard   Alphabets for Highway Signs. Letter size is 
also a function of speed - use letter size and word messages as specified in MUTCD and EM-7100-15. 

 
SIGN PLACEMENT 

 
Signs are to be installed in locations as agreed to in the traffic control plan. All signs are to be removed, covered, or folded 
when operations are not in progress or the sign message is not applicable. Signs should   generally be located on the 
right- hand side of the roadway.   When special emphasis is needed, signs may be placed on both the left and right sides of 
the road. Sign message shall be clearly visible to road users, mounted on posts or 
portable sign stands. 

 
 
 

LATERAL  
CLEARANCE 

From the edge of the road - 2 foot minimum, where 
slope limits to less than 6 feet. 6-12 foot preferred. 

 
HEIGHT 

Minimum of 7 feet, 
measured from the bottom of the sign to the 
near edge of the travelway. The height to the 
bottom of a supplemental sign mounted 
below the primary sign will be 6 feet. 

 
 

Figure 1: Sign Placement Dimensions 

 
 
 

PLACEMENT  DISTANCE 
Signs must be located 100-500 feet prior to the activity,  
(both ends if a through road) and maintained at that distance. 
This distance is based on speed. Refer to Figure 2 , Table II-1, 
MUTCD, a portion of which is reproduced here, to determine 
correct placement distance. 

Posted or Decelaration to listed advisory speed 
85 percentile  MPH 
speed MPH 

Figure 2: A Portion of MUTCD TABLE II-1 
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END 
BLASTING 

ZONE 

ROAD 
CONSTRUCTION 

500 FEET 

FW22-3-30 
 

HEAVY 
TRUCK 
TRAFFIC 

SIGN SUPPORTS 
 

POSTS: Signs are to be mounted on separate posts. Supplemental signs such as Speed Advisory plates are to be mounted 
on the same post as the primary sign. Do not mount signs on trees or other signs.   Posts may be wood, metal, carsonite 
or similar material. Where sign supports cannot be sufficiently offset from the road edge, supports will meet breakaway 
standards.   Single wood posts with   less than 24 square inches do not require breakaway design. 

 
TEMPORARY/PORTABLE SUPPORTS:   Portable supports may be used for short-term, short-duration, and mobile 
conditions.   MUTCD defines this time period as one work shift, 12 hours or less. All portable supports must meet MUTCD 
standards, including breakaway.   These must be a minimum of 1 foot above the road surface or more if visibility requires it. 

 

    
Figure 3: Examples of Temporary/Portable Supports 

 
SIGNS 

 
The following signs meet the intent of Timber Sale Contract Provision B6.33, SAFETY. 

This is not a complete listing of signs that may be needed. 
 

    
 
 
 
 

FG20-1-48* FG20-2-48 FG20-3-42* FG20-3a-42 

     
FW20-1-30* W21-3-30* FW21-4a-30 FW11-7-24 W22-1-36 FW8-6-24 FW11-9a-24 

 

   
 

W7-3a-24* W13-1-18** W20-7aP-24* 
 
 

  
BM-L-O BM-R-O 

 
Barricade Markers (See MUTCD for length and stripe size) 

* Specify Distance 
** Specify Speed 

Figure 4:   Commonly Used Construction and Maintenanc 
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K-G.3.3.2 – SAFETY (TIMBER HAULING) (10/04).  Contractor shall secure all products transported by 
truck with at least two chain or cable wrappers over the load, such wrappers being securely fastened to 
effectively contain every bolt or log in at least two places. 
 
 
K-G.3.3.8 – SAFETY (POWER LINE) (06/16). The following safety practices shall be followed when 
operating under or adjacent to the high voltage transmission lines. 

 
Special concerns for logging operations near BPA High Voltage transmission lines are outlined below.  
 

1. Always assume the transmission line is ENERGIZED.   
 

2. Trees shall not be felled closer than 35’ from the line; trees that may fall within this  
distance shall be controlled by adequate methods to assure violation of the 35’ clearance distance will 
not occur. 
 

3. Timber sale roads shall be kept reasonably free of equipment, products, and debris. The  
Bonneville Power Administration (BPA) may need to have road access for emergencies.  
In this case “reasonably free” would mean that the road could be cleared within an hour  
of notice and roads would be left clear and passable when the timber sale purchaser or contractors leave 
the area for more than an hour at a time. After project completion,  
access roads are to be restored to as good or better condition than that which existed 
prior to the project. 
 

4. Logging trucks and equipment are to be parked on the right-of-way only during 
emergencies. When this occurs, the truck/equipment should be grounded with a  
flexible wire connecting the chassis to a ground rod driven into the ground, or by  
making the connection to ground with a drag chain attached to the truck/equipment chassis.  
 

5. Haul roads or skid trail locations must be at least 50 feet from the point where the steel  
tower legs enter the earth. If this clearance cannot be met, use of the road may be permitted  
if adequate protection for BPA structures from vehicles is provided by the use of guard  
devices (guard rails, posts, Jersey-type barriers, etc.) If guard devices are used, their  
location and design must be approved by the BPA.  
 

6. Yarders used near the transmission line will be operated in accordance with OSHA 29  
CFR 1910.266 Logging operations and 1910.333 (C) (3). Track mounted equipment is  
recommended near transmission lines to drain off induced voltage. Maintain a minimum  
separation of 35 feet between equipment and transmission line conductors.  
 

7. No high-lead or skyline yarding will be permitted across the right-of-way. 
 

8. No skidding will be permitted on or across the right-of-way. 
 

9. No burning of slash and debris on the right-of-way. Concentrated columns of smoke from  
slash burning off right-of-way should be avoided in order to prevent an electrical arc.  
Burning within ¼ mile of the right-of-way will be discussed with BPA prior to writing the  
burn plan.  
 

10. No log decking or storage of logs or flammable materials on the right-of-way. 
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No loading of logging trucks on the right-of-way. Logging trucks shall not be loaded to  

a height greater than 14 feet above the roadbed when traveling underneath the line.  
 

11. For safety, hazard trees near the transmission line that cannot be removed without  
violating the 35’ clearance distance shall not be felled. With advance notification, BPA  
may be able to provide personnel at the work site. 
 

12. No fueling of vehicles or equipment on the right-of-way. 
 

13. If a tree comes in contact with the transmission line, do not attempt to remove. Contact  
BPA MCC Dispatch Center immediately, 24 hours per day, 7 days per week:  
(877) 836-6632, or the Kalispell Office Line Foreman at (406) 751-7871 (office) or  
(406) 260-5466 (mobile). Reference the transmission line as the Troy to Yaak section of the Libby-
Bonners Ferry #1 115KV- KV LINE. 
 

For matters that are non-emergency in nature, contact: Bonneville Power Administration, 
Transmission Line Maintenance, Kalispell District Office. (406) 755-6202. 
 
 
K-G.3.3.9 - ACCIDENT AND INJURY NOTIFICATION (4/05).  Contractor shall notify Forest Service of 
any lost time personal injury accident or any accident or vandalism resulting in personal property damage 
over $400 in value that occurs as a result of or is associated with Contractor’s Operations. 
 
Contractor shall notify Forest Service within 8 hours of any personal injury accident.  For vandalism and 
personal property accidents, Contractor shall notify Forest Service at the same time notification is given 
to the state and local law enforcement authorities. 
 
Contractor shall take all reasonable measures after an accident or vandalism event to preserve the 
scene of the incident and provide information to facilitate a Forest Service investigation. 
 
The method of notification shall be agreed to in writing at the prework conference required by provision 
K-G.1.0.  
 
 
K-G.3.5.1# - WASHING EQUIPMENT (7/07).  In order to prevent the spread of noxious weeds into the 
Contract Area, Contractor shall be required to clean all off-road logging and construction equipment prior 
to entry on to the Contract Area.  This cleaning shall remove all soil, plant parts, seeds, vegetative 
matter, or other debris that could contain or hold seeds.  Only logging and construction equipment so 
cleaned and inspected by the Forest Service will be allowed to operate within the Contract Area.  All 
subsequent move-ins of equipment to the Contract Area shall be treated in the same manner as the 
initial move in.  “Off-road equipment” includes all logging and construction machinery, except for log 
trucks, chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles. 
 
Contractor shall employ whatever cleaning methods are necessary to ensure that off-road equipment is 
free of noxious weeds.  Equipment shall be considered free of soil, seed, and other such debris when a 
visual inspection does not disclose such material.  Disassembly of equipment components or 
specialized inspection tools is not required. 
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In order to prevent the spread of noxious weed species N/A the Contract Area, Contractor shall be 
required to clean all off-road logging and construction equipment that operates in N/A prior to the 
equipment leaving the N/A.  Contractor and Forest Service shall agree on methods of cleaning, 
locations for the cleaning, and control of off-site impacts, if any.  
 
Unless otherwise agreed, Contractor shall give the forest service at least 24 hours notice when 
equipment is ready for inspection.  Notification will include an agreed upon location where the 
equipment will be available for inspection by the forest service.  
 
New infestations of noxious weeds, of concern to Forest Service and identified by either Contractor or 
Forest Service, on the Contract Area or on the haul route, shall be promptly reported to the other party.  
Contractor and Forest Service shall agree on treatment methods to reduce or stop the spread of noxious 
weeds when new infestations are found.  A current list of noxious weeds of concern to Forest Service is 
available at each Forest Service office.  
 
 
K-G.4# - CONDUCT OF LOGGING (10/82).  Unless otherwise agreed in writing, silvicultural 
prescriptions and land management objectives shall be conducted and accomplished by the following 
requirements, methods and procedures: 
 

CUTTING UNIT CONDUCT OF LOGGING- TRACTOR (T) 
5, 6, 7, 8, 8A, 9, 12, 14, 15, 
16, 18, 21A, 23, 25, 28, 31B, 
31C, 32, 37B, 38, 38A, 39, 40, 
43, 44, 45, 45A, 45B, 45C, 46, 
47, 48, 49, 50, 51, 52, 52A, 
52B, 52C, 52D, 53, 54, 55, 
55A, 55B, 56  

The location of tractor skid roads shall be by agreement.  
Tractor skidding shall be done over the natural terrain 
without excavation except where location of excavated skid 
roads is approved by Forest Service in advance of 
construction.  Skid roads requiring excavation shall be kept 
to a minimum width.  Prior to completing the unit the 
constructed skid roads shall be drained by outsloping, cross 
ditching or both. 

5, 6, 7, 8, 8A, 9, 12, 14, 15, 
16, 18, 21A, 23, 25, 28, 31B, 
31C, 32, 37B, 38, 38A, 39, 40, 
43, 44, 45, 45A, 45B, 45C, 46, 
47, 48, 49, 50, 51, 52, 52A, 
52B, 52C, 52D, 53, 54, 55, 
55A, 55B, 56 

Logs shall be tractor skidded with the leading end free of the 
ground. 

5, 6, 7, 8, 8A, 9, 12, 14, 15, 
16, 18, 21A, 23, 25, 28, 31B, 
31C, 32, 37B, 38, 38A, 39, 40, 
43, 44, 45, 45A, 45B, 45C, 46, 
47, 48, 49, 50, 51, 52, 52A, 
52B, 52C, 52D, 53, 54, 55, 
55A, 55B, 56 

Tractor skid roads shall be located and approved in advance 
of falling adjacent timber. 

5, 6, 7, 8, 8A, 9, 12, 14, 15, 16, 
18, 21A, 23, 25, 28, 31B, 31C, 
32, 37B, 38, 38A, 39, 40, 43, 
44, 45, 45A, 45B, 45C, 46, 47, 
48, 49, 50, 51, 52, 52A, 52B, 
52C, 52D, 53, 54, 55, 55A, 55B, 
56 
 

Tractor skid roads shall be no less than 75 feet apart except 
where converging. 
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CUTTING UNIT CONDUCT OF LOGGING- TRACTOR (T) 
5, 6, 7, 8, 8A, 9, 12, 14, 15, 
16, 18, 21A, 23, 25, 28, 31B, 
31C, 32, 37B, 38, 38A, 39, 40, 
43, 44, 45, 45A, 45B, 45C, 46, 
47, 48, 49, 50, 51, 52, 52A, 
52B, 52C, 52D, 53, 54, 55, 
55A, 55B, 56 

Rub trees and/or logs shall be left along tractor skid roads 
as needed to protect young growth and leave trees. 

14, 37B, 45C, 46, 48, 51, 52B, 
52C, 52D 

Tractor skidding is only allowed over 4” of frozen ground or 
1” of frozen ground and slash mat (Refer to K-G.4.2# - Log 
Forwarding). 

33, 34, 37 Tractor skidding is only allowed over 1” of frozen ground 
and slash mat (Refer to K-G.4.2# - Log Forwarding). 

24, 27, 37A Yarding shall be done with an Off Road Skyline Yarder 
mounted on a tracked undercarriage, capable of traveling on 
slopes less than 35 percent. Off Road Skyline Yarders must 
be capable of skyline yarding a maximum distance of 800 
feet. Except for lateral yarding, logs shall be yarded with the 
leading end free from the ground. 
 
The skyline logging system shall provide for lateral yarding 
distances up to 75 feet. The carriage must maintain a fixed 
position on the skyline while lateral yarding. During the 
lateral yarding phase, logs shall be yarded along a path, 
which minimizes damage to residual trees. Skyline corridors 
shall be located and approved in advance of felling. 
 
A tractor swing is required to move the logs from the log 
landing to the road. Tractors used to swing logs must be 
capable of skidding logs uphill on slopes up to 20 percent 
and downhill on slopes up to 35 percent with the leading 
end of the log suspended above the ground. 
 
Off Road Skyline Yarder trails and associated tractor swing 
trails shall be located and approved in advance of felling. Off 
Road Skyline Yarders and swing tractors shall be restricted 
to approved machine trails. 

  



 

OLY Moly Stewardship 
Page 81 

 

CUTTING UNIT CONDUCT OF LOGGING- SKYLINE (S) 
20, 21, 21B, 42 A skyline logging system is required.  The yarding system 

must be capable of yarding 1600 feet external yarding 
distance uphill on slopes as shallow as 25% and N/A feet 
external yarding distance downhill on slopes as steep as 
N/A. 
 
 

42 Mobile tailholds requiring access off existing roads shall be 
located and approved prior to construction.   

20, 21, 21B, 42 Skyline corridors shall be located on the ground and 
approved in advance of felling. 

20, 21, 21B, 42 Except for lateral yarding, logs shall be yarded with the 
leading end of the log free of the ground. 

20, 21, 21B, 42 On single-span settings where it is not possible to suspend 
the leading end of the log during inhaul, an intermediate 
support will be required.  The support must be sufficient to 
suspend the leading end of the turn as the carriage passes 
the support. 

20, 21, 21B, 42 The skyline logging system shall provide for lateral yarding 
distance up to 75 feet.  The carriage must maintain a fixed 
position on the skyline while lateral yarding.  During the 
lateral phase of yarding, logs shall be yarded along a path 
which minimizes damage to residual trees. 

  
CUTTING UNIT CONDUCT OF LOGGING- SKYLINE (S) AND TRACK 

LINE MACHINE/SWING (TLM/SW) 
20, 21, 21B, 24, 27, 37A, 42 Where topography will permit, skyline corridors shall be 

spaced not less than 100 feet apart nor more than 150 feet 
apart at the point of widest divergence within the cutting 
unit. 

20, 21, 21B, 24, 27, 37A, 42 Skyline corridors shall have only those trees cut that are 
necessary to allow the safe free passage of the carriage and 
turn of logs.  Final corridor width shall not exceed 12 feet 
after rub trees have been removed. 

20, 21, 21B, 24, 27, 37A, 42 Purchaser shall leave sufficient rub trees adjacent to the 
skyline corridors to protect the residual timber from logging 
damage during the yarding cycle.  After included timber has 
been yarded through the skyline corridor, damaged trees 
along either side of the corridor shall be cut and removed as 
provided under BT2.13. 

20, 21, 21B, 24, 27, 37A, 42 Notwithstanding other designations for cutting, all trees used 
to support multispan jacks shall be left uncut. 

20, 21, 21B, 24, 27, 37A, 42 When rigging is attached to live undesignated trees, tree 
plates or similar protective devices shall be used and 
removed when rigging is removed.  Purchaser will select 
the most stable tail trees and use sufficient tieback lines to 
insure the undesignated trees remain standing. 
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CUTTING UNIT CONDUCT OF LOGGING 
21 Special Treatment Area (STA) - No yarding or skidding 

equipment is allowed to operate within the area and no road 
maintenance activities will be performed in the area.  No 
landing or slash pile shall be created in the area as shown 
on sale area map and designated by Forest Service on the 
ground by “Special Treatment Zone” flagging. 

 
 
K-G.4.0.6# - SITE CONDITION (10/01).  Unless otherwise agreed in writing, in Cutting Units 27 and 
37A, the following site condition is required: 
 
A minimum of 5 tons and a maximum of 12 tons of woody material will be left evenly distributed on each 
acre (where practical).  Woody material to be left will be over 3 inches in diameter on the small end and 
over 4 feet in lengh. 
 
Unless otherwise agreed in writing, in Cutting Units 8, 15, 21, 21A, 21B, 32, 38A, 42, 45, 45A, 45B, 47, 
48, 49, 51, 52, 52B, 52C, 53, 55, 55A and 55B, the following site condition is required: 
 
A minimum of 10 tons and a maximum of 20 tons of woody material will be left evenly distributed on 
each acre (where practical).  Woody material to be left will be over 3 inches in diameter on the small end 
and over 4 feet in lengh. 
 
Unless otherwise agreed in writing, in Cutting Units 16, 18, 20, 24, 33, 34, 37 and 37B, the following site 
condition is required: 
 
A minimum of 12 tons and a maximum of 33 tons of woody material will be left evenly distributed on 
each acre (where practical).  Woody material to be left will be over 3 inches in diameter on the small end 
and over 4 feet in lengh. 
 
Unless otherwise agreed in writing, in ALL Cutting Units NOT listed above, the following site condition 
is required: 
 
A minimum of Refer to K-G.7# for Piling Specifications and a maximum of Refer to K-G.7# for Piling 
Specifications of woody material will be left evenly distributed on each acre. 
 
Contractor may be required to remove limbs and tops prior to skidding or yarding or return them to the 
area after skidding or yarding in order to meet the minimum requirement.  If the maximum requirement is 
not met through normal logging operations, slash will be treated in accordance with specifications listed 
in the Hazard Reduction and Site Preparation Plan. 
K-G.4.2# - LOG FORWARDING (7/93).  In Cutting Units 33, 34 and 37 designated "LF" (LOG 
FORWARDER) on the Contract Area Map, Included Timber on slopes less than 40 percent shall be 
carried free of the ground by a log forwarder as 18.5 foot or shorter logs.  The log forwarder shall be all 
wheel drive, capable of self-loading and unloading, and have rear tires or track type tractive devices 
greater than 27 inches in overall width.  Log forwarders with GVW's greater than 15,000 pounds shall 
have a minimum of three (3) load bearing axles.  Stumps shall not be grubbed from forwarder strip 
roads except for portions requiring excavation for safety.  All excavation and any supplemental skidding 
of Included Timber shall be flagged and preapproved in writing prior to commencing such activity.  
 
Except for manually felled trees which exceed the harvesters capability, Included Timber shall be felled, 
limbed, bucked, and prebunched by a self-propelled mechanical harvester.  The harvester shall place 
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unmerchantable tops and limbs evenly in the strip road as it proceeds.  Wherever residual trees require 
protection, strip roads shall not be more than 15 feet in width nor less than 50 feet apart. 
 
Log landings and transfer points shall be limited to existing roads and turnouts unless otherwise agreed 
to in writing.  
 
 
K-G.6 - EROSION PREVENTION AND CONTROL (10/04). 

 
Unless otherwise agreed in writing, Contractor shall complete erosion prevention and control work 

required in section G.6, including Streamcourse protection, within 15 calendar days after completion of 
skidding and/or yarding operations for each landing. 

 
Designation of on the ground work shall be done as promptly as feasible unless it is agreed that 

the location of such work can be established without marking on the ground. 
 
During periods of accelerated water runoff, especially during the spring runoff and periods of heavy 

rainfall, Contractor shall inspect and open culverts and drainage structures, construct special cross 
ditches for road runoff, and take other reasonable measures needed to prevent soil erosion and siltation 
of streams. 

 
When operations are active outside the Normal Operating Season defined in A.16, erosion control 

work will be kept current and will be completed as soon as practicable. 
 
 
K-G.6.0.1# - EROSION CONTROL SEEDING (3/07).  Following completion of skidding and yarding 
operations in an area, Contractor shall seed and fertilize all exposed areas of raw soil on skid trails, 
landings, firebreaks, slides, slumps, Temporary Roads and traveled ways of National Forest system 
roads scheduled for stabilization by Purchaser after operations.  Special Provision K-F.4.1.9# - SYSTEM 
ROAD STABILIZATION contains a list of the roads requiring seeding and fertilizing. 
 
Soil on areas to be seeded shall be left in a roughened condition favorable to the retention and 
germination of the seed or as specified in Special Provision K-G.6.3.3# - TEMPORARY ROAD, SKID 
TRAIL/SKID ROAD AND LANDING SCARIFICATION.  
 
Seed and fertilizer shall be spread evenly at the rate of 26 pounds of seed and 240 pounds of fertilizer 
per acre.  When fertilizer and seed are applied in separate operations, the second operation shall be 
carried out within 72 hours of the first. 
 
Application shall be during the period 4/1 to 5/31 and under the above specified conditions unless 
otherwise approved.   
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The kinds and amounts of seed to be sown in terms of pure live seed (PLS) shall be:  
 

Species of Seed PLS Pounds per Acre 
Blue Wild Rye 8 
Bluebunch Wheatgrass 4 
Slender Wheatgrass 4 
Mountain Brome  4 
Annual Rye 6 

Total: 26 
 
Contractor shall provide to the Forest Service: 
 

1. Blue tags, or copies of blue tags from each seed lot used in the specified mix.  Only certified, 
blue-tagged seed shall be used. The blue tag represents a field certification and serves as 
evidence of the genetic purity and varietal identity of the seed contained in the seed lot. 
 

2. Labels which indicate the percentage composition of the various species in the seed mix. 
 

3. Copies of Seed Analysis Reports from a certified seed analyst for each seed lot used in the 
specified mix. Contractor will obtain this report from the seed provider. Seed Analysis Reports 
must include at a minimum, content of any noxious weed seeds listed on the current “State of 
Montana Noxious Weeds List”.  Only after the Forest Service has verified that this report 
indicates the seed does not contain any weeds on the current “State of Montana Noxious Weeds 
List”, will the seed be accepted and used. 

 
The following kinds and amounts of standard commercial fertilizer shall be used with guaranteed analysis 
of contents clearly marked on containers:  
 

Type of Fertilizer Pounds 
Per Acre 

25-10-10, 27-12-12 or 34-16-10 240 
 
 
K-G.6.3.2# - TEMPORARY ROAD AND TRACTOR ROAD OBLITERATION (2/02).   Notwithstanding 
the provisions of G.6.3 and G6.5, unless otherwise agreed, temporary roads accessing All Units and 
tractor roads within All Units constructed for use with this sale shall be obliterated after they have served 
the Contractor's purpose.  Obliteration shall consist of recontouring road prism including all cut and fill 
slopes to natural ground contour.  Equipment will not be permitted to operate outside the clearing limits.  
In addition, from 5 to 10 tons per acre of clearing or logging slash, stumps or other woody debris shall be 
placed and scattered uniformly on the top of the recontoured corridor. 
 
 
K-G.6.3.3# - TEMPORARY ROAD, SKID TRAIL/SKID ROAD AND LANDING SCARIFICATION (2/02).  
Unless waived in writing by the Forest Service on specific roads, skid trails/skid roads or landings, all 
landings, skid trails/skid roads, and Temporary Roads constructed or used by Contractor shall be 
scarified by the Contractor following use. 
 
Scarification shall span the width of the compacted areas and shall be done to a depth of not less than 6 
inches, but not to exceed a depth of 14 inches, and must effectively prepare the ground for seeding. 
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Scarification shall be done during the period 6/16 to 9/30 unless otherwise approved.  No scarification 
work shall be done during wet weather or when the ground is frozen or otherwise unsuitable. 
 
 
K-G.6.6.1 - CURRENT OPERATING AREAS (10/04).  Unless waived in writing by Forest Service, 
Contractor shall remove accumulations of slash and logging debris in operating areas from system roads 
prior to the end of Normal Operating Season. Slash and logging debris in excess of three (3) feet in 
length and three (3) inches in diameter shall not remain on backslope, in ditches, or on traveled way, 
shoulders or turnouts.  Debris shall be scattered downslope from the roadbed, avoiding any 
concentrations.  When weather permits operation after Normal Operating Season, Contractor shall keep 
such work on any additional disturbed areas as current as practicable.  
 
 
K-G.7 - HAZARD REDUCTION AND SITE PREPARATION (3/89).  Contractor's timing of product 
removal, hazard reduction and site preparation shall not unnecessarily delay Forest Service slash 
disposal, site preparation or reforestation.  Contractor shall perform hazard reduction and site 
preparation work in accordance with the Hazard Reduction and Site Preparation Plan and Map which are 
attached hereto and made a part hereof.  Such work is in addition to Required Deposits for slash 
disposal. 
 

HAZARD REDUCTION AND SITE PREPARATION PLAN 
K-G.7# 

 
General: 
Unless otherwise agreed in writing, Purchaser shall perform the following work described below and as 
shown on the Hazard Reduction and Site Preparation Map.  
 
Forest Service and Purchaser shall jointly develop a schedule for completion of slash treatment on the 
various portions of the sale area. 
 
In ALL cutting units in which logging is substantially completed by July 15th, purchaser’s slash disposal 
and site preparation responsibilities, other than specified slashing,  shall be completed by August 15th 
of the same year. Specified slashing responsibilities shall be completed by August 1 of the same year.  
 
In ALL cutting units in which logging is substantially completed by September 30th or any time outside 
of the 6/16- 9/30 Normal Operating Season, purchaser’s slash disposal responsibilities shall be 
completed within the first 30 days of the next Normal Operating Season.  
 
Any activity fuel or slash generated as a result of timber harvest operations, shall be returned to a 
minimum of 15 feet inside of the cutting unit boundary. 
 

SLASH TREATMENT 
METHODS: 

 
SPECIFICATIONS 

Yard Tops, Units: 
ALL UNITS except 33, 
34, 37 

Purchaser shall leave the tops of felled trees attached to the top 
log and yard them to landings. 
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SLASH TREATMENT 
METHODS: 

 
SPECIFICATIONS 

Machine (Grapple) 
Slash Piling With Site 
Preparation, Units: 
5, 7, 9, 12, 25, 31B, 
31C, 39, 40, 43, 44, 
45C, 52A, 52D, 54, 56 
continued 

Any required machine piling or site preparation (scarification) shall 
be accomplished with an excavator equipped with an approved 
bucket with thumb or other attachment designed for site 
preparation and approved by the Forest Service. 
 
Logging slash abatement may be met by proper utilization.  
However, in the event logging activities result in significant 
accumulations of slash due to breakage or as a result of slashing 
damaged residual, excavator piling shall be performed to mitigate 
the accumulations of slash 
 
Purchaser shall grapple pile logging slash within cutting Units. 
Slash to be piled shall include material from 2 inches in diameter at 
the large end and having a minimum length of 4 feet. 
 
Piles shall be compact, free of soil and of sufficient size to facilitate 
burning. Piles will be a minimum height of 6 feet and not more than 
15 feet in width.  Piles shall be placed no closer than 30 feet from 
the outside perimeter of the unit, system roads, wet areas, or other 
areas designated on the ground by the Forest Service.  No pile or 
windrow shall be closer than 20 feet from any standing reserve 
trees.   
 
In units 45C, 52A, 52D, and 54, purchaser will leave a minimum of 
10 and a maximum of 15 tons of woody material; In units 5, 7, 9, 
12, 39, 40, and 44, purchaser will leave a minimum of 12 and a 
maximum of 16 tons of woody material; In units 25, 31B, 43, 31C, 
and 56, purchaser will leave a minimum of 17 and a maximum of 
20 tons of woody material, over 3 inches in diameter on the small 
end and 5 or more feet in length, distributed throughout the cutting 
unit where material is available. 
 
A minimum of 25 percent and a maximum of 30 percent of the 
workable ground shall be scarified to mineral soil.  Scarification 
patches, at least 2 feet by 2 feet, shall be evenly distributed over 
the workable ground in the unit. 
 
Unsound decomposing pieces are to be left on site. Woody 
material 7 inches dbh or greater will be the only material left on site 
within 200’ of private land. 
 
 

  
Machine (Grapple) 
Slash Piling Without 
Site Preparation, 
Units: 6, 8A, 23, 28, 38, 
46 
 

Any required machine piling shall be accomplished with a an 
excavator equipped with an approved bucket with thumb or other 
attachment approved by the Forest Service.   
 
Logging slash abatement may be met by proper utilization.  
However, in the event logging activities result in significant 
accumulations of slash due to breakage or as a result of slashing 
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damaged residual, excavator piling shall be performed to mitigate 
the accumulations of slash.  
 
Purchaser shall grapple pile logging slash within cutting units 6, 
8A, 23, 28, 38, 46. Slash to be piled includes material from 2 
inches in diameter at the large end and having a minimum length 
of 4 feet. 
 
Piles shall be compact, free of soil and of sufficient size to facilitate 
burning. Piles will be a minimum height of 6 feet and not more than 
15 feet in width.  Piles shall be placed no closer than 30 feet from 
the outside perimeter of the unit, system roads, wet areas, or other 
areas designated on the ground by the Forest Service.  No pile or 
windrow shall be closer than 20 feet from any standing reserve 
trees. 
 
In units 6, 8A, 28, 38, and 46, purchaser will leave a minimum of 
10 and a maximum of 15 tons of woody material; In unit 23, 
purchaser will leave a minimum of 12 and a maximum of 16 tons 
of woody material, over 3 inches in diameter on the small end and 
5 or more feet in length, distributed throughout the cutting unit 
where material is available.   
 
Unsound decomposing pieces are to be left on site. Woody 
material 7 inches dbh or greater will be the only material left on 
site within 200’ of private land. 

  
Fell Damaged 
Residual, Unit: 50 
 

Purchaser shall fell all live conifer species over 2 feet in height not 
meeting minimum diameter specifications for Included Timber that 
are damaged beyond recovery by the Purchaser's Operations.    
Such trees shall be limbed to a stem diameter of approximately 3 
inches, at which point the top shall be cut from the remainder of 
the stem.  These stems shall be bucked into lengths shorter than  
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SLASH TREATMENT 
METHODS: 

 
SPECIFICATIONS 

Fell Damaged 
Residual, Unit: 50 
continued 
 

6 feet.  Stump height shall not exceed 4 inches from ground 
surface as measured on the uphill side.  Trees shall be completely 
severed from the stump. 

  
Slashing, Units: 
ALL UNITS except 50 
 

Purchaser shall fell all live and dead coniferous vegetation not 
meeting utilization standards and over 2 feet in height, unless 
otherwise designated to be left standing.  Stump height shall not 
exceed 4 inches from ground surface as measured on the uphill 
side.  Trees shall be completely severed from the stump. 
 
Material to be slashed within 10 feet of the boundary of a unit shall 
be felled toward the center of the unit.  Any material which falls 
outside of the unit shall be returned to a minimum of 10 feet inside 
of the boundary.  All roads within these units shall be kept free of 
slashed material.  Slashed vegetation shall be felled along the 
contour as much as possible for water runoff soil movement 
protection. 

  
Hand Fireline Units: 
21, 37A, 37B, 42 

Firelines shall be constructed by hand around the perimeter or 
portions of the perimeter of each cutting unit. Firelines installed 
where slopes are over 35 percent will be "V" shaped and at least 
12 inches deep.   Locations of hand firelines required around 
portions of cutting units are shown on the Hazard Reduction and 
Site Preparation Map. 
 
The fireline will be constructed so that a continuous mineral soil 
line not less than 1 foot and not greater than 2 feet wide shall be 
cleared completely to expose mineral soil.  If a fuelbreak is 
required, the mineral fireline will be constructed on the exterior 
edge of the fuelbreak.  Slash will not be buried or covered with 
dirt during the construction of the fireline. 
 

The mineral soil line shall not be any deeper than to expose 
mineral soil.  All material removed in the construction of the 
fireline shall be placed outside of the fireline and scattered so 
concentrations do not exist next to the fireline.   

  
Hand Fuelbreak Units: 
21, 37, 37A, 37B, 42 
 

Fuelbreaks shall be cleared of all concentrations of vegetative 
debris by an hand around the perimeter, or portions of the 
perimeter of each unit.  Locations of fuelbreaks required around 
portions of cutting units are shown on the Hazard Reduction and 
Site Preparation Map. 
 
All concetrated vegetative debris (fuel) that will easily ignite, 
maintain or increase fire intensity, contribute to fire spread or 
hinder mop up operations shall be removed. 
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SLASH TREATMENT 
METHODS: 

 
SPECIFICATIONS 

Hand Fuelbreak Units: 
21, 37, 37A, 37B, 42 
continued 

Fuelbreaks shall be constructed to minimum width of 20 feet 
devoid of coarse woody debris.  Live vegetation may remain 
intact but, is not to exceed 2 feet in height .  All vegetative 
material removed from the fuelbreak shall be scattered within the 
unit, relatively free of mineral soil and scattered to avoid 
concentrations greater than 2 feet in height. 

  
Machine Fireline, 
Units: 8, 14, 15, 16, 18, 
20, 21, 21A, 21B, 24, 
27, 32, 37A, 42, 45, 
45A, 45B, 47, 48, 49, 
51, 52, 52B, 52C, 53, 
55, 55A, 55B 

Mineral firelines shall be constructed by excavator around the 
perimeter, or portions of the perimeter of each cutting unit.  
Locations of firelines required around portions of cutting units are 
shown on the Hazard Reduction and Site Preparation Map. 
 

The fireline will be constructed so that a continuous mineral soil 
line not less than 1 foot and not greater than 2 feet wide shall be 
cleared completely to expose mineral soil.  If a fuelbreak is 
required, the mineral fireline will be constructed on the exterior 
edge of the fuelbreak.  Slash will not be buried or covered with 
dirt during the construction of the fireline. 
 
The mineral soil line shall not be any deeper than to expose 
mineral soil.  All material removed in the construction of the 
fireline shall be placed outside of the fireline and scattered so 
concentrations do not exist next to the fireline. 

  
Machine Fuelbreaks, 
Units: 8, 14, 15, 16, 18, 
20, 21, 21A, 21B, 24, 
27, 32, 37A, 42, 45, 
45A, 45B, 47, 48, 49, 
51, 52, 52B, 52C, 53, 
55, 55A, 55B 

Fuelbreaks shall be cleared of all concentrations of  vegetative 
debris by an excavator around the perimeter, or portions of the 
perimeter of each unit. Locations of fuelbreaks required around 
portions of cutting units are shown on the Hazard Reduction and 
Site Preparation Map. 
 
All concentrated vegetative debris (fuel) that will easily ignite, 
maintain or increase fire intensity, contribute to fire spread or 
hinder mop up operations shall be removed. 
 
Fuelbreaks shall be constructed to minimum width of 20 feet 
devoid of coarse woody debris. All vegetative material removed 
from the fuelbreak shall be scattered within the unit, relatively free 
of mineral soil and scattered to avoid concentrations greater than 
2 feet in height.  

Landing Cleanup, 
Units: 
ALL UNITS 

A landing is considered a place where any logs or products are gathered 
for loading.  Unless otherwise agreed, all slash accumulated at landings 
shall be piled. 
 
Piles shall be reasonably compact and free of soil to facilitate burning.  
Piles will not be less than  10    feet in height.  Piles shall be of a size 
and location which will not impair road use or result in damage to 
residual timber.  Piles shall be located at least  25    feet from residual 
timber.  Piles shall not be more than   30   feet long. 
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SLASH TREATMENT 
METHODS: 

 
SPECIFICATIONS 

Clean System Roads, 
Units: 
ALL UNITS 
 

Purchaser shall dispose of all logging slash 3 inch large end 
diameter and 4 feet in length which is created within the clearing 
limits of system roads.  Slash shall be piled for later burning within 
the right-of-way clearing unless an alternate method of slash 
disposal is agreed to in writing.  Piles shall be reasonably compact 
and free of soil to facilitate burning.  Piles shall be of a size and 
location which will not impair road use.  Piles shall be a minimum 
of twice their diameter from any residual timber. 

 
 
K-G.7.1 - CHANGE IN SLASH TREATMENTS (3/90).  Slash treatment measures required in 
accordance with the Hazard Reduction and Site Preparation Plan and Map may be changed upon written 
agreement.  The Forest Service shall determine the current cost of performing the work to be deleted 
and the work to be added.  When the cost of work deleted exceeds the cost of work added, the 
agreement shall provide for a lump sum payment to the Forest Service for the amount of the difference.   
 
 
K-G.7.1.1 - BURNING BY CONTRACTOR (10/79).  Contractor shall obtain a written permit from Forest 
Service before burning any camp refuse, brush, slash or construction debris at any time throughout the 
year.  The terms of the permit will set forth: 
 

A.   Area or location where burning is permitted. 
B.   Material to be burned. 
C. Safeguards, including help and equipment to control the fire. 
D. Special precautions to be taken before burning. 
E.   Control action needed until the fire is out. 

 
 
K-G.7.5.3 - TEMPORARY ROAD CONSTRUCTION SLASH DISPOSAL (10/82).  Unless agreed 
otherwise in writing, Temporary Road slash shall be disposed of or treated in accordance with the 
following:  
 

A. All timber within the road clearing limits which contains a product meeting the minimum piece 
specifications stated in A.2 shall be felled (not pushed over) and bucked in advance of road 
construction.  All timber shall be felled within the clearing limits whenever it is feasible to do so. 
 

B. Timber within the clearing limits not meeting minimum piece specifications in A.2 and other debris 
from the clearing and grubbing operations more than three (3) inches in diameter and three (3) 
feet in length shall either be (a) utilized and removed from Contract Area, (b) burned within the 
right of way, (c) removed to designated locations shown on Contract Area Map for burying or later 
burning, (d) buried, (e) processed through a chipping machine, (f) scattered in such a manner as 
to avoid concentrations of slash and without damaging other trees or resource values, (g) decked, 
or (h) a combination thereof. 
 

C. All material to be treated or disposed of shall be bucked into lengths not to exceed 20 feet before 
being piled or buried. 
 

D. If debris is to be burned, burning shall be complete and shall be done at such times and in a 
manner approved in writing by Forest Service.  Residual construction slash from burning shall be 
buried, scattered or removed to agreed locations. 
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E. Debris to be buried shall be placed in prepared holes, benches, or trenches at agreed locations 
and covered with not less than two (2) feet of native soil or rock.  Slash and debris may be buried 
in the roadway providing hauling can be supported and providing there is little probability or 
hazard of slope failure. 
 

F. If debris is to be chipped, the chips shall be spread over the surface of the ground in such a 
manner that their loose depth does not exceed six (6) inches.  Chips may be mixed with soil 
within roadway. 
 

G. Slash and debris may be scattered in those situations where the volume of slash or residual slash 
is relatively light and the adjacent stands of timber are sufficiently open to accommodate the 
scattering without damage. 
 

H. If material is decked, logs not meeting Utilization Standards that are six (6) inches or more in 
diameter shall be bucked into lengths not to exceed 32 feet and piled at agreed locations. 

 
 
K-G.8.0.1 - SCALING (PULP LOGS) (10/04).  A pulp log, as shown and specified in A.2, shall be any 
log or portion of a tree, except western redcedar, dead or alive, not meeting sawlog specifications shown 
in A.2 and containing at least 50 percent pulpable wood in terms of gross cubic volume.  Normal sawlog 
scaling defects such as stain, shake, checks, crook, sweep, burls, knot clusters, pitch, worm holes, and 
firm rot are considered pulpable.  Fire char is not considered pulpable.  Defective logs that will break up 
under normal debarking operations are not considered pulpable.  
  
Final piece, log, or load volume shall be in terms of gross cubic feet.  
  
When pulp logs are manufactured and marketed in shorter minimum piece lengths than shown in A.2, 
this shorter pulp log shall be considered as meeting Utilization Standards.   
 
 
K-G.8.2.2# - PRESENTATION FOR WEIGHT SCALING (4/13).  To facilitate the requirement of G.8.2 
that loads be presented so that they may be scaled in an economical and safe manner, and to aid in the 
accountability requirements of K-G.8.4.0 or K-G.8.4.8, Contractor, unless otherwise agreed in writing, 
shall: 
 

A.  Utilize scales that meet the standard for commercial vehicle scales defined in the National Bureau 
of Standards Handbook 44, current edition. 
 

B.  Weigh all loads on scales currently certified by the State in which weighed.  Scales must have a 
current inspection tag or seal posted which shows the date of the most recent test by the State 
weights and measures agency.  No load shall be presented for weighing that weighs more than 
the certified capacity of the scales in use.  Each load shall be weighed according to the 
Instructions for Load Weighing and Accountability posted at the weighing facility, with the gross 
and tare weights stamped and recorded by an automatic recording device on the scales.  Loads 
shall be weighed in sequence, with the gross weight obtained first and the tare weight  
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C. printed within two (2) hours of unloading.  In addition to the gross and tare weights, Purchaser 
shall record the following information on each weight slip: 

1.  Sale name 
2.  Load Removal Permit number 
3.  Date and time weighed 

 
D. Maintain load accountability from the Sale Area to point of weighing. In so doing, the load of 

products shall remain intact while in transit.  Products accidentally lost in transit shall be promptly 
identified by Load Removal Permit number and sale designation.  Purchaser shall, within 48 
hours, load out such lost products and present them for weighing or make other arrangements 
acceptable to Forest Service.  Unless otherwise agreed, off-loaded logs will not be stored at 
State weigh station sites.  Logs will be off-loaded onto an empty truck and will have a log load 
removal permit attached before proceeding from the weigh station.  Purchaser is required to 
notify the Forest Service before off-loading of logs occurs.  Off-loaded logs will be delivered 
immediately to the designated weight scales. 
 

E. Clearly and legibly paint the last three digits of the Load Removal Permit number in BLACK paint 
on the back end of at least three (3) logs of every load transported from the Sale Area. 

 
 
K-G.8.2.3 - VOLUME DETERMINATION (4/13). Volume determination shall be based on Weight 
Measurement unless otherwise agreed.  Products shall be weighed on certified scales at locations 
approved by Forest Service.  The weight slip, showing sale name, Load Removal Permit number, date 
and time weighed, and the gross and tare weights, shall be attached to the Scaler Permit and placed in 
the location(s) designated by the Forest Service.   
 
In the event of weight scale equipment breakdown or suspension of use for other reasons, hauling shall 
be suspended until Contractor and Contracting Officer agree to an alternate weighing location. 
 
If Scaler Permits and/or weight slips are not provided for any reason, Forest Service shall use data from 
the records during the period in which loss occurred to determine weight of load(s).  The weights of such 
load(s) shall be deemed equal to the load with the heaviest net weight presented during the payment 
period in which the loss occurred. 
 
Payment for lost products may not be required if Forest Service determines that the weight of such lost 
products involved is small and justified by existing conditions.  
 
 
K-G.8.4.8 - WEIGHT ACCOUNTABILITY FOR SPLIT PRICING (3/12). 
 
Products sold on a basis other than single price for all products shall be accounted for as follows: 
 

A.  Requirements Applicable to Contractor’s Accountability Obligations: 
 

1. Where Contractor's product accountability responsibilities are concerned, all 
operations performed by Contractor's employees, agents, contractors, 
subcontractors, their employees or agents, Contractor's obligations shall be the 
same as if performance is by Contractor. 
 

2. Contractor shall sort and deck separately the sawtimber and non-sawtimber 
products at the landing. The non-sawtimber products shall remain on the landing 
until released for hauling and weighing by the Sale Administrator. 
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B.  Requirements Applicable to Product Removal Book: 

 
1. Forest Service: 

 
a. Forest Service will issue to Contractor or designated representative(s) 

serially numbered Product Removal Permit Books for sawtimber 
products for use only on this sale. Product Removal Permit Books 
whether used or unused are accountable property of Forest Service and 
shall be returned to issuing Ranger District in accordance with 
instructions contained on the inside cover of each book. 
 

b. The Product Removal Permits for non-sawtimber products will be issued 
by the sale administrator as needed to haul these products and are 
accountable property of the Forest Service.  The non-sawtimber 
products will not be hauled until inspected and released by the sale 
administrator. 
 

2. Contractor shall require: 
a. All permits be filled out in ink by an individual named in writing other 

than the truck driver and be attached to load before products are hauled 
from immediate vicinity of or adjacent to location where loading is done 
showing date loaded, brand, sale name, and destination where products 
will be weighed.  Permits shall be attached in accordance with 
instructions on inside cover of Product Removal Permit Book. 
 

b. Before Sawtimber products are hauled, truck driver will sign legal 
signature in ink on Woods Permit. 
 

c. Contractor’s Representative or other designated representative will sign 
legal signature in ink on Woods Permit for non Sawtimber products at 
time the permits are issued by the sale administrator. 
 

d. Contractor shall assure that all used Scaler Permits are deposited in 
accordance with procedures established by the Forest Service. 
 

C. Requirements Applicable to Weight Slips: 
  

1. Contractor shall assure that: 
a. All products removed are presented for weighing at agreed to locations 

and that gross and tare weights are obtained on certified scales. 
 

b. That weight slips are attached to proper Scaler Permit and deposited in 
accordance with procedures established by the Forest Service. 
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K-G.8.4.9 - ROUTE OF HAUL  (4/13).  As part of the annual Operating Schedule, Contractor shall 
furnish Forest Service both a map and a written general plan for hauling Included Timber from Contract 
Area.  The plan shall set forth: 
 

A.  Designated haul route(s). 
B.  Designated weight scales. 
 

Such route of haul shall normally be the shortest, most economical haul route available between the 
points.  Forest Service written approval of the haul route(s) and weight scales is required prior to 
commencement of Contractor's hauling operations.  The designated weight scales must meet the 
requirements contained in Standard Provision G.8.1.4 at each weighing facility the Contractor wishes to 
use. 
 
Upon advance written request, other haul routes may be approved.  All products removed from Contract 
Area shall be transported over the approved designated routes of haul.  Contractor shall notify Forest 
Service when a load of products, after leaving Contract Area, will be delayed for more than 12 hours in 
reaching weighing location.  Such notification shall be made as soon as the Contractor is aware of the 
delay and include the Load Removal Permit number, weighing destination and rationale for the delay. 
 
Contractor shall require truck drivers to stop, if requested by Forest Service, for accountability checks 
when products are in transit from Contract Area to the designated weighing location.  Purchaser and 
Forest Service shall agree to locations for accountability checks in advance of haul.  Such locations 
shall be established only in areas where it is safe to stop trucks.  Forest Service shall notify Contractor 
of the methods to be used to alert truck drivers of an impending stop. 
 
 
K-G.9# – STEWARDSHIP PROJECTS (9/04).  Performance of stewardship projects shall be in 
accordance with the following specifications. 
 
The following specifications apply to ALL Stewardship Projects: 
 
The Contractor’s Technical Proposal shall include a Work Plan and Production Schedule describing the 
workforce to be provided for each Stewardship Project, as well as production rates to be achieved in 
order to meet the performance schedule.  
 
LOCATION AND DESCRIPTION  The work is located on the Three Rivers Ranger District of the 
Kootenai National Forest.  Work is located in Lincoln County, Montana.  
 

(A) – Project Location  Refer to Contract Area Map and Appendices A - U for the location of each 
Stewardship Project. 

 
(B) – Accessibility  Most areas are accessible from approximately June 1 through October 31, 
unless operations are restricted under K-G.3.1.6#.  Depending on weather conditions, some 
areas may be accessible longer and others may have a slightly shorter time frame. Optimal 
working conditions are weather dependent and may fall outside of these dates. 

 
MOVING OF EQUIPMENT AND SUPPLIES   
The moving of equipment and supplies between job sites defined in each project shall be the 
Contractor’s responsibility.  
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REPLACEMENT OF EQUIPMENT   
Contractor shall provide quality equipment capable of safely performing the work under the terms of the 
contract.  If equipment is rejected because it does not meet minimum requirements, including but not 
limited to safety and operability, or if it becomes inoperative, the Contractor shall correct the deficiencies 
or furnish replacement equipment meeting contract requirements within 2 days.  All repairs are the total 
responsibility of the Contractor.  Contractor shall not be compensated for mobilization of replacement 
equipment. 
 
PROTECTION OF IMPROVEMENTS  
Contractor shall protect improvements in the project area such as roads, road drainage structures, trails, 
signs, structures, telephone lines, fences and other developments.  Contractor shall make timely 
restoration of any such improvements damaged by Contractor’s Operations and any damaged 
improvements shall be replaced or repaired to original condition. 
 
STREAMCOURSE PROTECTION 
Equipment shall not be operated in streamcourses, except as designated in project specifications or 
otherwise designated by Forest Service. 
 
Equipment shall not enter closer than 100 feet of any intermittent stream, 150 feet of any perennial non-
fish bearing stream and 300 feet of any perennial fish bearing stream. 
 
Contractor’s Operations shall be conducted to prevent debris from entering streamcourses.  In the event 
Contractor causes debris to enter streamcourses in amounts that may adversely affect the natural flow of 
the stream, water quality or fishery resource, Contractor shall remove such debris as soon as 
practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 
streamcourses. 
 
NOXIOUS WEEDS/EQUIPMENT CLEANING 
Contractor shall comply with K-G.3.5.1# - Washing Equipment. 
 
FIRE PRECAUTIONS 
Contractor shall comply with specific fire precautionary measures set forth in K-H.2 – Normal 
Precautions.  
 
CONTRACT ADMINISTRATION DATA – MEASUREMENT AND PAYMENT 

(A) – Measurement   Accepted work will be measured by individual unit. 
(B) – Stewardship Credits  Stewardship Credits will be made for the completed and accepted   

   unit. 
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PROJECT 01 (MANDATORY) – ROAD STORAGE AND ROAD DECOMMISSIONING; WEED 
SPRAYING 
 

GENERAL SPECIFICATIONS 
 

All weed treatment must be completed in conjunction with Item 01A to ensure motorized access 
by UTV or Pickup is available to perform required work in item 01B.   
 
SCOPE OF WORK   
Activities required in this project include storage work on roads being temporarily closed for future use, 
decommissioning on roads being permanently closed, treating weeds on those  
stored/decommissioned roads and stabilization of several stream sites on roads that have been 
previously decommissioned.    
 
WORK OBJECTIVES 
The objective of this project is to ensure proper hydrologic function on roads to be permanently closed or 
roads to be temporarily closed for future use, as well as to reduce populations of noxious weeds and 
provide secure wildlife habitat through access management.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Project activities must be completed between June 16 and November 30 within a single calendar 
year, and done in a separate calendar year from Project 03. 

 
• Project must be completed prior to any harvest related road construction/reconstruction or 

harvest EXCEPT for Cutting Units 5, 6, 7, 15, 16, 23, 24, 25, 27, 42, 50, 55 and 55A. 
 

• Any instream work on live, perennial streams must occur between July 15 and August 31. 
 
 

ITEM 01A – ROAD STORAGE AND ROAD DECOMMISSIONING 
 
The Contractor shall perform road storage and road decommissioning as specified in the plans 
and maps included in Appendix A. 
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 

ITEM 01B – WEED TREATMENT 
 
The Contractor shall perform herbicide application for noxious weed control as specified herein.  
Herbicide application for noxious weed control includes furnishing all supervision, personnel, personal 
protective equipment, transportation, equipment, chemicals, operating supplies, mobilization, and all 
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elements required to perform the work except those listed as Government-furnished property.  The 
Contractor shall also furnish the herbicides, surfactants and dyes.  Methods of herbicide 
application may include vehicle-mounted spray tanks, ATV-mounted spray tanks and backpack spray 
tanks.  In project areas, noxious weed infestations occur in densities from a few occasional plants to 
continuous coverage.   
Boundaries of treatment areas are Forest Service roads as listed in the Performance Schedule.   
Contractor shall treat noxious weeds from the toe of the slope to the top of the cut, including turn outs on 
the roads included in the Performance Schedule. 
 
PERFORMANCE SPECIFICATIONS 
 
1.  The Contractor shall give the Forest Service 48 hours notification prior to spraying. 
 
2.  Spraying will be done by a State of Montana licensed commercial applicator, and only by personnel 
under the direct supervision of the licensed applicator.  The following herbicides are approved for use on 
the Kootenai National Forest.  All herbicide applications shall follow EPA label requirements. 
 

Herbicide 
(Common Name) 

Herbicide 
(Trade Name) 

Aminopyralid Milestone or approved equal 
Picloram Tordon 22K or approved equal. 

Dicamba Vanquish or approved equal. 
Clopyralid + 2,4-D Curtail or approved equal. 
Glyphosate Roundup or approved equal. 
Clopyralid Transline or approved equal. 

 Dicamba + 2,4-D Weedmaster or approved equal. 
2,4-D Weedar 64 or approved equal. 
Metsulfuron Escort or approved equal. 
Triclopyr Garlon 3A or approved equal. 
Imazapic Plateau or approved equal. 
Sulfometuron Oust or approved equal. 

 
3.  Target species to be treated are: 
 

• St. Johnswort (Hypericum perforatum) 
• Spotted knapweed (Centaurea maculosa) 
• Sulfur cinquefoil (Potentilla recta) 
• Common Tansy (Tanacetum vulgaris) 
• Yellow hawkweed (Hieracium pratense) 
• Orange hawkweed (Hieracium aurantiacum) 
• Tall buttercup (Ranunculus acris) 
• Dalmation toadflax (Linaria dalmatica) 
• Oxeye daisy (Chrysanthemum leucanthemum) 
• Houndstongue (Cynoglossum officinale) 
• Canada thistle (Cirsium arvense) 
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Areas without target species shall NOT be sprayed.   Reasonable care shall be exercised to limit 
application so that spraying does not contact native forbs, grasses, herbs, and trees. 
 
4.  Noxious weeds treated shall be treated between June 15th and September 30th.  A treatment 
period that is more responsive to the actual weed seed development and/or treatment method may be 
agreed to in writing between the Contractor and the Forest Service. 
 
5. Treatment shall consist of spot applications that target those noxious weeds identified on the State of 
Montana Noxious weed list that occur from the toe of the fill to the top of the cut, including the running 
surface and turnouts on the listed roads.   
 
6.  All herbicides shall have a surfactant and dye added prior to application.  Contractor shall apply the 
following herbicide with a truck mounted applicator at the specified rates. 

Herbicide (Common Name):  Dicamba + 2,4-D (Weedmaster) or equivalent 
    as approved by Contracting Officer (CO)  
 

Application Rate:  64 oz. per acre  
  
7.  No spraying will take place within 15 feet of open water without prior approval of the Forest Service.  
No spray shall come in contact with open water at any time. 
 
8.  No spraying shall occur when rain is expected within six (6) hours of completion of the treatment. 
 
9.  Nozzles shall be made of stainless steel or ceramic material. 
 
10.  All equipment shall be in good mechanical condition and will be inspected prior to work.  The spray 
pattern, application rates, and calibration shall also be checked before beginning the job and thereafter 
as deemed necessary by the Forest Service. 
 
11.  A tight-fitting lid on all spray tanks is MANDATORY. 
 
12.  Mixing, loading, and equipment cleaning shall be done more than 300 feet from private land or open 
water.  Mixing and cleaning water shall come from public or cooperator supplies, and shall be 
transported to the site in labeled containers separate from water used for other purposes. 
13.  Weather conditions shall be monitored before and during all spraying projects.  Spraying is NOT 
allowed when any of the following conditions exist: 

a. Hand-held equipment:  temperature greater than 95 degrees F.; humidity less than 20 percent, 
or wind greater than 10 MPH. 

 
b. Truck-mounted equipment:  temperature greater than 95 degrees F.; humidity less than 20 
percent; or wind greater than 10 MPH. 
 

14.  Herbicides shall be transported daily to the project site with the following conditions:  Transport 
only the quantity needed for that day's work; transport concentrate containers only in a manner that will 
prevent spills; and transport spray in a compartment that is isolated from food, clothing, and safety 
equipment. 
 
15.  Mixing shall only occur on site. 
 
16.  The Contractor shall inspect equipment daily for leaks. 
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17.  The Contractor shall remove all herbicide containers from national forest land and dispose of them 
in accordance with all local, state, and federal requirements.  A pesticide container recycling program is 
available at Lincoln County Weed District (across from the Lincoln County landfill at 2500 Pipe Creek 
Road, Libby, MT). 
 
18.  Applicators will complete a daily pesticide application report as required by the Montana 
Department of Agriculture.  Daily application reports shall be made available to the Forest Service within 
30 days of application. 
 
INSPECTION AND ACCEPTANCE REQUIREMENTS 
 
(a) Inspection Procedure.  The Government will inspect application procedures and the areas sprayed 

as the work proceeds to ensure that treatment areas are fully covered.  The Government will also 
periodically inspect spray equipment and the mixing of chemicals.  Depending on the timing of 
herbicide application, final inspections will occur within 10 to 20 calendar days after completion of a 
sub-item. For applications occurring during June or July, final inspections will be done within 15 
calendar days.  For applications occurring from August to September, final inspections will be done 
within 20 calendar days.   

 
(b) Visual inspection of the target species, noxious weeds, will occur.  Ninety percent (90%) or greater 

death of target species will be considered acceptable by the Government.  Less than 90% death of 
target species will entail rework of the untreated area by the contractor with the original prescribed 
herbicide.  Rework shall be performed at the next available opportunity and as agreed to by the 
Government.  All rework will be at the contractor's expense.  

 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 

Item 
Number 

Road 
Number 

Road Name Beginning 
Milepost 

Ending  
Milepost 

Total Miles 

01B-001 4433 North Fork 
Lynx Creek 

0 1.20 1.20 

01B-002 4433A North Fork 
Lynx A 

0 1.10 1.10 

01B-003 4433B North Fork 
Lynx B 

0 1.10 1.10 

01B-004 1998 Lower Rabbit 0 1.50 1.50 
01B-005 1998A Lower Rabbit 

A 
0 0.50 0.50 

01B-006 2380 North O’Brien 0 1.30 1.30 
01B-007 14347 Northern 

O’Brien 
0 0.20 0.20 

01B-008 14349 Gun Barrel 0 0.50 0.50 
01B-009 4651 Lost Fork 

Studebaker 
0 0.60 0.60 

01B-010 4650 Unnamed 
Road 

0 0.10 0.10 

01B-011 4419 South Fork 
O’Brien 

0 0.40 0.40 
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Item 
Number 

Road 
Number 

Road Name Beginning 
Milepost 

Ending  
Milepost 

Total Miles 

01B-012 4420 Upper Pulpit 0 0.60 0.60 
01B-013 4420A Unnamed 

Road 
0 0.10 0.10 

01B-014 4429F Unnamed 
Road 

0 0.10 0.10 
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PROJECT 02 (MANDATORY) – PRE-COMMERCIAL THINNING, HAND PILING, MACHINE PILING, 
HAND SLASHING, CHIPPING, HAND FIRELINE/FUELBREAK CONSTRUCTION, MACHINE 
FIRELINE/FUELBREAK CONSTRUCTION AND LEAVE AREA IDENTIFICATION 
 

GENERAL SPECIFICATIONS 
 
Items are identified on the Contract Area Map, as well as on the maps included in Appendix B. 
 
Units F20 & F22 are located immediately adjacent to and share common boundaries with cutting units of 
Kootenai Face-Off Timber Sale.  (Planned to be offered in FY 17) 
Boundaries of Fuels Units are identified on the ground with pink flagging and corner tags. 
 
 
SCOPE OF WORK   
Activities required in this project include slashing, piling and grinding of ladder fuels, as well as 
constructing fireline. 
 
WORK OBJECTIVES 
The objective of this project is to reduce fuels in the OLY project area and prepare for future prescribed 
burning.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Units F27 & F28 (Subdivision 1) shall be completed prior to 10/31/2023, pursuant to K-G.3.1.6#. 
 

• Hand slashing in units F2, F12, F27 and F28; Machine piling in unit F22; machine fireline 
construction in unit F28 may not occur from April 1 to June 15. 

• Hand slashing may not occur in units F5 and F15 from March 1 to July 15. 
 

• Activities in unit F22 require closure of the Troy Shooting Range.  Contractor will provide a 10 
calendar day notice to the Forest Service in advance of work beginning in unit F22 and a work 
schedule will be approved by the Forest Service to minimize conflict with public use of the 
shooting range. Forest Service will implement and administer the closure of the Troy Shooting 
Range. 

 
SALVAGEABLE MATERIAL   
Salvage material is available to the Contractor with approval by the Contracting Officer when other 
contract work is progressing as scheduled and removal will be completed prior to expiration of the 
contract time. Such material shall become property of the Contractor on a salvage rights basis.  Rights 
to any material not removed from the project prior to expiration of contract time shall revert back to the 
Government.  
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ITEM 02A – HAND SLASHING, PRE-COMMERCIAL THINNING AND CHIPPING 
UNITS F18, F33, F34, F35 AND F36 

 
Item 

Number 
 

Fuel Reduction 
 

UOM 
 

Quantity 
02A-001 Unit F18 – Hand Slashing Acres 14 
02A-002 Unit F18 –Chipping Slash Acres 14 
02A-003 Unit F33 – Hand Slashing Acres 10 
02A-004 Unit F33 – Chipping Slash Acres 10 
02A-005 Unit F34 – Hand Slashing Acres 2 
02A-006 Unit F34 –Chipping Slash Acres 2 
02A-007 Unit F35 – Hand Slashing Acres 3 
02A-008 Unit F35 –Chipping Slash Acres 3 
02A-009 Unit F36 – Hand Pre-Commercial Thinning Acres 2 
02A-010 Unit F36 –Chipping Slash Acres 2 

 
GENERAL SPECIFICATIONS 
 
• Operational Restrictions:  None 
• Boundary Identification:  Boundaries of fuel reduction units (Slashing and Pre-Commercial 

Thinning) are identified with Pink Flagging and corners tags. 
 
 
TECHNICAL SPECIFICATIONS – SLASHING 
 
• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches will 

be left attached to the stump. 
• Minimum required tree height for cutting shall be 2’. 
• All black cottonwood, quaking aspen and all alder/birch species are species to be retained.   
• Within units F18, F33, F34 and F35:  Hand slash all conifers (except western larch) less than 6 

inches dbh. All western larch are to be retained. 
 
TECHNICAL SPECIFICATIONS – PRE-COMMERCIAL THINNING 
 
Unit F36:  The stand shall be thinned to an average spacing of 16x16 feet (approximately 170 trees per 
acre), not counting trees less than a minimum cut height of 2 feet.  Trees over 2 feet can be considered 
as leave trees.  
 

• Leave tree species preference, in order of priority is western larch, ponderosa pine, Douglas-fir, 
lodgepole pine, western red cedar, and then all others. 

• Trees equal to or greater than 6 inch dbh shall NOT be cut and can be considered as a leave tree 
if they meet these technical specifications. 

• Leave the largest and most vigorous best formed tree of the preferred species. 
• Any western white pine encountered during thinning shall NOT be cut and shall not be considered 

in spacing if free from blister rust. If blister rust is present in western white pine, fell all western 
white pine trees less than 6 inches in diameter at dbh.    

• All black cottonwood, quaking aspen and all alder/birch species are species to be retained.  
Ignore these species when spacing between leave trees. 

• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches 
will be left attached to the stump. 
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TECHNICAL SPECIFICATIONS – CHIPPING 
 
• To minimize potential detrimental effects to historic properties, all slash that is felled will be 

transported by hand to the road where slash will be ground by a wood chipper.  The wood chipper 
will remain on the road or road right of way and shoot/scatter chips back into the unit while avoiding 
chip pile accumulations of greater than 4” depth.   

• Equipment shall not operate or be transported in the US Highway 2 Right Of Way.  
• It is not mandatory that the wood chips be scattered back into the unit.  If the purchaser chooses to 

chip and haul off-site, this is acceptable.  Forest Service will not provide a disposal site. 
 
 

ITEM 02B – HAND SLASHING, PRE-COMMERCIAL THINNING AND HANDPILING 
UNITS F7, F15, F20 F26 F31 and F32 

 
Item 

Number 
 

Fuel Reduction 
 

UOM 
 

Quantity 
02B-001 Unit F7 – Hand Slashing  Acres 9 
02B-002 Unit F7 – Handpiling Acres 9 
02B-003 Unit F15 – Hand Pre-Commercial 

Thinning 
Acres 5 

02B-004 Unit F15 – Handpiling Acres 5 
02B-005 Unit F20 – Hand Slashing  Acres 4 
02B-006 Unit F20 – Handpiling Acres 4 
02B-007 Unit F26 – Hand Slashing  Acres 6 
02B-008 Unit F26 – Handpiling Acres 6 
02B-009 Unit F31 – Hand Slashing  Acres 10 
02B-010 Unit F31 – Handpiling Acres 10 
02B-011 Unit F32 – Hand Slashing  Acres 15 
02B-012 Unit F32 – Handpiling Acres 15 

 
GENERAL SPECIFICATIONS 
 
• Operational Restrictions:  Units F7, F20, F26, F31 and F32 have no operational restrictions.  

Unit F15 slashing is not permitted from 3/1 – 7/15. 
 

• Boundary Identification:  Boundaries of fuel reduction units (Slashing and Pre-Commercial 
Thinning) are identified with Pink Flagging and corners tags. 

 
 
TECHNICAL SPECIFICATIONS – SLASHING 
 
• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches will 

be left attached to the stump. 
• Minimum required tree height for cutting shall be 2’. 
• All black cottonwood, quaking aspen and all alder/birch species are species to be retained.   
• Within units F7 and F20: Hand slash all conifers less than 6 inches dbh.  
• Within units  F26, F31 and F32:  Hand slash all conifers (except western larch) less than 6 inches 

dbh. All western larch are to be retained. 
 
  



 

OLY Moly Stewardship 
Page 104 

 

TECHNICAL SPECIFICATIONS – PRE-COMMERCIAL THINNING 
 
Unit F15:  The stand shall be thinned to an average spacing of 16x16 feet (approximately 170 trees per 
acre), not counting trees less than a minimum cut height of 2 feet.  Trees over 2 feet can be considered 
as leave trees.  
 

• Leave tree species preference, in order of priority is western larch, ponderosa pine, Douglas-fir, 
lodgepole pine, western red cedar, and then all others. 

• Trees equal to or greater than 6 inch dbh shall NOT be cut and can be considered as a leave tree 
if they meet these technical specifications. 

• Leave the largest and most vigorous best formed tree of the preferred species. 
• Any western white pine encountered during thinning shall NOT be cut and shall not be considered 

in spacing if free from blister rust. If blister rust is present in western white pine, fell all western 
white pine trees less than 6 inches in diameter at dbh.    

• All black cottonwood, quaking aspen and all alder/birch species are species to be retained.  
Ignore these species when spacing between leave trees. 

• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches 
will be left attached to the stump. 

 
TECHNICAL SPECIFICATIONS – HANDPILING 
 
• Pile all slashed material and all residual woody material over 4 feet in length from 1 inch to 6 inches 

in diameter.  Woody material greater than 4 inches in diameter on the small end and free of 
limbwood shall be left on site to meet a minimum of 7 tons and a maximum of 12 tons per acre of 
coarse woody debris material.  Any coarse woody debris in excess of 12 tons per acre shall be piled.  
Preference is to keep larger pieces and unsound material for down wood requirements.   

• No stumps shall be placed in the piles and no pile shall be made on down logs or stumps. 
• Piles shall be compact and free of soil with all material being placed parallel in the pile to facilitate 

burning. 
• Piles shall have a minimum height of 4 feet and have a good base to prevent the pile from toppling. 
• All piles shall be placed at least 6 feet from leave trees and at least 10 feet from any Forest or Unit 

boundary. 
• The Contractor shall cover all constructed piles with waterproof material.  A minimum of 75% of the 

surface area shall be covered.  This covering shall be placed over the center of the pile, preferably 
between ½ and ¾ the height of the pile.  Pieces of branch wood shall be placed on top of the 
covering to secure it.  The material used to cover the piles will not violate the State of Montana rules 
for control of open burning.  Materials such as plastics, tar paper and asphalt material do not meet 
the open burning rules (a waxed paper product is prefered).  The material used to cover piles 
shall be supplied by the Contractor.  
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ITEM 02C – HAND SLASHING AND MACHINE PILING 
UNIT F22 

 
Item 

Number 
Fuel Reduction UOM Quantity 

02C-001 Unit F22 – Hand Slashing Acres 8 
02C-002 Unit F22 – Machine Piling Acres 8 

 
GENERAL SPECIFICATIONS 
 
Boundary Identification:  Boundaries of fuel reduction units (Slashing and Pre-Commercial Thinning) 
are identified with Pink Flagging and corners tags. 
 
Operational Restrictions:  Units F22 has no operational restrictions for hand slashing, however 
machine piling is not permitted from 4/1 – 6/15.  
 
Activities in Unit F22 require closure of the Troy Shooting Range.  Contractor will provide a 10 
calendar day notice to the Forest Service in advance of work beginning in Unit F22 and a work 
schedule will be approved by the Forest Service to minimize conflict with public use of the 
shooting range. Forest Service will implement and administer the closure of the Troy Shooting 
Range. 
 
 
TECHNICAL SPECIFICATIONS – SLASHING 
 
• All cut trees shall be cut to a maximum stump height of 4” above the ground, flat, and no live 

branches will be left attached to the stump. 
• Minimum required tree height for cutting shall be 2’. 
• All black cottonwood, quaking aspen and all alder/birch species are species to be retained.  Ignore 

these species when spacing between leave trees. 
• Within units F22: Hand slash all conifers (except western larch) less than 6 inches dbh. All western 

larch are to be retained. 
 
TECHNICAL SPECIFICATIONS – MACHINE PILING 
 
• Machine piling shall be accomplished with an excavator equipped with an approved bucket with 

thumb or attachment designed for piling and approved by the Forest Service.    
• Pile all slashed material and all residual woody material over 4 feet in length from 1 inch to 6 inches 

in diameter.  Woody material greater than 4 inches in diameter on the small end and free of 
limbwood shall be left on site to meet a minimum of 7 tons and a maximum of 12 tons per acre of 
coarse woody debris material.  Any coarse woody debris in excess of 12 tons per acre shall be piled.  
Preference is to keep larger pieces and unsound material for down wood requirements.   

• No stumps shall be placed in the piles.  
• Piles shall be compact, free of soil and of sufficient size to facilitate burning. Piles will be a minimum 

height of 6 feet and not more than 15 feet in width.  
• All piles shall be placed at least 10 feet from leave trees and at least 20 feet from any forest or unit 

boundary. 
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ITEM 02D – HAND FIRELINE/FUELBREAK CONSTRUCTION 
UNITS F2, F3, F4, F12, F25, F27 and F31 

 
Item 

Number 
 

Fuel Reduction 
 

UOM 
 
Quantity 

02D-001 Unit F2 – Hand 
Fireline/Fuelbreak 

Miles .80 

02D-002 Unit F3 – Hand 
Fireline/Fuelbreak 

Miles .20 

02D-003 Unit F4 – Hand 
Fireline/Fuelbreak 

Miles .30 

02D-004 Unit F12– Hand 
Fireline/Fuelbreak 

Miles 1.20 

02D-005 Unit F25– Hand 
Fireline/Fuelbreak 

Miles 1.60 

02D-006 Unit F27 - Hand 
Fireline/Fuelbreak 

Miles .10 

02D-007 Unit F31 - Hand 
Fireline/Fuelbreak 

Miles 1.50 

 
GENERAL SPECIFICATIONS 
 
TECHNICAL SPECIFICATIONS – HAND FIRELINE/FUELBREAK 
 
Fireline and fuel break shall be constructed by hand in locations as shown on the Hazard Reduction and 
Site Preparation Map and are identified on-the-ground with Orange/Black Stripe Flagging.    

 
• The fireline will be constructed so that a continuous mineral soil line not less than 1 foot and not 

greater than 2 feet wide shall be cleared completely to expose mineral soil.  The fireline will be 
constructed on the outside edge of the fuelbreak. 

• Slash will not be buried or covered with dirt during the construction of the fireline. 
• Underslung firelines installed where slopes are over 35% will be “V” shaped and at least 12” deep 

(otherwise referred to as “cup-trenching”). 
• On slopes greater than 35%, water bars will be placed every 75 feet, or as needed.  Water bars shall 

be dug to mineral soil the full width of the fireline and be at such an angle as to divert water off the 
constructed fireline. 

• All vegetative debris (fuel) that will easily ignite, maintain or increase fire intensity, contribute to fire 
spread or hinder mop-up operations shall be removed to a minumum of 20 feet. 

• All vegetative material and slash removed from the fuelbreak shall be scattered within the unit, 
relatively free of mineral soil and scattered to avoid concentrations greater than 2 feet in height. 
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ITEM 02E – MACHINE FIRELINE/FUELBREAK CONSTRUCTION 
UNITS F2 and F3 

 
Item 

Number 
 

Fuel Reduction 
UOM Quantity 

02E-001 Unit F28 – Machine  Fireline/Fuelbreak Miles .60 
 
GENERAL SPECIFICATIONS 
 
• Fireline and fuel break shall be constructed by an excavator in locations as shown on the Hazard 

Reduction and Site Preparation Map and are identified on-the-ground with Orange/Black Stripe 
Flagging.    

 
• Operational Restrictions:  Unit F28 machine fireline and fuelbreak construction is not permitted 

from 4/1 – 6/15. 
 
TECHNICAL SPECIFICATIONS – MACHINE FIRELINE/FUELBREAK 
 
• The fireline will be constructed so that a continuous mineral soil line not less than 1 foot and not 

greater than 2 feet wide shall be cleared completely to expose mineral soil.  The fireline will be 
constructed on the outside edge of the fuelbreak. 

• Slash will not be buried or covered with dirt during the construction of the fireline. 
• On slopes greater than 35%, water bars will be placed every 75 feet, or as directed by Forest 

Service.  Water bars shall be dug to mineral soil the full width of the fireline and be at such an angle 
as to divert water off the constructed fireline. 

• All vegetative debris (fuel) that will easily ignite, maintain or increase fire intensity, contribute to fire 
spread or hinder mop-up operations shall be removed to a minumum of 20 feet. 

• All vegetative material and slash removed from the fuelbreak shall be scattered within the unit, 
relatively free of mineral soil and scattered to avoid concentrations greater than 2 feet in height. 

 
 

ITEM 02F 
LEAVE AREA IDENTIFICATION - UNITS F2 and F12 
PRE-COMMERCIAL THINNING - UNITS F2 and F12 

HAND SLASHING - UNITS F5, F27, F28 and F31 
 

Item 
Number 

Fuel Reduction UOM Quantity 

02F-001 Unit F2 – Leave Area Identification Each 7 
02F-002 Unit F12 – Leave Area Identification Each 10 
02F-003 Unit F2 – Hand Pre-Commercial 

Thinning 
Acres 76* 

02F-004 Unit F5 – Hand Slashing Acres 88 
02F-005 Unit F12 – Hand Pre-Commercial 

Thinning 
Acres 107* 

02F-006 Unit F27– Hand Slashing Acres 11 
02F-007 Unit F28– Hand Slashing Acres 21 
02F-008 Unit F31– Hand Slashing Acres 86 

 
*Acreage for Units F2 and F12 will be adjusted depending upon final area determination of leave 
areas. 
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GENERAL SPECIFICATIONS 
 
• Boundary Identification: Boundaries of fuel reduction units (Slashing and Pre-Commercial 

Thinning) are identified with Pink Flagging and corner tags. 
 

• Operational Restrictions:  Unit F31 has no operational restrictions.  Unit F2, F12, F27 and F28 
slashing is not permitted from 4/1 – 6/15.  F5 slashing is not permitted from 3/1 – 7/15. 
 

• Operational restrictions do not apply to Leave Area Identification (Items 2F-001 and 2F-002). 
 
 
TECHNICAL SPECIFICATIONS – LEAVE AREA IDENTIFICATION 
 
• In Unit F2 Contractor shall identify with flagging on-the-ground and GPS locations of 7, ¼ acre leave 

areas of thick, dense DF regen placed randomly throughout the unit, utilizing low areas, for 
flammulated owl habitat.  GPS files will be provided to the COR and these areas will be reviewed 
with the COR for approval prior to implementation. 

• In Unit F12 Contractor shall identify with flagging on the ground and GPS locations of 10, ¼ acre 
leave areas of thick, dense DF regen placed randomly throughout the unit, utilizing low areas, for 
flammulated owl habitat.  GPS files will be provided to the COR and these areas will be reviewed 
with the COR for approval prior to implementation. 

 
TECHNICAL SPECIFICATIONS – SLASHING 
 
• All cut trees shall be cut to a maximum stump height of 4” above the ground, flat, and no live 

branches will be left attached to the stump. 
• Minimum required tree height for cutting shall be 2’. 
• All thinning slash shall be placed down or near ground surface – no hang-ups. 
• All black cottonwood, quaking aspen and all alder/birch species are no cut species.  Ignore these 

species when spacing between leave trees. 
• All slash shall be pulled back 10 feet from road prisms. 
• Fell all saplings away from leave trees (PP and Larch >12” dbh) to increase their chances of 

surviving the burn. 
• Within units F5: Hand slash all conifers less than 6 inches dbh.  
• Within units F27, F28 and F31:  Hand slash all conifers (except western larch) less than 6 inches 

dbh. All western larch are to be retained. 
• In units F2 and F12: Hand thin all ponderosa pine and western larch less than 6 inches dbh to a 16’ x 

16’ spacing.  Species leave preference is larch, then ponderosa pine leaving the most vigorous tree 
of the preferred species.  Cut all other conifer species <6”dbh.  Do not cut and do not space off 
western white pine if they are free from blister rust. Cut all western white pine less than 6”dbh if it has 
blister rust.   
 

TECHNICAL SPECIFICATIONS – PRE-COMMERCIAL THINNING 
 
Unit F2 and F12 shall be thinned to an average spacing of 16x16 feet (approximately 170 trees per acre), 
not counting trees less than a minimum cut height of 2 feet. Trees over 2 feet can be considered as leave 
trees. 
 
*The majority of the acreage has enough overstory leave trees to attain desired spacing, but it is within 
openings without an overstory where leaving trees <6” dbh is necessary. 
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• Leave tree species preference is western larch, then ponderosa pine.  All other tree species < 6” 
are to be cut.  

• Trees equal to or greater than 6 inch dbh shall NOT be cut and shall be considered as a leave 
tree.  

• Leave the largest and most vigorous, best formed tree of the preferred species. 
• All black cottonwood, quaking aspen and alder/birch species are species to be retained.  Ignore 

these species when spacing between leave trees. 
• Any western white pine encountered during thinning shall NOT be cut and shall not be considered 

in spacing if free from blister rust.  If blister rust is present in western white pine, fell all western 
white pine trees less than 6 inches in diameter at dbh. 

• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches 
will be left attached to the stump.  
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PROJECT NUMBER 003 (MANDATORY) – ROAD 4407B STORAGE AND DECOMMISSIONING 
 
The Contractor shall perform road storage and decommissioning work as specified in the plans 
and maps included in Appendix C. 
 
SCOPE OF WORK   
Activities required in this project include storage work on roads being temporarily closed for future use 
and decommissioning on roads being permanently closed.    
 
WORK OBJECTIVES 
The objective of this project is to ensure proper hydrologic function on roads to be permanently closed or 
roads to be temporarily closed for future use, as well as to provide secure wildlife habitat through access 
management.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Project activities may not occur from April 1 to June 15.  
 

• Project must be done in a separate calendar year from Project 01. 
 

• Project must be completed in conjunction with specified road work on the NFSR 4407 road 
system or in conjunction with harvest activities on Yaak Mountain (Cutting Units 18, 20, 21, 21A 
and 21B). 

 
• Any instream work on live, perennial streams must occur between July 15 and August 31. 

 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
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PROJECT NUMBER 004 (MANDATORY) – ROADS 2380/2380A REROUTE 
 
The Contractor shall perform road decommissioning and reconstruction work as specified in the 
plans and maps included in Appendix D. 
 
SCOPE OF WORK   
Activities required in this project include decommissioning a road to be permanently closed and 
reconstructing a grown in road to complete a through-route around the decommissioned portion of road.    
 
WORK OBJECTIVES 
The objective of this project is to restore riparian habitat by removing and rehabilitating a section of road 
along a stream while maintaining public access to the original route.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Project activities may not occur from April 1 to June 15.  
 

• Project must be completed prior to any specified road work for or harvest in Cutting Units 31B 
and 31C. 
 

PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
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PROJECT NUMBER 005 (MANDATORY) – LYNX CREEK ROAD MAINTENANCE (ITEMS 005-5A - 
5P) 
 
Items are identified in the plans included in Appendix E. 
 
The Contractor shall perform road maintenance work as specified in the plans and maps included 
in Appendix E. 
 
SCOPE OF WORK   
Activities required in this project include brushing, road reconditioning, replacing culverts and improving 
drainage.    
 
WORK OBJECTIVES 
The objective of this project is to improve watershed condition by reducing potential sedimentation being 
generated by use of the road.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Any instream work on live, perennial streams must occur between July 15 and August 31. 
 

• This work may occur before or simultaneously with Optional Project 17, but not after. 
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
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PROJECT NUMBER 006 (MANDATORY) – DISTRICT BRIDGE APPROACH PAVING 
 
Plans are included in Appendix F. 
 
The Contractor shall perform paving work as specified in the plans and maps included in 
Appendix F. 
 
SCOPE OF WORK   
Activities required in this project include paving the approaches to an existing road bridge.    
 
WORK OBJECTIVES 
The objective of this project is to minimize potential sedimention to the stream as a result of road use.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Approach Paving Project on Obrien Creek Bridge No. 4445-0.2 must occur prior to August 31 in a 
given calendar year. 

 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
 
 
PROJECT NUMBER 007 (MANDATORY) – Star Creek Slide Repair and Culvert Replacement 
 
The Contractor shall perform slide repair and culvert replacement work as specified in the plans 
and maps included in Appendix G. 
 
SCOPE OF WORK   
Activities required in this project include repairing approximately 75 feet of road fill failure and replacing a 
failed culvert. 
 
WORK OBJECTIVES 
The objective of this project is to minimize sedimentation to Star Creek and provide public access on a 
designated open road. 
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TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Project activities may not occur from April 1 to June 15.  
 

• Any instream work on live, perennial streams must occur between July 15 and August 31. 
 

• Project must be completed on or before September 30, 2019. 
 
PERFORMANCE SPECIFICATIONS 
 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
 
 
PROJECT NUMBER 008 (MANDATORY) – ROSS CREEK VAULT TOILET REPLACEMENT 
 
The Contractor shall perform vault toilet removal and installation work as specified below.  The 
project location is identified on the map included in Appendix H. 
 
Toilet building, vaults and all associated materials shall be furnished by the Contractor. 
 
SCOPE OF WORK   
Activities required in this project include removing two existing single-vault toilets and installing two new 
single-vault toilets.    
 
WORK OBJECTIVES 
The objective of this project is to minimize the potential for contamination of and water quality 
degradation to the adjacent lakes and streams, as well as to protect sensitive areas. 
 
PERFORMANCE SPECIFICATIONS 
Contractor shall pump and remove existing vault toilets and install two new, single vault Missoula 
Concrete Dual Textured Aspen ADA Compliant Sweet Smelling Toilet vaults with liner, or equivalent.  
Toilet building, vaults and all associated materials shall be furnished by the Contractor. This work 
will include dismantling and/or removing the existing building and vault; site preparation for new vault, 
including excavating, clearing and grubbing and aggregate base placement; backfilling; compaction; site 
grading; cleanup; and vault preparation. 
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GENERAL 
1. QUALITY ASSURANCE 

A. Ensure that water on the floor slab drains towards the door. 
B. Toilet Building Accessibility - Ensure that paths within 50 feet of the toilet building are asphalt 
accessible. 

 
2. SUBMITTALS 

A. Certification from supplier that bedding material meets the gradation specified. 
B. Building installation manual. 

 
3. DELIVERY AND HANDLING 

A. Contractor shall coordinate the delivery and placement of the precast concrete building.  
B. Roads and bridges are rated for highway loads along the access route.  Contractor shall 
comply with load limits and request an overweight permit from the Kootenai National Forest if 
needed to complete delivery.  
C. Building shall be installed according to the manufacturer’s installation instructions. 

 
PRODUCTS 
1. SOIL CLASSIFICATION 

A. Excavation shall be unclassified as to materials and shall include all materials that are 
encountered in the required excavation. 

 
2. BACKFILL MATERIAL 

A. Backfill material shall be sandy clay, sand, gravel, soft shale, or other suitable material free 
from brush, organic material, dirt clods, stone or boulders larger than six inches in greatest 
dimension or frozen material. 
B. Backfill within six inches of concrete shall contain no stone larger than two inches and no stone 
two inches or larger shall lie closer than six inches to the ground surface. 
C. Backfill material shall be excavated material whenever it meets specification requirements. 
Whenever excavated material contains less than 10 percent of oversized material, the Contractor 
shall remove boulders larger than 6" from the excavated material at no additional compensation 
and utilize it as backfill material. Whenever material meeting the specification requirements is not 
available from excavation, the Contractor shall import material from a designated or approved 
source. 

 
3. SELECT BORROW 

A. When excavated soil does not meet the requirements for backfill, Contractor shall backfill with 
select borrow obtained from a source identified by the Ordering Unit Contracting Officer. 

 
4. BEDDING MATERIAL 

A. Bedding material shall be washed sand or 3/8" minus crushed or screened aggregate from a 
private or commercial source. Sand or aggregate shall be used as a leveling course beneath the 
concrete vault or slab. 

 
5. SEALANT 

A. For vault toilet buildings, use 100% silicone caulk, clear for vent pipe and toilet riser. GE 
Silicone II, 800-626-2000, or approved equal. 
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EXECUTION 
1. REMOVAL OF EXISTING STRUCTURES  

A. Pump existing vault toilets clean before removal of the vaults using a commercial service 
dedicated to pumping and transporting effluents. 
B. The Contractor may use any means to remove the structure as long as measures  
provide for public safety and the preservation of the surrounding site and structures.  All  
of a substructure shall be demolished to a depth of 1 foot below the present ground level  
or to a depth necessary to install new items.  Structures may be removed in entire sections  
or broken into pieces suitable for transport. 
C. All metal, wood, concrete slabs, and vaults of toilets designated for removal shall  
be disposed outside of National Forest Lands in the County Landfill or as required by law. 

 
2.  EXCAVATION, BACKFILL, AND SITE GRADING 

A. Coordination with the Manufacturer - The Contractor will be responsible to obtain  
installation instructions from the manufacturer and perform the excavation, backfill, and  
site grading in accordance with those instructions. The Contractor must have excavation  
complete prior to vault toilet delivery; and must be on site at the time of delivery to perform  
the backfill operation as soon as the vault toilet station is in place. 

 
3.  CLEARING AND GRUBBING 

A. Clearing and grubbing shall be confined to designated areas and only marked trees may be 
removed. Maximum clearing and grubbing shall be confined to an area 20 feet beyond the back 
and sides of the building and 30 feet in front of the building. Construction work shall disturb a 
minimum of the existing terrain and plant life adjacent to the cleared and grubbed area. The 
Contractor shall exercise care to not damage unmarked trees and shrubbery. Skinned or barked 
trees shall be repaired with an application of black asphalt emulsion especially formulated for 
such use. 
B. Trees shall be felled within the clearing limits, usually towards the center, so as to prevent 
damage to the trees that are to be left standing. When necessary to prevent damage to 
structures, adjacent trees, property, or to minimize danger to traffic, trees shall be cut in sections 
from the top downward. 
C. All trimming of trees shall be done in accordance with approved horticultural practices. 
Branches shall be sawed cut flush with the trunk. Stumps within the clearing limit but out of the 
excavation area shall be cut not more than 6 inches above the ground. 
D. Trees and limbs larger than 4 inches in diameter shall be cut in 8-foot lengths and stockpiled 
as directed by the Ordering Unit Contracting Officer. 

 
4. TOPSOIL 

A. Topsoil shall be removed from the area to be excavated and from the area where excavated 
material shall be piled prior to excavating. Topsoil shall be kept separate from excavated material. 
Topsoil shall be reused on those areas from which it came after backfilling is complete. 
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5.  SAFETY, SHORING, AND PROTECTION 
A. The Contractor shall meet OSHA safety rules and regulations. Walls of excavations 4í or more 
in depth shall be supported by bracing, shoring, or other methods, unless the walls are sloped to 
a safe angle from the bottom. If shored, the excavation shall be of proper dimensions to 
accommodate shoring and bracing, as required to keep walls from collapsing and to allow for 
proper installation of the work. All existing improvements, either on public or private property, 
shall be fully protected from damage. All supports shall be removed after construction is 
completed, and shall be withdrawn in a manner that will prevent the collapse of the sides of the 
excavation. All openings in the ground, caused by the removal of supports, shall be filled with 
suitable material properly compacted. 
B. All excavations left open overnight shall be fenced with wire or plastic mesh secured to steel 
posts all around the excavation. 

   1. The bottom of the fence shall follow the contour of the ground 
   2. Maximum spacing of the steel posts shall be 10 feet 

3. Minimum height of the fence shall be 36 inches. 
 
6.  REMOVAL OF WATER 

A. The Contractor shall provide and maintain, at all times during construction, ample means and 
devices with which to promptly remove and properly dispose of all water entering the excavations 
or other parts of the work without damage to adjacent property. All excavations shall be kept free 
from standing water. The Contractor at his own expense shall repair any damage caused by 
water in the excavation. 

 
7.  EXCAVATION, BACKFILL, AND SITE GRADING 

A. Contractor shall coordinate with the manufacturer of the precast concrete building to 
accommodate installation at the time of delivery. The Contractor shall be responsible to obtain 
installation instructions from the manufacturer and perform the excavation, backfill, and site 
grading in accordance with those instructions. The excavation shall be over excavated two feet 
(horizontal measurement) on each side of the vault or slab to allow for compaction and minor 
adjustments in orientation. The Contractor must have excavation complete prior to delivery of the 
precast concrete building. The Contractor will be provided 1-week minimum lead-time to have the 
excavation work performed. Also, the Contractor must be on site at the time of delivery to perform 
the backfill operation as soon as the precast concrete building is in place. 
B.  Excavation  

1. Excavation shall be performed by any method approved by the Contracting Officer. 
Stockpile excavated material away from the excavation to facilitate crane and delivery 
truck access. The crane and delivery truck typically need to be side-to-side during 
placement. 
2. Compact the natural ground at the bottom of the vault excavation with a minimum of 
three passes with an approved whacker-type mechanical tamper. 
 

C. The Contractor shall place a leveling course prior to placement of the vault or building. 
Compact leveling course with one pass of an approved whacker-type mechanical tamper. Grade 
leveling course so there will be no high spots in the middle. Compact with a second pass with a 
tamper. Slope the top of the bedding one percent from back to front of building. 

 a) Minimum compacted leveling course for vault shall be 4 inches. 
    b) Minimum compacted leveling course for building slab shall be 6 inches. 

D. Building Placement shall be performed and completed according to manufacturer’s 
instructions.  Buildings shall be placed immediately adjacent to the existing asphalt path. 
E. Backfill shall be permitted only after the work to be covered has been approved by the 
Contracting Officer.  Backfill shall be placed in 8" thick (loose measurement) lifts and compacted 
with three complete passes of an approved vibratory compactor. 
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START-UP PROCEDURES 
1. Vault Preparation 

 A.  Add approximately 80 gallons of potable water to cover the floor of the vault(s). 
2. Vent Pipe Installation 

 A.  Install vent pipe plumb and seal around pipe at top and underside of roof with silicone 
sealant. Seal around pipe at top of slab with silicone sealant. 

3. Toilet Riser Installation 
 A.  Apply silicone sealant between toilet riser flange and concrete floor before the riser is 
installed. 

 
FINISH GRADING 
1. All surfaces and slopes shall be shaped to blend with the original ground line, mounded over or 
smoothed off, and raked, and left in a uniform and neat condition. Stockpiled topsoil shall be smoothly 
distributed over disturbed areas and hand raked to blend with ground line. Final grade shall be flush with 
top of front slab to provide accessibility. Surface drainage shall be diverted so that it will not enter into the 
area. 
 
2. The surface of accessible paths within 50 feet of the building shall be compacted with 3 passes of a 
vibratory compactor, if necessary.  Existing asphalt pathways will be repaired to original condition if any 
damage has occurred during required activities.  
 
CLEANUP 
1.  After backfilling and grading has been completed, the disturbed area shall be finished to present as 
near a natural appearance as possible and cleaned up by removing all debris and materials not utilized. 
 
2.  Clean building walls, floors, and roof using soapy water. 
 
DISPOSAL 

1. All unsuitable excavated material, oversize boulders, stumps, small limbs, brush, sod and other 
construction refuse shall be disposed of off-site at a State-approved disposal site. 
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PROJECT NUMBER 009 (OPTIONAL) – TIER 1 ROADSIDE BRUSHING, ROAD RECONDITIONING 
AND WEED TREATMENT 
 
The Contractor shall perform road maintenance and weed spraying work as specified below and 
on the roads specified in the Performance Schedule included in Appendix I. 
 
Weed treatment shall be completed no later than September 30 of the calendar year following 
accepted road reconditioning work.   
 
SCOPE OF WORK   
Activities required in this project include roadside brushing, road reconditioning (blading) and spraying 
noxious weeds.    
 
WORK OBJECTIVES 
The objective of this project is to reduce potential sedimentation being generated by use of the road and 
minimize the spread of noxious weeds.  
 
PERFORMANCE SCHEDULE 
 
On the roads listed below, Contractor shall complete Roadside Brushing prior performing Road 
Reconditioning.  Noxious weed treatment shall be the last activity to be performed.   
 
*UOM is Miles 
 

 
Item 

Number 

 
Road 

# 

Supplemental 
Specification 

Number 

 
 

Road Name 

 
Beginning 
Mile Post 

 
Ending 

Mile Post 

 
Total 
Miles 

009-001 
 

331 303 (Road 
Reconditioning) 

Rabbit O’Brien 5.30 20.50 15.20 

009-002 331 230 (Roadside 
Brushing) 

Rabbit O’Brien 5.30 20.50 15.20 

009-003 331 Weed 
Treatment 

Rabbit O’Brien 5.30 20.50 15.20 

009-004 752 303 (Road 
Reconditioning) 

O’Brien Creek 1.60 4.40 2.80 

009-005 752 230 (Roadside 
Brushing) 

O’Brien Creek 1.60 4.40 2.80 

009-006 752 Weed 
Treatment 

O’Brien Creek 1.60 4.40 2.80 

 
 

ROADSIDE BRUSHING AND ROAD RECONDITIONING 
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
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Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
 

WEED TREATMENT 
 
The Contractor shall perform herbicide application for noxious weed control as specified herein.  
Herbicide application for noxious weed control includes furnishing all supervision, personnel, personal 
protective equipment, transportation, equipment, chemicals, operating supplies, mobilization, and all 
elements required to perform the work except those listed as Government-furnished property.  The 
Contractor shall also furnish the herbicides, surfactants and dyes.  Methods of herbicide 
application may include vehicle-mounted spray tanks, ATV-mounted spray tanks and backpack spray 
tanks.  In project areas, noxious weed infestations occur in densities from a few occasional plants to 
continuous coverage.   
 
Boundaries of treatment areas are Forest Service roads as listed in the Performance Schedule.   
Contractor shall treat noxious weeds from the toe of the slope to the top of the cut, including turn outs on 
the roads included in the Performance Schedule. 
 
PERFORMANCE SPECIFICATIONS 
 
1.  The Contractor shall give the Forest Service 48 hours notification prior to spraying. 
 
2.  Spraying will be done by a State of Montana licensed commercial applicator, and only by personnel 
under the direct supervision of the licensed applicator.  The following herbicides are approved for use on 
the Kootenai National Forest.  All herbicide applications shall follow EPA label requirements. 
 

Herbicide 
(Common Name) 

Herbicide 
(Trade Name) 

Aminopyralid Milestone or approved equal 
Picloram Tordon 22K or approved equal. 

Dicamba Vanquish or approved equal. 
Clopyralid + 2,4-D Curtail or approved equal. 
Glyphosate Roundup or approved equal. 
Clopyralid Transline or approved equal. 
Dicamba + 2,4-D Weedmaster or approved equal. 
2,4-D Weedar 64 or approved equal. 
Metsulfuron Escort or approved equal. 
Triclopyr Garlon 3A or approved equal. 
Imazapic Plateau or approved equal. 
Sulfometuron Oust or approved equal. 
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3.  Target species to be treated are: 
 

• St. Johnswort (Hypericum perforatum) 
• Spotted knapweed (Centaurea maculosa) 
• Sulfur cinquefoil (Potentilla recta) 
• Common Tansy (Tanacetum vulgaris) 
• Yellow hawkweed (Hieracium pratense) 
• Orange hawkweed (Hieracium aurantiacum) 
• Tall buttercup (Ranunculus acris) 
• Dalmation toadflax (Linaria dalmatica) 
• Oxeye daisy (Chrysanthemum leucanthemum) 
• Houndstongue (Cynoglossum officinale) 
• Canada thistle (Cirsium arvense) 

 
Areas without target species shall NOT be sprayed.   Reasonable care shall be exercised to limit 
application so that spraying does not contact native forbs, grasses, herbs, and trees. 
 
4.  Noxious weeds treated shall be treated between June 15th and September 30th.  A treatment period 
that is more responsive to the actual weed seed development and/or treatment method may be agreed to 
in writing between the Contractor and the Forest Service. 
 

• Treatment shall consist of spot applications that target those noxious weeds identified on the State 
of Montana Noxious weed list that occur from the toe of the fill to the top of the cut, including the 
running surface and turnouts on the listed roads.   

 
5.  All herbicides shall have a surfactant and dye added prior to application.  Contractor shall apply the 
following herbicide with a truck mounted applicator at the specified rates. 

Herbicide (Common Name):  Dicamba + 2,4-D (Weedmaster) or equivalent, 
  as approved by Contracting Officer (CO)  

Application Rate:  64 oz. per acre 
  
6.  No spraying will take place within 15 feet of open water without prior approval of the Forest Service.  
No spray shall come in contact with open water at any time. 
 
7.  No spraying shall occur when rain is expected within six (6) hours of completion of the treatment. 
 
8.  Nozzles shall be made of stainless steel or ceramic material. 
 
9.  All equipment shall be in good mechanical condition and will be inspected prior to work.  The spray 
pattern, application rates, and calibration shall also be checked before beginning the job and thereafter 
as deemed necessary by the Forest Service. 
 
10.  A tight-fitting lid on all spray tanks is MANDATORY. 
 
11.  Mixing, loading, and equipment cleaning shall be done more than 300 feet from private land or open 
water.  Mixing and cleaning water shall come from public or cooperator supplies, and shall be 
transported to the site in labeled containers separate from water used for other purposes. 
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12.  Weather conditions shall be monitored before and during all spraying projects.  Spraying is NOT 
allowed when any of the following conditions exist: 
 

a. Hand-held equipment:  temperature greater than 95 degrees F.; humidity less than 20 percent, 
or wind greater than 10 MPH. 

 
b. Truck-mounted equipment:  temperature greater than 95 degrees F.; humidity less than 20 
percent; or wind greater than 10 MPH. 
 

13.  Herbicides shall be transported daily to the project site with the following conditions:  Transport 
only the quantity needed for that day's work; transport concentrate containers only in a manner that will 
prevent spills; and transport spray in a compartment that is isolated from food, clothing, and safety 
equipment. 
 
14.  Mixing shall only occur on site. 
 
15.  The Contractor shall inspect equipment daily for leaks. 
 
16.  The Contractor shall remove all herbicide containers from national forest land and dispose of them 
in accordance with all local, state, and federal requirements.  A pesticide container recycling program is 
available at Lincoln County Weed District (across from the Lincoln County landfill at 2500 Pipe Creek 
Road, Libby, MT). 
 
17.  Applicators will complete a daily pesticide application report as required by the Montana 
Department of Agriculture.  Daily application reports shall be made available to the Forest Service within 
30 days of application. 
 
INSPECTION AND ACCEPTANCE REQUIREMENTS 
 
(c) Inspection Procedure.  The Government will inspect application procedures and the areas sprayed 

as the work proceeds to ensure that treatment areas are fully covered.  The Government will also 
periodically inspect spray equipment and the mixing of chemicals.  Depending on the timing of 
herbicide application, final inspections will occur within 10 to 20 calendar days after completion of a 
sub-item. For applications occurring during June or July, final inspections will be done within 15 
calendar days.  For applications occurring from August to September, final inspections will be done 
within 20 calendar days.   

 
(d) Visual inspection of the target species, noxious weeds, will occur.  Ninety percent (90%) or greater 

death of target species will be considered acceptable by the Government.  Less than 90% death of 
target species will entail rework of the untreated area by the contractor with the original prescribed 
herbicide.  Rework shall be performed at the next available opportunity and as agreed to by the 
Government.  All rework will be at the contractor's expense.  
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PROJECT NUMBER 010 (OPTIONAL) – WEED TREATMENT AT GRAVEL PITS 
 
The location of Gravel Pits are identified on the Maps in Appendix J and listed in the Performance 
Schedule table below.   
 
Access for gravel pits is by open Forest Service road as identified in the Performance Schedule.  
Access to pits behind locked gates (as identified in the Performance Schedule) will be coordinated with 
the Forest Service in advance of work activities.   
. 

• The Contractor shall perform weed spraying work as specified below.  Treatment shall 
occur twice in two consecutive calendar years. 

 
SCOPE OF WORK   
Activities required in this project include spraying noxious weeds at gravel pits across the Three Rivers 
Ranger District. 
 
WORK OBJECTIVES 
The objective of this project is to minimize the spread of noxious weeds.  
 
The Contractor shall perform herbicide application for noxious weed control as specified herein.  
Herbicide application for noxious weed control includes furnishing all supervision, personnel, personal 
protective equipment, transportation, equipment, chemicals, operating supplies, mobilization, and all 
elements required to perform the work except those listed as Government-furnished property.  The 
Contractor shall also furnish the herbicides, surfactants and dyes.  Methods of herbicide 
application may include vehicle-mounted spray tanks, ATV-mounted spray tanks and backpack spray 
tanks.  In project areas, noxious weed infestations occur in densities from a few occasional plants to 
continuous coverage.   
 
The boundary of the area to be treated at each gravel pit is defined as 20 feet from (past) the edge 
of the visibly disturbed area at the specified pit.  Contractor shall treat noxious weeds from the toe of 
the slope to the top of the cut, as well as the access roads associated with the gravel pits listed in the 
Performance Schedule. 
 
PERFORMANCE SPECIFICATIONS 
1.  The Contractor shall give the Forest Service 48 hours notification prior to spraying. 
 

2. Spraying will be done by a State of Montana licensed commercial applicator, and only by 
personnel under the direct supervision of the licensed applicator.  The following herbicides are 
approved for use on the Kootenai National Forest.  All herbicide applications shall follow EPA 
label requirements. 

 
Herbicide 

(Common Name) 
Herbicide 

(Trade Name) 

Aminopyralid Milestone or approved equal 
Picloram Tordon 22K or approved equal. 

Dicamba Vanquish or approved equal. 
Clopyralid + 2,4-D Curtail or approved equal. 
Glyphosate Roundup or approved equal. 
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Herbicide 
(Common Name) 

Herbicide 
(Trade Name) 

Clopyralid Transline or approved equal. 
Dicamba + 2,4-D Weedmaster or approved equal. 
2,4-D Weedar 64 or approved equal. 
Metsulfuron Escort or approved equal. 
Triclopyr Garlon 3A or approved equal. 
Imazapic Plateau or approved equal. 
Sulfometuron Oust or approved equal. 

 
3.  Target species to be treated are: 
 

• St. Johnswort (Hypericum perforatum) 
• Spotted knapweed (Centaurea maculosa) 
• Sulfur cinquefoil (Potentilla recta) 
• Common Tansy (Tanacetum vulgaris) 
• Yellow hawkweed (Hieracium pratense) 
• Orange hawkweed (Hieracium aurantiacum) 
• Tall buttercup (Ranunculus acris) 
• Dalmation toadflax (Linaria dalmatica) 
• Oxeye daisy (Chrysanthemum leucanthemum) 
• Houndstongue (Cynoglossum officinale) 
• Canada thistle (Cirsium arvense) 

 
Areas without target species shall NOT be sprayed.   Reasonable care shall be exercised to limit 
application so that spraying does not contact native forbs, grasses, herbs, and trees. 
 
4.  Noxious weeds treated shall be treated between June 15th and September 30th.  A treatment period 
that is more responsive to the actual weed seed development and/or treatment method may be agreed to 
in writing between the Contractor and the Forest Service. 
 

• Treatment shall consist of spot applications that target those noxious weeds identified on the State 
of Montana Noxious weed list.   
 

Herbicide (Common Name):  Dicamba + 2,4-D (Weedmaster) or equivalent 
  as approved by Contracting Officer (CO)  

Application Rate:  64 oz. per acre 
5. All herbicides shall have a surfactant and dye added prior to application.  Contractor shall apply the 
following herbicide with a truck mounted applicator at the specified rates. 
  
6.  No spraying will take place within 15 feet of open water without prior approval of the Forest Service.  
No spray shall come in contact with open water at any time. 
 
7.  No spraying shall occur when rain is expected within six (6) hours of completion of the treatment. 
 
8.  Nozzles shall be made of stainless steel or ceramic material. 
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9.  All equipment shall be in good mechanical condition and will be inspected prior to work.  The spray 
pattern, application rates, and calibration shall also be checked before beginning the job and thereafter 
as deemed necessary by the Forest Service. 
 
10.  A tight-fitting lid on all spray tanks is MANDATORY. 
 
11.  Mixing, loading, and equipment cleaning shall be done more than 300 feet from private land or open 
water.  Mixing and cleaning water shall come from public or cooperator supplies, and shall be 
transported to the site in labeled containers separate from water used for other purposes. 
 
12.  Weather conditions shall be monitored before and during all spraying projects.  Spraying is NOT 
allowed when any of the following conditions exist: 

a. Hand-held equipment:  temperature greater than 95 degrees F.; humidity less than 20 percent, 
or wind greater than 10 MPH. 

 
b. Truck-mounted equipment:  temperature greater than 95 degrees F.; humidity less than 20 
percent; or wind greater than 10 MPH. 
 

13.  Herbicides shall be transported daily to the project site with the following conditions:  Transport 
only the quantity needed for that day's work; transport concentrate containers only in a manner that will 
prevent spills; and transport spray in a compartment that is isolated from food, clothing, and safety 
equipment. 
 
14.  Mixing shall only occur on site. 
 
15.  The Contractor shall inspect equipment daily for leaks. 
 
16.  The Contractor shall remove all herbicide containers from national forest land and dispose of them 
in accordance with all local, state, and federal requirements.  A pesticide container recycling program is 
available at Lincoln County Weed District (across from the Lincoln County landfill at 2500 Pipe Creek 
Road, Libby, MT). 
 
17.  Applicators will complete a daily pesticide application report as required by the Montana 
Department of Agriculture.  Daily application reports shall be made available to the Forest Service within 
30 days of application. 
 
INSPECTION AND ACCEPTANCE REQUIREMENTS 
 
(e) Inspection Procedure.  The Government will inspect application procedures and the areas sprayed 

as the work proceeds to ensure that treatment areas are fully covered.  The Government will also 
periodically inspect spray equipment and the mixing of chemicals.  Depending on the timing of 
herbicide application, final inspections will occur within 10 to 20 calendar days after completion of a 
sub-item. For applications occurring during June or July, final inspections will be done within 15 
calendar days.  For applications occurring from August to September, final inspections will be done 
within 20 calendar days.   

 
(f) Visual inspection of the target species, noxious weeds, will occur.  Ninety percent (90%) or greater 

death of target species will be considered acceptable by the Government.  Less than 90% death of 
target species will entail rework of the untreated area by the contractor with the original prescribed 
herbicide.  Rework shall be performed at the next available opportunity and as agreed to by the 
Government.  All rework will be at the contractor's expense.  
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PERFORMANCE SCHEDULE 
 
*UOM is Acres 
 
Note – Acres displayed in the table below reflect actual acreage to be treated.  The acreage included in 
the Solicitation and Section A.4.3 of the Timber Sale Contract reflects TWO weed treatments. 
 
Item 
Number 

Pit Name Legal Location Road Number Acres Gate 

010-001 Abe Lincoln Mountain 
Quarry 

T34NR33W SWSW4 5996 1.50  

010-002 Pine Flats Pit T33NR34W SENE24 5909 7.80 Y 
010-003 East Side Pit T33NR33E NE30 14320 3.70  
010-004 Keeler Rattle Pit T30NR34W SW29 4546 1.80  
010-005 Lake Creek Pit T30NR33W NENW31 384B 2.10  
010-006 Carr Draw Pit T30NR34W NENE16 404/4576 JCT. 2.40 Y 
010-007 Vinal-Yodkin Pit T36NR31W SE29 6064 2.70  
010-008 Beaver Browning Pit T35NR31W NE7 6061 7.50  
010-009 Lick Mountain Pit T37NR31W SE22 92 5.10  
010-010 Max Creek Pit T36NR30W SWSW22 6811 9.90 Y 
010-011 West Fork Yaak River Pit A T37NR31W NNE32 923 6.70  
010-012 Noseeum O'Brien Pit T32NR33W NE7 752B 2.90 Y 
010-011 Airport Pit T31NR34W SW1 1207 6.10  
010-012 Ross Creek Viewpoint Pit T28NR34W NESE7 4628 2.90  
010-013 Keeler Forks Pit T30NR33W SWSW24 4041 0.80  
010-014 Lynx Creek Flats Quarry T31NR33W NW9 4445 1.10  
010-015 Burnt Creek Pit T34NR33W SESW4 472 2.20  
010-016 Upper Dutch Pit T35NR32W NESW22 6108 0.40  
010-017 Upper West Fork Yaak 

River Pit 
T37NR32W NW13 5894 0.30  

010-018 Hawkins Creek Pit T37NR33W NWSE17 338 0.30  
010-019 Vinal Creek Pit B T36NR31W NE29 7465 1.50  
010-020 West Fork Yaak River Pit B 

(est. location) 
T37NR33W SE 12 523 0.80 Y 

010-021 Basin Creek Pit T36NR30W NENE15 337 0.20  
010-022 North Fork 7 Mile Quarry T31NR34W NWNE19 427 0.40  
010-023 
 

Upper Pete Creek Pit T36NR33W SWNE12 6134 0.10 Y 
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PROJECT NUMBER 011 (OPTIONAL) – TIER 1 ROAD MAINTENANCE; DUST ABATEMENT 
 
The Contractor shall perform dust abatement work on roads specified below in the Performance 
Schedule and identified on the maps in Appendix K.   
 
SCOPE OF WORK   
Activities required in this project include applying dust palliative.    
 
WORK OBJECTIVES 
The objective of this project is to reduce potential sedimentation being generated by use of the road and 
provide adequate sight distances for public travel.  
 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 

Item 
Number 

ROAD 
# 

Supplemental 
Specification 

Number 

ROAD NAME Beginning 
Mile Post 

Ending 
Mile Post 

TOTAL 
MILES 

011-001 331 306 Rabbit O’Brien 2.30 6.00 3.70 
011-002 4402 306 South Side 

Leonia 
0.00 6.90 6.90 

 
 

 
 

Total 10.60 
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
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PROJECT NUMBER 12 (OPTIONAL) – WEST TROY AND SPARRING BULLS FUELS 
 
The location of the Items are identified on the maps included in Appendix L. 
 
SCOPE OF WORK   
Activities required in this project include slashing, hand piling of ladder fuels and hand fireline 
construction. 
 
WORK OBJECTIVES 
The objective of this project is to reduce fuels in the West Troy and Sparring Bulls project areas.  
 
TIMING REQUIREMENTS FOR PERFORMANCE 
 

• Hand slashing and handpiling may not occur in Sparring Bulls Unit F22 from March 1 to August 
15. 

 
 
ITEM 12A - SLASHING AND HANDPILING OF WEST TROY AND SPARRING BULLS FUELS UNITS 

 
Item Number Unit UOM Quantity  

12A-001 West Troy Fuels E – Hand Slashing Acres 18 
12A-002 West Troy Fuels E – Hand Piling  Acres 18 
12A-003 West Troy Fuels F – Hand Slashing Acres 14 
12A-004 West Troy Fuels F – Hand Piling Acres 14 
12A-005 West Troy Fuels H – Hand Slashing Acres 7 
12A-006 West Troy Fuels H – Hand Piling Acres 7 
12A-007 Sparring Bulls F03 – Hand Slashing Acres 7 
12A-008 Sparring Bulls F03 – Hand Piling Acres 7 
12A-009 Sparring Bulls F04 – Hand Slashing Acres 14 
12A-010 Sparring Bulls F04 – Hand Piling Acres 14 
12A-011 Sparring Bulls F05 – Hand Slashing Acres 21 
12A-012 Sparring Bulls F05 – Hand Piling Acres 21 
12A-013 Sparring Bulls F07 – Hand Slashing Acres 10 
12A-014 Sparring Bulls F07 – Hand Piling Acres 10 
12A-015 Sparring Bulls F08 – Hand Slashing Acres 13 
12A-016 Sparring Bulls F08 – Hand Piling Acres 13 
12A-017 Sparring Bulls F22 – Hand Slashing Acres *47 
12A-018 Sparring Bulls F22 – Hand Piling Acres *47 
12A-019 Sparring Bulls F25 – Hand Slashing Acres 12 
12A-020 Sparring Bulls F25 – Hand Piling Acres 12 
12A-021 Sparring Bulls F26 – Hand Slashing Acres 17 
12A-022 Sparring Bulls F26 – Hand Piling Acres 17 

 TOTAL  180 
 
*Final Acreage for Unit F22 will be adjusted depending upon final area determination of leave 
areas. 
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GENERAL SPECIFICATIONS 
 
Boundary Identification:  Boundaries of fuel reduction units (Slashing and Pre-Commercial Thinning) 
are identified with Pink Flagging and corner tags. 
 
Operational Restrictions:  Unit F22 slashing and handpiling is not permitted from 3/01-8/15. 
 
TECHNICAL SPECIFICATIONS – SLASHING 
 
• Hand slash all conifers less than 6 inches dbh except larch, ponderosa pine and western white pine 

free from blister rust.  Buck as needed to aid with handpiling. 
• All cut trees shall be cut to a maximum stump height of 4” above the ground and no live branches will 

be left attached to the stump. 
• Minimum required tree height for cutting shall be 2’. 
• *Sparring Bulls Unit F22 unit will have four ¼ acre leave (no cut) patches to be designated by 

wildlife or fuels personnel prior to implementation.  
 
TECHNICAL SPECIFICATIONS – HANDPILING 
 
• Pile all slashed material and all residual woody material over 4 feet in length from 1 inch to 6 inches 

in diameter.  Woody material greater than 4 inches in diameter on the small end and free of 
limbwood shall be left on site to meet a minimum of 7 tons and a maximum of 12 tons per acre of 
coarse woody debris material.  Any coarse woody debris in excess of 12 tons per acre shall be piled.  
Preference is to keep larger pieces and unsound material for down wood requirements.   

• No stumps shall be placed in the piles and no pile shall be made on down logs or stumps. 
• Piles shall be compact and free of soil with all material being placed parallel in the pile to facilitate 

burning. 
• Piles shall have a minimum height of 4 feet and have a good base to prevent the pile from toppling. 
• All piles shall be placed at least 6 feet from leave trees and at least 10 feet from any forest or unit 

boundary. 
• The Contractor shall cover all constructed piles with waterproof material.  A minimum of 75% of the 

surface area shall be covered.  This covering shall be placed over the center of the pile, preferably 
between ½ and ¾ the height of the pile.  Pieces of branch wood shall be placed on top of the 
covering to secure it.  The material used to cover the piles will not violate the State of Montana rules 
for control of open burning.  Materials such as plastics, tar paper and asphalt material do not meet 
the open burning rules (a waxed paper product is prefered).  The material used to cover piles 
shall be supplied by the Contractor.  

 
 

ITEM 12B – HAND FIRELINE/FUELBREAK CONSTRUCTION OF SPARRING BULLS UNIT 
 

Item 
Number 

 
Fuel Reduction 

 
UOM 

 
Quantity 

12B-001 Camp Creek Units – Hand 
Fireline/Fuelbreak 

Miles 2.25 

 
  



 

OLY Moly Stewardship 
Page 130 

 

GENERAL SPECIFICATIONS 
 
• Operational Restrictions:  None. 
 
TECHNICAL SPECIFICATIONS – Hand fireline and fuelbreak 
 

Fireline and fuel break shall be constructed by hand in locations shown on Project Map 4 in Appendix 
L and as identified on-the-ground with Orange/Black Striped flagging.   
 

• The fireline will be constructed so that a continuous mineral soil line not less than 1 foot and not 
greater than 2 feet wide shall be cleared completely to expose mineral soil.  The fireline will be 
constructed on the outside edge of the fuelbreak. 

• Slash will not be buried or covered with dirt during the construction of the fireline. 
• Underslung firelines installed where slopes are over 35% will be “V” shaped and at least 12” deep 

(otherwise referred to as “cup-trenching”). 
• On slopes greater than 35%, water bars will be placed every 75 feet, or as needed.  Water bars shall 

be dug to mineral soil the full width of the fireline and be at such an angle as to divert water off the 
constructed fireline. 

• All vegetative debris (fuel) that will easily ignite, maintain or increase fire intensity, contribute to fire 
spread or hinder mop-up operations shall be removed to a minumum of 20 feet. 

• All vegetative material and slash removed from the fuelbreak shall be scattered within the unit, 
relatively free of mineral soil and scattered to avoid concentrations greater than 2 feet in height. 

 
 
 
PROJECT NUMBER 013 (OPTIONAL) – DISTRICT GATE REPLACEMENT 
 
Each gate, as listed in the Schedule of Items in Appendix M, is an Item in this Project. 
 
The Contractor shall perform gate replacement work as specified below.   
 
SCOPE OF WORK   
Activities required in this project include removing existing gates and installing new gates.    
 
WORK OBJECTIVES 
The objective of this project is to improve effectiveness of access management.  
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
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PROJECT NUMBER 014 (OPTIONAL) – TIER 2 ROAD MAINTENANCE; ROADSIDE BRUSHING 
 
The Contractor shall perform road maintenance work on the roads specified in the Performance 
Schedule and identified on the Maps in Appendix N.  
 
SCOPE OF WORK   
Activities required in this project include roadside brushing.    
 
WORK OBJECTIVES 
The objective of this project is to remove vegetation from the effective roadway and associated structures 
to allow for road reconditioning work to occur.  
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 

Item 
Number 

Supplemental 
Specification 

Number 

ROAD 
NUMBER 

ROAD NAME Beginning 
Mile Post 

Ending 
Mile 
Post 

TOTAL 
MILES 

014-001 230 276 West Fork Yaak River 0.00 3.00 3.00 
014-002 

 
230 

 
337 

 
Boulder Creek/Basin 
Creek 

12.50 23.90 11.40 

014-003 230 384 Lake Creek/Spark Lake 9.50 19.40 9.90 
014-004 230 398 Ross Creek 1.00 4.30 3.30 
014-005 

 
230 

 
435 

 
Spread Creek/Deer 
Creek 

19.10 32.00 12.90 

014-006 230 4402 South Side Leonia 0.00 11.60 11.60 
014-007 230 471 Seventeen Mile Creek 7.70 11.10 3.40 
014-008 230 593 Long Meadow 0.00 12.00 12.00 
014-009 230 5955 Left Spread 0.00 2.50 2.50 
014-010 230 6035 Solo Joe 0.00 9.10 9.10 
014-011 

 
230 

 
68 
 

Pipe Creek/South Fork 
Yaak 

23.80 
 

36.00 
 

12.20 
 

014-012 230 745 Hellroaring Creek 0.00 4.60 4.60 
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PROJECT NUMBER 015 (OPTIONAL) – TIER 2 ROAD MAINTENANCE; ROAD RECONDITIONING 
 
The Contractor shall perform road maintenance work on the roads specified in the Performance 
Schedule and identified on the Maps in Appendix O. 
 
Supplemental Specification Number 303.06 is Road Surface Reconditioning. 
Supplemental Specification Number 303.07 is Roadway Reconditioning. 
 
SCOPE OF WORK   
Activities required in this project include road reconditioning (blading).    
 
WORK OBJECTIVES 
The objective of this project is to reduce potential sedimentation being generated by use of the road and 
maintain drainage on existing open roads.  
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 
 

 
Item 

Number 

Supplemental 
Specification 

Number 

 
Road 

Number 

 
 

Road Name 

 
Beginning 
Mile Post 

Ending 
Mile 
Post 

 
Total 
Miles 

015-001 
 

303.06 
 

14756 
 

Old Highway 
2/Shannon Lake 

0.00 
 

1.60 
 

1.60 
 

015-002 303.06 2338 Cougar Ridge 0.00 7.20 7.20 
015-003 

 
303.06 276 

 
West Fork Yaak 
River 

0.00 
 

3.00 
 

3.00 
 

015-004 303.06 331 Rabbit O’Brien 2.30 20.50 18.20 
015-005 

 
303.06 337 

 
Boulder Creek/Basin 
Creek 

14.40 
 

23.90 
 

9.60 
 

015-006 303.06 338 Pete Creek/Hawkins 0.30 5.20 5.00 
015-007 303.06 338 Pete Creek/Hawkins 11.20 17.70 6.50 

015-008 303.06 
384 

Lake Creek/Spar 
Lake 9.50 15.80 6.30 

015-009 
 

303.06 404 
 

North Fork Keeler 
Creek 

1.70 
 

6.80 
 

5.10 
 

015-010 
 

303.06 414 
 

South Fork Callahan 
Creek 

0.00 
 

1.20 
 

1.20 
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Item 

Number 

Supplemental 
Specification 

Number 

 
Road 

Number 

 
 

Road Name 

 
Beginning 
Mile Post 

Ending 
Mile 
Post 

 
Total 
Miles 

015-011 303.06 4402 South Side Leonia 0.00 11.70 11.70 
015-012 303.06 4429 O'Brien/Lynx Creek 0.00 4.00 4.00 
015-013 303.06 4550 Upper July Creek 0.00 0.90 0.90 
015-014 303.06 4555 Iron Grouse 0.50 4.50 3.90 
015-015 303.06 4562 July Creek 0.00 1.30 1.30 
015-016 303.06 471 Seventeen Mile Cr 7.70 11.10 3.40 
015-017 303.06 472 

 
Burnt Creek / Dutch 
Creek 

0.00 
 

5.40 
 

5.40 
 

015-018 303.06 472 
 

Burnt Creek / Dutch 
Creek 

10.20 
 15.9 

5.80 
 

015-019 303.06 473 
 

Keeler Creek / Rattle 
Creek 

2.00 
 

2.40 
 

0.40 
 

015-020 303.06 473 
 

Keeler Creek / Rattle 
Creek 

3.00 
 

4.10 
 

1.10 
 

015-021 303.06 524 Meadow Creek 0.00 4.20 4.20 
015-022 303.06 5812 Vinal Access 0.00 0.90 0.90 
015-023 303.06 5856 Hensley Creek 0.00 4.50 4.50 
015-024 303.06 5857 French Garver 0.00 6.00 6.00 
015-025 303.06 591 

 
Zero Creek  / 
Spread Creek 

0.00 
 

2.50 
 

2.50 
 

015-026 303.06 593 Long Meadow 0.00 12.00 12.00 
015-027 303.06 6034 Hudson Creek 0.00 4.00 4.00 
015-028 303.06 6035 Solo Joe 0.00 7.60 7.60 
015-029 303.06 6079 

 Zulu Creek / Can Cr 
0.00 

 
2.80 

 
2.80 

 
015-030 303.06 745 Hellroaring Creek 0.00 4.20 4.20 
015-031 303.06 746 Vinal Lake 0.00 16.10 16.10 
015-032 303.06 748 

 
Beetle Creek / North 
Creek 

10.80 
 

14.20 
 

3.40 
 

015-033 303.06 752 O’Brien Creek 4.20 5.90 1.80 
015-034 303.06 757 

 
Koo Koo Creek / 
Boyd Creek 

0.00 
 

4.30 
 

4.30 
 

015-035 303.07 5886 Hensley Face 0.00 4.00 4.00 
 
 
  



 

OLY Moly Stewardship 
Page 134 

 

PROJECT NUMBER 016 (OPTIONAL) – TIER 2 WEED TREATMENT TO ACCOMPANY ROADSIDE 
BRUSHING AND/OR ROAD RECONDITIONING 
 
The Contractor shall perform road maintenance work on the roads specified in the Performance 
Schedule and identified on the Maps in Appendix P. 
  
If Optional Stewardship Projects 014 and/or 015 are performed and Contracting Officer awards 
Stewardship Project 016: 
 

• Weed treatment shall be completed no later than September 30 of the calendar year following 
accepted road reconditioning work.   

 
SCOPE OF WORK   
Activities required in this project include spraying noxious weeds.    
 
WORK OBJECTIVES 
The objective of this project is to minimize the spread of noxious weeds.  
 
The Contractor shall perform herbicide application for noxious weed control as specified herein.  
Herbicide application for noxious weed control includes furnishing all supervision, personnel, personal 
protective equipment, transportation, equipment, chemicals, operating supplies, mobilization, and all 
elements required to perform the work except those listed as Government-furnished property.  The 
Contractor shall also furnish the herbicides, surfactants and dyes.  Methods of herbicide 
application may include vehicle-mounted spray tanks, ATV-mounted spray tanks and backpack spray 
tanks.  In project areas, noxious weed infestations occur in densities from a few occasional plants to 
continuous coverage.   
 
Boundaries of treatment areas are Forest Service roads as listed in the Performance Schedule.   
Contractor shall treat noxious weeds from the toe of the slope to the top of the cut, including turn outs on 
the roads included in the Performance Schedule. 
 
PERFORMANCE SPECIFICATIONS 
1.  The Contractor shall give the Forest Service 48 hours notification prior to spraying. 
 
2.  Spraying will be done by a State of Montana licensed commercial applicator, and only by personnel 
under the direct supervision of the licensed applicator.  The following herbicides are approved for use on 
the Kootenai National Forest.  All herbicide applications shall follow EPA label requirements. 
 

Herbicide 
(Common Name) 

Herbicide 
(Trade Name) 

Aminopyralid Milestone or approved equal 
Picloram Tordon 22K or approved equal. 

Dicamba Vanquish or approved equal. 
Clopyralid + 2,4-D Curtail or approved equal. 
Glyphosate Roundup or approved equal. 
Clopyralid Transline or approved equal. 
Dicamba + 2,4-D Weedmaster or approved equal. 
2,4-D Weedar 64 or approved equal. 
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Herbicide 
(Common Name) 

Herbicide 
(Trade Name) 

Metsulfuron Escort or approved equal. 
Triclopyr Garlon 3A or approved equal. 
Imazapic Plateau or approved equal. 
Sulfometuron Oust or approved equal. 

 
3.  Target species to be treated are: 
 

• St. Johnswort (Hypericum perforatum) 
• Spotted knapweed (Centaurea maculosa) 
• Sulfur cinquefoil (Potentilla recta) 
• Common Tansy (Tanacetum vulgaris) 
• Yellow hawkweed (Hieracium pratense) 
• Orange hawkweed (Hieracium aurantiacum) 
• Tall buttercup (Ranunculus acris) 
• Dalmation toadflax (Linaria dalmatica) 
• Oxeye daisy (Chrysanthemum leucanthemum) 
• Houndstongue (Cynoglossum officinale) 
• Canada thistle (Cirsium arvense) 

 
Areas without target species shall NOT be sprayed.   Reasonable care shall be exercised to limit 
application so that spraying does not contact native forbs, grasses, herbs, and trees. 
 
4.  Noxious weeds treated shall be treated between June 15th and September 30th.  A treatment period 
that is more responsive to the actual weed seed development and/or treatment method may be agreed to 
in writing between the Contractor and the Forest Service. 
Treatment shall consist of spot applications that target those noxious weeds identified on the State of 
Montana Noxious weed list that occur from the toe of the fill to the top of the cut, including the running 
surface and turnouts on the listed roads.   
 
5.  All herbicides shall have a surfactant and dye added prior to application.  Contractor shall apply the 
following herbicide with a truck mounted applicator at the specified rates. 

Herbicide (Common Name):  Dicamba + 2,4-D (Weedmaster) or equivalent 
  as approved by Contracting Officer (CO) 

Application Rate:  64 oz. per acre 
  
6.  No spraying will take place within 15 feet of open water without prior approval of the Forest Service.  
No spray shall come in contact with open water at any time. 
 
7.  No spraying shall occur when rain is expected within six (6) hours of completion of the treatment. 
 
8.  Nozzles shall be made of stainless steel or ceramic material. 
 
9.  All equipment shall be in good mechanical condition and will be inspected prior to work.  The spray 
pattern, application rates, and calibration shall also be checked before beginning the job and thereafter 
as deemed necessary by the Forest Service. 
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10.  A tight-fitting lid on all spray tanks is MANDATORY. 
 
11.  Mixing, loading, and equipment cleaning shall be done more than 300 feet from private land or open 
water.  Mixing and cleaning water shall come from public or cooperator supplies, and shall be 
transported to the site in labeled containers separate from water used for other purposes. 
 
12.  Weather conditions shall be monitored before and during all spraying projects.  Spraying is NOT 
allowed when any of the following conditions exist: 

a. Hand-held equipment:  temperature greater than 95 degrees F.; humidity less than 20 percent, 
or wind greater than 10 MPH. 

 
b. Truck-mounted equipment:  temperature greater than 95 degrees F.; humidity less than 20 

percent; or wind greater than 10 MPH. 
 
13.  Herbicides shall be transported daily to the project site with the following conditions:  Transport 
only the quantity needed for that day's work; transport concentrate containers only in a manner that will 
prevent spills; and transport spray in a compartment that is isolated from food, clothing, and safety 
equipment. 
 
14.  Mixing shall only occur on site. 
 
15.  The Contractor shall inspect equipment daily for leaks. 
 
16.  The Contractor shall remove all herbicide containers from national forest land and dispose of them 
in accordance with all local, state, and federal requirements.  A pesticide container recycling program is 
available at Lincoln County Weed District (across from the Lincoln County landfill at 2500 Pipe Creek 
Road, Libby, MT). 
 
17.  Applicators will complete a daily pesticide application report as required by the Montana 
Department of Agriculture.  Daily application reports shall be made available to the Forest Service within 
30 days of application. 
 
INSPECTION AND ACCEPTANCE REQUIREMENTS 
 
(g) Inspection Procedure.  The Government will inspect application procedures and the areas sprayed 

as the work proceeds to ensure that treatment areas are fully covered.  The Government will also 
periodically inspect spray equipment and the mixing of chemicals.  Depending on the timing of 
herbicide application, final inspections will occur within 10 to 20 calendar days after completion of a 
sub-item. For applications occurring during June or July, final inspections will be done within 15 
calendar days.  For applications occurring from August to September, final inspections will be done 
within 20 calendar days.   

 
(h) Visual inspection of the target species, noxious weeds, will occur.  Ninety percent (90%) or greater 

death of target species will be considered acceptable by the Government.  Less than 90% death of 
target species will entail rework of the untreated area by the contractor with the original prescribed 
herbicide.  Rework shall be performed at the next available opportunity and as agreed to by the 
Government.  All rework will be at the contractor's expense.  
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If Optional Stewardship Projects 014 and/or 015 are performed and Contracting Officer approves 
Stewardship Project 016: 
 

• Weed treatment shall be completed no later than September 30 of the calendar year following 
completion of the road maintenance projects specified in the table below.   

 
 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 
 
Item 
Number 

Road 
Number 

Road Name Beginning 
Mile Post 

Ending 
Mile 
Post 

TOTAL 
MILES 

016-001 14756 Old Highway 2 / 
Shannon Lake 

0.00 1.60 1.60 

016-002 2338 Cougar Ridge 0.00 7.20 7.20 
016-003 276 West Fork Yaak 

River 
0.00 3.00 3.00 

016-004 331 Rabbit O’Brien 2.30 20.50 18.20 
016-005 337 Boulder Creek / 

Basin Creek 
12.50 23.90 11.40 

016-006 338 Pete Creek / 
Hawkins 

0.30 5.20 5.00 

016-007 338 Pete Creek / 
Hawkins 

11.20 17.70 6.50 

016-008 384 Lake Creek/Spar 
Lake 

9.50 19.40 9.90 

016-009 398 Ross Creek 1.00 4.30 3.30 
016-010 404 North Fork Keeler 

Creek 
1.70 6.80 5.10 

016-011 414 South Fork Callahan 
Creek 

0.00 1.20 1.20 

016-012 435 Spread Creek / Deer 
Creek 

19.10 32.00 12.90 

016-013 4402 South Side Leonia 0.00 11.70 11.70 
016-014 4550 Upper July Creek 0.00 0.90 0.90 
016-015 4555 Iron Grouse 0.50 4.50 3.90 
016-016 4562 July Creek 0.00 1.30 1.30 
016-017 471 Seventeen Mile 

Creek 
7.70 11.10 3.40 

016-018 472 Burnt Creek/Burnt 
Dutch 

0.00 5.40 5.40 

016-019 472 Burnt Creek/Burnt 
Dutch 

10.20 15.90 5.80 

016-020 473 Keeler Creek/Rattle 
Creek 

2.00 2.40 0.40 

016-021 473 Keeler Creek/Rattle 
Creek 

3.00 4.10 1.10 
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016-022 524 Meadow Creek 0.00 4.20 4.20 
Item 
Number 

Road 
Number 

Road Name Beginning 
Mile Post 

Ending 
Mile 
Post 

TOTAL 
MILES 

016-023 5812 Vinal Access 0.00 0.90 0.90 
016-024 5856 Hensley Creek 0.00 4.50 4.50 
016-025 5857 French Garver 0.00 6.00 6.0 
016-026 5886 Hensley Face 0.00 4.00 4.0 
016-027 591 Zero Creek/Spread 

Creek 
0.00 2.50 2.5 

016-028 593 Long Meadow 0.00 12.00 12.0 
016-029 5955 Left Spread 0.00 2.50 2.5 
016-030 6034 Hudson Creek 0.00 4.00 4.0 
016-031 6035 Solo Joe 0.00 9.10 9.1 
016-032 6079 Zulu Creek/Can 

Creek 
0.00 2.80 2.8 

016-033 68 Pipe Creek/South 
Fork Yaak 

23.80 36.00 12.2 

016-034 745 Hellroaring Creek 0.00 4.60 4.6 
016-035 746 Vinal Lake 0.00 16.10 16.1 
016-036 748 Beetle Creek/North 

Creek 
10.80 14.20 3.4 

016-037 752 O’Brien Creek 4.20 5.90 1.8 
016-038 757 Koo Koo Cr/Boyd Cr 0.00 4.30 4.3 
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PROJECT NUMBER 017 (OPTIONAL) – ROAD MATERIAL PLACEMENT 
 
The Contractor shall perform road surfacing work as specified below and as specified in the 
plans in Appendix Q. 
 
SCOPE OF WORK   
Activities required in this project include placing road surfacing material on designated roads. 
 
WORK OBJECTIVES 
The objective of this project is to reduce road surface degradation and potential sedimentation being 
generated by use of the road.  
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
 
 
PROJECT NUMBER 018 (OPTIONAL) – DORR SKEELS VAULT TOILET REPLACEMENT 
 
The Contractor shall perform vault toilet removal and installation work as specified below.  The 
project location is identified on the map included in Appendix R. 
 
Toilet building, vaults and all associated materials shall be furnished by the Contractor. 
 
Heritage personnel must monitor the excavation and removal of the existing vaults and toilets.  
Contractor will provide advance notice of 7 calendar days to Forest Service to ensure availability 
of Heritage personnel. 
 
SCOPE OF WORK   
Activities required in this project include removing two existing single-vault toilets and installing two new 
single-vault toilets.    
 
WORK OBJECTIVES 
The objective of this project is to minimize the potential for contamination of and water quality 
degradation to the adjacent lakes and streams, as well as to protect sensitive areas. 
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PERFORMANCE SPECIFICATIONS 
Contractor shall pump and remove existing vault toilets and install two new, single vault Missoula 
Concrete Aspen ADA Compliant Sweet Smelling Toilet vaults with liner, or equivalent.  Toilet 
building, vaults and all associated materials shall be furnished by the Contractor. This work will 
include dismantling and/or removing the existing building and vault; site preparation for new vault, 
including excavating, clearing and grubbing and aggregate base placement; backfilling; compaction; site 
grading; cleanup; and vault preparation. 
 
GENERAL 
1. QUALITY ASSURANCE 

A. Ensure that water on the floor slab drains towards the door. 
B. Toilet Building Accessibility - Ensure that paths within 50 feet of the toilet building are  asphalt 
accessible. 

 
2. SUBMITTALS 

A. Certification from supplier that bedding material meets the gradation specified. 
C. Building installation manual. 

3. DELIVERY AND HANDLING 
A. Contractor shall coordinate the delivery and placement of the precast concrete building.  
B. Roads and bridges are rated for highway loads along the access route.  Contractor shall 
comply with load limits and request an overweight permit from the Kootenai National Forest if 
needed to complete delivery.  
C. Building shall be installed according to the manufacturer’s installation instructions. 

 
 
PRODUCTS 
1. SOIL CLASSIFICATION 

A. Excavation shall be unclassified as to materials and shall include all materials that are 
encountered in the required excavation. 

 
2. BACKFILL MATERIAL 

A. Backfill material shall be sandy clay, sand, gravel, soft shale, or other suitable material free 
from brush, organic material, dirt clods, stone or boulders larger than six inches in greatest 
dimension or frozen material. 
B. Backfill within six inches of concrete shall contain no stone larger than two inches and no stone 
two inches or larger shall lie closer than six inches to the ground surface. 
C. Backfill material shall be excavated material whenever it meets specification requirements. 
Whenever excavated material contains less than 10 percent of oversized material, the Contractor 
shall remove boulders larger than 6" from the excavated material at no additional compensation 
and utilize it as backfill material. Whenever material meeting the specification requirements is not 
available from excavation, the Contractor shall import material from a designated or approved 
source. 

 
3. SELECT BORROW 

A. When excavated soil does not meet the requirements for backfill, Contractor shall backfill with 
select borrow obtained from a source identified by the Ordering Unit Contracting Officer. 

 
4. BEDDING MATERIAL 

A. Bedding material shall be washed sand or 3/8" minus crushed or screened aggregate from a 
private or commercial source. Sand or aggregate shall be used as a leveling course beneath the 
concrete vault or slab. 
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5. SEALANT 
A. For vault toilet buildings, use 100% silicone caulk, clear for vent pipe and toilet riser. GE 
Silicone II, 800-626-2000, or approved equal. 

 
EXECUTION 
1. REMOVAL OF EXISTING STRUCTURES  

A. Pump existing vault toilets clean before removal of the vaults using a commercial service 
dedicated to pumping and transporting effluents. 
B. The Contractor may use any means to remove the structure as long as measures  
provide for public safety and the preservation of the surrounding site and structures.  All  
of a substructure shall be demolished to a depth of 1 foot below the present ground level  
or to a depth necessary to install new items.  Structures may be removed in entire sections  
or broken into pieces suitable for transport. 
C. All metal, wood, concrete slabs, and vaults of toilets designated for removal shall  
be disposed outside of National Forest Lands in the County Landfill or as required by law. 

 
2.  EXCAVATION, BACKFILL, AND SITE GRADING 

A. Coordination with the Manufacturer - The Contractor will be responsible to obtain  
installation instructions from the manufacturer and perform the excavation, backfill, and  
site grading in accordance with those instructions. The Contractor must have excavation  
complete prior to vault toilet delivery; and must be on site at the time of delivery to perform  
the backfill operation as soon as the vault toilet station is in place. 

 
3.  CLEARING AND GRUBBING 

A. Clearing and grubbing shall be confined to designated areas and only marked trees may be 
removed. Maximum clearing and grubbing shall be confined to an area 20 feet beyond the back 
and sides of the building and 30 feet in front of the building. Construction work shall disturb a 
minimum of the existing terrain and plant life adjacent to the cleared and grubbed area. The 
Contractor shall exercise care to not damage unmarked trees and shrubbery. Skinned or barked 
trees shall be repaired with an application of black asphalt emulsion especially formulated for 
such use. 
B. Trees shall be felled within the clearing limits, usually towards the center, so as to prevent 
damage to the trees that are to be left standing. When necessary to prevent damage to 
structures, adjacent trees, property, or to minimize danger to traffic, trees shall be cut in sections 
from the top downward. 
C. All trimming of trees shall be done in accordance with approved horticultural practices. 
Branches shall be sawed cut flush with the trunk. Stumps within the clearing limit but out of the 
excavation area shall be cut not more than 6 inches above the ground. 
D. Trees and limbs larger than 4 inches in diameter shall be cut in 8-foot lengths and stockpiled 
as directed by the Ordering Unit Contracting Officer. 

 
4. TOPSOIL 

A. Topsoil shall be removed from the area to be excavated and from the area where excavated 
material shall be piled prior to excavating. Topsoil shall be kept separate from excavated material. 
Topsoil shall be reused on those areas from which it came after backfilling is complete. 

 
5.  SAFETY, SHORING, AND PROTECTION 

A. The Contractor shall meet OSHA safety rules and regulations. Walls of excavations 4í or more 
in depth shall be supported by bracing, shoring, or other methods, unless the walls are sloped to 
a safe angle from the bottom. If shored, the excavation shall be of proper dimensions to 
accommodate shoring and bracing, as required to keep walls from collapsing and to allow for 
proper installation of the work. All existing improvements, either on public or private property, 
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shall be fully protected from damage. All supports shall be removed after construction is 
completed, and shall be withdrawn in a manner that will prevent the collapse of the sides of the 
excavation. All openings in the ground, caused by the removal of supports, shall be filled with 
suitable material properly compacted. 
B. All excavations left open overnight shall be fenced with wire or plastic mesh secured to steel 
posts all around the excavation. 

   1. The bottom of the fence shall follow the contour of the ground 
   2. Maximum spacing of the steel posts shall be 10 feet 

3. Minimum height of the fence shall be 36 inches. 
 
6.  REMOVAL OF WATER 

A. The Contractor shall provide and maintain, at all times during construction, ample means and 
devices with which to promptly remove and properly dispose of all water entering the excavations 
or other parts of the work without damage to adjacent property. All excavations shall be kept free 
from standing water. The Contractor at his own expense shall repair any damage caused by 
water in the excavation. 

 
7.  EXCAVATION, BACKFILL, AND SITE GRADING 

A. Contractor shall coordinate with the manufacturer of the precast concrete building to 
accommodate installation at the time of delivery. The Contractor shall be responsible to obtain 
installation instructions from the manufacturer and perform the excavation, backfill, and site 
grading in accordance with those instructions. The excavation shall be over excavated two feet 
(horizontal measurement) on each side of the vault or slab to allow for compaction and minor 
adjustments in orientation. The Contractor must have excavation complete prior to delivery of the 
precast concrete building. The Contractor will be provided 1-week minimum lead-time to have the 
excavation work performed. Also, the Contractor must be on site at the time of delivery to perform 
the backfill operation as soon as the precast concrete building is in place. 
B. Excavation 

1. Excavation shall be performed by any method approved by the Contracting Officer. 
Stockpile excavated material away from the excavation to facilitate crane and delivery 
truck access. The crane and delivery truck typically need to be side-to-side during 
placement. 
2. Compact the natural ground at the bottom of the vault excavation with a minimum of 
three passes with an approved whacker-type mechanical tamper. 

C. The Contractor shall place a leveling course prior to placement of the vault or building. 
Compact leveling course with one pass of an approved whacker-type mechanical tamper. Grade 
leveling course so there will be no high spots in the middle. Compact with a second pass with a 
tamper. Slope the top of the bedding one percent from back to front of building. 

 a) Minimum compacted leveling course for vault shall be 4 inches. 
    b) Minimum compacted leveling course for building slab shall be 6 inches. 

D. Building Placement shall be performed and completed according to manufacturer’s 
instructions.  Buildings shall be placed immediately adjacent to the existing asphalt path. 
E. Backfill shall be permitted only after the work to be covered has been approved by the 
Contracting Officer.  Backfill shall be placed in 8" thick (loose measurement) lifts and compacted 
with three complete passes of an approved vibratory compactor. 

 
START-UP PROCEDURES 
1. Vault Preparation 

 A.  Add approximately 80 gallons of potable water to cover the floor of the vault(s). 
2. Vent Pipe Installation 

 A.  Install vent pipe plumb and seal around pipe at top and underside of roof with silicone 
sealant. Seal around pipe at top of slab with silicone sealant. 



 

OLY Moly Stewardship 
Page 143 

 

3. Toilet Riser Installation 
 A.  Apply silicone sealant between toilet riser flange and concrete floor before the riser is 
installed. 

 
FINISH GRADING 
1. All surfaces and slopes shall be shaped to blend with the original ground line, mounded over or 
smoothed off, and raked, and left in a uniform and neat condition. Stockpiled topsoil shall be smoothly 
distributed over disturbed areas and hand raked to blend with ground line. Final grade shall be flush with 
top of front slab to provide accessibility. Surface drainage shall be diverted so that it will not enter into the 
area. 
 
2. The surface of accessible paths within 50 feet of the building shall be compacted with 3 passes of a 
vibratory compactor, if necessary.  Existing asphalt pathways will be repaired to original condition if any 
damage has occurred during required activities.  
 
CLEANUP 
1.  After backfilling and grading has been completed, the disturbed area shall be finished to present as 
near a natural appearance as possible and cleaned up by removing all debris and materials not utilized. 
 
2.  Clean building walls, floors, and roof using soapy water. 
 
DISPOSAL 
1.  All unsuitable excavated material, oversize boulders, stumps, small limbs, brush, sod and other 
construction refuse shall be disposed of off-site at a State-approved disposal site. 
 
 
 
PROJECT NUMBER 019 (OPTIONAL) – TIER 2 ROAD MAINTENANCE; DUST ABATEMENT 
 
The Contractor shall perform road maintenance work on the road specified in the Performance 
Schedule and identified on the Maps in Appendix S. 
 
SCOPE OF WORK   
Activities required in this project include applying dust palliative.    
 
WORK OBJECTIVES 
The objective of this project is to reduce potential sedimentation being generated by use of the road and 
provide adequate sight distances for public travel.  
 
PERFORMANCE SCHEDULE 
 
*UOM is Miles 
 
ITEM 
NUMBER 

ROAD 
NUMBER 

ROAD NAME Beginning 
Mile Post 

Ending 
Mile Post 

TOTAL 
MILES 

019-001 14756 Old Highway 2/Shannon Lake 0.00 1.60 1.60 
019-002 384 Lake Creek/Spar Lake 9.50 15.80 6.30 
019-003 524 Meadow Creek 0.00 1.30 1.30 
019-004 691 Camp Creek 0.00 0.30 0.30 
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PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications. 
 
 
 
PROJECT NUMBER 020 (OPTIONAL) – DISTRICT BRIDGE APPROACH PAVING 
 
The Contractor shall perform paving work as specified in the plans and maps included in 
Appendix T. 
 
SCOPE OF WORK   
Activities required in this project include paving the approaches to an existing road bridge.    
 
WORK OBJECTIVES 
The objective of this project is to minimize potential sedimention to the stream as a result of road use.  
 
PERFORMANCE SPECIFICATIONS 
“Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03” 
(2003) (hereafter “FP-03”) are included in this Stewardship Project by reference only.  The “FP-03” 
Specifications are available electronically from the Federal Highways website:  
http//www.wfl.fha.dot.gov/design/specs/fp03.htm .  
 
Forest Service Supplemental Project Specifications supplement the FP-03 Specifications and are 
included in the “Specifications and Drawings for Construction/Reconstruction of Specified Roads” (Pages 
R26 – R84). 
 
All work shall be in accordance with the FP-03 and applicable Forest Service Supplemental Project 
Specifications 
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PROJECT NUMBER 21 (OPTIONAL) – PULPIT MOUNTAIN TRAIL MAINTENANCE 
 
The Contractor shall perform trail maintenance work as specified in the plans and maps included 
in Appendix U. 
 
SCOPE OF WORK   
Activities required in this project include maintaining trail tread and installing drain dips on the trail.    
 
WORK OBJECTIVES 
The objective of this project is to minimize impacts to water quality and provide a safe trail for hiker, biker 
and stock use.  
 
 

ITEM 21A – TRAIL TREAD MAINTENANCE 
Maintain trail tread to a minimum width of 22 inches to 26 inches (Trail Class 3). 
 
PERFORMANCE SPECIFICATIONS 
All work shall be in accordance with the specifications for trail tread and prism in the plans in Appendix O. 
Item 21B – Install Trail Drain Dip 
Install 6 drain dips in trail 709 at locations specified on the map in Appendix U and as designated on the 
ground by Forest Service. 
 
PERFORMANCE SPECIFICATIONS 
All work shall be in accordance with the specifications for drain dips in the plans in Appendix U. 
 
PERFORMANCE SCHEDULE 
 
 
*UOM is Miles 
ITEM 
NUMBER 

TRAIL 
NUMBER 

TRAIL NAME Beginning 
Mile Post 

Ending 
Mile Post 

TOTAL 
MILES 

21A-001 709 Pulpit Ridge 0.00 4.20 4.20 
21B-001 709 Pulpit Ridge See Appendix U for Drain Dip 

Locations (6 to be installed  
Drain 
Dips 

21A-002 366 Pulpit Mountain NRT 3.20 5.20 2.00 
21A-003 366A Pulpit Mountain Spur 0.40  0.40 
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K-H.2 – NORMAL PRECAUTIONS (2/02).  Specific fire precautionary measures are set forth below.  
Upon request of Forest Service, Contractor shall permit and provide an individual to assist in periodic 
testing and inspection of required fire equipment.  Contractor shall promptly remedy deficiencies found 
through such inspecting and testing. 
 
The following requirements shall apply during the period stated in A.12 and during other such periods as 
specified by Forest Service. 
 

A.  Fire Extinguishers and Tools Required with Equipment.  Each unit of powered equipment used in 
connection with this contract shall be equipped with serviceable tools and fire extinguishers 
acceptable to Forest Service as follows: 
 

1. STATIONARY EQUIPMENT.  Examples include yarders, log loaders, Hahn 
Harvester, stroke delimbers, roadside/landing based processors, whole tree chippers, 
rock crusher, asphalt plant, or other equipment working at fixed locations such as a 
landing or rock crushing site. 
 

a. One - Fire extinguisher, dry chemical type of not less than 2.5-pound 
capacity with 4 B.C. or higher rating. 
 

b. One - 5-gallon standard galvanized metal, fiber glass or rubberized 
backpack water container, with hand pump attached, to be filled at all 
times. 
 

c. Weatherproofed tool box marked "FIRE ONLY," equipped with a hasp, 
kept sealed, and containing: 
 

i. One - Axe, double bit, 3.5# 
ii. Two - Shovels (round point #0 lady or equal) 
iii. Two – Pulaskis 

 
d. The tool box shall be mounted on equipment, if feasible, unless another 

location is agreed to in writing.  The tool box shall be within 100 feet of 
the designated machine at all times when operating.  Only one (1) tool 
box is required at each active fixed location site. 
 

2. MOBILE EQUIPMENT.  Examples include crawler tractors, rubber-tire skidders, soft-
track skidders, forwarders, feller-bunchers, feller-processors, excavators, front-end 
loaders, back-hoes, scrapers, and motor graders. 
 

a. One - Fire extinguisher, dry chemical type of not less than 2.5-pound 
capacity with a 4 B.C. or higher rating. 
 

b. One - Shovel (round point #0 lady or equal).  For equipping mobile 
equipment, an acceptable substitute is a "D-handle" round point shovel 
with a minimum 27-inch handle and a minimum 8- by 11-inch blade. 
 

c. One - Axe, double bit, 3.5#, or one pulaski. 
 

3. SUPPORT EQUIPMENT.  Examples include trucks, low-boys, busses, pickups, 
panels, automobiles, service trucks, or similar equipment used in transporting logs, 
people, equipment, and/or materials. 
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a. One - Fire extinguisher, dry chemical type of not less than 2.5-pound 
capacity with 4 B.C. or higher rating 
 

b. One - Shovel (round point #0 lady or equal) 
 

c. One - Axe, 2# or over, 26-inch minimum length, or one pulaski 
 

d. One - Bucket or similar water container (at least 1-gallon capacity) 
4. POWER SAWS 

a. One - Shovel (round point #0 lady or equal).  Shovel shall be with gas 
containers and/or no more than 100 feet distance from where sawyer is 
working. 

b. One - Fire extinguisher, containing not less than eight (8) ounces of 
extinguisher fluid or a dry chemical powder type of not less than one (1) 
pound capacity.  The extinguisher shall be carried by the operator at all 
times. 

c. Any fueling or refueling of a power saw shall only be done in an area 
which is free of or which has first been cleared of all material capable of 
carrying fire; such power saw shall be moved at least 10 feet from place of 
fueling before starting. 
 

B.  Fire Tools on Contract Area.  Contractor shall furnish and maintain in serviceable condition, in 
quantities and at locations to be designated by Forest Service, tool boxes, fire tools and other fire 
equipment to be used only for suppressing forest fires.  Each tool box shall be weatherproofed 
and marked "TOOLS FOR FIRE ONLY" and kept sealed.  These requirements are in addition to 
fire tool requirements for mobile, stationary, support or power saw equipment. 
 

1. Special tool caches shall not be required when less than 20 people are employed on 
Contract Area, excluding logging truck drivers. 
 

2. Operations employing more than 20 individuals on Contract Area, excluding truck 
drivers, shall furnish a tool cache with a minimum of one serviceable tool per person 
in the following configuration: 
 

a. Axe, double bit, 3.5#, 10% 
 

b. Shovels (round point #0 lady or equal), 45% 
 

c. Pulaskis, 45% 
 

C. Spark Arresters.  Each internal combustion engine shall be provided with a spark arrester or 
spark arresting device approved by Forest Service.  Exceptions where Forest Service may 
approve mufflers or other equipment in lieu of spark arresters qualified and rated under Forest 
Service standard 5100-1a are:  (a) small multi-position engines, such as chain saws, shall meet 
Society of Automotive Engineers J335b standards, (b) passenger-carrying vehicles and light 
trucks may have baffle-type muffler with tail pipe, (c) heavy-duty trucks may have a vertical stack 
exhaust system with muffler, provided the exhaust stack extends above the cab of the vehicle, (d) 
an exhaust driven turbocharger is considered to be a satisfactory spark arrester.  Internal 
combustion engine exhaust systems, arresters and other devices shall be properly installed and 
maintained. 
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D. Blasting.  Fuse or prima cord shall not be used unless authorized in writing by Forest Service, 
with special precautions stated. 
 

E.  Smoking.  Smoking shall not be permitted within logging operations except on surfaced or dirt 
roads, at landings, within closed vehicles, in camps or at other posted places.  Smoking shall not 
be permitted while working or traveling on foot, within or through Contract Area. 
 

F.  Precautions for Stoves.  Stovepipes on all temporary buildings, trailers, and tents using wood-
burning stoves shall be equipped with roof jacks and serviceable spark arresters of mesh with 
openings no larger than 5/8 inch.  All stovepipes, inside and out, shall not be closer than two (2) 
feet from any wood or other flammable material or one (1) foot if the combustible material is 
protected by a metal or asbestos shield. 

 
G. Debris Around Buildings.  The grounds around buildings, tents and other structures shall be kept 

free of flammable material for a distance of at least 15 feet from the wall of such structures. 
 

H. Storage of Petroleum and Other Highly Inflammable Products.  Gasoline, oil, grease, or other 
highly flammable material shall be stored either in a separate building or at a site where all 
combustible debris and vegetation is cleared away within a radius of 25 feet.  Fire extinguishers 
and/or sand barrels may be required at such locations specified by Forest Service when 
unusually hazardous conditions exist. 
 

I. Debris Burning and Warming Fires.  Burning permits shall be required throughout the year for all 
debris burning fires.  Lunch and warming fires may be allowed in fireproofed areas during 
periods of low fire danger as specified in the fire plan.  Such fires shall not be left unattended. 
 

J.  Cable Logging.  All tail blocks and corner blocks shall be of an accepted haulback design which 
prevents line fouling and used with line guards.  Such blocks shall be located to prevent cables 
from rubbing against trees, snags, down logs or rock when operating. 
 
Areas adjacent to blocks shall be cleared of flammable material within a 5-foot radius.  One (1) 
shovel and one (1) pulaski shall be maintained within 10 feet of each block. 
 

K.  Emergency Measures.  Additional measures and/or other special requirements necessary during 
periods of critical fire-weather conditions shall be included in the fire prevention and 
presuppression plan. 
 

L.  Welding.  Welding and use of cutting torches or cutoff saws will be permitted only in areas that 
have been cleared or are free of all material capable of carrying fire.  Flammable debris and 
vegetation must be removed from within a minimum 10-foot radius of all welding and cutting 
operations.  A shovel and a 5-gallon standard backpack water container filled and with 
handpump attached shall be immediately available for use in the event of a fire start.   

 
 
K-I.6.8# – USE OF TIMBER (Option 1) (9/04). 
 

A. This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, 
as amended (16 USC 620, et seq.). 

B. Except for NONE determined pursuant to public hearing to be surplus, unprocessed Included 
Timber shall not be exported from the United States nor used in direct or indirect substitution for 
unprocessed timber exported from private lands by Contractor or any person as defined in the 
Act (16 USC 620e). 
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C. Timber in the following form will be considered unprocessed: 
 

i. Trees or portions of trees or other roundwood not processed to standards and 
specifications suitable for end product use; 
 

ii. Lumber, construction timbers, or cants intended for remanufacturing not meeting 
standards defined in the Act (16 USC 620e); and 
 

iii. Aspen or other pulpwood bolts exceeding 100 inches in length. 
 

D. Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a 
domestic processing facility and shall not be mixed with logs intended for export. 
 

E. Prior to award, during the life of this contract, and for a period of 3 years from Termination Date, 
Contractor shall furnish to Forest Service, upon request, records showing the volume and 
geographic origin of unprocessed timber from private lands exported or sold for export by 
Contractor or affiliates. 
 

F. Prior to delivering unprocessed Included Timber to another party, Contractor shall require each 
buyer, exchangee, or recipient to execute an acceptable agreement that will: 
 

i. Identify the Federal origin of the timber; 
 

ii. Specify domestic processing for the timber involved; 
 

iii. Require the execution of such agreements between the parties to any subsequent 
transactions involving the timber; 
 

iv. Require that all hammer brands and/or yellow paint must remain on logs until they are 
either legally exported or domestically processed, whichever is applicable; and 
 

v. Otherwise comply with the requirements of the Act (16 USC 620d). 
 

G. No later than 10 days following the execution of any such agreement between Contractor and 
another party, Contractor shall furnish to Forest Service a copy of each such agreement. 
Contractor shall retain, for 3 years from Termination Date, the records of all sales, exchanges, or 
dispositions of all Included Timber. 
 

H. Upon request, all records dealing with origin and disposition of Included Timber shall be made 
available to Contracting Officer. 
 

I. For breach of this Subsection, Forest Service may terminate this contract and take such other 
action as may be provided by statute or regulation, including the imposition of penalties. When 
terminated by Forest Service under this Subsection, Forest Service will not be liable for any Claim 
submitted by Contractor relating to the termination. 
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