
USDA - FOREST SERVICE REPORT OF TIMBER SALE R6-FS-2400-17 (03/17)

Stewardship: Y APPRAISAL SUMMARY CCF Version TEA 12-19

Region: 06 Sale Name: Fawn STEW DxP Appraisal Date: 01/27/2020

Forest: 06 Mt Hood Sale Number:  52001 Base Period Ending: 09/30/2019

District: 05 Clackamas River Appraise to: Molalla, OR Competition Factor: 10%

Salvage: N Appraiser:  E. Kidwell Essential KV Cost:

SELLING PRICES 1 2 3 4 5 6 7 Average Total

1. Species D-fir GBCvNS

2. Species Code 205 2

3. Product / Unit 01-03 20-03

4. Volume 16,245 2,011 18,256

5. Base Period Price 56.85* 97.76* 61.36

6. Base Period Index 212.22 78.00 197.43

7. Current Index 219.63 78.00 204.03

8.  Rapid Market Adj

9. Market Adj BP Price 64.26 97.76 67.95

10. Unusual Adjustment 30.00 30.00 30.00

11. GBCv-Nonsaw Adj -174.07 -19.17

12. Product Quality Adj -6.20 -5.52

13. Adj Base Period Price 88.06 -46.31 73.26 1,337,405.29

COSTS
Zone Avg

Cost/UM

Est Sale

Cost/UM

Adj to

BP Cost

14. Stump to Truck 112.02 91.66 20.36

15. Haul/Scale 43.14 68.65 -25.51

16. Road Maintenance 9.19 14.70 -5.51

17. Contract 4.01 1.40 2.61

18. Development & Other 5.71 0.83 4.88

19. Road Const & Recon 10.04 -10.04

20. Total (lines 14-19) 174.07 187.28 -13.21

ROADS Km Miles Cost

Specified Road Con

Specified Road Rec 28.09 17.45 183,320.00

Temporary Road Con 1.79 1.11 15,147.00

Haul Miles 66

Br Disp/UM Rd Mtc/UM C(T)5.213#

DEPOSITS: 1.21 7.70 21,854.00

ADVERTISED RATES 1 2 3 4 5 6 7 Average Total

21. Predicted Bid Rate 74.85 -59.52 60.05 1,096,243.53

22. Competition Adjustment 7.48 -5.95 6.00 109,547.15

23. Property Value

24. Indicated Adv Rate 67.37 -53.57 54.05 986,696.38

25. Base Rate 1.00 0.25 0.92 16,747.75

26. Adjustment -6.66 53.82 40.32

27. Advertised Rate 60.71 0.25 54.05 986,736.70

CCF to MBF Rate Factors: 1.9525 1.8232 1.9374

CCF to MBF Volume Factors: 0.5122 0.5485 0.5162

MBF to CCF Index Factors: .52 .52

CCF Base Index for A(T)5a:

CCF Wtd Avg Del Log Price: 311.74 311.74 5,064,216.30

MBF Volume: 8,320 1,103 9,423

Total Tons Removed: 47,767 5,765 53,532

Net CCF to Tons Conversion Factor for C8.3# (Option 1) or K-I.3.1#: 2.9323 DEPOSITS/Ton BD: 0.41 RM: 2.63

Appraisal Report https://apps.fs.usda.gov/r6tea/Report/AppraisalReport?target=_blank&version=TEA 12-19&SaleNumber=52001&Forest=06&...

1 of 1 1/27/2020, 3:58 PM



Fawn STEW Volume Summary

GB SKY TOTAL SAW  GrnBioCv SAW  GrnBioCv SAW  GrnBioCv SAW  GrnBioCv SAW  GrnBioCv SAW  GrnBioCv SAW  GrnBioCv ALL SAW GrnBioCv Total
18 13 9 22 1,674 158 153 29 0 0 0 0 0 0 0 0 1,827 186 2,013 622 65 687
20 8 0 8 819 70 45 6 0 0 0 0 19 2 0 0 884 77 961 305 27 332
22 22 3 25 2,069 308 0 0 0 0 0 0 0 0 0 0 2,069 308 2,377 705 108 813
24 82 0 82 6,238 588 572 107 0 0 0 0 0 0 0 0 6,810 695 7,505 2317 242 2559
26 26 0 26 2,151 321 0 0 0 0 0 0 0 0 0 0 2,151 321 2,472 733 113 846
28 2 0 2 74 7 31 9 16 7 20 1 0 0 0 0 141 24 165 47 8 55
30 1 0 1 76 7 7 1 0 0 0 0 0 0 0 0 83 8 91 28 3 31
34 29 0 29 2,399 358 0 0 0 0 0 0 0 0 0 0 2,399 358 2,757 818 126 944
36 19 0 19 1,572 234 0 0 0 0 0 0 0 0 0 0 1,572 234 1,806 536 82 618
38 6 26 32 2,648 395 0 0 0 0 0 0 0 0 0 0 2,648 395 3,043 903 139 1042
40 5 16 21 1,738 259 0 0 0 0 0 0 0 0 0 0 1,738 259 1,997 592 91 683
42 3 0 3 248 37 0 0 0 0 0 0 0 0 0 0 248 37 285 85 13 98
44 7 8 15 1,141 107 105 20 0 0 0 0 0 0 0 0 1,246 127 1,373 424 44 468
46 9 0 9 334 31 139 43 74 33 90 3 0 0 0 0 637 110 747 210 37 247
48 28 21 49 3,727 351 342 64 0 0 0 0 0 0 0 0 4,069 415 4,484 1385 145 1530
50 74 0 74 5,629 530 516 97 0 0 0 0 0 0 0 0 6,145 627 6,772 2091 219 2310
52 0 13 13 483 45 200 60 106 48 130 5 0 0 0 0 919 158 1,077 304 54 358
54 24 0 24 1,986 296 0 0 0 0 0 0 0 0 0 0 1,986 296 2,282 677 104 781
56 13 0 13 1,076 160 0 0 0 0 0 0 0 0 0 0 1,076 160 1,236 367 56 423
58 33 0 33 0 0 372 51 45 10 0 0 0 0 112 18 529 79 608 163 27 190
166 3 0 3 358 30 79 11 7 1 0 0 0 0 0 0 444 42 486 149 14 163
167 4 0 4 336 28 44 6 11 1 1 0 0 0 0 0 392 35 427 133 12 145
168 6 0 6 368 32 107 14 12 1 1 0 0 0 0 0 488 47 535 165 16 181
169 6 0 6 926 79 127 17 16 1 1 0 0 0 0 0 1,070 97 1,167 364 34 398
174 4 0 4 619 52 89 12 9 1 1 0 0 0 0 0 718 65 783 244 23 267
182 4 0 4 229 20 25 3 10 1 1 0 0 0 1 0 266 24 290 90 8 98
209 0 8 8 738 37 252 22 0 0 0 0 105 0 0 0 1,095 59 1,154 390 21 411
210 5 3 8 738 37 252 22 0 0 0 0 105 0 0 0 1,095 59 1,154 390 21 411
213 10 0 10 760 72 70 13 0 0 0 0 0 0 0 0 830 85 915 283 30 313
215 0 24 24 891 84 370 111 196 89 240 9 0 0 0 0 1,697 293 1,990 561 100 661
224 7 0 7 260 24 108 32 57 26 70 3 0 0 0 0 495 85 580 164 29 193

TOTAL  453 131 584 42,305 4,757 4,005 750 559 219 555 21 229 2 113 18 47,767 5,765 53,532 16,245 2,011 18,256

CCF used for AppraisalDouglas‐fir and Other Coniferous Species
CONTRACT TOTALS

TON

Douglas‐fir western hemlock pacific silver fir noble firUNIT western redcedar lodgpole pine
Yarding
Acres



PRODUCT QUALITY ADJUSTMENT - OREGON WESTSIDE
Use with Appraisal Update #12-19

Sale Name: Fawn STEW DxP Date: 05-Jan-20 (mm/dd/yy)
Chip Values, $/ccf

Species Minimum Representative Log price Volume Volume Log price Adjustment $/ton Avg lb Volume

Group #1 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars Avg per cf CCF

205 5.0" - 7.99" #4 sawmill 526.00 1,775 3,706 251.93 -75.44 32.00 61.1 2,011.00
8.0"-11.99" #3 sawmill 651.00 3,774 7,505 327.36 0.00

12.0"-17.99" #2 sawmill 673.00 1,881 3,318 381.53 54.16

18.0" - 30.0" special mill 673.00 97.76 /ccf
(insert as override on TEA input screen

-6.87 /ccf under BPP/CCF for products 08 and 20)

320.49 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #2 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars

263,264,108 5.0" - 7.99" #4 sawmill 413.00 236 514 189.63 -45.55
true firs 8.0"-11.99" #3 sawmill 471.00 364 729 235.18 0.00
spruces 12.0"-17.99" #2 sawmill 488.00 245 411 290.90 55.72

18.0" - 24.0" special mill 488.00

-0.31 /ccf

234.87 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #3 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars
242 < 12.0" #4 sawmill camprun

12.0"-23.99" #3 sawmill 1,019.00 529.88 0.00
24.0"+ #2 sawmill 0.00

Weighted average Product Quality Adjustment (PQA) for Species Group #3 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #4 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #4 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #5 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #5 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #6 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #6 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

*  Industry grade used to associate minimum dib and delivered log price.  Volume comprises mostly the representative grade,
    but also may include material of other grades.

BPP for chips =

Weighted average delivered log price for Species Group #2 =

Weighted average delivered log price for Species Group #3 =

Weighted average delivered log price for Species Group #5 =

Weighted average delivered log price for Species Group #6 =

Weighted average delivered log price for Species Group #4 =

Weighted average Product Quality Adjustment (PQA) for Species Group #1 =

Weighted average delivered log price for Species Group #1 =

Weighted average Product Quality Adjustment (PQA) for Species Group #2 =

2020 FawnSTEW-DxP-PQA_2019_12



Other Road Maintenance Items and Summary
Version 8.0

Sale name: FAWN STEW DxP

Pre-Haul Maintenance Post-Haul Maintenance

Type Mtce By Total Cost Type Mtce By Total Cost
T-811 (Comp A) - 4651 120 (.94 mi @ $1550) Purchaser $1,457.00 T-836 - 4650 000,  4651 000, 4670 000, 4672 000 Purchaser
T-813 (Comp B) - 4650 (130 CY), 4651 (40 CY), 4670 (130CY) Purchaser $9,300.00 (23.96 mi @ $550/mi) Purchaser $13,178.00
T-836 - 4650 000,  4651 000 (6.36 mi @ $1260/mi) Purchaser $8,013.60 T-838 - 4650 120, 4670 150 (3.97 mi @ $700/mi) Purchaser $2,779.00
T-838 - 4650 120, 4670 150 (3.97 mi @ $1400/mi) Purchaser $5,558.00 T-839 - 4650 012, -013, -014, -015, 025, -130, -140, 150, Purchaser
T-839 - 4650 012, -013, -014, -015, 025, -130, -140, 150, Purchaser -4651 120, 4672 016, -130 (7.06 mi @ $1050/mi) Purchaser $4,942.00

-4651 120, 4672 016, -130 (7.06 mi @ $1050/mi) Purchaser $7,413.00
T-842 - 4600 000, 4650 000, -012, -013, -014,   Purchaser

-015, -025, -120, -130, -140, -150, 4651 000, -120, Purchaser Miscellaneous Road Maintenance Items
 4672 016, -130 (33.37 mi @ $885/mi) Purchaser $29,532.45

Type Mtce By Total Cost
During Haul Maintenance Mobilization - 8% of Purch Performed Maint Purchaser $8,800.00

Type Mtce By Total Cost
T-836 - 4650 000,  4651 000, 4670 000, 4672 000 Purchaser

(23.96 mi @ $550/mi) Purchaser $13,178.00

T-838 - 4650 120, 4670 150 (3.97 mi @ $700/mi) Purchaser $2,779.00
T-839 - 4650 012, -013, -014, -015, 025, -130, -140, 150, Purchaser

-4651 120, 4672 016, -130 (7.06 mi @ $150/mi) Purchaser $1,059.00

T-842 - 4650 000, -012, -013, -014, -015, -025, -120, -130,  Purchaser

-140, -150, 4651 000, -120, 4670 150, 4672 016, -130 Purchaser (Traveling RTM's, haul maintenance, and fixed costs included from Road Report)

(20.13 mi @ $885/mi) Purchaser $17,815.05 Data & Cost Summary Item Value
T-854 - 4600 000, 6450 000, -012, -013, -014, -015, -025, Purchaser Appraisal point (mill or sort yard)

 -120, -130, -140, -150, 4651 000, -120, 4670 150, Purchaser District or Forest
4672 016, -130 (LUMP SUM @$2100 total) Purchaser $2,100.00 Sale termination date

Analyst name
Approval Total hauled timber volume - CCF 18,256

Prepared By Maintenance Summary (all items) Total $'s $/CCF
Required rd maint deposits, FS (CT5.32) $140,532.21 $7.70
Purchaser maintenance $127,904.10 $7.01

Reviewed By Other maintenance (CT5.32) $0.00 $0.00
Subtotal FS & other (CT5.32) $140,532.21 $7.70
Total for appraisal - Road Maintenance (all) $268,436.31 $14.70

P. Huppi

(Open roads, blading, brushing, small slide removal, etc.)  (Road closures, seeding, barriers, etc.)

(Damage to roads from logging or landings, dust abatement, etc.)

(Open roads, blading, brushing, small slide removal, etc.)

Zone Engineer

Project Engineer
P. Huppi

12/12/2019

Data and Cost Summary

Clackamas RD
Estacada

Forest

Resource
Enterprises

FForestorest

RResourceesource
EEnterprisesnterprises

Forest

Resource
Enterprises

FForestorest

RResourceesource
EEnterprisesnterprises

1/6/2020 Fawn_Maint_App.xlsx



TRUCKING APPRAISAL - APPRAISAL SUMMARY
HaulCost ver 18.0

Sale name: Geo. area: OR Date: 13-Nov-19

Cost type
Average 
trip rtm's

CCF per 
load

Tot rtm's 
per day

Total OT 
rtm's

CCF vol 
per day

Gross cost 
per day

Net cost per 
day

Net cost 
per ccf

Net $/ccf 
w/inflation

w/o scale 0.0 0.0 0.0 0.0 0.00 $0.00 $0.00 $0.00 0.00

with scale 310.0 7.5 600.0 120.0 14.52 928.09 976.93 67.30 68.65

<<Scaling cost is included in the total haul cost/vol below>> Yrs. inflated = 1.0  at 2.0%

225 minutes

Volume Type: Appraisal point:

CCF Yes Sale or Haul Narrative Molalla

Scaling total dollar cost/day: $62.13

$68.65Total haul cost, $/ccf = 

Fawn STEW DxP

Include scale 
cost in final 

haul cost

Adjusted labor rate and 
truck cost to be reflective 
of the Local area.

HaulCostv18 HaulCost 15.0 1/29/2020



Logging Cost Summary - Estimated Stump To Truck Cost Results

Vol Type

ccf
ccf-saw

0

0
0
0

ovhd=6.18/ccf or 11.89/mbf, p&r=2% of costs included (except helicopter)

0 Estimated total number operating  days for sale 434
Variable shutdown cost (all systems, if any) $/vol 0.00

Include variable shutdown in system costs?

(gt=green ton)

Include Chipper? Select helicopter alternative

Sale: Report summary

Hours Used Date: table above in tons?

Haul-$'s LogCost ver 18.1
8/1/2018

Biomass haul cost

11/13/19

0
0
0

Include bio stump-
truck in mech sys?

61.90

0.00
0.00
0.00

Helicopter (1)

Fawn STEW

Summary By Logging System and Sale

Sale-as-a-whole

14,021

0
0
0

Estimated Seasons

190.17 24,235
Total Volume Stump-truck $/vol

Mechanized

Tractor
Shovel
Helicopter (1)

91.6618,256

Mech biomass 0 0.00
4

sawtimber basis

Logging System

Skyline

0.00

Bio stump-truck $

printed on 1/29/2020 FRE - LOGCOST 13.0 Fawn LogCost18.1



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

75 (Feet) New
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.01 Miles       = 34.00$        

CLEARING 2,500.00$     Per Mile   x 0.01 Miles       = 25.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 159.00$      

 
OH & DEP 0.30              (Factor)   x 159.00$       Subtotal = 47.70$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $36.18
Overhead and depreciation are included in the costs per mile. 542.88$      

18

TOTAL COST :

Sale Name :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

 ROAD ACCESSES UNIT(S):

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

845 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.16 Miles       = 320.00$      

CLEARING 1,800.00$     Per Mile   x 0.16 Miles       = 288.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 708.00$      

 
OH & DEP 0.30              (Factor)   x 708.00$       Subtotal = 212.40$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $407.57
Overhead and depreciation are included in the costs per mile. 1,627.97$   TOTAL COST :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

22 ROAD ACCESSES UNIT(S):



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

505 (Feet) Decom
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.10 Miles       = 340.00$      

CLEARING 1,200.00$     Per Mile   x 0.10 Miles       = 120.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 560.00$      

 
OH & DEP 0.30              (Factor)   x 560.00$       Subtotal = 168.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $243.58
Overhead and depreciation are included in the costs per mile. 1,271.58$   

 ROAD ACCESSES UNIT(S):

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

22

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

154 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.03 Miles       = 60.00$        

CLEARING 1,800.00$     Per Mile   x 0.03 Miles       = 54.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 214.00$      

 
OH & DEP 0.30              (Factor)   x 214.00$       Subtotal = 64.20$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $74.28
Overhead and depreciation are included in the costs per mile. 652.48$      

 ROAD ACCESSES UNIT(S): 26

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

507 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.10 Miles       = 200.00$      

CLEARING 1,800.00$     Per Mile   x 0.10 Miles       = 180.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 480.00$      

 
OH & DEP 0.30              (Factor)   x 480.00$       Subtotal = 144.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $244.54
Overhead and depreciation are included in the costs per mile. 1,168.54$   

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 34

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

312 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

CLEARING 1,800.00$     Per Mile   x 0.06 Miles       = 108.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 328.00$      

 
OH & DEP 0.30              (Factor)   x 328.00$       Subtotal = 98.40$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER French Drain 500.00$        

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $150.49
Overhead and depreciation are included in the costs per mile. 1,376.89$   

 ROAD ACCESSES UNIT(S): 36

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

54 (Feet) New
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.01 Miles       = 34.00$        

CLEARING 2,500.00$     Per Mile   x 0.01 Miles       = 25.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 159.00$      

 
OH & DEP 0.30              (Factor)   x 159.00$       Subtotal = 47.70$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $26.05
Overhead and depreciation are included in the costs per mile. 532.75$      

36

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S):

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

1064 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.20 Miles       = 400.00$      

CLEARING 1,800.00$     Per Mile   x 0.20 Miles       = 360.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 860.00$      

 
OH & DEP 0.30              (Factor)   x 860.00$       Subtotal = 258.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $513.20
Overhead and depreciation are included in the costs per mile. 1,931.20$   

 ROAD ACCESSES UNIT(S): 38

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

903 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.17 Miles       = 340.00$      

CLEARING 1,800.00$     Per Mile   x 0.17 Miles       = 306.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 746.00$      

 
OH & DEP 0.30              (Factor)   x 746.00$       Subtotal = 223.80$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $435.55
Overhead and depreciation are included in the costs per mile. 1,705.35$   

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 44

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

538 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.10 Miles       = 200.00$      

CLEARING 1,800.00$     Per Mile   x 0.10 Miles       = 180.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 480.00$      

 
OH & DEP 0.30              (Factor)   x 480.00$       Subtotal = 144.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $259.50
Overhead and depreciation are included in the costs per mile. 1,183.50$   

 ROAD ACCESSES UNIT(S): 48

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

225 (Feet) Decom
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.04 Miles       = 136.00$      

CLEARING 1,200.00$     Per Mile   x 0.04 Miles       = 48.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 284.00$      

 
OH & DEP 0.30              (Factor)   x 284.00$       Subtotal = 85.20$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $108.53
Overhead and depreciation are included in the costs per mile. 777.73$      

 ROAD ACCESSES UNIT(S): 50

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

214 (Feet) Decom
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.04 Miles       = 136.00$      

CLEARING 1,200.00$     Per Mile   x 0.04 Miles       = 48.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 284.00$      

 
OH & DEP 0.30              (Factor)   x 284.00$       Subtotal = 85.20$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $103.22
Overhead and depreciation are included in the costs per mile. 772.42$      

 ROAD ACCESSES UNIT(S): 54

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

303 (Feet) Existing
Condition

EXCAVATION 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

CLEARING 1,800.00$     Per Mile   x 0.06 Miles       = 108.00$      
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 328.00$      

 
OH & DEP 0.30              (Factor)   x 328.00$       Subtotal = 98.40$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $146.15
Overhead and depreciation are included in the costs per mile. 872.55$      

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 58

TEMPORARY ROAD COST WORKSHEET

Fawn STEW DxP

1.11 Kilometers: 1.77

18,256 15,147.30$    0.83$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

148 (Feet) New
Condition

EXCAVATION 3,400.00$     Per Mile   x 0.03 Miles       = 102.00$      

CLEARING 2,500.00$     Per Mile   x 0.03 Miles       = 75.00$        
 

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            
 

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 277.00$      

 
OH & DEP 0.30              (Factor)   x 277.00$       Subtotal = 83.10$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

REHABILITATION (Scarification) $144.70 Per Hour x 300 Feet per Hour= $71.39
Overhead and depreciation are included in the costs per mile. 731.49$      TOTAL COST :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

213 ROAD ACCESSES UNIT(S):
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