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KT-CT.2.1 - UTILIZATION AND REMOVAL OF INCLUDED TIMBER (09/2004)

CT.2(b) notwithstanding, bucking lengths shall be varied to ensure that the maximum sawlog piece that may 

be left is 2 feet and that the maximum small roundwood piece that may be left is 5 feet.

Where cut trees are identified by paint, the Contractor shall leave stumps of a minimum height to avoid 

obliterating paint markings that indicate individual trees to be cut.

KT-CT.3.0# - PAYMENT UNIT BOUNDARIES (09/2004)

The boundaries of Payment Units are designated as shown in the following table.  The trees used for 

boundary designation are not to be cut.

See Table KT-CT.3.0# - Payment Unit Boundaries, Payment Unit Boundary Designation Table
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KT-CT.3.0#- Payment Unit Boundaries, 
Payment Unit Boundary Designation Table 

  
  

Payment Unit Paint Color Designation  
         All Orange Payment unit 

boundary trees are 
designated with 3 
diagonal blazes at 
eye level and one 
stump mark.  Only 
one blaze on smaller 
trees.  Blaze marks 
face INTO the 
payment unit.   
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KT-CT.3.5.2# - DESIGNATION BY SPECIES AND DIAMETER (09/2004)

Trees that meet Utilization Standards are designated for cutting, as shown on the Tree Designation Table 

and Sale Area Map, except trees Marked with orange paint or described to be left uncut.

See Tree Designation Table.

Additional trees to be cut, if any, are Marked with blue paint.

All short leaf pine, table mountain pine, pitch pine greater than 5" DBH and oak, hickory, dogwood and 

redbud greater than 6" DBH shall be left as leave trees, unless Marked with blue paint. Leave not 

applicable trees of the designated cut species, not applicable inches stump diameter or greater, to avoid 

leave tree spacing greater than not applicable feet. Cutting unit boundaries and other trees that shall be 

left uncut are Marked with orange paint.

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump 

diameter is measured outside bark at stump height in a horizontal and is the average of a measurement 

across the short axis through the true center of the stump and a second measurement at right angles to the 

short axis.

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no 

greater than not applicable feet wide with a not applicable foot spacing. Quantities of trees located in 

skid trails are Included Timber under AT2.
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KT-CT.3.5.2#- Tree Designation Table 

 

Cutting Unit(s) 
(not payment 

units) 
Designated 
Species 1/ 

More than 
Stump 

Diameter 
(inches) 2/ 

Less than 
Stump Diameter 

(inches) 2/ 
1, 2, 5, 7, 9 loblolly pine and Virginia 

pineb 
7” c N/A 

3, 4, 6a loblolly pine, Virginia pine, 
white pine, yellow-poplar, 
red maple, sourwood, and 
black gum, sweet gum  

7” c N/A 

 
aHardwoods are not designated for cutting in Streamcourses (SMZs - streamside 
management zones), designated on the Contract Area Map with the symbol “SMZ”, and 
whose boundaries are designated on the ground by green paint. Loblolly pine inside 
streamcourses (SMZs) are included timber in AT.2.   
 
bother species in these cutting units are designated by cut-tree-mark (CTM),  see provision 
KT-CT.3.5.5# 
 
cMinimum diameter at breast height (DBH) for pine species is 5”, and for hardwood species 
is 6” 
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KT-CT.3.5.5# - INDIVIDUAL TREES (09/2004)

CT.3.5 notwithstanding, the following individual trees are Marked with paint above and below stump height:

Cut Tree Marking.  Individual trees to be cut are Marked in all or parts of the following Payment Units.  

Areas of cut tree marking are shown on the Contract Area Map with the symbol CTM.   

See Table KT-CT.3.5.5# - Individual Trees, Cut Tree Marking

Leave Tree Marking.  Individual trees to be left uncut are Marked in all or parts of the following Payment 

Units.  Unmarked trees meeting Utilization Standards in AT.2 shall be cut.  Areas of leave tree marking are

shown on the Contract Area Map with the symbol LTM.

See Table KT-CT.3.5.5# - Individual Trees, Leave Tree Marking
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KT-CT.3.5.5#- Individual Trees 

 
Tree Designation  

Cut Tree Marking 

Cutting Units 
(not payment units) 

Paint Color 

1, 2, 5, 7 & 9 Blue 
  
  

Leave Tree Marking 
--Not applicable 
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KT-ET.2.1.5 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under ET.3, requirements for advance cash deposits under 

ET.2.1.2 shall be waived for the value of Included Timber removed except for: 

    (a) Base Rates,

    (b) associated charges, and

    (c) the value of Included Timber exceeding the sum of stewardship credits that have not been 

established under ET.2.2 for mandatory stewardship projects listed in AT.4.4 plus optional stewardship 

projects listed in AT.4.4 authorized by Contracting Officer.  

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the 

provisions of ET.4.
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KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal and road maintenance deposits;

 (ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

 (iii) Damages pursuant to JT.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to ET.2.2;

 (vi) Periodic payments pursuant to ET.2.1.3;

 (vii) Extension Deposits pursuant to ET.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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KT-FT.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided 

by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¿s 

use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be 

completed by Forest Service personnel or by public works contract is $ $2,928.00 . Contractor shall make 

this deposit at the end of the first full Normal Operating Season or 12 months from contract award, 

whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due 

within 15 days after the date of issue indicated on the initial bill for collection, pursuant to ET.4.

The amount of the required deposit will be shown as an associated charge on Contractor¿s Integrated 

Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering

services.

The deposit for reconstruction related engineering services shall be commensurate with project need and 

Contractor¿s road use. Forest Service shall complete reconstruction related engineering services on the 

following schedule unless a different completion schedule is agreed in writing:

Road or                       Termini                Engineering Services

Facility No.             From          To            Completion Date

_________________________________________________________________________

N/A

Reconstruction related engineering services may consist of some or all of the engineering work and ex-pense

of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest 

system road.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.
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KT-FT.3.1 # – ROAD MAINTENANCE REQUIREMENTS. (9/04) Contractor shall maintain 
roads in accordance with the following Contract Road Maintenance Requirements Summary: 
 

Contract Road Maintenance Requirements Summary 
 

Road 
Termini 

Miles 
Applicable Prehaul Road Maintenance Specifications 

From To 1020 1040         
755G 0.0 0.4 0.4 P P         

              
              

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
 

Road 
Termini 

Miles 
Applicable During Haul Road Maintenance Specifications 

From To 1020          
755G 0.0 0.4 0.4 P          
2483 0.0 0.6 0.6 P          

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

Road 
Termini 

Miles 
Applicable Post-Haul Road Maintenance Specifications 

From To 1030 1040 3020 3050 4020 4050 7070    
755G 0.0 0.4 0.4    P  P P    
2483 0.0 0.6 0.6      P     
755 0.0 2.9 2.9 D D D  D      

              
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
Activity No.  
1020 Surface Blading (Dozer)  
1030 Surface Blading (Grader)  
1040 Spot Surface Course Placement  
3020 Ditch Cleaning  
3050 Waterbars  
4020 Roadway Mowing and Clearing  
4050 Seeding  
7070 Road Closure 

Page

Contract Name: AP Turkey Ridge IRTC
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KT-GT.2.3.1 - PROTECTION OF LAND SURVEY MONUMENTS (09/2004)

The Forest Service shall appropriately designate on the ground all known surveying monuments, section 

corners and other corner accessories.  Bearing trees shall be posted by the Forest Service with at least 

one bearing tree sign and a 6-inch red paint band around bole of tree about 6 feet above ground.

If any known monuments, corners or accessories are destroyed, obliterated, or damaged during the 

Contractor's Operations, the Contractor may make Required Deposits (16 U.S.C. 572) at rates stated in the 

Monument Restoration Schedule listed below.  Such deposits shall be the minimum rates charged, and will be 

deposited in a special account.  Minimum rates shall be adjusted upwards to cover actual costs incurred on 

all restoration projects.

The Contractor and the Forest Service may agree in writing on actual cost for partial restoration projects.

If the Contractor destroys, obliterates or damages Land Survey Monuments or accessories other than those 

listed in said schedule, Forest Service shall establish rates commensurate with the Contractor's liability.

Monument Restoration Deposit Schedule

Type of  Monument-------------------------------Deposit

Exterior F.S. Survey Monument--------------$100.00/monument

Interior F.S. Survey Monument--------------$100.00/monument

Witness Tree___-----------------------------$75.00/witness tree

Exterior Property Lines--------------------$750.00/mile

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred 

maintenance is: $.55  per CCF .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A                                     $.00           CCF
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KT-GT.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include:

Cultural Resource Protection Measures: not applicable 

Wildlife and Botanical Protection Measures: wildlife openings are not to be used as a truck turn around 

Cave Resource Protection Measures: not applicable 

KT-GT.4.0.2# - LOGGING EQUIPMENT RESTRICTIONS (09/2004)

Unless otherwise agreed in writing, Contractor shall take the following measures to minimize breakage of 

logs and to protect residual trees and other National Forest resources:

 Not applicable Tractors used for shearing, felling/bunching, or skidding shall not exceed the overall 

width and shall be of the type designated below:

See Table KT-GT.4.0.2# - Logging Equipment Restrictions

 Not applicable In Payment Unit(s) not applicable , logging shall be conducted 

with not applicable .

 Applicable In Payment Unit(s) 3 (inside designated streamcourse protection areas, also known as

streamside management zones, or SMZs), the following equipment shall be prohibited: all mechanized 

equipment except felling machines (harvesters, feller bunchers, etc) or forwarders. Felling machines or 

forwarders may operate in Streamcourses when ground conditions are dry and under the following additional 

conditions:

1) stream crossings only at designated points approved in advance by the Forest Service

2) work as perpendicular to the channel to the extent practicable

3) utilize directional felling away from the stream channel

4) remove tops or other logging debris dropped into the stream channel

5) handle and store toxic and hazardous material such as fuels, lubricants, and solvents outside of the

Streamcourse

Alternatively, trees may be conventionally felled using chainsaws and winched/endlined by ground skidders

located on the outside edge of the Streamcourse.

Avoid exposing more than 15% of the mineral soil inside the Streamcourse. Seed/mulch shall be applied to

exposed soil inside the Streamcourse as soon as practicable upon completion of work inside these zones. 
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KT-GT.4.0.2#- Logging Equipment Restrictions 
 
 

Payment Unit Tractor Type Tractor Width 
All Not applicable Not applicable   
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KT-GT.5# - STREAMCOURSE PROTECTION (09/2004)

The following are required in addition to the Standard Provisions under GT.5:

 Not applicable Fords may be permitted with written authorization in locations containing rock or rock-

fragment bottoms or where streams can be protected with corduroy or gravel.

 Applicable (Except for felling machines or forwarders - - KT - GT. 4.0.2 All vehicles are prohibited 

within a green Marked boundary along either side of Streamcourses that are shown on the Contract Area Map. 

Vehicles will be allowed to cross Streamcourses only at locations designated by the Forest Service or as 

essential to construction or removal of culverts or bridges.

KT-GT.4.1.4# - DIRECTIONAL FELLING OBJECTIVES (09/2004)

Unless otherwise agreed in writing, in areas shown on Contract Area Map as subject to this provision, the 

Contractor shall control the direction of fall of Included Timber by wedging, jacking, lining, or other 

appropriate methods.  Methods used shall result in felling trees ...away from filter or shade strips along 

Streamcourses

...in a manner that will prevent them from entering any Streamcourse

...away from private land boundaries. .

 Applicable Unless otherwise agreed, the location of tractor skid roads shall be approved in advance of 

felling operations.
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KT-GT.6.0.1# - REVEGETATION PLAN AND SPECIFICATIONS (09/2004)

Where soil has been disturbed by Contractor's operations and vegetation is needed to minimize erosion, 

Contractor shall take appropriate measures according to the following specifications or other agreed 

stabilization measures:

Temporary road cuts, fill slopes, and shoulders shall be seeded and fertilized within 15 days of 

construction during the seeding season(s).

Temporary road surfaces, landings, and skid trails shall be seeded when not to be used for a period 

exceeding 60 days during the seeding season(s).

Temporary road cuts, fill slopes, and other soil disturbance within 25 feet slope distance of a 

streamcourse shall be seeded and mulched within 3 days of the disturbance. 

Exposed soil on temporary roads, skid trails and landings no longer needed for the Contractor's operations 

shall be seeded and fertilized within 30 days of discontinued use during the seeding season(s).  Soil 

tilling to cover seed may be required under dry site conditions.

Bare areas or roads with soil compaction will require harrowing, disking or ripping.  Fertilizer shall be 

applied and mixed thoroughly with the soil prior to seeding.  Due to compaction, it may be necessary to 

till the soil to a depth of 6 inches or more.

The seeding season(s) shall be during the inclusive listed below, unless otherwise agreed.

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Seeding Season(s) Table

The following kinds and amounts per acre of seed and fertilizer shall be applied, unless otherwise agreed:

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Fertilizer and Seed Table

 Applicable Mulch at the rate of 2,000 pounds per acre shall be applied.  The Forest Service will identify 

the areas where mulch is required in addition to those specified elsewhere in this contract.  Hay, straw, 

pine straw or shredded bark or other mulch acceptable to the Forest Service may be used as mulching 

material.

 Applicable The Forest Service shall agree to the timing of the seeding operations.

 Applicable Seeding operations shall not begin without the presence of a Forest Service representative.

 Applicable Other revegetation specification: All landings, primary skid trails, temporary roads, and other

compacted areas identified by the Forest Service shall be ripped to a 6" depth, disked, seeded, and 

mulch.Apply seed and mulch as specified in table KT-GT.6.0.1#- Revegetation Plan and Specifications, 

Seeding

Season(s). Forest Service may make exceptions for occasional areas where compaction is determined to be 

minimal. 

If the Forest Service performs such work as provided under a written cooperative agreement (16 U.S.C. 572),

the Contractor shall make the following deposit:

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Cooperative Deposit Table



        58Page

Contract Name: AP Turkey Ridge IRTC

KT-GT.6.0.1#- Revegetation Plan and Specifications 
 

Seeding Season 

Season From To 
Spring April 2 June 1 
Summer June 2 August 31 
Fall/Winter Sept 1 April 1 

 

Seed and Fertilizer Table 

SPRING (April 2 to June 1)   
__Dixie Re-seeding Clover 15 
__Brown Top Millet 25 
    
SUMMER (June 1 to August 31)   
__Brown Top Millet 15 
__Buckwheat 30 
    
FALL / WINTER (Sept 1 - April 1)   
__Pre-inoculated Ladino Clover 15 
__50/50 Wheat/Oats 50 
    
ALL SEASONS   
Fertilizer  (17-17-17) 400 
Straw Mulch 2000 
  

 

Cooperative Deposit Table 

Task Lump Sum Amount 
Seed & Fertilizer Work, including 
labor 

$3,566.96 

Water bars / ripping / disking / 
seeding landings, primary skid trails, 
and temp roads 

$3,741.69 

Lump Sum Amount  $7,308.65 
Amount Per Unit of Volume $1.73 
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KT-GT.6.3.2# - TEMPORARY ROADS (09/2004)

 Not applicable Unless otherwise agreed in writing, Temporary Road construction shall not be scheduled to 

occur outside the seeding season(s) listed in KT-GT.6.0.1#.

 Applicable Unless otherwise agreed in writing, Temporary Road construction shall not be scheduled to occur

outside the Normal Operating Season(s) listed in AT.13.

The location and clearing widths of all Temporary Roads shall be agreed to and all timber within the 

clearing limits shall be paid for before construction is started.  Temporary roads shall follow the general

contour insofar as practical with maximum grades not to exceed not applicable percent for lengths up to not

applicable feet.  Construction shall include frequent broad-based dips or breaks in grade as necessary to 

remove runoff from the road.  Clearing width shall not exceed that needed for safe and efficient 

operations, and the travel way shall not exceed 12 feet except at turnouts and landings.  Crossings shall 

be located perpendicular to any stream or drainage.

Concurrent with Temporary Road construction, the Contractor shall install straw or hay bales, silt fence or

brush/slash barriers at the base of the fill along Temporary Roads adjacent to Streamcourses and at other 

sensitive areas shown on Contract Area Map per the following requirements:

See Table KT-GT.6.3.2# - Temporary Roads, Silt Barrier Table

At Streamcourse crossings, cut and fill slopes and other disturbed areas within 25 feet slope distance of 

the Streamcourse shall be protected by seeding and mulching the same day construction occurs 

As necessary to attain stabilization of roadbed and cut and fill slopes of Temporary Roads, the Contractor 

shall employ such measures as outsloping, revegetation, mulching, drainage dips, water spreading ditches 

and silt barriers.  

Unless otherwise agreed, cut banks and fill slopes shall be sufficiently sloped to facilitate revegetation.

The Contractor shall place and maintain the following depth of gravel or crushed stone on all Temporary 

Roads at the following locations:

See Table KT-GT.6.3.2# - Temporary Roads, Gravel Requirements Table

Contractor shall maintain all erosion control structures such as silt barriers, water-spreading ditches and

broad based dips in a functional condition during Contractor's Operations.  Contractor shall stabilize and 

close to vehicular traffic all Temporary Roads prior to periods of inactivity.  

Except for Temporary Roads to remain open under GT.6.3.1, after a Temporary Road has served Contractor's 

purpose, the Contractor shall give notice to the Forest Service and shall remove bridges and culverts, 

eliminate ditches, out-slope roadbed, remove ruts, remove outside berms by pulling the material back onto 

the road surface, effectively block the road to normal vehicular traffic, and build cross ditches and water

bars as staked or otherwise marked on the ground by Forest Service unless agreed otherwise in writing.  

When bridges and culverts are removed, associated fills shall also be removed to the extent necessary to 

restore channel to natural size, slope and bottom, and to permit normal maximum flow of water and 

protection of adjacent resources. 
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KT-GT.6.3.2# – Temporary Roads 
 

Silt Barriers Table 
 

Side Slope Grade Distance from 
Streamcourse 

 
30% 

 
100 Feet 

 
 
 

Gravel Requirements Table 
 

Location Distance Percent Grade Inches of 
Crushed Stone 

Approaches to 
surfaced roads for a 
distance back from 
the surfaced road 

50 Feet n/a n/a 

Streamcourse 
crossings for a 
distance on either 
side of the 
streamcourse 

50 Feet n/a n/a 

Steep grades of 
short distance 

15 Feet n/a n/a 

Wet or erosive 
prone soils 

15 Feet n/a n/a 

Dips, moist sites, 
erosive prone soils, 
and fills over 
culverts 

15 Feet n/a n/a 
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KT-GT.7# - SLASH TREATMENT (09/2004)

Slash is defined as all vegetative debris resulting from the Contractor's operations, including limbs, 

tops, cull logs, bark, wood chunks, pushed-out stumps, damaged brush, and damaged residual trees.  Tops 

from felled trees and all trees to be removed from roads, landings, or other construction clearings shall 

be completely felled and not left leaning or hanging in other trees.  Slash associated with construction of

Specified Roads is construction slash subject to treatment according to road construction specifications.

Other Ownership.  The Contractor shall conduct operations so that slash does not enter non-National Forest 

System lands, as shown on Contract Area Map.  In event slash is deposited on other ownership, the 

Contractor shall immediately remove such slash.  The Contracting Officer may agree in writing to other 

treatment requirements if the Contractor provides a written slash disposal agreement between the Contractor

and the landowner.

Roads and Other Clearings.  Along roads available for public use the Contractor shall immediately remove 

slash from traveled surfaces, shoulders, and drainage facilities.  Other slash along roads available for 

public use and all slash along roads not available for public use shall be removed from the clearing limits

within four days after adjacent skidding or yarding to each landing is complete.  In areas where skidding 

or yarding is delayed or interrupted, slash shall be removed within ten days after being created.

Trails open to public use shall be kept free of slash.  Slash within the clearing limits of powerlines, 

telephone lines, pipelines, and similar clearings shall be removed within ten days after adjacent skidding 

or yarding to each landing is substantially complete.

Slash removed from roads and other clearings shall be scattered outside the clearing limits, or otherwise 

disposed of as agreed.  The time requirements for completion of slash removal may be changed by written 

agreement, except where immediate removal is required.

   

Other Treatment Areas.  The Contractor shall complete slash treatment in other areas as described below.  

The Forest Service and the Contractor shall jointly agree to a schedule for completion of such slash 

treatment, which shall be included in the Contractor's Annual Operating Schedule required under GT.3.1.

 Applicable At or adjacent to log landings, delimbing areas, and similar areas of slash accumulation within

contract area , concentrations of slash greater than 3 feet in height and N/A feet in length, measured at 

greatest distances, shall be limbed, lopped and scattered 

Slash treatments described below are required at locations shown on the Contract Area Map by the following 

symbols:

See Table KT-GT.7# - Slash Disposal, Slash Disposal Requirements Table

KT-GT.6.6.1 - CURRENT OPERATING AREAS (09/2004)

Where logging or road construction is in progress but not completed, unless otherwise agreed, the 

Contractor shall, before beginning a period of inactivity anticipated to last 30 days or more, and before 

any expected period of seasonal precipitation or runoff, remove all temporary log culverts, and construct 

cross drains, drainage ditches, dips, berms, culverts or other facilities needed to control erosion.



        63Page

Contract Name: AP Turkey Ridge IRTC

 
KT-GT.7#- Slash Disposal 

  
Slash Disposal Requirements Table 

 

MAP 
SYMBOL 

TITLE TREATMENT SPECIFIED 
METHOD 

LOP Lop In all cutting units, lop to 
3’ height and scatter. Lop 
to a 2’ height within 300 
feet of Turkey Ridge 
Road ( FS-755 ) 

 

SD Other designated areas All Remove slash from 
within 50’ of 
private land 
boundary 
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KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects

KT-GT.8 - MEASURING (09/2004)

The estimated quantity of timber has been determined by tree measurement in accordance with the methods 

described in the Timber Cruising Handbook (FSH 2409.12), a copy of which may be examined in the Forest 

Supervisor's or the Ranger's Offices.

 
 

 
 
 

Mandatory Projects 
 

Project  
Number 

Project Description Location Unit of  
Measure 

Quantity 

M1 Felling non-merchantable trees in 
harvest units 

All payment 
units 

Acres 151a 

M2 Felling loblolly pine trees in cut & 
leave units 

NE of cutting 
unit 1 

Acres 8 

 
aincludes approximately 7 acres of interspersed areas inside payment units that are not stocked with merchantable timber 
 

 
 
 

Optional Projects* 
 

Project  
Number 

Project Description Location Unit of 
Measure 

Quantity 

O1 Road Obliteration SE portion of cutting 
unit 6 and extending 
outside the cutting unit 
to the southeast (see 
contract area map) 

Mile 0.12 

     
     

*Contracting Officer discretion 
 

Access 
All service project areas are accessible via public State/County or Forest Service roads.   
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Description of the Requirements:  
 
M1 – Felling Non-Merchantable Trees in Harvest Units 
 
M1 includes all payment units listed in AT4.3 and shown on the Contract Area Map.  
The timing of stewardship work may be before, concurrent with, or after timber 
harvest.   
 
The requirement is to fell all live pine trees between 2.0” and 4.9” DBH and all live 
hardwood trees between 2.0” and 5.9” DBH.  Trees smaller than 2” DBH are desired 
to be cut, but not required.    
 
Manual or mechanized methods may be used.   
 
No bucking is required.  Slash lop height requirement specified in KT-GT.7# applies 
to felled trees under this service work item.  Felled tree material must be cleared 
from any road way or trail, including drainage ditches and culverts.  Felled tree 
material must not impede or alter streamflow.   
 
Stump height requirement is the same for pulp listed in AT.6.   
 
Removal of this material is optional by mutual agreement subject to provisions 
DT4.1, FT.3, KT-FT3.1, and KT-FT3.2.  Authorization must be obtained in writing 
prior to removal.   
 
Inspection procedure 

 
1. The Forest Service Representative or designated contract inspector will make 

periodic inspections.  The Contractor representative is encouraged to observe the 
inspection and will receive inspection summaries upon request. 

 
2. Each unit will be examined to record findings on the items listed below: 

 
a. Number of trees left that should have been cut 

i. desirable is 0 
ii. acceptable is up to 10 per acre 

iii. unacceptable is over 10 per acre 
 

b. Number of stumps higher than 6 inches 
i. desirable is 0 

ii. acceptable is up to 10 per acre 
iii. unacceptable is over 10 per acre 

 
 



c. Percent of the unit area meeting slash requirements per KT-GT.7# 
i. desired is 100% 

ii. acceptable is 90% 
iii. unacceptable is below 90% 

 
3. Each unit will be inspected separately 

a. The designated contract inspector will conduct whole-unit walkthroughs 
of each cutting unit.  Rework will be required on any portion of the cutting 
unit not meeting acceptable criteria  

 
 
M2 – Felling loblolly pine trees in cut & leave unit 
 
M2 units are listed in AT4.4 and are shown on the Contract Area Map with a “M2” 
label.   
 
The timing of stewardship work may be before, concurrent with, or after timber 
harvest.   
 
The requirement is to fell all live loblolly pine trees regardless of tree size, ranging 
from seedlings to mature trees.  Contract workers’ ability to identify and 
distinguish pine tree species is critical, because the target cut species - loblolly 
pine, is not marked.  Untrained personnel can easily confuse loblolly pine with 
desirable (do not cut) native shortleaf pine, pitch pine, and Table mountain pine.   
 
Only manual methods may be used, with powered or non-powered tools (i.e. – 
chainsaws, brushcutters, hand saws).  No mechanized methods are allowed (i.e. – 
feller buncher, harvester) 
 
No lopping, bucking, or pullback is required.  Felled tree material must be cleared 
from any road way, including drainage ditches/culverts.   
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When felling overstory trees, use directional felling to minimize damage to the 
residual stand and avoid felled trees being stacked on top of one another 
(jackstrawed).   
 
There is no upper size limit on loblolly pine trees to be cut.  For a lower limit, all 
visible loblolly pine seedlings must be cut.  For inspection purposes, visible 
seedlings will be considered those that are at least 6 inches tall.   
 
Stump height of trees over 11” DBH must be 12 inches or lower.   
 
Stump height of trees between 1” and 10” DBH must be 6 inches or lower.   
 
Stumps of trees less than 4.5 feet tall must be cut as flush to the ground as 
practicable to ensure no live branches remain and to minimize chances for resprout.  
Brush saws are the recommended tool for cutting seedlings/saplings, although any 
manual tool may be used if the contractor demonstrates it is effective.   
 

1. The Forest Service Representative or designated contract inspector will make 
periodic inspections.  The Contractor representative is encouraged to observe the 
inspection and will receive inspection summaries upon request. 

 
2. Each unit will be examined to record findings on the items listed below: 

 
a. Number of trees left that should have been cut 

i. desirable is 0 
ii. acceptable is up to 3 per acre 

iii. unacceptable is over 3 per acre 
 

b. Number of stump heights not meeting requirements 
i. desirable is 0 

ii. acceptable is up to 10 per acre 
iii. unacceptable is over 10 per acre 

 
3. Each unit will be inspected separately 

 
a. The designated contract inspector will conduct whole-unit walkthroughs 

of each cutting unit.  Rework will be required on any portion of the cutting 
unit not meeting acceptable criteria  
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O1 – Road Obliteration 
 
O1 units (roads) are listed in AT4.4 and are shown on the Contract Area Map with a 
“O1” label.   
 
The timing of stewardship work may be before, concurrent with, or after timber 
harvest.   
 
The requirement is to obliterate identified road segments.  Obliteration includes the 
following activities: 
 

- Waterbar and silt barrer fence (if necessary to prevent sediment from 
entering stream channel) within 200 feet of stream channel 
 

- Remove culverts & restore all watercourses to natural channels & 
floodplains, including re-shaping of stream banks 

 
- Seed, fertilize, and mulch exposed soil resulting from culvert removal 

and stream bank reshaping.  Exposed mineral soil within 100 feet of 
stream course must be seeded and mulched the same day the soil is 
exposed.  Use seed/fertilize/mulch mix defined in KT-GT.6.0.1# 

 
- Rip road to a depth of at least 6 inches, disk, seed, fertilize & mulch.  

Use seed / fertilize /mulch mix defined in KT-GT.6.0.1# 
 
 
Inspection procedure 

 
1. The Forest Service Representative or designated contract inspector will make 

periodic inspections.  The Contractor representative is encouraged to observe the 
inspection and will receive inspection summaries upon request. 

 
2. Each unit will be examined to record findings on the items listed below: 

 
a. Proportion of exposed mineral soil within 100’ of stream not successfully 

seeded 
i. desirable is 0 

ii. acceptable is up to 5% 
iii. unacceptable is over 5% 

 
b. Proportion of exposed mineral soil in other areas not defined in 2a above 

(i.e. – obliterated roadbed) 
i. desirable is 0% 

ii. acceptable is up to 15% 
iii. unacceptable is over 15% 
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c. Ripping depth requirement met or not 
 

d. Culvert removal requirement met or not 
 

e. Stream bank re-shaped (re-contoured) to natural shape or not 
 

f. Amount of road fill material remaining in streamcourse 
i. Desirable is none 

ii. Acceptable is an amount that does not impede or alter stream flow 
from its natural course 

iii. Unacceptable is an amount that impedes or alters stream flow from 
its natural course 

 
 

 

    65Page

Contract Name: AP Turkey Ridge IRTC



        66Page

Contract Name: AP Turkey Ridge IRTC

KT-HT.2.0.2# - FIRE FIGHTING EQUIPMENT (09/2004)

When the Forest Service advises the Contractor that local fire weather conditions are becoming critical, 

the Contractor shall keep with gasoline chain saws at all times dry chemical extinguisher, shovel and rake 

and take precautionary measures requested by the Forest Service.  The Contractor shall act as custodian of 

fire fighting equipment furnished by the Forest Service.  Equipment shall be stored in sealed boxes 

provided for this purpose and shall be transported to locations in the immediate vicinity of current 

logging and milling operations on Contract Area.  The Forest Service shall be reimbursed for any damage to 

or loss of fire fighting equipment furnished by the Forest Service, which occurs on Negligently-Caused 

Fires or as a result of using equipment for unauthorized purposes.

KT-HT.2.2.1 - EMERGENCY FIRE PRECAUTIONS (09/2004)

The Contractor shall limit or restrict operations in accordance with the Fire Danger Rating schedule shown 

below.  The Forest Service will determine Fire danger ratings by using the National Fire Danger Rating 

System.

The Forest Service shall notify the Contractor of predicted fire danger that may limit or restrict 

operations.  In all cases, the actual weather elements shall govern over the predicted weather elements in 

determining Fire Danger.  Fire danger ratings are based on a severity index from A (low) to E (highest).

Fire Danger Rating:        Limitations or Restrictions on Contractor Operations:

A to C:                    Normal fire precautionary operations

C+ to D (Very High)        Forest Service may suspend any or all of Contractor's operations.

E (Extreme)                In addition to above restrictions, internal combustion engines 

                           or other spark-producing equipment shall not be 

                           operated within any areas of the timber sale without 

                           specific written approval by the Forest Service.

KT-HT.2.0.1 - TRUCK, TRACTOR, AND POWER SAW MUFFLERS (09/2004)

Effective muffler systems installed by the manufacturer as standard equipment shall be maintained on 

exhausts of trucks, power saws and other internal combustion engines used in the Contractor's Operations.
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT.17.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

KT-IT.2.3.1# - ADDITION OF NET GROWTH (09/2004)

In event of Contract Term Extension, net growth shall be added to all uncut designated timber, except on 

the partially cut Payment Units exempt from redetermined rates under DT.1.  On the partially cut Payment 

Units to which redetermined rates apply under DT.1, the Forest Service shall determine the approximate 

percentages of area remaining uncut.  These percentages shall be applied to the original estimates of 

timber quantity in each Payment Unit to determine the approximate quantity of designated timber remaining 

in each Payment Unit.  The growth percentages listed herein shall be applied to these estimated remaining 

quantities to obtain total net growth of uncut timber in the partially cut Payment Units.  For both un-

entered and partially cut Payment Units, the determination of volume subject to addition of growth shall be

made as of 45 days prior to the original Termination Date shown in AT.12 with no adjustment for any timber 

subsequently Released for Cutting or cut and removed prior the effective date of Contract Term Extension.  

Growth shall be calculated on the basis of total number of full growing seasons from 11/2012 until the 

Termination Date, including any Contract Term Adjustment.

Applicable annual growth percents by species or species groups and products are:

See Table KT-IT.2.3.1# - Addition of Net Growth, Percent Growth Table

Payment for the additional growth in partially cut Payment Units for which growth is applicable shall be 

made prior to the effective date of Contract Term Extension.
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KT-IT.2.3.1#- Addition of Net Growth Table 

 

SPECIES PRODUCT ANNUAL GROWTH PERCENT 
Southern Yellow Pine Sawtimber 4 
Southern Yellow Pine Pulpwood 8 
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