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KT-CT.2.1 - UTILIZATION AND REMOVAL OF INCLUDED TIMBER (09/2004)

CT.2(b) notwithstanding, bucking lengths shall be varied to ensure that the maximum sawlog piece that may 

be left is 2 feet and that the maximum small roundwood piece that may be left is 5 feet.

Where cut trees are identified by paint, the Contractor shall leave stumps of a minimum height to avoid 

obliterating paint markings that indicate individual trees to be cut.

KT-CT.3.0# - PAYMENT UNIT BOUNDARIES (09/2004)

The boundaries of Payment Units are designated as shown in the following table.  The trees used for 

boundary designation are not to be cut.

See Table KT-CT.3.0# - Payment Unit Boundaries, Payment Unit Boundary Designation Table
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KT-CT.3.0# - Payment Unit Boundaries  The boundaries of Payment Units are 
designated as shown in the following table. The trees used for boundary designation 
are not to be cut.  

 
Payment Unit Paint Color Designation 

1,2,3,4,5,6,7 Orange Boundary line trees are marked with three 
horizontal slash marks, facing to the interior 
of the Payment Unit, and a spot at ground 
level. Roads that are used as a section of the 
Payment Unit boundary do not have orange 
boundary trees marked along them.  
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KT-CT.3.5.5# - INDIVIDUAL TREES (09/2004)

CT.3.5 notwithstanding, the following individual trees are Marked with paint above and below stump height:

Cut Tree Marking.  Individual trees to be cut are Marked in all or parts of the following Payment Units.  

Areas of cut tree marking are shown on the Contract Area Map with the symbol CTM.   

See Table KT-CT.3.5.5# - Individual Trees, Cut Tree Marking

Leave Tree Marking.  Individual trees to be left uncut are Marked in all or parts of the following Payment 

Units.  Unmarked trees meeting Utilization Standards in AT.2 shall be cut.  Areas of leave tree marking are

shown on the Contract Area Map with the symbol LTM.

See Table KT-CT.3.5.5# - Individual Trees, Leave Tree Marking

KT-CT.3.5.1# - DESIGNATION BY SPACING (09/2004)

Within Payment Unit(s) 3 , as shown on Sale Area Map, all live southern yellow pine  trees, except trees 

Marked with orange paint or described to be left uncut, that meet Utilization Standards and one or more of 

the following criteria are designated for cutting.

     (a) The required spacing is a maximum average of 18  feet.  The tree is within 11 feet of a live 

southern yellow pine tree that has a larger stump diameter than it; and the larger tree is not designated 

for cutting.

     (b)  The tree is within 13 feet of a live southern yellow pine tree greater than or equal to 16.5 

inches stump diameter; and this tree is not designated for cutting.

     (c)  The tree is Marked with blue paint.

Distances are measured horizontal distance, outside bark stump height to outside bark stump height. Stump 

diameter is measured outside bark at stump height in a horizontal plane and is the average of a measurement

across the short axis through the true center of the stump and a second measurement at right angles to the 

short axis.

All NA  shall be left as leave trees, unless Marked with NA  paint. No tree greater than or equal to 16.5  

inches stump diameter shall be cut, unless Marked with blue  paint. Cutting unit boundaries and other trees

that shall be left uncut are Marked with orange or white  paint.

Contractor and Forest Service shall agree to skid trail location under BT6.422. Skid trails shall be no 

greater than 14  feet wide with a 60  foot spacing. Quantities of trees located in skid trails are not  

Included Timber under AT2.
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KT-CT.3.5.5# - INDIVIDUAL TREES:  
 
 
Cut Tree Marking: Individual trees to be cut are Marked in all or parts of the following 
Payment Units. Areas of cut tree marking are shown on the Sale Area Map with the 
symbol CTM. 
 

1/Payment Unit(s)  2/ Paint Color 
1,2,4,7  BLUE 
   
   
   
   
   

 
 
 
Leave Tree Marking:   Individual trees to be cut are Marked in all or parts of the 
following Payment units. Unmarked trees meeting Utilization Standards in AT2 shall be 
cut.  Areas of leave tree marking are shown on the Sale Area Map with symbol LTM  
 
 

1/Payment Unit(s)  2/ Paint Color 
5,6  Orange 
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KT-ET.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection, Contracting Officer will suspend all or any part of Contractor's 

Operations until payment or acceptable payment guarantee is received. Other charges include, but are not 

limited to:

 (i) Slash disposal and road maintenance deposits;

 (ii) Cooperative work at rates established by specific agreement under ET.2.1.8;

 (iii) Damages pursuant to JT.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to ET.2.2;

 (vi) Periodic payments pursuant to ET.2.1.3;

 (vii) Extension Deposits pursuant to ET.2.1.7; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection shall be considered a 

breach under JT.3. The 30-day notice period prescribed therein shall begin to run as of the end of business

on the date specified for receipt of payments. If the performance or payment is guaranteed by surety bond, 

the surety will receive a copy of the written notification of breach. Demand will be made on the surety or 

other institution providing the guarantee or bond instrument for immediate payment 10 days after issuance 

of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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KT-FT.1.3# - ROAD COMPLETION DATE (09/2004)

Construction of Specified Roads shall be completed no later than 03/31/2016 ; except for earlier 

construction completion dates for roads listed below: 

Road                                                Station           Completion

Number              Road Name                     From      To        Date

________________________________________________________________________________

Completion date is binding on the party that constructs road, whether Contractor or Forest Service. 

Contracting Officer may modify the completion date in writing to conform to the Technical Proposal under 

GT.3.1.1 at the request of Contractor.

When Contractor elects Forest Service construction of Specified Roads shown in contract advertisement, 

Forest Service may adjust construction completion date when road construction is delayed or interrupted for

causes that qualify for an adjustment of the completion date of Forest Service's road construction 

contract. When qualifying delays or interruptions of road construction occur, Forest Service shall evaluate

such occurrences and document any findings. The current status of any adjustment shall be available to 

Contractor on request. Promptly after the end of Normal Operating Season in which qualifying days occur, 

Forest Service shall give Contractor written notice of (a) number of qualifying days claimed, and (b) new 

construction completion dates. After all road construction is complete, Forest Service shall grant Contract

Term Adjustment. Such adjustment shall be limited to road completion date delays that occurred during 

Normal Operating Season.

If Forest Service is responsible for road construction and the actual date of road completion is 1 year or 

more after the completion date stated above, Contractor may request a rate redetermination under DT.3 for 

remaining volume. Such request must be made within 30 days of notification that road construction has been 

completed. Upon receipt of such request, Forest Service shall redetermine rates using standard methods in 

effect on the completion date of road construction. Rates to be established shall apply to all timber 

removed from Contract Area after the effective date of the rate redetermination.

Forest Service shall in no way be responsible for any delay or damage caused by road contractor in 

performing the road construction, except such delay as may be the fault or negligence of Forest Service.

When Contractor constructs Specified Roads and requests Contract Term Adjustment, completion dates shall be

adjusted by number of days that qualify for such adjustment, provided such qualifying days occur before 

specified construction completion date. When Contractor desires to construct an alternate facility under 

FT.2.6, Forest Service and Contractor shall agree, in writing, on a construction completion date for 

alternate facility. Contract Term Adjustment as noted above will apply. Completion date shall be adjusted 

where a Design Change or physical changes necessitate a modification of Specified Road construction work 

that increases the scope or magnitude of the required work.

If Contractor fails to complete construction of any or all Specified Roads by applicable completion date, 

as adjusted, Contract Term Extension shall not be granted.

As used in this Subsection, construction of a road is completed when:

 (a) Contractor constructs Specified Roads and Forest Service furnishes Contractor with written notice of 

acceptance under GT.3.6 or

 (b) Forest Service constructs road and furnishes Contractor with written notice authorizing use of road.
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Notwithstanding FT.1, Contractor shall not use a road that Contractor has elected for Forest Service to 

construct, until construction is completed and Forest Service furnishes Contractor with written notice 

authorizing use of road.

KT-FT.2.1.3# - DEPOSIT FOR RECONSTRUCTION ENGINEERING SERVICES (09/2004)

Contractor shall make a cash deposit for engineering services (preconstruction and construction) provided 

by Forest Service for reconstruction of National Forest system roads necessary to accommodate Contractor¿s 

use under this contract, pursuant to 16 USC 537.

The total amount to be deposited by Contractor for reconstruction related engineering services to be 

completed by Forest Service personnel or by public works contract is $ $3,889.00 . Contractor shall make 

this deposit at the end of the first full Normal Operating Season or 12 months from contract award, 

whichever occurs first. In the event a different deposit schedule is agreed to, such deposit shall be due 

within 15 days after the date of issue indicated on the initial bill for collection, pursuant to ET.4.

The amount of the required deposit will be shown as an associated charge on Contractor¿s Integrated 

Resource Account. Forest Service shall retain any unexpended deposit for reconstruction related engineering

services.

The deposit for reconstruction related engineering services shall be commensurate with project need and 

Contractor¿s road use. Forest Service shall complete reconstruction related engineering services on the 

following schedule unless a different completion schedule is agreed in writing:

Road or                       Termini                Engineering Services

Facility No.             From          To            Completion Date

_________________________________________________________________________

Road-333                 0             2.42          09/30/2015          

Road-E84-2               0             .64           09/30/2015          

Road-E84-3               0             1.13          09/30/2015

Reconstruction related engineering services may consist of some or all of the engineering work and ex-pense

of: preparing, setting out, controlling, inspecting, and measuring the reconstruction of a National Forest 

system road.

KT-FT.3.1# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.
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Table KT-FT.3.1# - Contract Road Maintenance Requirements Summary: 
 
 

Road 
Termini 

Miles 
Applicable Prehaul Road Maintenance Specifications 

From To 1020 1040 3050 4020 6020      
              
              
              
              

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

Road 
Termini 

Miles 
Applicable During Haul Road Maintenance Specifications 

From To 1030 1040 4020        
333 0.0 4.0 4.0 D D D        

E84-1 0.0 0.8 0.8 D D D        
E84-2 0.0 0.6 0.6 D D D        
E84-3 0.0 0.7 0.7 D D D        

              
              

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 

Road 
Termini 

Miles 
Applicable Post Haul Road Maintenance Specifications 

From To 1030          
              
              
              
              
              

P = Purchaser Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
1030 Surface Blading (Grader) 
1040 Spot Surface Course Placement 
4020 Roadway Mowing and Clearing 
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KT-GT.2.4# - SITE SPECIFIC SPECIAL PROTECTION MEASURES (09/2004)

Special protection measures needed to protect known areas identified on Sale Area Map or on the ground 

include:

Cultural Resource Protection Measures: No harvesting activities or equipment shall be allowed within the 

special area.  This area is marked on the ground with two white bands at eye level on the trees that define

the perimeter of the cultural resource site. Trees to be harvested shall be directionally felled as to not 

disturb the ground within the defined perimeter of the site. A work map showing the location of the special

area will be provided prior to harvesting the unit. 

Wildlife and Botanical Protection Measures: NA 

Cave Resource Protection Measures: NA 

KT-GT.3# - SCHEDULE FOR RELEASE OF PAYMENT UNITS (09/2004)

Unless otherwise agreed in writing, no more than NA Payment Units may be operated at one time.  Upon 

completion of all contract requirements in a Payment Unit, an additional Payment Unit may be released for 

cutting if by such release the maximum number of Payment Units specified above, which may be operated at 

one time, is not exceeded.  

The sequence for cutting Payment Units shall be: All seed tree units (units 5 and 6) must be cut  before 

thinning units will be released to ensure work items (site prep) will be timely. 

KT-FT.3.2# - ROAD MAINTENANCE DEPOSIT SCHEDULE (09/2004)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in KT-FT.3.1#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance and for deferred 

maintenance is: $.86  per CCF .

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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KT-GT.4.0.1# - CONDUCT OF LOGGING (09/2004)

Unless otherwise agreed in writing, the Contractor shall take the following measures to minimize breakage 

of logs and to protect residual trees and other National Forest resources:

 Applicable Within Payment Unit(s) 1,2,3,4,7 , the skidding pattern shall be approved by Forest Service in 

advance of felling and main skid roads/trails shall be located on the ground in advance of felling.

 NA To avoid unnecessary turning of logs in Payment Unit(s) NA , the Contractor shall fell with the lead 

of the trees toward skid trails.  The Contractor shall employ directional felling techniques such as 

wedging, jacking, cable winching, or other methods, as needed to direct the fall of the tree.

 NA Outside of clearcutting areas and authorized clearings, tractors shall be equipped with a winch to 

facilitate skidding.  Products shall be winched (end-lined) as needed to protect resources or residual 

trees from unnecessary damage.

 NA In areas shown on Contract Area Map with the symbol W, all ground-based skidding equipment shall be 

confined to approved skid roads or trails and all Included Timber shall be winched to the skidder before 

transfer to the log landing.  Winching may be required for distances up to NA feet.

 NA In Payment Unit(s) NA , skidding of products greater than NA feet in length is prohibited.
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KT-GT.6.0.1# - REVEGETATION PLAN AND SPECIFICATIONS (09/2004)

Where soil has been disturbed by Contractor's operations and vegetation is needed to minimize erosion, 

Contractor shall take appropriate measures according to the following specifications or other agreed 

stabilization measures:

Temporary road cuts, fill slopes, and shoulders shall be seeded and fertilized within 15 days of 

construction during the seeding season(s).

Temporary road surfaces, landings, and skid trails shall be seeded when not to be used for a period 

exceeding 60 days during the seeding season(s).

Temporary road cuts, fill slopes, and other soil disturbance within 25 feet slope distance of a 

streamcourse shall be seeded and mulched within 3 days of the disturbance. 

Exposed soil on temporary roads, skid trails and landings no longer needed for the Contractor's operations 

shall be seeded and fertilized within 30 days of discontinued use during the seeding season(s).  Soil 

tilling to cover seed may be required under dry site conditions.

Bare areas or roads with soil compaction will require harrowing, disking or ripping.  Fertilizer shall be 

applied and mixed thoroughly with the soil prior to seeding.  Due to compaction, it may be necessary to 

till the soil to a depth of 6 inches or more.

The seeding season(s) shall be during the inclusive listed below, unless otherwise agreed.

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Seeding Season(s) Table

The following kinds and amounts per acre of seed and fertilizer shall be applied, unless otherwise agreed:

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Fertilizer and Seed Table

 Applicable Mulch at the rate of 1000 pounds per acre shall be applied.  The Forest Service will identify 

the areas where mulch is required in addition to those specified elsewhere in this contract.  Hay, straw, 

pine straw or shredded bark or other mulch acceptable to the Forest Service may be used as mulching 

material.

 Applicable The Forest Service shall agree to the timing of the seeding operations.

 NA Seeding operations shall not begin without the presence of a Forest Service representative.

 NA Other revegetation specification: NA 

If the Forest Service performs such work as provided under a written cooperative agreement (16 U.S.C. 572),

the Contractor shall make the following deposit:

See KT-GT.6.0.1# - Revegetation Plan and Specifications, Cooperative Deposit Table
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Table KT-GT.6.0.1# – Revegetation Plan and Specifications    The seeding season(s) 
shall be during the inclusive dates listed below, unless otherwise agreed. 

 
Seeding Season 2/From Date 3/ To Date 
Sring May 1 June 15 
Fall August 15 November 15 
   

 
The following kinds and amounts per acre of seed and fertilizer shall be applied, 
unless otherwise agreed. 
 

 SPRING MIX 
Fertilizer  Pounds/Acre  Seed  Pounds/Acre 

17-17-17  300  Bahia Grass  40 
    Brown Top Millet  60 
    Kobe Lespedeza  20 
    Common Bermuda 

(hulled) 
 5 

 
 FALL MIX 

Fertilizer  Pounds/Acre  Seed  Pounds/Acre 
17-17-17  300  Perennial Rye Grass  60 
    Osceola or Will Clover  10 
    Wheat  60 
    Kobe Lespedeza 

(unhulled) 
 20 

 
 
If the Forest Service performs such work as provided under a written cooperative 
agreement (16 U.S.C. 572), the Purchaser shall make the following deposit for  
erosion control and waterbar construction: 
 

Lump Sum Amount  Amount Per Unit of Volume 
$4559.4  N/A 
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KT-GT.6.3.2# - TEMPORARY ROADS (09/2004)

 NA Unless otherwise agreed in writing, Temporary Road construction shall not be scheduled to occur outside

the seeding season(s) listed in KT-GT.6.0.1#.

 NA Unless otherwise agreed in writing, Temporary Road construction shall not be scheduled to occur outside

the Normal Operating Season(s) listed in AT.13.

The location and clearing widths of all Temporary Roads shall be agreed to and all timber within the 

clearing limits shall be paid for before construction is started.  Temporary roads shall follow the general

contour insofar as practical with maximum grades not to exceed 10 percent for lengths up to 150 feet.  

Construction shall include frequent broad-based dips or breaks in grade as necessary to remove runoff from 

the road.  Clearing width shall not exceed that needed for safe and efficient operations, and the travel 

way shall not exceed 14 feet except at turnouts and landings.  Crossings shall be located perpendicular to 

any stream or drainage.

Concurrent with Temporary Road construction, the Contractor shall install straw or hay bales, silt fence or

brush/slash barriers at the base of the fill along Temporary Roads adjacent to Streamcourses and at other 

sensitive areas shown on Contract Area Map per the following requirements:

See Table KT-GT.6.3.2# - Temporary Roads, Silt Barrier Table

At Streamcourse crossings, cut and fill slopes and other disturbed areas within 25 feet slope distance of 

the Streamcourse shall be protected by seeding and mulching same day as construction occurs 

As necessary to attain stabilization of roadbed and cut and fill slopes of Temporary Roads, the Contractor 

shall employ such measures as outsloping, revegetation, mulching, drainage dips, water spreading ditches 

and silt barriers.  

Unless otherwise agreed, cut banks and fill slopes shall be sufficiently sloped to facilitate revegetation.

The Contractor shall place and maintain the following depth of gravel or crushed stone on all Temporary 

Roads at the following locations:

See Table KT-GT.6.3.2# - Temporary Roads, Gravel Requirements Table

Contractor shall maintain all erosion control structures such as silt barriers, water-spreading ditches and

broad based dips in a functional condition during Contractor's Operations.  Contractor shall stabilize and 

close to vehicular traffic all Temporary Roads prior to periods of inactivity.  

Except for Temporary Roads to remain open under GT.6.3.1, after a Temporary Road has served Contractor's 

purpose, the Contractor shall give notice to the Forest Service and shall remove bridges and culverts, 

eliminate ditches, out-slope roadbed, remove ruts, remove outside berms by pulling the material back onto 

the road surface, effectively block the road to normal vehicular traffic, and build cross ditches and water

bars as staked or otherwise marked on the ground by Forest Service unless agreed otherwise in writing.  

When bridges and culverts are removed, associated fills shall also be removed to the extent necessary to 

restore channel to natural size, slope and bottom, and to permit normal maximum flow of water and 

protection of adjacent resources. 
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KT-GT.6.3.2#-Temporary Roads – Silt Barrier Table 
 
 

5/ Side Slope Percent  6/ Distance From Streamcourse 
N/A   
   
   
   

 
 
 
 

 
Location 

8/ 
Distance 

(feet) 

9/ 
Percent 
Grade 

10/ No. Inches 
of Gravel or 

Crushed Stone 
Approaches to surfaced roads for a 
distance back from the surfaced road. 

25 Not 
Applicable 

3 

Streamcourse crossings for a distance on 
either side of the Streamcourse. 

NA Not 
Applicable 

NA 

Steep grades of short distances 
 

150 20 3 

Wet or erosive prone soils 100 Not 
Applicable 

3 

Dips, moist sites, erosive prone soils, 
and fills over culverts 

100 Not 
Applicable 

3 
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KT-GT.7# - SLASH TREATMENT (09/2004)

Slash is defined as all vegetative debris resulting from the Contractor's operations, including limbs, 

tops, cull logs, bark, wood chunks, pushed-out stumps, damaged brush, and damaged residual trees.  Tops 

from felled trees and all trees to be removed from roads, landings, or other construction clearings shall 

be completely felled and not left leaning or hanging in other trees.  Slash associated with construction of

Specified Roads is construction slash subject to treatment according to road construction specifications.

Other Ownership.  The Contractor shall conduct operations so that slash does not enter non-National Forest 

System lands, as shown on Contract Area Map.  In event slash is deposited on other ownership, the 

Contractor shall immediately remove such slash.  The Contracting Officer may agree in writing to other 

treatment requirements if the Contractor provides a written slash disposal agreement between the Contractor

and the landowner.

Roads and Other Clearings.  Along roads available for public use the Contractor shall immediately remove 

slash from traveled surfaces, shoulders, and drainage facilities.  Other slash along roads available for 

public use and all slash along roads not available for public use shall be removed from the clearing limits

within four days after adjacent skidding or yarding to each landing is complete.  In areas where skidding 

or yarding is delayed or interrupted, slash shall be removed within ten days after being created.

Trails open to public use shall be kept free of slash.  Slash within the clearing limits of powerlines, 

telephone lines, pipelines, and similar clearings shall be removed within ten days after adjacent skidding 

or yarding to each landing is substantially complete.

Slash removed from roads and other clearings shall be scattered outside the clearing limits, or otherwise 

disposed of as agreed.  The time requirements for completion of slash removal may be changed by written 

agreement, except where immediate removal is required.

   

Other Treatment Areas.  The Contractor shall complete slash treatment in other areas as described below.  

The Forest Service and the Contractor shall jointly agree to a schedule for completion of such slash 

treatment, which shall be included in the Contractor's Annual Operating Schedule required under GT.3.1.

 Applicable At or adjacent to log landings, delimbing areas, and similar areas of slash accumulation within

sale area , concentrations of slash greater than 3 feet in height and 8 feet in length, measured at 

greatest distances, shall be Lopped and scattered to lay within 3 feet of the ground. 

Slash treatments described below are required at locations shown on the Contract Area Map by the following 

symbols:

See Table KT-GT.7# - Slash Disposal, Slash Disposal Requirements Table

KT-GT.6.5.1 - SKID TRAILS AND FIRE LINES (09/2004)

At locations where terrain or other conditions prevent practicable construction of cross ditches and water-

spreading ditches, the Forest Service may designate that ground debris consisting of root mat, humus, leaf 

and needle litter, or slash (as defined in GT.7#) existing in the immediate area be placed on skid trails 

or fire lines.  At such locations, the Contractor shall place sufficient ground debris to slow and disperse

runoff.  At other locations the Forest Service and the Contractor may agree to use ground debris, singly or

in combination with other methods, to control erosion.
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KT-GT.7# Slash Treatment Table  
 
 
 
 

Slash Disposal Requirements Table 
 
 

Map 
Symbol 

Title Treatment 

NA NA NA 
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KT-GT.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects

KT-GT.8 - MEASURING (09/2004)

The estimated quantity of timber has been determined by tree measurement in accordance with the methods 

described in the Timber Cruising Handbook (FSH 2409.12), a copy of which may be examined in the Forest 

Supervisor's or the Ranger's Offices.

Mandatory Stewardship Projects 

Project 
Number 

Project Description Location Unit of measure Quantity Timing 

M1 Chemical Site Prep- 
Herbicide Treatment 

Payment Unit 
5. See 

Contract 
Area Map 

Acres 43.3 
July-September  
3 month post-

Harvest 

M2 Mechanical Site Prep-  Drum 
Chopping 

Payment Unit 
6. See 

Contract 
Area Map 

Acres 58.2 
July-September  
3 month post-

Harvest 

M3 
Construction of Fire Breaks- 

Dozer Line Around 
Regeneration Areas 

Payment Unit 
5 and 6. See 

Contract 
Area Map 

Miles 3 Post-Harvest By 
agreement  

 

Access 
All service projects areas are accessible via Forest Service Roads.  
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Item 1- Chemical Site Prep - Herbicide Treatment (43.3 acres) 
  
Item 1 includes payment unit 5 and the smaller part of PU 6 shown on the Contract Area Map. The 
timing of this work shall be after harvesting is completed. Chemical site prep will be completed between 
July 1st and September 30th, three months after harvest. 
  
This specification is for furnishing all equipment, materials, supervision, transportation, labor, and 
supplies for chemical site preparation work on National Forest land.  No materials, labor, or equipment 
will be furnished by the Government. 
  
Specific Requirements: 
  
Follow all product label directions.  Only formulations of imazapyr and triclopyr will be used.  

  
Follow these mitigation measures specific to this project: 
  

a).  All field crews shall be supervised by individuals licensed by South Carolina as commercial 
pesticide applicators. 

  
b).  The contractor shall be knowledgeable in plant identification in order to target  non- 
preferred early pioneering species (sweetgum, yellow-poplar, red maple, sourwood, winged 
elm, and blackgum).  Only selective methods which target only the above non-preferred early 
pioneering species will be used.  Inert dye provided by the contractor shall be added into all 
herbicide mixes for ease of inspection.  
Target Species: sweetgum, yellow-poplar, red maple, sourwood, winged elm, and blackgum. 

 
Description of Requirements: 
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c).  Treatment Methods: 

• Foliar spray (used on targeted plants less than 6 feet tall) - Herbicides will be applied 
using a backpack sprayer to spray the foliage of targeted plants with a mixture containing 
0.5 ounce of Arsenal AC (active ingredient Imazapyr), up to 1 ounce of Bullseye spray 
pattern indicator (water soluble dye) and 0.5 ounces of Cidekick adjuvant (limonene) per 
gallon of water.  Herbicides will be applied to targeted vegetation by speckling the leaf 
surface.  Foliar application will be made to a height of 6 feet to target tree species with a 
total height of 8 feet or less.  The anticipated application rate will be 10 gallons of mix, 5 
ounces of Arsenal AC (0.16 pound of Imazapyr) per acre.    

• Hack-n-squirt (used on targeted plants greater than 6 feet tall)- A hatchet, machete or 
sandvik will be used to cut into the tree surface of larger (greater than 6 feet tall) targeted 
vegetation and a mixture of  Imazapyr (Arsenal AC or equivalent) and triclopyr (Garlon 3A) 
will be sprayed/injected into the cut area.  A mixture of 64 ounces Garlon 3A and 64 ounces 
water, plus 6 ounces of Arsenal AC will be used.  All treated areas will be monitored for 
further follow-up treatments after the initial treatment.    

 
d).   Herbicide shall be applied to 100% of target vegetation in order to ensure excellent control 
(>99%). 
 
e).  Records of herbicide application rate/acre and species and date treated shall be maintained 
and turned into the COR for each site treated. 
 
f).   Trucks containing herbicide or tank mixed herbicide will not be allowed to 
park within 200 feet of a stream or pond. 

              
g). Weather is monitored and herbicide application is suspended if temperature,  humidity, or wind 
becomes unfavorable as follows: 

• Wind velocity (sustained) exceeds 10 miles per hour. 
• Precipitation or a 50% chance of rain is predicted within 24 hours. 
• Thunderstorm activity is in the area. 
• Temperatures higher than 98°F. 
• Humidity less than 20%. 

 
 
h).  Signs will be posted in the project area  during herbicide treatments, warning 
forest users to avoid the area for at least 24 hours following application. 

              
i).  Mix water must be carried to the site by the contractor or workers. 

 
 j).  Application equipment, empty herbicide containers, clothes worn during  
             treatment and skin are not cleaned in open water or wells.  Mixing and cleaning  
            water must come from a public water supply and be transported in separate   
             containers.   

 
 k). Contractors shall be prepared to follow the attached emergency spill plan (See    
Attachments), and must notify the FS immediately in the event of an accidental spill.        

Page 

Contract Name: EN Ridge Road Stewardship 

        60A 



 
 
 
Inspection Procedure: 

 
 1. The Forest Service Representative or designated contract inspector will make 
      periodic inspections. The Contractor representative is encouraged to observe the 
      inspection and will receive inspection summaries upon request. 
 
 2. Each unit will be examined to record findings on the items listed below: 
  
 a. Area within unit that have been treated 
  i. desirable is 100% 
  ii. acceptable is  99%  of payment unit 5 area. 
  iii. unacceptable is less than 99% of Payment unit 5 area.  
  
 
Item 2- Mechanical Site Prep – Drum Chopping- 58.2 acres 
 
Item 2 includes payment unit 6 (The larger stand adjacent to Ridge Road) shown on the Contract Area 
Map. The timing of this work shall after harvesting is completed. Mechanical site prep will be completed 
between July 1st and September 30th, three months after harvest. 
 
 
 
This specification is for furnishing all equipment, materials, supervision, transportation, labor, and 
supplies for chemical site preparation work on National Forest land.  No materials, labor, or equipment 
will be furnished by the Government. 
 
Specific Requirements: 
 

Contractor provided equipment requirements include:   
1. Dozer shall be 270 horsepower at engine flywheel or equivalent.  
2. KG blade shall be kept sharp to avoid uprooting standing trees designated to be chopped.  
3. Rolling drum chopper shall a minimum of 8 feet wide.  
4. Minimum working weight of the chopper shall be 280 lbs per foot of drum width.   
5. Drum chopper blades should be kept sharp.   
6. Drum chopper blades shall have at least 6 inch width available for cutting.  

           7.    Broken blades on drum chopper shall be repaired or replaced within 24 hours. 
 
   
 
Upon completion all designated material (all live trees and stems up to 10 inches in diameter at a point 
4.5 feet above ground level, all stumps, and all logging slash) will be cut off at ground level and chopped 
with a roller drum chopper. Stems simply knocked over will not be considered chopped. Area must be 
completely covered by the roller drum chopper, each row of chopping must overlap the previous row by 
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a minimum of 12 inches. Material not to be treated includes areas designated by flagging, trees 10 
inches or larger in diameter at a point 4.5 feet above ground level, small drains and gullies, dead trees 
and trees or boundaries marked with orange paint.     
           
 
Resource Protection Measures.  

1. Streams, lakes and reservoirs – contractor shall take every precaution necessary to prevent 
pollution from fuels, oils, chemicals, silt or harmful material. 

2. Site protection – To prevent rutting and soil compaction, equipment operation shall not be 
permitted when as result of higher soil moisture conditions, chopper blades clog or fill with 
dirt or mud.  

3. Protection of road surfaces – Equipment shall not be operated on Forest Service roads except 
at crossings designated by the COR.  

4. Protection of Cultural Resource sites – The contractor, upon discovery of suspected sites shall 
cease operations in the vicinity and immediately notify COR.  

5. Protection of water bars.  Contractor shall not run over water bars on skid trails during the 
performance of work.  

6. Protection of Landlines and Fences.  Fences, land corners, landline trees and posts shall not be 
chopped or pushed over.  

7. Protection of leave trees.  Leave trees shall not be damaged, and brush or debris shall  
not be piled within 10 feet of leave trees.  Leave trees are banded with orange paint at eye 
level. 

 
 
Inspection Procedure: 

 
 1. The Forest Service Representative or designated contract inspector will make 
      periodic inspections. The Contractor representative is encouraged to observe the 
      inspection and will receive inspection summaries upon request. 
 
 2. Each unit will be examined to record findings on the items listed below: 
  
 a. Area within unit that have been treated 
  i. desirable is 100% 
  ii. acceptable is  99%  of payment unit 6 area. 
  iii. unacceptable is less than 99% of Payment unit 6 area.  
  
 
 
 
Item 3- Construction of Fire Breaks –Dozer Line Around Regeneration Areas- 3 
miles 

Item 3 includes payment unit 5 and 6 shown on the Contract Area Map. The timing of fire-break 
construction will be after harvesting is complete by agreement with Forest Service.  
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This specification is for furnishing all equipment, materials, supervision, transportation, labor, and 
supplies for chemical site preparation work on National Forest land.  No materials, labor, or equipment 
will be furnished by the Government. 
 

Specific Requirements: 
 

Fire Break Line Construction: 

• A break in fuel shall be constructed with a bulldozer and be 8 feet wide.  
• A bulldozer with a 6-way blade shall be used such that proper grading shall be achieved.  
• Care shall be taken to only remove/blade the forest litter (fuel) from the surface of the ground 

and not gouge into the ground unnecessarily.  
• Fuel/litter shall be distributed towards/within the seed tree area so that no large accumulations 

of fuel/litter are adjacent to the line on the side that will be burned.  
• Water bars and turn out ditches shall be constructed where needed to prevent excessive 

erosion.  
• Upon completion of line, fire break area should be completely free of combustible material 

(forest litter). 
 
Once the fire breaks has been accepted they are to be planted to specifications identified in KT-
GT.6.0.1# - “Revegetation Plan and Specifications”. 
 
Inspection Procedures: 
 
 1. The Forest Service Representative or designated contract inspector will make 
      periodic inspections. The Contractor representative is encouraged to observe the 
      inspection and will receive inspection summaries upon request. 
 
 2. Each unit will be examined to record findings on the items listed below: 
  
 a. Area within unit that have been bladed. 
  i. desirable is 100% 
  ii. acceptable is 100% of specified dozer line area. 
  iii. unacceptable is less than 100% of specified dozer line area.  
 
 b. Area within the unit that have been planted.  
  i. desirable is 100% 
  ii. acceptable is 99% of specified dozer line area. 
  iii. unacceptable is less than 99% of specified dozer line area.  
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KT-HT.2.0.2# - FIRE FIGHTING EQUIPMENT (09/2004)

When the Forest Service advises the Contractor that local fire weather conditions are becoming critical, 

the Contractor shall keep with gasoline chain saws at all times A dry chemical fire extinguisher and shovel

and take precautionary measures requested by the Forest Service.  The Contractor shall act as custodian of 

fire fighting equipment furnished by the Forest Service.  Equipment shall be stored in sealed boxes 

provided for this purpose and shall be transported to locations in the immediate vicinity of current 

logging and milling operations on Contract Area.  The Forest Service shall be reimbursed for any damage to 

or loss of fire fighting equipment furnished by the Forest Service, which occurs on Negligently-Caused 

Fires or as a result of using equipment for unauthorized purposes.

KT-HT.2.2.1 - EMERGENCY FIRE PRECAUTIONS (09/2004)

The Contractor shall limit or restrict operations in accordance with the Fire Danger Rating schedule shown 

below.  The Forest Service will determine Fire danger ratings by using the National Fire Danger Rating 

System.

The Forest Service shall notify the Contractor of predicted fire danger that may limit or restrict 

operations.  In all cases, the actual weather elements shall govern over the predicted weather elements in 

determining Fire Danger.  Fire danger ratings are based on a severity index from A (low) to E (highest).

Fire Danger Rating:        Limitations or Restrictions on Contractor Operations:

A to C:                    Normal fire precautionary operations

C+ to D (Very High)        Forest Service may suspend any or all of Contractor's operations.

E (Extreme)                In addition to above restrictions, internal combustion engines 

                           or other spark-producing equipment shall not be 

                           operated within any areas of the timber sale without 

                           specific written approval by the Forest Service.

KT-HT.2.0.1 - TRUCK, TRACTOR, AND POWER SAW MUFFLERS (09/2004)

Effective muffler systems installed by the manufacturer as standard equipment shall be maintained on 

exhausts of trucks, power saws and other internal combustion engines used in the Contractor's Operations.
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KT-IT.2.1.2 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in AT.17.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.  

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay.

KT-IT.2.3.1# - ADDITION OF NET GROWTH (09/2004)

In event of Contract Term Extension, net growth shall be added to all uncut designated timber, except on 

the partially cut Payment Units exempt from redetermined rates under DT.1.  On the partially cut Payment 

Units to which redetermined rates apply under DT.1, the Forest Service shall determine the approximate 

percentages of area remaining uncut.  These percentages shall be applied to the original estimates of 

timber quantity in each Payment Unit to determine the approximate quantity of designated timber remaining 

in each Payment Unit.  The growth percentages listed herein shall be applied to these estimated remaining 

quantities to obtain total net growth of uncut timber in the partially cut Payment Units.  For both un-

entered and partially cut Payment Units, the determination of volume subject to addition of growth shall be

made as of 45 days prior to the original Termination Date shown in AT.12 with no adjustment for any timber 

subsequently Released for Cutting or cut and removed prior the effective date of Contract Term Extension.  

Growth shall be calculated on the basis of total number of full growing seasons from 7/2/2014 until the 

Termination Date, including any Contract Term Adjustment.

Applicable annual growth percents by species or species groups and products are:

See Table KT-IT.2.3.1# - Addition of Net Growth, Percent Growth Table

Payment for the additional growth in partially cut Payment Units for which growth is applicable shall be 

made prior to the effective date of Contract Term Extension.
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KT-IT.2.3.1# - Addition of Net Growth  
 
 
 

Addition of net growth, percent growth table. 
 

Species Product Annual Growth Percent 
Southern Yellow Pine Sawtimber 4 
Southern Yellow Pine Pulpwood 8 
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