
____________________________________________________________________________________________________________________________________ 
|     | 
| USDA - FOREST SERVICE REPORT OF TIMBER SALE R6-FS-2400-17 (04/10) | 
| Stewardship:  N APPRAISAL SUMMARY CCF Version 1431 (TEA 07-14) | 
|     | 
| Region:    06                                  Sale Name:    Tuba Thin Reoffer                     Appraisal Date: 08/14/14 | 
| Forest:    06 Mt Hood Sale Number:  51401 Base Period Ending:  06/30/14 | 
| District:  05 Clackamas River Appraise to:  Molalla Competition Factor: 40% | 
| Salvage:   N                                   Appraiser:    E.Kidwell Essential KV Cost:   0 | 
|__________________________________________________________________________________________________________________________________| 
| SELLING PRICES 1 2 3 4 5 6 7 Average Total   | 
|     | 
|  1. Species D-fir W Hem     GBCvNS     | 
|  2. Species Code 205 263 2     | 
|  3. Product/Unit 01-03 01-03 20-03     | 
|  4. Volume 7,133 2,382 634 10,149 | 
|     | 
|  5. Base Period Price 110.68 30.11 74.00* 89.48     | 
|  6. Base Period Index 214.41     198.40 78.00 202.13     | 
|  7. Current Index 214.41     198.40 78.00 202.13     | 
|  8. Rapid Market Adj 10.40 10.40 9.75     | 
|  9. Market Adj BP Price 121.08 40.51 74.00 99.23     | 
| 10. Unusual Adjustment 26.00 26.00 24.38     | 
| 11. GBCv-Nonsaw Adj -164.20 -10.26     | 
| 12. Product Quality Adj -11.40 -.34 -8.09     | 
| 13. Adj Base Period Price    135.68 66.17     -90.20 105.26    1,068,235.58 | 
|__________________________________________________________________________________________________________________________________| 
| Zone Avg   Est Sale     Adj to     | 
| COSTS                                  Cost/UM    Cost/UM    BP Cost            ROADS                   Km     Miles      Cost   | 
|     | 
| 14. Stump to Truck 112.62     190.41     -77.79 Specified Road Con     | 
| 15. Haul/Scale 30.24 35.18 -4.94 Specified Road Rec    10.93     6.79 95,739 | 
| 16. Road Maintenance 9.82 16.99 -7.17 Temporary Road Con     3.96     2.46 19,932 | 
| 17. Contract 5.90 4.49 1.41 Haul Miles 58     | 
| 18. Development & Other 5.62 1.96 3.66     | 
| 19. Road Const & Recon 9.43 -9.43 Br Disp/UM   Rd Mtc/UM   C(T)5.213# | 
| 20. Total (lines 14-19) 164.20     258.46     -94.26 DEPOSITS: 4.18 8.21 5,726.00 | 
|__________________________________________________________________________________________________________________________________| 
| ADVERTISED RATES 1 2 3 4 5 6 7 Average Total   | 
|     | 
| 21. Predicted Bid Rate 41.42     -28.09    -184.46 11.00 111,590.84 | 
| 22. Competition Adjustment    16.57     -11.24     -73.78 4.40 44,643.61 | 
| 23. Property Value     | 
| 24. Indicated Adv Rate 24.85     -16.85    -110.68 6.60 66,947.23 | 
| 25. Base Rate 3.00 3.00 .25 2.83 28,703.50 | 
| 26. Adjustment -16.49 19.85     110.93 -10.85 | 
| 27. Advertised Rate 8.36 3.00 .25 6.60 66,936.38 | 
|__________________________________________________________________________________________________________________________________| 

 CCF to MBF Rate Factors: 1.9273     1.8935     1.9875 1.9229 
 CCF to MBF Volume Factors:     .5189 .5281 .5032 .5201 
 MBF to CCF Index Factors: .52 .52 .52
 CCF Base Index for A(T)5a:    216.47C    200.30C
 CCF Wtd Avg Del Log Price:    336.91     295.16
 MBF Volume: 3,701 1,258 319 5,278 
 MBF Base Index for A(T)5a:    412.33     381.53
 MBF Advertised Rate: 16.11 5.68 .50 12.68 66,928.05 

DEPOSITS/MBF BD:    8.04     RM:   15.79 
FIN

AL



PRODUCT QUALITY ADJUSTMENT - OREGON WESTSIDE
Use with Appraisal Update #7-14

Sale Name: Tuba Thin Reoffer Date: 01-Aug-14 (mm/dd/yy)
Chip Values, $/ccf

Species Minimum Representative Log price Volume Volume Log price Adjustment $/ton Avg lb Volume

Group #1 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars Avg per cf CCF

205 5.0" - 7.99" #4 sawmill 584.00 978 2,026 281.91 -66.14 25.00 59.2 634.00
8.0"-11.99" #3 sawmill 672.00 1,993 3,848 348.05 0.00

12.0"-17.99" #2 sawmill 675.00 730 1,259 391.38 43.33

18.0" - 30.0" special mill 713.00 74.00 /ccf
(insert as override on TEA input screen

-11.14 /ccf under BPP/CCF for products 08 and 20)

336.91 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #2 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars

263,264,108 5.0" - 7.99" #4 sawmill 496.00 273 584 231.86 -63.64
true firs 8.0"-11.99" #3 sawmill 570.00 619 1,194 295.50 0.00
spruces 12.0"-17.99" #2 sawmill 587.00 366 604 355.70 60.20

18.0" - 24.0" special mill 587.00

-0.34 /ccf

295.16 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Representative Log price Volume Volume Log price Adjustment

Group #3 Dia - dib Grade* $/mbf avg** MBF CCF $/ccf avg Dollars
242 < 12.0" #4 sawmill camprun

12.0"-23.99" #3 sawmill 948.00 492.96 0.00
24.0"+ #2 sawmill 0.00

Weighted average Product Quality Adjustment (PQA) for Species Group #3 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #4 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #4 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #5 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #5 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

Species Minimum Log price Volume Volume Log price Adjustment

Group #6 Dia - dib If this table $/mbf avg MBF CCF $/ccf avg Dollars

is used,
0.00

entry needed
here

Weighted average Product Quality Adjustment (PQA) for Species Group #6 = 0.00 /ccf

0.00 /ccf   (enter on TEA input screen as Log Pr/CCF)

*  Industry grade used to associate minimum dib and delivered log price.  Volume comprises mostly the representative grade,
    but also may include material of other grades.

Weighted average delivered log price for Species Group #6 =

Weighted average delivered log price for Species Group #4 =

Weighted average Product Quality Adjustment (PQA) for Species Group #1 =

Weighted average delivered log price for Species Group #1 =

Weighted average Product Quality Adjustment (PQA) for Species Group #2 =

BPP for chips =

Weighted average delivered log price for Species Group #2 =

Weighted average delivered log price for Species Group #3 =

Weighted average delivered log price for Species Group #5 =

2014 TubaReoffer-pqa7_14.xls



Sale name: Volume type: CCF Date: 
Forest or district: Cruise basis: 16-ft logs

saw n-saw saw n-saw saw n-saw saw n-saw

136 136 DxD G 2 47 15 47 15 62 31.0

137 137 DxD G 1 23 7 23 7 30 30.0

138 138 DxD G 18 385 56 11 3 396 59 455 25.3

140 140 DxD G 10 214 31 6 2 220 33 253 25.3

140 140 DxD S 7 150 24 4 1 154 25 179 25.6

142 142 DxD G 1 23 7 23 7 30 30.0

144 144 DxD G 17 394 126 394 126 520 30.6

144 144 DxD S 9 209 66 209 66 275 30.6

146 146 DxD G 15 312 46 9 2 321 48 369 24.6

146 146 DxD S 10 214 31 6 2 220 33 253 25.3

148 148 DxD G 9 193 28 5 1 198 29 227 25.2

148 148 DxD S 14 299 43 9 2 308 45 353 25.2

150 150 DxD S 4 92 13 2 43 3 137 16 153 38.3

152 152 DxD G 1 11 1 6 1 7 24 2 26 26.0

154 154 DxD G 8 171 25 5 1 176 26 202 25.3

154 154 DxD S 16 342 49 10 3 352 52 404 25.3

156 156 DxD G 8 171 25 5 1 176 26 202 25.3

158 158 DxD G 5 107 15 3 1 110 16 126 25.2

224 224 DxD H 3 106 106 0 106 35.3

24B 24B DxD S 12 318 318 0 318 26.5

226 226 DxD S 11 291 291 0 291 26.5

238 238 DxD H 12 173 121 155 449 0 449 37.4

246 246 DxD H 12 172 121 155 448 0 448 37.3

46B 46B DxD S 7 101 71 90 262 0 262 37.4

248 248 DxD H 9 130 91 116 337 0 337 37.4

250 250 DxD H 5 72 51 65 188 0 188 37.6

252 252 DxD H 9 129 91 116 336 0 336 37.3

254 254 DxD H 6 86 61 78 225 0 225 37.5

264 264 DxD S 6 86 61 78 225 0 225 37.5

266 266 DxD H 6 87 61 78 226 0 226 37.7

66B 66B DxD G 6 86 60 77 223 0 223 37.2

268 268 DxD H 8 126 20 134 12 292 0 292 36.5

68B 68B DxD G 9 141 23 150 13 327 0 327 36.3

270 270 DxD S 4 59 9 63 5 136 0 136 34.0
276 276 DxD H 6 167 6 173 0 173 28.8

282 282 DxD H 10 278 11 289 0 289 28.9

296 296 DxD H 5 132 132 0 132 26.4

302 302 DxD S 1 21 3 1 22 3 25 25.0

308 308 DxD H 10 265 265 0 265 26.5

310 310 DxD H 7 194 7 201 0 201 28.7

318 318 DxD H 9 238 238 0 238 26.4

320 320 DxD H 12 318 318 0 318 26.5

340 7,133 611 947 20 1,405 3 30 0 9,515 634 10,149 29.9Sale Totals

Total Unit 
VolumeDF WH PSFNF

Total Saw 
Volume

Total 
Nonsaw 
Volume

Yarding 
System

Tuba Thin

Species   or   Species   Groups

VOLUME SUMMARY SHEET
08/01/14

Unit 
Acres

Cutting 
Unit #

Paymt 
Unit #

Mt. Hood. / CRRD

Cutting 
Type 

Design

Volume 
Per Acre



Cruise basis: 16-ft logs
Sale name: Tuba Thin Volume type: CCF Avg tree dbh: 10.9

Date: Forest/district: Avg volume/tree: 18.8
(cubic feet)

Yarding System

System Acres Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total

G 110 2,278 382 2,660 133 12 145 234 0 234 13 0 13 0 0 0 0 0 0

H 129 2,673 0 2,673 641 0 641 897 0 897 12 0 12 0 0 0 0 0 0

S 101 2,182 229 2,411 173 8 181 274 3 277 5 0 5 0 0 0 0 0 0

Totals 340 7,133 611 7,744 947 20 967 1,405 3 1,408 30 0 30 0 0 0 0 0 0

Yarding System

System Acres Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total Saw N-saw Total

G 110 0 0 0 0 0 0 0 0 0 0 0 0 2,658 394 3,052 24.2 3.6 27.7

H 129 0 0 0 0 0 0 0 0 0 0 0 0 4,223 0 4,223 32.7 0.0 32.7

S 101 0 0 0 0 0 0 0 0 0 0 0 0 2,634 240 2,874 26.1 2.4 28.5

Totals 340 0 0 0 0 0 0 0 0 0 0 0 0 9,515 634 10,149 28.0 1.9 29.9

VOLUME  SUMMARY  YARDING  SYSTEM  REPORT

Vol Per Acre - All Sp

25 *** ***

All Species

08/01/14

205 263

***

22

*** *** ***

Mt. Hood. / CRRD

8/20/2014 vsumy203.xlsm



Other Road Maintenance Items and Summary
Version 8.0

Sale name: Tuba Timber Sale

Pre-Haul Maintenance Post-Haul Maintenance

Type Mtce By Total Cost Type Mtce By Total Cost
T-836 - 6320,170,6322,7010,7015 T-836 - 4620,6320,170,6322,7010,7015

   (19.86mi @ $1,720/mi) Purchaser $34,159.20    (26.65mi @ $520/mi) Purchaser $13,858.00
T-838 - 4620230,250,260,280,6320160,165, T-838 - 4620230,250,260,280,6320160,165,

   6322150,180,7010018,019,120,150,152    6322150,180,7010018,019,120,150,152

   (5.80mi @ $1,700/mi) Purchaser $9,860.00    (5.68mi @ $550/mi) Purchaser $3,190.00
T-839 - 4620024,6322014,7010016 T-839 - 4620024,6322014,7010016

   (0.84mi @ $1,500/mi) Purchaser $1,260.00    (0.84mi @ $750/mi) Purchaser $630.00
T-835 - 4620024,6322014,7010016 Purchaser $2,000.00
T-835-001 - Log Ford: 4620024 Purchaser $500.00
Spot Rock, Compaction B - 6320,170,6322,

   7010,7015 (370cy @ $40/cy) Purchaser $14,800.00

Miscellaneous Road Maintenance Items Data and Cost Summary

Type Mtce By Total Cost Data & Cost Summary Item
Hazard Trees (T-854) - All Roads (Lump Sum) Purchaser $1,570.00 Appraisal point (mill or sort yard)
Mobilization - 9% of Purch Performed Maint Purchaser $7,364.45 District or Forest

Sale termination date
Analyst name
Total hauled timber volume - CCF

Approval Maintenance Summary (all items) Total $'s $/CCF
Prepared By Required rd maint deposits, FS (CT5.32) $83,290.08 $8.21

Purchaser maintenance $89,191.65 $8.79
Other maintenance (CT5.32) $0.00 $0.00

Reviewed By Subtotal FS & other (CT5.32) $83,290.08 $8.21
Total for appraisal - Road Maintenance (all) $172,481.73 $16.99

Reviewed By

(Open roads, blading, brushing, small slide removal, etc.)  (Road closures, seeding, barriers, etc.)

(Damage to roads from logging or landings, dust abatement, etc.) (Traveling RTM's, haul maintenance, and fixed costs included from Road Report)

Value
Mollala

Clackamas River RD
4/1/2017

L. Jimenez
10,149

8/13/2014
/s/ Lucas Jimenez Project Engineer

Engineering Representative

Road Systems Manager

Forest

Resource
Enterprises

FForestorest

RResourceesource
EEnterprisesnterprises

Forest

Resource
Enterprises

FForestorest

RResourceesource
EEnterprisesnterprises
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Mt. Hood

3. Sale Name
TUBA THIN(51401)

6. Type of Plan 

[X] Original   [ ] Final

[ ] Revision #      

7. Purchaser 8. Contract Number

4. Award Date

5. Compartments 
or GIS Reference

1. Forest

BRUSH DISPOSAL 
TREATMENT PLAN 
(Ref. FSH 2409.19)

Clackamas River
2. District/Unit

9. List of Projects 10. Work
Activity

11. Unit of 
Work

12. Cost Per 
Unit 14. Cost13. No. of   

Units 

Fuel Inventory

Fuel Inventory

Burning of Piled Material

Burning of Piled Material

HF

HF

HF

HF

Acres

Acres

Acres

Acres

 $8.34

 $93.87

    294.0

    294.0

 $2,451

 $27,597

16.  National Program Support

17.  Total Cost of Funded Work (Sum of line 15 and 16) (Required Bid Deposit Amount)

 $30,04815. Total Project Cost

 $42,458

 $12,410

19.Signature(Prepared by)

 21.Signature (Approved by)

 20.Signature(Recommended by)

Title

Title

Date

Date

DateTitle

18. Remarks:

Forest Collection Rate :     8.13% 

National Collection Rate for Program Support: 41.3%

Inflation Rate: 2% 

Rate Remarks: Mt. Hood Trust Fund Collection Rate Spreadsheet - revised 10/25/10

PPPP does not include the Forest Collection Rate or National Collection Rate for Program Support.

FS-2400-62 (08/2009)USDA Forest Service

Combined Total Cost of BD Funded Work:  $42,458             



DATE: 20-Aug-14

FOREST: MT.  HOOD DIST. CLACKAMAS RIVER SALE

ACRES: 340 VOLUME: 10149 CCF TERM DATE: 3/31/2017

WORK KV UNIT TOTAL FS COST
FUEL TREATMENT WORK ITEMS ITEM SUP OF UNITS or per

CODE "x" EASUR IN SALE OPR UNIT
FS OPR

INVENTORY FUEL SURVEY/MONITOR FIFS ACRES 340 FS $4.35 $2,451
$0.00

FIRELINES HAND CONSTRUCTION FLHD MILES OPR $0.00 $0
MACHINE CONSTRUCTION FLMC MILES OPR $0.00 $0

PREP HAND PILING FPHP ACRES FS $0.00 $0
GRAPPLE/DOZER PILE FPMP ACRES FS $0.00 $0
YARD (Tops Attached) FPYU ACRES OPR $0.00 $0
COVER PILES FPCP ACRES 340 OPR $9.06 $3,080

TREATMENT BROADCAST BURN FDBC ACRES FS $0.00 $0
SLASH BUSTER FDMM ACRES FS $0.00 $0
BURN CONCENTRATIONS FDCC ACRES FS $0.00 $0
BURN HAND PILES FDHP ACRES FS $0.00 $0
BURN MACHINE PILES FDMP ACRES FS $0.00 $0
ROAD SLASH PULL BACK FDLP ACRES OPR $0.00 $0
BURN LANDINGS FDBU ACRES 340 FS $71.19 $27,597
SLASH BACKHAUL FDRM CCF OPR $0.00 $0
UNDERBURN FDUN ACRES FS $0.00 $0
SLASH PULL BACK FDPB ACRES FS $0.00 $0

$30,048 $3,080
NATIONAL PROGRAM SUPPORT % = 41.3% $12,410

TOTAL COST $42,458 $3,080

INFLATION%  **= 2.0% Forest Collection Rate**= 8.13% FACTS TOTAL $42,458
**CALCULATED IN FACTS: APPLIED TO UNIT COST  ON FINAL BD PLAN RATE PER CCF $4.18 $0.30
Mt. Hood Trust Fund Collection Rate Spreadsheet - revised 10/25/10 $4.49

APPROVAL (INITIALS) RD: SO: RO:

TOTAL COST CONTRACT

TIMBER SALE
FUEL TREATMENT APPRAISAL

TOTAL COST

SUB-TOTAL

TUBA THIN REOFFER



Logging Cost Summary - Estimated Stump To Truck Cost Results

Vol Type

ccf
ccf-saw

0

0
0

ccf

ovhd=6.18/ccf or 11.89/mbf, p&r=2% of costs included (except helicopter)

0 Estimated total number operating  days for sale 167
Variable shutdown cost (all systems, if any) $/vol 0.00

Include variable shutdown in system costs?

Include Chipper? Select helicopter alternative

Sale: Report summary

Hours Used Date: table above in tons?

Haul-$'s LogCost ver 14.0
1/14/2014

Biomass haul cost

4/8/14

0
0
2

Include bio stump-
truck in mech sys?

89.66

0.00
0.00

288.26

Helicopter (1)

 Updated with logging systems changes for ReOffer. EK 7/31/14

Tuba Thin

Summary By Logging System and Sale

Sale-as-a-whole

3,052

0
0

4,223

Estimated Seasons

153.62 32,874
Total Volume Stump-truck $/vol

Mechanized

Tractor
Shovel
Helicopter (1)

190.4110,149

Mech biomass 0 0.00
3

sawtimber basis

Logging System

Skyline

0.00

Bio stump-truck $

printed on 8/20/2014 FRE - LOGCOST 13.1 Tuba LogCost_14_0.xlsm



Trucking Appraisal - APPRAISAL SUMMARY
HaulCost ver 14.0

Sale name: Geo. area: OR Date: 01-Aug-14

Cost type
Average 
trip rtm's

CCF per 
load

Tot rtm's 
per day

Total OT 
rtm's

CCF vol 
per day

Gross cost 
per day

Net cost per 
day

Net cost 
per ccf

Net $/ccf 
w/inflation

w/o scale 305.0 8.0 582.0 102.0 15.27 $516.33 $516.33 $33.82 35.18

with scale 0.0 0.0 0.0 0.0 0.00 0.00 0.00 0.00 0.00

<<Scaling cost is not included in the total haul cost below>> years inflation = 1.0

240 minutes

Volume Type…

CCF

Sale or Haul Narrative

no scaling

selected on DATA INPUT screen

Scale total cost: $0.00

$35.18Total haul cost, $/ccf = 

Tuba Thin

Include scale 
cost in final 

haul cost

Haul to Molalla, OR

TubaHaulCost_14_0.xlsm Haul 7.1 8/20/2014



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Road #1

3750 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.71 Miles       = 1,420.00$

CLEARING 2,000.00$     Per Mile   x 0.71 Miles       = 1,420.00$

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 300.00$        

SUBTOTAL 3,140.00$

OH & DEP 0.30              (Factor)   x 3,140.00$    Subtotal = 942.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER Remove Barrier 300.00$        

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 4,682.00$

Sale Name :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

 ROAD ACCESSES UNIT(S):

TOTAL COST :

140 (Off 6320 Road)

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #2

360 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.07 Miles       = 140.00$      

CLEARING 2,000.00$     Per Mile   x 0.07 Miles       = 140.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization included with Temp Road #1 -$              

SUBTOTAL 280.00$      

OH & DEP 0.30              (Factor)   x 280.00$       Subtotal = 84.00$        

TEMP ROAD CLOSURES 0       X       $ 300 each        = -$              

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 364.00$

138 (Off Temp Road 1) ROAD ACCESSES UNIT(S):

TOTAL COST :

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #3

1150 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.22 Miles       = 748.00$      

CLEARING 2,000.00$     Per Mile   x 0.22 Miles       = 440.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 1,288.00$

OH & DEP 0.30              (Factor)   x 1,288.00$    Subtotal = 386.40$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,974.40$

144 North (Old 7010-120 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S):

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #4

1190 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.23 Miles       = 782.00$      

CLEARING 2,000.00$     Per Mile   x 0.23 Miles       = 460.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization included with Temp Road #3 -$              

SUBTOTAL 1,242.00$

OH & DEP 0.30              (Factor)   x 1,242.00$    Subtotal = 372.60$      

TEMP ROAD CLOSURES 0       X       $ 300 each        = -$              

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,614.60$

 ROAD ACCESSES UNIT(S): 144 South (Old 710-014 Road)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #5

1040 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.20 Miles       = 680.00$      

CLEARING 2,000.00$     Per Mile   x 0.20 Miles       = 400.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 1,180.00$

OH & DEP 0.30              (Factor)   x 1,180.00$    Subtotal = 354.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,834.00$

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 158 (Old 7010-130 Rd)

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #6

330 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

CLEARING 2,000.00$     Per Mile   x 0.06 Miles       = 120.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 260.00$      

OH & DEP 0.30              (Factor)   x 260.00$       Subtotal = 78.00$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 638.00$

 ROAD ACCESSES UNIT(S): 146 (Off 7010-016 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #7

230 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.04 Miles       = 136.00$      

CLEARING 2,000.00$     Per Mile   x 0.04 Miles       = 80.00$        

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 236.00$      

OH & DEP 0.30              (Factor)   x 236.00$       Subtotal = 70.80$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 606.80$

 ROAD ACCESSES UNIT(S): 148

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #8

860 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.16 Miles       = 544.00$      

CLEARING 2,000.00$     Per Mile   x 0.16 Miles       = 320.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 100.00$        

SUBTOTAL 964.00$      

OH & DEP 0.30              (Factor)   x 964.00$       Subtotal = 289.20$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,553.20$

 ROAD ACCESSES UNIT(S): 154 East (Off 7015 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #9

140 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.03 Miles       = 102.00$      

CLEARING 2,000.00$     Per Mile   x 0.03 Miles       = 60.00$        

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 20.00$          

SUBTOTAL 182.00$      

OH & DEP 0.30              (Factor)   x 182.00$       Subtotal = 54.60$        

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 536.60$

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 154 Central (Off 7015 Rd)

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #10

480 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.09 Miles       = 306.00$      

CLEARING 2,000.00$     Per Mile   x 0.09 Miles       = 180.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 50.00$          

SUBTOTAL 536.00$      

OH & DEP 0.30              (Factor)   x 536.00$       Subtotal = 160.80$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 996.80$

ROAD ACCESSES UNIT(S): 154 West (Off 7015 Rd)

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #11

590 (Feet)

EXCAVATION 3,400.00$     Per Mile   x 0.11 Miles       = 374.00$      

CLEARING 2,000.00$     Per Mile   x 0.11 Miles       = 220.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 60.00$          

SUBTOTAL 654.00$      

OH & DEP 0.30              (Factor)   x 654.00$       Subtotal = 196.20$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,150.20$

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

 ROAD ACCESSES UNIT(S): 156 (Old 7015-019 Rd)

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road # 12

1056 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.20 Miles       = 400.00$      

CLEARING 2,000.00$     Per Mile   x 0.20 Miles       = 400.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 80.00$          

SUBTOTAL 880.00$      

OH & DEP 0.30              (Factor)   x 880.00$       Subtotal = 264.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,444.00$

 ROAD ACCESSES UNIT(S): Unit 264 off of  RD4620

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :



TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #13

581 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.11 Miles       = 220.00$      

CLEARING 2,000.00$     Per Mile   x 0.11 Miles       = 220.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 40.00$          

SUBTOTAL 480.00$      

OH & DEP 0.30              (Factor)   x 480.00$       Subtotal = 144.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 924.00$

ROAD ACCESSES UNIT(S): Unit 68B

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :

TEMPORARY ROAD COST WORKSHEET

TUBA THIN STEWARDSHIP

2.46 Kilometers: 3.93

10149 19,931.60$    1.96$          

Sale Name :

Sale vol. (CCF) Cost per CCFTotal cost all roads

Total miles

Road #14

1214 (Feet)

EXCAVATION 2,000.00$     Per Mile   x 0.23 Miles       = 460.00$      

CLEARING 2,000.00$     Per Mile   x 0.23 Miles       = 460.00$      

SPOT ROCK 40.00$          Per Yard  x 0 Yards      = -$            

HAUL Per CuYd x Haul Miles x $ per Mile = -$            

PLACE AND PROCESS Per Mile   x Miles = -$              

PILING Per Mile   x Miles         = -$            

OTHER Mobilization 90.00$          

SUBTOTAL 1,010.00$

OH & DEP 0.30              (Factor)   x 1,010.00$    Subtotal = 303.00$      

TEMP ROAD CLOSURES 1       X       $ 300 each        = 300.00$        

OTHER -$              

Temp road closure costs are covered in the Erosion Control Plan.
Overhead and depreciation are included in the costs per mile. 1,613.00$

ROAD ACCESSES UNIT(S): Unit 270 

LENGTH OF TEMPORARY ROAD CONSTRUCTION:

TOTAL COST :
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