

North Moore Engle
Pre-Haul Work List
Sabine National Forest

NFSR 152:

MP 0+00

Place 450 tons Limestone Road Base as flagged on the ground

NFSR 133 :

MP 0+00

Place 100 tons Limestone Road Base as flagged on the ground

NFSR 152A :

MP 0+00

Place 100 tons Limestone Road Base as flagged on the ground

NFSR 136 :

MP 0+00

Place 150 tons Limestone Road Base as flagged on the ground

FS Cost Estimate: 800 tons Limestone Road Base @ \$38.00 ton = \$30,400.00