

C-39 & 40 Bowen Branch Stewardship

Pre-Haul Work List

Sabine National Forest

NFSR 126D1:

MP 0+00

Place 50 tons Limestone 3" oversize as flagged on the ground

NFSR 126D4 :

MP 0+00

Place 150 tons Limestone 3" oversize as flagged on the ground

NFSR 126D10:

MP 0+00

Place 75 tons Limestone 3" oversize as flagged on the ground

NFSR 126D11:

MP 0+00

Place 50 tons Limestone 3" oversize as flagged on the ground

NFSR 126D:

MP 0+00

Place 375 tons Limestone Road Base as flagged on the ground

FS Cost Estimate: 375 tons Limestone Road Base @ \$38.00 ton = \$14,250.00

FS Cost Estimate: 325 tons Limestone 3" oversize @ \$48.00 ton = \$15,600.00

Total FS Estimated Cost = \$29,850.00