

REMOVAL SCHEDULE PURSUANT TO C3.47# - ABNORMAL DELAY (09/2004)

<u>Included Timber</u>	<u>Time Limits</u>
ALL.	180 days after felling is started.
All timber decked during construction clearing.	180 days after felling on each Specified Road constructed by Purchaser is initiated.
Timber decked during road construction.	180 days after Forest Service authorizes Purchaser to use roads pursuant to B5.2.