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SUMMARY OF RECOMMENDATIONS

Net Volume (Appraised and Contract)
Recent Dead Engelmann Spruce Sawtimber
Older Dead Engelmann Spruce Sawtimber
Total: Live and Dead ES and Other Conifer

Quadratic Mean DBH (all sawtimber):
Treatment acres: 66.3 acres

Advertised Rates

ES&O: $11.06/CCF
Specified Road Reconstruction: 50

Public Works Construction Cost: ~ $0

Road Completion Date: N/A

Required Slash Deposit is $2.54/CCF

Required Surface Rock Replacement Deposit is $1. 14/CCF

Total cost of KV work: $72,006.00

Total KV Collections at advertised rates:  $8,956.85
Essential KV: $0.00

Contract period is two (2) years.
Termination Date: October 31, 2017
Normal Operating Season:  June 1 to October 31

1114 CCF
27 CCF
1141 CCF

11.3 inches



DESCRIPTION

A. location

The sale area is located along NFSR 788.0 in the Deer Lakes area northeast of Slumgullion Pass
in the Gunnison National Forest. The sale area is approximately 50 air miles southeast of
Montrose, Colorado, in Sections 3, 4, and 10; T43N; R3W and Section 34; T44N; R3W New
Mexico Principal Meridian; Hinsdale County, Colorado. The sale area is approximately 200

acres in size, of which 66.3 acres are within cutting units. Principal access to the sale would be
from Colorado State Highway 149 and NFSR 788.0.

B. Land Status

All harvested units are on National Forest Service lands. There are no known encumbrances.
There is private land located adjacent to Cutting Unit 9 that is identified on the Sale Area Map.
No logging operations or related activities will occur on private land. Access to Cutting Unit 9
will occur on NFSR 788.1K and there is an easement in place with the landowners allowing
access through their parcel.

C. Basis for Selecting Area

This area was considered for placement in the five-year Timber-Sale Action Plan. The timber
sale area is part of the larger La Garita Beetle Response analysis area, which was deemed in need
of treatment due to spruce bark beetle infestation and tree mortality. The harvest meets current
direction in the Grand Mesa, Uncompahgre and Gunnison National Forest Land Management
Plan, as well as the Environmental Analysis (EA). The La Garita Beetle Response
Environmental Assessment was signed in December 2013.

D. Transportation Routes and Appraisal Points
Sawtimber will be appraised using Montrose, Colorado as the most advantageous appraisal point.

E. Silvicultural Prescription

The silvicultural prescription for all cutting units is a Stand Clearcut of merchantable dead or
dying Engelmann spruce trees, merchantable dead subalpine fir, and merchantable dead blue
spruce over 8.0 inches DBH. Live trees will not be removed except incidental amounts to
accommodate logging operations.

E. _Unique Circumstances
In all operations, avoid damage to advanced regeneration to the maximum extent possible, since
this is the next generation of trees in this recently decimated forest.

Leave trees in cutting unit 8 are marked with orange paint. Leave trees in cutting unit 9 are
marked with pink paint. Boundaries for all cutting units are marked in orange.

There is private land located adjacent to Cutting Unit 9 that is identified on the Sale Area Map
-and is established on the ground with signs.

There is a protected cultural resource located adjacent to Cutting Unit 9 that is identified on the
Sale Area Map. No logging operations or related activities will occur in these areas; B6.24



To avoid conflict with winter snowmobile recreation use, snow plowing of NFSR 788.0 and
NFSR 788.1K is prohibited annually from December 15" to May 1%, inclusive, unless and
acceptable plan to avoid conflicts between recreationalists and logging operations is established
and accepted in writing by the Gunnison District Ranger. C5.12#

The Forest Service has entered into an agreement with an adjacent landowner to allow for road
construction across private property. The landowner has agreed to leave the road in place on
private property as per the agreement listed in C5.113#.



CONDITIONS OF SALE

A. Planned Cutting Methods

Leave trees were marked with a horizontal band (cutting unit 8/orange, cutting unit 9/pink) at a
height of 4 to 7 feet on the main bole of each tree, in addition to a painted stump mark.
Boundaries have been delineated with three orange painted vertical strips (one strip facing the
next boundary tree and the middle strip facing into the cutting unit). Trees with three horizontal
orange bands are corner trees that designate a sharp turn in the boundary.

All units have painted boundary around the entire perimeter of the unit.

B. Sale Area Improvement Needs (SAl)
See the KV Plan Narrative for information.

C. Slash Treatment

Slash must be lopped and scattered. A deposit will be collected to cover the cost of post sale
landing slash pile burning conducted by U.S. Forest Service personnel. See the Brush Disposal
Treatment Plan FS-2400-62 and Excel spreadsheet for slash disposal details.

D. Utilization Specs

Standard utilization specs are used in this sale (see “GardnerRidgeCruiseDesign.pdf” for
specifications). The larger minimum diameter was not chosen because timber quality was
adequate in the 8-9” diameter range and silvicultural objectives would not be met if the 9”
minimum diameter was used.

E. Water Quality Protection and Erosion Control

Landings, skid trails, and temporary roads will be re-seeded to stabilize soils. Skid trails are to be
laid out to reduce erosion and will require agreement by the timber sale administrator. Skid trails
must be at least 100 feet from all live streams except in areas previously identified by U.S. Forest
Service personnel. Drainage structures will be required where erosion potential is high.
Temporary roads will be closed by installing or cleaning water bars, ripping, seeding, and
placing logs, rocks, stumps and slash in the roadway. Seed that is used will be certified noxious
weed-free seed mixture.

F. Relevant Mitigation Measures & Design Criteria

Mitigation measures are additional requirements, developed on a site specific basis, along with
project design criteria to avoid, minimize, reduce or eliminate adverse effects as a result of
implementing the proposed treatments. The mitigation measures and design criteria listed below
are found in the La Garita Beetle Response Environmental Assessment in Appendix B.

Water Quality/Soil Productivity
All operations will conform to the direction provided in Chapter 10 of the Water Conservation
Practices Handbook (WCPH), FSH 2509.25 Chapter 10. The various measures may be achieved
through avoidance, on-the-ground marking, appropriate contract provisions, identification on the
sale area map, or during sale administration.

e responsibility: U.S. Forest Service & timber purchaser



® notes: Areas within the WIZ, as defined in the WCPH, were excluded from cutting units
as much as possible during layout. B6.5, B6.6, B6.61, B6.62, C2.301#

Limit ground skidding to slopes of 35% or less reduce potential soil erosion.
e responsibility: U.S. Forest Service & timber purchaser
e notes: Unit layout avoided areas with slopes greater than 35%. C2.301#

Operate heavy equipment for land treatments only when soil moisture is below the plastic limit
(a rolled thread of soil 1/8” in diameter crumbles or cracks when the soil moisture content is
below the plastic limit), or protected by at least 1 foot of packed snow or 2 inches of frozen soil.
e responsibility: U.S. Forest Service & timber purchaser
® notes: Sale administration and/or field visits from Forest Soil Scientist/Hydrologist will
be used to determine if soil moisture is at operational levels. C6.411#, C6.42#

Minimize the use of post-harvest slash piling and site preparation in order to maintain 10-20 tons
per acre of coarse woody debris within harvest units and to protect nutrient rich litter layers and
surface A horizons. Limbs and tops (fine fuels) should be lopped and scattered to retain nutrients
concentrated in crown materials on site.
o responsibility: U.S. Forest Service & timber purchaser
¢ notes: Provision C6.71 was added to allow for redistribution of slash in cutting units if
whole-tree yarding is utilized. C6.7#, C6.71

Reclaim roads, landings and other disturbed sites when use ends, as needed, to prevent resource
damage. Remove road ditches & ditch relief culverts, site-prepare, drain (install water bars, out-
slope, or re-contour), de-compact (80% or more of the road bed to a depth of 8 to 12 inches), re-
vegetate by seeding and mulching with weed free straw or logging slash, and close system roads
to be decommissioned, temporary, and intermittent use roads and other disturbed sites within one
year after use ends. Provide stable drainage that disperses runoff into filter strips and maintains
stable fills. Use certified local native plants as practicable; avoid persistent or invasive exotic
plants. Remove all temporary stream crossings (including culverts and all fill material in the
active channel), restore the channel geometry, and restore the original shape & re-vegetate the
channel banks using certified local native plants as practicable; avoid persistent or invasive
exotic plants. Restore cuts and fills to the original slope contours along road segments with > 4
foot vertical cut slopes and as opportunities arise to re-establish subsurface pathways. Use
certified local native plants as practicable; avoid persistent or invasive exotic plants.
Establish effective ground cover on disturbed sites to prevent accelerated on-site soil loss and
sediment delivery to streams. Restore ground cover using certified native plants as practicable to
meet re-vegetation objectives.

e responsibility: Timber purchaser, U.S. Forest Service representative will assure

compliance.
e notes: C5.35#, C6.602#

Except at designated skid trail or temporary road crossings, no timber removal or equipment
operation will be allowed within the 100 feet of perennial streams, springs, seeps and wetlands,
or within 50 feet of intermittent streams. This restricted zone is defined for various water features
as follows:



e responsibility: U.S. Forest Service & timber purchaser
e notes: These areas were identified during unit layout and were excluded from harvest.

C2.301#, C6.6#, B6.5
Feature Treatment Restriction Zone
Perennial Stream 100 ft minimum from Stream Bank

Intermittent Stream | 50 ft minimum from Stream Bank

Wetlands >1/4 acre | 100 ft minimum from Edge of Wetland

Springs/Seeps 100 ft from the source or edge of associated wetland, whichever is greater

Ditch Edge of Right of Way

Keep heavy equipment out of ephemeral streams and swales except to cross at designated points,
build crossings, or do restoration work, or if protected by at least 1 foot of packed snow or 2
inches of frozen soil. Approval by the timber sale administrator of temporary road location and
construction would be subject to requirements concerning drainage crossings, period of use, and
road rehabilitation and be consistent with the Watershed Conservation Practices Handbook.

e responsibility: U.S. Forest Service & timber purchaser

e notes: All temporary road locations subject to approval by Forest Service representatives

and will consider these factors during evaluation and approval. B6.5, C6.42#

Do not locate skid trails, temporary roads, or landings in the bottom of swales or ephemeral
streams. Do not excavate earth material from, or store excavated earth material in, any stream,
swale, lake, wetland, or WIZ. Design and construct all stream crossings (including Temporary
roads) and other in-stream structures to provide for passage of flow and sediment, withstand
expected flood flows (or be removed prior to the termination of seasonal operations), and to
allow free movement of resident aquatic life. All fill associated with temporary crossings must
be removed. Install stream crossings to meet Corps of Engineers and State permits, pass normal
flows and be armored to withstand design flows. Install stream crossings on straight and resilient
stream reaches, as perpendicular to flow as practicable, and to provide passage of fish and other
aquatic life. Install stream crossings to sustain bankfull dimensions of width, depth, and slope
and keep streambeds and banks resilient. Favor bridges, bottomless arches or buried pipe-arches
for those streams with identifiable floodplains and elevated road prisms, instead of pipe culverts.
Favor armored fords for those streams where vehicle traffic is either seasonal or temporary, or
the ford design maintains the channel pattern, profile and dimension. Limit roads and other
disturbed sites to the minimum feasible number, width, and total length.

e responsibility: U.S. Forest Service & timber purchaser

e notes: All temporary road locations are subject to approval by Forest Service

representatives and will consider these factors during evaluation and approval. B6.5,
B6.422, C5.35#, C6.42#, C6.6#

Design all roads, trails, and other soil disturbances to the minimum standard for their use and to
"roll" with the terrain as feasible in order to limit the use of cuts and fills. Use filter strips, and
sediment traps if needed, to keep all sand-sized sediment on the land and disconnect disturbed
soil from streams, lakes, and wetlands. Disperse runoff into filter strips. Design road ditches



and cross drains to limit flow to ditch capacity and prevent ditch erosion and failure. Road
alignments should avoid wet slopes and seeps that would contribute perennial ditch flow and
reduce road bed strength.

* responsibility: U.S. Forest Service & timber purchaser

* notes: All temporary road locations are subject to approval by Forest Service

representatives and will consider these factors during evaluation and approval. B6.422,
B6.63, C5.31#

Skid trail locations will be agreed to by the Forest Service in advance of construction, and will be
located to minimize impacts to advanced regeneration; spacing will be approximately 100 feet
apart, allowing for topographic variation and skid trail convergence. Skid trails will be water
barred at least every 100 feet on slopes greater than 20% or as needed depending on slope and
ground conditions and slash placed on main trails as needed to control erosion.

e responsibility: U.S. Forest Service & timber purchaser

* notes: Stipulations were added to C6.42# to address these concerns. C6.42#, C6.6#

Space water bars and rolling dips according to road grade and soil type as indicated below:
e responsibility: U.S. Forest Service & timber purchaser
e notes: B6.63, C5.31#

Unified Soil Classification - ASTM D 2487
ML, SM MH, sC, CL SW, SP, GM, GC GW, GP
Extr. Erodible Silts-sands Highly Erodible Mod. Erodible Gravels + Low Erodible
Slope with little or no binder Silts-sands with fines & sands with little Gravels with
(%) (d.g.) moderate binder or no fines little'or no fines
13 200 300 400 500
4-6 125 200 300 400
7-9 100 150 200 250
10-12 70 100 150 200
13-25 50 50 75 100
25+ 30-50 30-50 60-75 80-100

! American Society for Testing Materials, standard classification of soil for engineering purposes.

Place new sources of chemical and pathogenic pollutants where such pollutants will not reach
surface or ground water.

e responsibility: U.S. Forest Service & timber purchaser

e notes: B6.34

Insure that all designed road drainage features are fully functional and effective throughout the
operational periods.

e responsibility: U.S. Forest Service & timber purchaser

e notes: B5.3, C5.31#



Range

Timber sale contract provision for the control of noxious weed proliferation will be included in
the timber sale contract where needed.

e responsibility: U.S. Forest Service & timber purchaser

e notes: B6.35, C6.602#

Retain native vegetation to the extent possible to prevent weed germination and establishment, in
and around sale area activity and keep soil disturbance to a minimum.

e responsibility: timber purchaser

e notes: B6.422, B6.6, B6.63

Timber purchasers and contractors will re-seed disturbed areas (as designated by the Forest
Service) with certified weed free source using San Luis slender wheatgrass or another acceptable
seed mix (as determined by the Forest Service) to avoid introduction of exotics and promote re-
vegetation of native species. Species of seed and mixtures ratios for re-seeding activities will be
determined on a site specific basis.

e responsibility: U.S. Forest Service & timber purchaser

e notes: Sale administrator will identify areas in need of re-seeding. C6.601#, C6.602#

Wildlife
Maintain 10-20 tons per acre of coarse woody debris within harvest units. Where possible in
regeneration units, create piles of logs, stumps, or other woody debris to minimize the effects of
larger openings. Maintain large diameter downed logs in various stages of decomposition within
harvest units (50 linear feet/acre of 10 inches diameter or larger at the large end of lodgepole
pine and aspen logs and/or 12 inches diameter or larger for Engelmann spruce, subalpine fir and
Douglas fir logs).

e responsibility: U.S. Forest Service & timber purchaser

e notes: C6.42#, C6.7#, C6.71

Retain all live trees in salvage units, except for trees that need to be removed for
operational/safety or silvicultural purposes. Operational/safety or silvicultural purposes include
the need to remove live trees if necessary to access dead trees for salvage or to address safety
concerns. Damage to understory vegetation and dense horizontal cover will be minimized to
benefit snowshoe hare and lynx by identifying skid trail locations away from dense understory
and spacing skid trails at least 100 feet apart. Place landings in areas without advanced tree
regeneration if available, to protect understory.

e responsibility: U.S. Forest Service & timber purchaser

e notes: Notes were added to the listed provisions to emphasize the importance of

protecting live trees. C6.411#, C6.42#

Surveys for threatened, endangered, and sensitive (TES) species have already occurred in the
project area. However, since it will take several years to fully implement the project, some level
of TES re-survey will occur on an annual basis. If TES species are confirmed present the



appropriate standards for the Forest Plan and Gunnison Field Office RMP will be applied (timing
restrictions, distance from nest sites, etc.).

e responsibility: U.S. Forest Service

e notes: B6.24

Transportation System
New temporary roads built and utilized during logging activities and following logging will
remain closed to the general public to minimize wildlife disturbance, and will be effectively
closed to all motorized use after harvesting activities are completed.

e responsibility: U.S. Forest Service & timber purchaser

e notes: C5.35#

Surface rock replacement deposits will be collected to maintain currently surfaced roads that are
used for timber hauling. Deposits will be collected commensurate with the use.

e responsibility: U.S. Forest Service & timber purchaser

e notes: C5.32#

Timber hauling operations will be restricted during wet or thawed conditions, when needed to
protect the road surface.

e responsibility: U.S. Forest Service & timber purchaser

e notes: B5.12, C5.36#

Safety signing will be used to alert the public that logging operations are in progress and would
meet the requirements of the Manual of Uniform Traffic Control Devices (MUTCD).

¢ responsibility: timber purchaser

e - notes: B6.33#

e To avoid conflict with winter snowmobile recreation use, snow plowing of NFSR 788.0
and NFSR 788.1K is prohibited annually from December 15™ to May 1%, inclusive,
unless and acceptable plan to avoid conflicts between recreationalists and logging
operations is established and accepted in writing by the Gunnison District Ranger.
Responsibility: U.S. Forest Service & Timber Purchaser, notes: C5.12# C5.12#

Cultural Resources
Cultural resource surveys will occur prior to project implementation. Locations of all known
cultural resource sites needing protection would be shown on internal working maps not subject
to disclosure and/or identified on the ground so that these areas are avoided and protected during
all phases of project implementation.

e responsibility: U.S. Forest Service & timber purchaser

e notes: There is a cultural site identified on the Sale Area Map that is located adjacent to

cutting unit 9 and NFSR 788.1K. No sale activities will occur in this area, B6.24.

If any new cultural resource sites are discovered during implementation, project activities would
stop and the agency archeologist would be contacted immediately. The operator shall take any
additional measures requested by the BLM or USFS to protect discoveries until they can be
adequately evaluated by the permitted archacologist. Within 48 hours of the discovery, the
SHPO and consulting parties will be notified of the discovery and consultation will begin to



determine an appropriate mitigation measure. Agency officials in cooperation with the operator
will ensure that the discovery is protected from further disturbance until mitigation is completed.
Operations may resume at the discovery site upon receipt of written instructions and
authorization by agency officials.

e responsibility: U.S. Forest Service & timber purchaser

e notes: B6.24

Native American human remains: Pursuant to 43 CFR 10.4(g), the holder must notify the
authorized officer, by telephone, with written confirmation, immediately upon the discovery of
human remains, funerary items, sacred objects, or objects of cultural patrimony on federal land.
Further, pursuant to 43 CFR 10.4 (¢) and (d), the holder must stop activities in the vicinity of the
discovery that could adversely affect the discovery. The holder shall make a reasonable effort to
protect the human remains, funerary items, sacred objects, or objects of cultural patrimony for a
period of thirty days after written notice is provided to the authorized officer, or until the
authorized officer has issued a written notice to proceed, whichever occurs first.

¢ responsibility: U.S. Forest Service & timber purchaser

e notes: B6.24
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CRUISE VOLUMES

This sale was laid out, marked, and cruised in the summer of 2014. The sale was sampled using
the Variable Radius Plot (PNT) method using a Basal Area Factor of 20. Collected field data
was entered and processed using the U.S. Forest Service software FSCruiser, version 03.14.2012.

Unseen defect and breakage was included in volume totals (5% for ES recent dead, 10% for ES
older dead). This is a scaled sale estimated to have a value of around $47,000; therefore, the
maximum sampling error for the sale as a whole must be + 30%. This information can be found
in Chapter 40 of the Timber Cruising Handbook (2409.12). The combined sampling error for
this cruise is 26.54% (report DS1, error for net volume).

A. Volume Summary:

Volume Reported by Individual Tree Species

Live and Dead Sawtimber Gross CCF % Net CCF %
Engelmann Spruce recent dead 1294.1 97 1114 98
Engelmann Spruce older dead 2.7 3 27 2

Total 1330.7 100 1141.1 100

Volume estimates may be slightly different from other report groupings due to the characteristics of number rounding.
See appraisal spreadsheet, “Volume&SkidDist” tab for volume and percent determination to account for rounding.

B. Contract Volume
The volume components of recent dead and older dead Engelmann spruce sawtimber and live
true fir were combined into one contract species group.

Cruise Volume Reported by Contract Species Groupings

Contract Species Cruise %.0f 1.'otal Cruise Net L6 'I:otal Net CCF Rounded % of Total
s Cruise Cruise {contract
Grouping Gross CCF CCF Volume
Volume Volume volume)
ES&O 1330.7 100% 1141.1 100% 1141 100%

Contract volumes may be slightly different than other reported volumes due to the characteristics of rounding contained in the TIM project
management software. (TIM rounds the sum of raw cutting unit volumes contained within each payment unit.)  Contract volume is used to
determine payments and is the official volume estimate used in the appraisal and the contract.

C. Area Determination

Area determination for this sale was conducted using a Global Positioning System (GPS).
Procedures used for determining the acreages of harvest units in the timber sale area are in
accordance with the standards set forth in R2 Supplement 2409.12-2012-2, chapter 53.2. GPS
data was collected during the 2014 field season. See “GardnerRidgeAreaDetermination.xlsx” for
error calculations.
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Acres by cutting unit

Cutting Unit | Acres
8 30.4

9 359
Total 66.3

D. Volume Breakdown

Cutting Unit Acres and Net Harvest Volume

Unit Cutting Acres Recent Dead | Older Dead | Total Net Harvest Volume
Prescription ES ST CCF ES ST CCF CCF per Acre CCF
8 Stand Clearcut 30.4 510.8 124 523.2 17.2
9 Stand Clearcut 35.9 603.2 14.7 617.9 17.2
Total 66.3 1114 27.1 11411 17.2

111395 CF / 8876 trees = 12.55 CF/tree (ES Recent Dead ST)
2711 CF / 131 trees = 20.69 CF/tree (ES Older Dead ST)

Average= 12.67 CF per tree

1114 CCF / 66.3 acres = 16.8 CCF Average Net Volume/Acre (ES Recent Dead ST)
27.1 CCF / 66.3 acres = 0.5 CCF Average Net Volume/Acre (ES Older Dead ST)

Quadratic Mean Diameter: 11.2 (ES Recent Dead ST)
15.7 (ES Older Dead ST)
11.3 (Combined)

Net Board Foot/Cubic Foot Ratio:  4.67 (Combined)
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APPRAISAL

A. Appraisal Data
Bulletin No. BU230115a for Region 2, Zone 3 (SW Intermountain Zone) effective March 25,
2015 until superseded was used for this timber sale appraisal.

B. Skid/Yard (Refer to 2400-17)
The skid/yard cost adjustment (formerly called the logging cost adjustment) is now calculated
using the TEA234 MS Access-based Appraisal System. It is based on the difference between the

appraised sale and Regional average sale diameter and sale volume per acre. (Reference FSH
2409.22, 51.3 and 51.61).

Base Skid/Yard Cost = $104.27
Sale Skid/Yard Cost = $107.84
Skid/Yard Cost Adjustment = -$3.57 (line 12, 2400-17)

C. Haul Cost Calculation (Refer to appraisal spreadsheet, Haul tab)
Sawtimber: Haul to Montrose, Colorado

Log Truck Haul Time Estimations

% % . Weighted Round Tri Time
RoadiNUmbe Class Grade Volume Mileage HaulgMiIes Mins/ MiI: {min)
NFSR 788.1K 4B3 1 56 4 .2240 5.10 1.14
NFSR 788.1K 4B3 0 100.0 .2 .2000 5.10 1.02
NFSR 788 4C3 3 100.0 1.70 1.7000 5.20 8.84
NFSR 788 3B2 3 100.0 1.30 1.3000 5.00 6.50
Colorado Hwy 149 2C1 -7 100.0 6.70 6.7000 4.50 30.15
Colorado Hwy 149 2B1 0 100.0 26.20 26.2000 3.60 94.32
Colorado Hwy 149 2B1 4 100.0 8.40 8.4000 4.80 40.32
Colorado Hwy 149 2B1 -4 100.0 13.10 13.1000 3.60 47.16
US Hwy 50 1A1 2 100.0 44.90 44,9000 3.50 157.15
US Hwy 50 2B1 -3 100.0 10.80 10.8000 3.60 38.88
Montrose/Mill 2A1 0 100.0 2.60 2.6000 3.20 8.32
Load & Unload Delay Time 80
Total 116.12 513.80

*Round Trip Minutes Per Mile are from FSH 2409.22 Sec. 44.1 Exhibit 1

513.80 Minutes Round Trip Time x $0.1130/CCF/Minute (FSH 2409.22 Sec. 44.0) =
$58.06/CCF Haul Cost for Sawtimber

D. Road Maintenance (Refer to “GardnerRidge RoadworkAppraisal.xlsx”)
All costs and figures are from the USDA Forest Service Regions 2, 3, 4 March 2013 Cost
Estimating Guide for Road Construction.

1) Pre-haul Maintenance — Purchaser responsibility
Assumptions:

Blade 1 mile in 2.0 hours

Clean 1 culvert in 0.5 hours
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Clear 1 mile in 3.0 hours

Roads to be maintained per B5.3 and C5.31#

Laborer to clean culverts, remove rocks, clear roadside vegetation etc.- 1 day of work
Rolling dips and ditches to be cleared; slides, slumps and potholes will be fixed as
needed- 1 day of dozer work

Move in costs assumed for 1 move

Pickup use 2 hours per 10 hour day

10 hour days
Road Length (miles) Work Needed Culverts
788.1K .06 Blading, ditch clearing 2
788.0 3 Blading 5
Total 3.6 7

3.6 miles of blading: 1 days of grader work

Total Pre-haul maintenance (with inflation)= $4,075.88

2) Normal Road Maintenance — Purchaser responsibility

-Assumptions:

Blade 1 mile in 2.0 hours

Clean 1 culvert in 0.5 hours

Roads to be maintained per B5.3 and C5.31#

Laborer to clean culverts, remove rocks, etc.- 1 day of work

Rolling dips and ditches to be cleared; slides, slumps and potholes will be fixed as
needed- 1 day of dozer work

Move in costs assumed for 1 move

Pickup use 2 hours per 10 hour day

10 hour days
Road Length (miles) | Work Needed Culverts
788.0 3 Blade once 5
788.1K .6 Blade once 2
Clear two
788.1K 1 ditches 0
Total 3.7 7

3.6 miles of blading: 1 day of grader work

Total during-haul road maintenance (with inflation): $1,902.46

3) Post-haul Maintenance — Purchaser responsibility
Assumptions:

Blade 1 mile in 2.0 hours

Clean 1 culvert in 0.5 hours

Roads to be maintained per B5.3 and C5.31#

Laborer to clean culverts, remove rocks, clear roadside vegetation etc.- 1 day of work
Rolling dips and ditches to be cleared; slides, slumps and potholes will be fixed as
needed- 1 day of dozer work

Cost allowed for move-in and move-out

Pickup use 2 hours per 10 hour day

10 hour days
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Road Length (miles) Work Needed Culverts
788.0 3 Blading 5
788.1K .6 Blading 2
788.1K Nl Clear 2 ditches 0
Total 3.7 7

3.6 miles of blading: 1 day of grader work
Total post-haul road maintenance (with inflation): $4,713.97

4) Surface Rock Replacement

A total of 3 miles of the appraised haul route (NFSR 788.0) have an aggregate surface that is
eligible for Surface Rock Replacement deposit. Current direction from engineering is to collect
$0.38/ccf/mile (see “SRR_Direction.pdf™).

$0.38x 1141 cefx 3 = $1,300.74

Total Surface Rock Replacement Cost = $1,300.74
Cost/CCF = $1.14/CCF

5) Dust Abatement
Based on the Environmental Assessment dust abatement during road maintenance is not needed,
thus a cost adjustment is not necessary for this timber sale.

6) Road Maintenance Summary

Pre-Haul Maintenance $7,454.77
During-Haul Maintenance $1,902.46
Post-Haul Maintenance $4,713.97
Dust Abatement $0.00

Snow Removal (NOS) $0.00

Total $14,071.20

$12.33/CCF

Surface Rock Replacement (deposit) $1,300.74

E. Sale Slash Disposal (Refer to Brush Disposal Treatment Plan FS-2400-62)
Required deposits:  $2,900.00/1,141 CCF
$2.54/CCF

YUM cost = $0.00/CCF (YUM will not be required for this sale)
Total Slash Cost = $2.54 + $0.00 = $2.54/CCF

F. Temporary Roads (Refer to “GardnerRidge RoadworkAppraisal.xlsx”, temp road tab)

.76 miles of temporary road will be needed to complete this sale. Existing temporary roads may
need opening, clearing, and additional work. Notes on specific roads are shown below. All
temporary roads will be closed using the standards in C5.35#. See Logging Plan Map for
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approximate locations. All costs and figures are from the USDA Forest Service Regions 2, 3, 4
Cost Estimating Guide for Road Construction dated March 2013.

Total temporary road cost = $7,810.28
Total temporary road cost per CCF = $6.85

G. Unusual & Quality Adjustments (Refer to appraisal spreadsheet, TS Cost Worksheet tab)
No Unusual or Quality adjustments were used in this appraisal.

H. Competition Factor (Bulletin No. BU230115a)
The competition factor for the GMUG, Rio Grande, and San Juan will be set at 10%.

COMPETITION FACTOR by Forest and VALUES based on all species live ADJ BPP.

Bid/Ad LIVE CCF:
LP&DF ES PP TF
GMUG 0.96 0.80 1.92 0.30 0.32

I. Specified Roads
There are no specified roads.

J. Base Rates (2400-17)

Dead: $5.00/CCF

K. Fire Precautionary Period (AT9)

June 30 to October 31

L. Purchaser’s Obligation for Fire (Refer to appraisal spreadsheet, TS Cost Worksheet tab)
2 people x 12 hours x 3 days ($17.60/hour [AD-C]) $1,267.20

Rounded to the next $100 $1,300.00

M. Termination Date (AT12)

R2 Supplement No. 2409.18-2006-2, Sec. 53.41 states that sales of this size without specified
roads should be 1 to 2 operating seasons. Termination date for this sale will be October 31,
2017.

N. Bid Guarantee (Refer to appraisal spreadsheet, TSCost Worksheet tab)
Bid Guarantee: $1,300.00

0. Performance Bond Calculation (Refer to appraisal spreadsheet, TSCost Worksheet tab)

Bond Based on 10% of Advertised Stumpage Value: $2,000.00

P. Distribution of Funds

ES&O $11.06/CCF x 1,141 CCF= $12,619.46
Total Sale Value: $12,619.46

Less Essential KV: ($0.00)
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Remainder available for NFF, KV or SSF:
Contribution to NFF ($0.25/CCF):
Remainder available for KV:

$12,619.46

($285.25)
$12,334.21
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