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Road Summary

SPECIFIED ROADS

a. Description of Work:

Road Reconstruction: FR 297

Mobilization, Road Reconditioning, Removal of Culverts, Drainage Excavation, Culvert
Installation, Seeding & Mulching, Riprap Placement, Commercial Road Surfacing, and
DSA Limestone.

Optional Item 03 Road Surface Armoring: FR 297

DSA Limestone

b. Construction Costs:

Engineer's

Road No. Miles Estimate
297 1 $
Optional Item No. 03 0.5 $
TOTAL $

c. Completion dates: 9/30/2016
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Schedule of Items
FR 297 (0+00 to 50+00)
Engineer's
Estimated | Estimate Engineer's
Pay Item Description Pay Unit | Quantity | Unit Price Extended Total

15101 Mobilization (Lump Sum) All 1
20301 Removal of culverts Each 14

Drainage excavation, type reconstruction/construction

leadoff ditches, outlet ditches, cleaning of inlet and
20477 | outlets All 1
25102 Placed riprap, class R-4 Ton 22

Aggregate surface, grading PA 2A, compaction
30109 method B Ton 414

Aggregate surface course, Type DSA limestone,
30115 | compaction method B Ton 621
30322 Road reconditioning, compaction method B Mile 1.0

18 inch aluminized steel, type 2, corrugated steel

pipe, 0.064 inch thickness, compaction method A Linear
60263 | (204.13 (d)(1) backfill material) Foot 422
62501 | Seeding, hydraulic or dry method (Lump Sum) All 1
TOTAL
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Optional Item No. 03

FR 297 - DSA Limestone (18+00 to 44+00)

Engineer's
Estimated | Estimate Engineer's
Pay Item Description Pay Unit | Quantity | Unit Price Extended Total
Aggregate surface course, Type DSA limestone,
30115 | compaction method B Ton 828
TOTAL
CHSP Jakes Run IRTC Project No. 01 and Optional Item No. 03 August 2015




General Notes

— Prior to any earth disturbing activities, contractor shall call the Pennsylvania One Call System (800-
242-1776) and all Oil & Gas Operators in the work area to determine locations of any underground
utility lines.

— All road work will be completed prior to timber haul, unless otherwise approved.

— Contractor is responsible for maintenance of all Forest Service roads over which pit run or commercial stone
material is hauled. Roads shall be bladed or shaped to restore travel way to the condition found prior to haul.

— Culvert cleaning and repair will be considered incidental to road reconditioning.

— Contractor shall furnish, erect and maintain the minimum barricades and warning signs identified in the
Special Project Specifications until final inspection and acceptance, unless otherwise directed by the Engineer.
Signs shall conform to the Manual on Uniform Traffic Control Devices (MUTCD). Contractor shall install
“ROAD CONSTRUCTION AHEAD” signs on all roads in this project area and at ATV trail crossings.
Contractor’s sign plan must be approved by Forest Service prior to work. Signs will be covered on
weekends, holidays and any days when contractor is not working.

— Roads shall be completed in such a manner that water shall not pond on roadbed or in ditch lines.

— All removed corrugated metal pipe culverts shall be hauled off Federal lands and become the property of the
contractor, unless otherwise indicated for salvage. Steel pipe casings shall be returned to the Sheffield Work
Center unless otherwise directed by the Engineer.

— Contouring, topsoil re-spreading, seeding and mulching of disturbed areas as determined by the Forest Service
is required.

— DSA limestone shall be shipped at optimum moisture content not exceeding 15%. Limestone loads that fail
field test parameters will be rejected.

— When replacing culverts in live streams, contractor shall install silt fence and straw bales at approaches to live
stream crossings to eliminate sediment in the stream course. When culverts are located on High Quality and
Exceptional Value streams, contractor shall install compost filter socks. Any sediment collected will be
removed and ground will be stabilized with seed and mulch. Dewatering pumps will be used to redirect water
out of the stream course at the time of stream crossing installation. Silt fence and straw bales will be removed
only after vegetation is clearly re-established as determined by the Engineer.

— Roadway sod encountered during road reconditioning operations will be spread and leveled outside the road
template avoiding piles. Natural terrain depressions and openings are the preferred waste locations. Seeding
and mulching may be required to supplement natural revegetation.

— Vegetation cut down during roadside brushing will be pulled beyond the clearing limits and the toe of any
roadway template construction. Mixing of soil and cut vegetation shall be avoided. All material will be
scattered and lopped within 3’ of the ground.

— Aggregate stockpiled for culvert replacement will be located on the existing road surface to assure maximum
utilization of the material and eliminate disturbance of existing vegetated areas.

— Contractor shall install silt fence and straw bales at live stream crossings to eliminate sediment in the
stream course. Any sediment collected will be removed and stabilized with seed and mulch. This will be
considered incidental to Pay Item 602.
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Road Log - Work Descriptions

FR 297 Pine Run
Level of Service | (Old Level C)

Station Road Log/Work Description (November 2014)

0+00 Intersection with FR 143 (station 132+00)
Coordinates: Latitude 41° 30’ 34.02” (41.50945)
Longitude 78° 47’ 41.603” (78.79489)

0+00 - 18+00 Recondition roadbed to typical 13' subgrade width, see TYPICAL
RECONDITION SECTION and clean ditches, eliminate berm on fill
side of road.

0+00 - 18+00 Apply 4 compacted DSA limestone as road surfacing (552 tons)

0+00 - 7+50 Existing limestone surfacing

0+30 Road number sign right

0+40 STOP sign left

3+50 Remove 18” x 24’ CMP, install 18 x 26° CMP, apply 23 tons PA 2A,
apply 4 tons R-4 riprap at inlet

3+50 — 5+00 Place 18 tons R-4 riprap on left ditch for armoring

5+50 Install 18” x 28 CMP on left forward skew, apply 23 tons PA 2A

6+55 - 7+70 Construct road widening left and right. Right road widening (55’ long

x 8” wide) with 35’ tapers: apply 46 tons compacted PA 2A as road
base, apply 23 tons compacted DSA limestone as road surfacing. Left
road widening (55 long x 6” wide) with 35’ tapers: apply 23 tons
compacted PA 2A as road base, apply 23 tons DSA limestone as road

surfacing.
7+00 - 16+00 Construct ditchline right to drain at culvert outlets
7+50 Remove 18” x 24’ CMP, install 18 x 28" CMP, reconstruct outlet

ditch to drain, apply 23 tons PA 2A

10+50 Remove 18 x 24 CMP, install 18” x 28 CMP, construct outlet ditch
to drain, apply 23 tons PA 2A

13+00 Remove 18” x 26’ CMP, install 18 x 28" CMP, on left forward skew,
construct outlet ditch to drain, apply 23 tons PA 2A
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16+00 — 17+10 Recondition turnout right, apply 4” compacted DSA limestone as
road surfacing (23 tons)

16+90 FR 297A left, barricaded

17+15 Remove 21°x 15” x 28 CMPA, install 18” x 30’ CMP, construct outlet
ditch to drain, apply 23 tons PA 2A

18+00 End DSA limestone

18+00 — 44+00 Recondition roadbed to typical 13’ subgrade width, see TYPICAL
RECONDITION SECTION and clean ditches

20+30 Remove 217x 15” x 26 CMPA, install 18” x 28 CMP, construct outlet
ditch to drain, apply 23 tons PA 2A

22+00 Recondition turnout right

24+20 Remove 21x 15” x 26 CMPA, install 18” x 28 CMP, construct outlet
ditch to drain, apply 23 tons PA 2A

28435 Remove 21 x 15”x 28 CMPA, install 18” x 30’ CMP, construct outlet
ditch to drain, apply 23 tons PA 2A

30+00 Recondition turnout right

32+50 Remove 21 x 15”x 24 CMPA, install 18” x 26° CMP, clean outlet
ditch to drain, apply 23 tons PA 2A

35+20 Remove 21" x 15” x 26 CMPA, install 18” x 30" CMP, clean outlet
ditch to drain, apply 23 tons PA 2A

38+70 Remove 21 x 15” x 26 CMPA, install 18” x 28 CMP, clean outlet
ditch to drain, apply 23 tons PA 2A

41+15 Remove 217 x 15” x 24" CMPA, install 18” x 28 CMP, clean outlet
ditch to drain, apply 23 tons PA 2A

44+00 - 50+00 Recondition roadbed to typical 12’ running surface, see TYPICAL
RECONDITION SECTION and clean ditches

44+70 Remove 21" x 15” x 26 CMPA, install 18” x 28" CMP, clean outlet
ditch to drain, apply 23 tons PA 2A

48+25 Remove 21 x 15” x 26" CMPA, install 18” x 28 CMP, reconstruct
outlet ditch to drain, apply 23 tons PA 2A

50+00 End road reconditioning, log landing left, road continues ahead

96+80 Intersection FR 237, end of road

CHSP Jakes Run IRTC Project No. 01 and Optional Item No. 03 August 2015 9



Optional Item 03 - Work Descriptions

FR 297 Pine Run
Level of Service | (Old Level C)

This work only applies after mandatory work has been completed.

Station Road Log/Work Description (November 2014)

0+00 Intersection with FR 143 (station 132+00)
Coordinates: Latitude 41° 30’ 34.02” (41.50945)
Longitude 78° 47’ 41.603” (78.79489)

16+00 - 17+10 Turnout right

16+90 FR 297A left, barricaded

18+00 — 44+00 Apply 4” compacted DSA limestone as road surfacing (782 tons)

22+00 Turnout right, apply 4” compacted DSA limestone as road surfacing
(23 tons)

30+00 Turnout right, apply 4” compacted DSA limestone as road surfacing
(23 tons)

44+00 End DSA limestone, end reconditioning, road continues ahead

96+80 Intersection FR 237, end of road
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Specifications Description
The following specifications will be used for this contract:

Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects —
FP-03 U.S. Customary Units. FP-03 is available on the internet at the following site:
http://flh.fhwa.dot.gov/resources/pse/specs/

Supplemental Specifications — The specifications identified in this contract were prepared by the
Forest Service and are a supplement to or change the FHWA specifications.

Special Project Specifications — Are specifications prepared on the Allegheny National Forest
and pertain to Pennsylvania Department of Transportation nomenclature. These are designated
SPS.

Preface

Preface_wo_03_15 2004_m
Delete all but the first paragraph and add the following:

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of
National Forest System Roads.

CHSP Jakes Run IRTC Project No. 01 and Optional Item No. 03 August 2015 16
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101 - Terms, Format, and Definitions

101.00_nat_us_07_25_2005

101.01 Meaning of Terms
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications.

101.03_nat_us_06_16_2006

101.03 Abbreviations.
Add the following to (a) Acronyms:

AFPA American Forest and Paper Association
MSHA Mine Safety and Health Administration

NIST National Institute of Standards and Technology
NESC National Electrical Safety Code

WCLIB West Coast Lumber Inspection Bureau

Add the following to (b) SI symbols:

mp Milepost

ppm Part Per Million

101.04_nat_us_03_29_2007

101.04 Definitions.
Delete the following definitions and substitute the following:
Bid Schedule--The Schedule of Items.

Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of
prescribed work. In a timber sale contract, the contractor is the “purchaser”.

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular
line (including easement, lease, permit, or license to occupy, use, or traverse public or private

CHSP Jakes Run IRTC Project No. 01 and Optional Item No. 03 August 2015 17
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lands), or (2) Real property necessary for the project, including roadway, buffer areas, access,
and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition
Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as
applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or
“design change” as used in the Timber Sale Contract.

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96
Forest Service Specifications for the Construction of Roads and Bridges. Under these FP
specifications this term is replaced by the term “Contract Quantities”.

Forest Service--The United States of America, acting through the Forest Service, U.S.
Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.
Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the
Government under the terms of a Timber Sale Contract and acting independently or through
agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires
designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36
CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of
construction items, quantities, units of measure, unit price, and amount.

Utilization Standards--The minimum size and percent soundness of trees described in the
specifications to determine merchantable timber.

Add Figure 101-1—Illustration of road structure terms:
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Illustration of road structure terms.

Figure 101-1
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102 - Bid, Award, and Execution of Contract

102.00_nat_us_02_16_2005

102 Bid, Award, and Execution of Contract

Delete Section 102 in its entirety.
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103 - Scope of Work

103.00_nat_us_02_16_2005

Deletions

Delete all but subsection 103.01 Intent of Contract.
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104 - Control of Work

104.00_nat_us_06_16_2006

Deletions

Delete Sections 104.01, 104.02, and 104.04.

104.06_nat_us_02_17_2005

Add the following subsection:
104.06 Use of Roads by Contractor

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all
activities necessary to complete this contract, subject to the limitations and authorizations
designated in the Road Order(s) or described in the contract, when such use will not damage the
roads or national forest resources, and when traffic can be accommodated safely.
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105 - Control of Material

105.02_nat_us_01_18 2007

105.02 Material Sources.

105.02(a) Government-provided sources.
Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H. Use all suitable material for
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation
in disturbed areas according to section 625.

105.05_nat_us_05_12_2004

105.05 Use of Material Found in the Work.

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the
following:
Materials produced or processed from Government lands in excess of the quantities required for

performance of this contract are the property of the Government. The Government is not
obligated to make reimbursement for the cost of producing these materials.
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106 - Acceptance of Work

106.07_nat_us_05_11_2004

106.07 Delete
Delete subsection 106.07.
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107 - Legal Relations and Responsibility to the Public

107.05_nat_us_05_11_2004

107.05 Responsibility for Damage Claims.
Delete the entire subsection.

107.06_nat_us_06_16_2006

107.06 Contractor’s Responsibility for Work.
Delete the following from the first paragraph.

“except as provided in Subsection 106.07”.

107.09_nat_us_06_16_2006

107.09 Legal Relationship of the Parties.
Delete the entire subsection.

107.10_nat_us_06_16_2006

107.10 Environmental Protection.
Add the following:

Design and locate equipment repair shops, stationary refueling sites, or other facilities to
minimize the potential and impacts of hazardous material spills on Government land.

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling
facilities, storage and handling of hazardous materials, and similar information. Immediately
notify the CO of all hazardous material spills. Provide a written narrative report form no later
than 24 hours after the initial report and include the following:

e Description of the item spilled (including identity, quantity, manifest number, and other
identifying information).

e Whether amount spilled is EPA or state reportable, and if so whether it was reported, and
to whom.

e Exact time and location of spill including a description of the area involved.
e Containment procedures.

e Summary of any communications the Contractor had with news media, Federal, state and
local regulatory agencies and officials, or Forest Service officials.

e Description of clean-up procedures employed or to be employed at the site including final
disposition and disposal location of spill residue.

When available provide copies of all spill related clean up and closure documentation and
correspondence from regulatory agencies.
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The Contractor is solely responsible for all spills or leaks that occur during the performance of
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies
with Federal, state, and local laws and regulations.
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108 - Prosecution and Progress

108.00_nat_us_02_16_2005

108 Delete.

Delete Section 108 in its entirety.
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109 - Measurement and Payment

109.00_nat_us_02_17_2005

109 Deletions
Delete the following entire subsections:
109.06 Pricing of Adjustments.

109.07 Eliminated Work.
109.08 Progress Payments.

109.09 Final Payment.

109.02_nat_us_06_16_2006

109.02 Measurement Terms and Definitions.
(b) Contract quantity.
Add the following:

Contract quantities will be adjusted only when there are errors in the original design of 15% or
more.

Change the following:
“(b) Cubic yard” to “(c) Cubic yard”.
Add the following definition:

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and

extreme usable length of each piece of lumber or timber actually incorporated in the job. For
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each
piece actually incorporated in the job.
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151 - Mobilization

151.03_nat_us_08_05_2005

151.03 Payment

Delete the entire subsection and add the following:

151.03 Payment

Mobilization is considered an indirect cost of this contract and will not be compensated as a
separate work item.
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153 - Contractor Quality Control

153.02_nat_us_02_17_2005

153.02 Contractor Quality Control Plan.

Add the following:

Submit written proposals for approval of alternate AASHTO or State approved test methods.
Alternate methods may be allowed based on documented equivalence to the specified method.

153.04_nat_us_10_24 2007

153.04 Records.

Delete all but the first sentence
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155 - Schedules for Construction Contracts

155.00_nat_us_05_11_2004

155 Delete.

Delete Section 155 in its entirety.
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203 - Removal of Structures and Obstructions

203.01_nat_us_02_25_2005

203.01 Description.
Delete and replace with the following:

This work consists of disposing of construction slash and debris, salvaging, removing, and
disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and
other obstructions.

203.05_nat_us_02_18_2005

203.05 Disposing of Material.
Add the following:

(e) Windrowing Construction Slash. Place construction slash outside the roadway in neat,
compacted windrows approximately parallel to and along the toeline of embankment slopes. Do
not permit the top of the windrows to extend above subgrade. Use construction equipment to
matt down all material in a windrow to form a compact and uniform pile. Construct breaks of at
least 15 feet at least every 200 feet in a windrow. Do not place windrows against trees. Obtain
approval for pioneer roads. A pioneer road may be constructed to provide an area for placement
of windrows, provided the excavated material is kept within the clearing limits and does not
adversely affect the road construction.

(F) Scattering. Scatter construction slash outside the clearing limits without damaging trees.
Limb all logs. Place logs and stumps away from trees, positioned so they will not roll, and are
not on top of one another. Limb and scatter other construction slash to reduce slash
concentrations.

(9) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps greater
than 3 inches in diameter and longer than 3 feet. Deposit chips or ground woody material on
embankment slopes or outside the roadway to a loose depth less than 6 inches. Minor amounts of
chips or ground woody material may be permitted within the roadway if they are thoroughly
mixed with soil and do not form a layer.

(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other debris to
form a mat upon which construction equipment is operated. Place stumps upside down and blend
stumps into the mat.

(i) Decking Firewood Material. Remove brush from decks. Limb and deck logs that do not
meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut logs to
lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and soil.

(J) Removal to designated locations. Remove construction slash to designated locations.

(k) Piling. Pile construction slash in designated areas. Place and construct piles so that if the
piles are burned, the burning will not damage remaining trees. Keep piles free of dirt from
stumps. Cut unmerchantable logs into lengths of less than 20 feet.

() Placing Slash on Embankment Slopes. Place construction slash on completed embankment
slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed
slope. Do not place slash closer than 2 feet below subgrade. Priority for use of available slash is
for: (1) through fills; (2) insides of curves; and (3) ditch relief outlets.
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(m) Hydrological Sensitive Placement. Where required use this method in combination with
other designated methods to dispose of material to reduce erosion and to aid in re-vegetation:

1.
2.

4.

Place windrow segments on contours, wrap in type | geotextile.

Place logs as log erosion barriers on contours. Place logs so that 80% of their
length is on the ground surface.

Scatter slash on bare or disturbed areas within or outside the clearing limits as
directed.

Scatter chips or ground woody material on bare or disturbed areas within or outside
the clearing limits as directed.

Place stumps in swales or on sites to form planting pockets. Place windrow segments on
contours, wrap in type | geotextile.
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204 - Excavation and Embankment

204.00_nat_us_03_26_2009

Replace Section 204 in its entirety with the following:
Description

204.01 This work consists of excavating material and constructing embankments. This includes
furnishing, hauling, stockpiling, placing, disposing, sloping, shaping, compacting, and finishing
earthen and rocky material.

204.02 Definitions.
(a) Excavation. Excavation consists of the following:

(1) Roadway excavation. All material excavated from within the right-of-way or
easement areas, except subexcavation covered in (2) below and structure excavation
covered in Sections 208 and 209. Roadway excavation includes all material encountered
regardless of its nature or characteristics.

(2) Subexcavation. Material excavated from below subgrade elevation in cut sections or
from below the original groundline in embankment sections. Subexcavation does not
include the work required by Subsections 204.05, 204.06(b), and 204.06(c).

(3) Borrow excavation. Material used for embankment construction that is obtained
from outside the roadway prism. Borrow excavation includes unclassified borrow, select
borrow, and select topping.

(b) Embankment construction. Embankment construction consists of placing and
compacting roadway or borrow excavation. This work includes:

(1) Preparing foundation for embankment;

(2) Constructing roadway embankments;

(3) Benching for side-hill embankments;

(4) Constructing dikes, ramps, mounds, and berms; and

(5) Backfilling subexcavated areas, holes, pits, and other depressions.

(c) Conserved topsoil. Excavated material conserved from the roadway excavation and
embankment foundation areas that is suitable for growth of grass, cover crops, or native
vegetation.

(d) Waste. Excess and unsuitable roadway excavation and subexcavation that cannot be used.
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Material

204.03 Conform to the following Subsections:

Backfill material 704.03
Select borrow 704.07
Select topping 704.08
Topping 704.05
Unclassified borrow 704.06
Water 725.01

Construction Requirements

204.04 Preparation for Roadway Excavation and Embankment Construction. Clear the area
of vegetation and obstructions according to Sections 201 and 203.

204.05 Reserved.
204.06 Roadway Excavation. Excavate as follows:

(a) General. Do not disturb material and vegetation outside the construction limits.
Incorporate only suitable material into embankments. Replace any shortage of suitable
material caused by premature disposal of roadway excavation. Dispose of unsuitable or excess
excavation material according to Subsection 204.14.

At the end of each day's operations, shape to drain and compact the work area to a uniform
cross-section. Eliminate all ruts and low spots that could hold water.

Retrieve material deposited outside of the clearing limits as directed by the CO. Place
unsuitable material in designated areas.

(b) Rock cuts. Blast rock according to Section 205. Excavate rock cuts to 6 inches below
subgrade within the roadbed limits. Backfill to subgrade with topping or with other suitable
material. Compact the material according to Subsection 204.11

(c) Earth cuts. Scarify earth cuts to 6 inches below subgrade within the roadbed limits.
Compact the scarified material according to Subsection 204.11.

(d) Pioneer Roads. Road pioneering, slash disposal, and grubbing of stumps may proceed
concurrently with excavation. Conduct excavation and placement operations so material to be
treated under Section 201 will not be incorporated into the roadway unless specified in the
slash treatment method. Maintain drainage during pioneering operations.

Remove snow and ice in advance of the work and deposit beyond the roadway limits in a
manner that will not waste material or generate sediment. Do not incorporate snow and ice into
embankments. Place snow or ice in a manner to prevent resource damage.

204.07 Subexcavation. Excavate material to the limits designated by the CO. Take cross-
sections according to Section 152. Prevent unsuitable material from becoming mixed with the
backfill.  Dispose of unsuitable material according to Subsection 204.14.  Backfill the
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subexcavation with topping, or other suitable material. Compact the material according to
Subsection 204.11.

204.08 Borrow Excavation. Use all suitable roadway excavation in embankment construction.
Do not use borrow excavation when it results in excess roadway excavation. Deduct excess
borrow excavation from the appropriate borrow excavation quantity.

Obtain borrow source acceptance according to Subsection 105.02. Develop and restore borrow
sources according to Subsection 105.03. Do not excavate beyond the established limits. When
applicable, shape the borrow source to permit accurate measurements when excavation is
complete.

204.09 Preparing Foundation for Embankment Construction. Prepare foundation for
embankment construction as follows:

(a) Embankment less than 4 feet high over natural ground. When designated, remove
topsoil and break up the ground surface to a minimum depth of 6 inches by plowing or
scarifying. Compact the ground surface according to Subsection 204.11.

(b) Embankments over an existing asphalt, concrete, or gravel road surface. Scarify
gravel roads to a minimum depth of 6 inches. Scarify or pulverize asphalt and concrete roads
to 6 inches below the pavement. Reduce all particles to a maximum size of 6 inches and
produce a uniform material. Compact the surface according to Subsection 204.11.

(c) Embankment across ground not capable of supporting equipment. Dump successive
loads of embankment material in a uniformly distributed layer to construct the lower portion of
the embankment. Limit the layer thickness to the minimum depth necessary to support the
equipment.

(d) Embankment on an existing slope steeper than 1V:3H. Cut horizontal benches in the
existing slope to a sufficient width to accommodate placement and compaction operations and
equipment. Bench the slope as the embankment is placed and compacted in layers. Begin each
bench at the intersection of the original ground and the vertical cut of the previous bench.

204.10 Embankment Construction. Incorporate only suitable roadway excavation material into
the embankment. When the supply of suitable roadway excavation is exhausted, furnish
unclassified borrow to complete the embankment. Obtain written approval before beginning
construction of embankments over 6 feet high at subgrade centerline. Construct embankments as
follows:

(a) General. At the end of each day's operations, shape to drain and compact the embankment
surface to a uniform cross-section. Eliminate all ruts and low spots that could hold water.

During all stages of construction, route and distribute hauling and leveling equipment over the
width and length of each layer of material.

Compact embankment side slopes flatter than 1V:1.75H with a tamping type roller or by
walking with a dozer. For slopes 1V:1.75H or steeper, compact the slopes as construction of
the embankment progresses.
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Where placing embankment on one side of abutments, wing walls, piers, or culvert headwalls,
compact the material using methods that prevent excessive pressure against the structure.

Where placing embankment material on both sides of a concrete wall or box structure, conduct
operations so compacted embankment material is at the same elevation on both sides of the
structure.

Where structural pilings are placed in embankment locations, limit the maximum particle size
to 4 inches.

(b) Embankment within the roadway prism. Place embankment material in horizontal
layers not exceeding 12 inches in compacted thickness. Incorporate oversize boulders or rock
fragments into the 12-inch layers by reducing them in size or placing them individually as
required by (c) below. Compact each layer according to Subsection 204.11 before placing the
next layer.

Material composed predominately of boulders or rock fragments too large for 12-inch layers
may be placed in layers up to 24 inches thick. Incorporate oversize boulders or rock fragments
into the 24-inch layer by reducing them in size or placing them individually according to (c)
below. Place sufficient earth and smaller rocks to fill the voids. Compact each layer according
to Subsection 204.11 before placing the next layer.

(¢) Individual rock fragments and boulders. Place individual rock fragments and boulders
greater than 24 inches in diameter as follows:
(1) Reduce rock to less than 48 inches in the largest dimension.
(2) Distribute rock within the embankment to prevent nesting.
(3) Place layers of embankment material around each rock to a depth not greater than that
permitted by (b) above. Fill all the voids between rocks.
(4) Compact each layer according to Subsection 204.11 before placing the next layer.

(d) Embankment outside of roadway prism. Where placing embankment outside the staked
roadway prism, place material in horizontal layers not exceeding 24 inches in compacted
thickness. Compact each layer according to Subsection 204.11.

204.11 Compaction. Compact the embankment using one of the following methods as
specified:

(a) Compaction A. Use AASHTO T 27 to determine the amount of material retained on a
Number 4 sieve. If there is more than 80 percent retained on the No. 4 sieve use procedure (1).
If there is 50 to 80 percent retained on the No. 4 sieve use procedure (2). If there is less than 50
percent retained on the No. 4 sieve use procedure (3).
(1) Adjust the moisture content to a level suitable for compaction. Fill the interstices
around rock with earth or other fine material as practical. Use compression-type rollers at
speeds less than 6feet per second and vibratory rollers at speeds less than 3 feet per second.
Compact each layer of material full width with one of the following and until there is no
visible evidence of further consolidation.
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(@) Four roller passes of a vibratory roller having a minimum dynamic force of
40,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per
minute.

(b) Eight roller passes of a 20-ton compression-type roller.

(c) Eight roller passes of a vibratory roller having a minimum dynamic force of
30,000 pounds impact per vibration and a minimum frequency of 1000 vibrations per
minute.

Increase the compactive effort for layers deeper than 12 inches as follows:
e For each additional 6 inches or fraction thereof, increase the number of roller
passes in (a) above by four passes.
e For each additional 6 inches or fraction thereof, increase the number of roller
passes in (b) and (c) above, by eight passes.

(2) Use AASHTO T 99 to determine the optimum moisture content of the portion of the
material passing a No. 4 sieve. Multiply this number by the percentage of material passing
a No. 4 sieve, and add 2 percent to determine the optimum moisture content of the material.
Adjust the moisture content of material classified A-1 through A-5 to a moisture content
suitable for compaction. Adjust the moisture content of material classified A-6 and A-7 to
within 2 percent of the optimum moisture content.

Use compression-type rollers at speeds less than 6 feet per second and vibratory rollers at
speeds less than 3 feet per second. Compact each layer of material full width according to
(1) above.

(3) Classify the material according to AASHTO M 145. For material classified A-1 or A-
2-4, determine the maximum density according to AASHTO T 180, method D. For other
material classifications, determine the optimum moisture content and maximum density
according to AASHTO T 99, method C.

Adjust the moisture content of material classified A-1 through A-5 to a moisture content
suitable for compaction. Adjust the moisture content of material classified A-6 and A-7 to
within 2 percent of the optimum moisture content.

Use compression-type or vibratory rollers. Compact each layer of material full width to at
least 95 percent of the maximum density. Determine the in-place density and moisture
content according to AASHTO T 310 or other approved test procedures. When required,
use AASHTO T 224 to correct for coarse particles.

(b) Compaction B. Place material by end dumping to the minimum depth needed for
operation of spreading equipment. Adjust the moisture content of the material to obtain a mass
that will not visibly deflect under the load of the hauling and spreading equipment. Operate
compaction equipment over the full width of each layer until there is no visible evidence of
further consolidation or, if when a sheepsfoot roller is used, the roller “walks out” of the layer.
Make at least three complete passes.

(c) Compaction C. Place material by end dumping to the minimum depth needed for
operation of spreading equipment. Level and smooth each embankment layer before placing
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the next layers. Operate hauling and spreading equipment uniformly over the full width of each
layer. Construct a solid embankment with adequate compaction by working smaller rock and
fines in with the larger rocks to fill the voids, and by operating hauling and spreading
equipment uniformly over the full width of each layer as the embankment is constructed.

204.12 Ditches. Slope, grade, and shape ditches. Remove all projecting roots, stumps, rock, or
similar matter. Maintain all ditches in an open condition and free from leaves, sticks, and other
debris.

Form furrow ditches by plowing or using other acceptable methods to produce a continuous
furrow. Place all excavated material on the downhill side so the bottom of the ditch is
approximately 18 inches below the crest of the loose material. Clean the ditch using a hand shovel,
ditcher, or other suitable method. Shape to provide drainage without overflow.

204.13 Sloping, Shaping, and Finishing. Complete slopes, ditches, culverts, riprap, and other
underground minor structures before placing aggregate courses. Slope, shape, and finish as
follows:

(a) Sloping. Leave all earth slopes with uniform roughened surfaces, except as described in (b)
below, with no noticeable break as viewed from the road. Except in solid rock, round tops and
bottoms of all slopes including the slopes of drainage ditches. Round material overlaying solid
rock to the extent practical. Scale all rock slopes. Slope rounding is not required on tolerance
class D though M roads.

If a slide or slipout occurs on a cut or embankment slope, remove or replace the material, and
repair or restore all damage to the work. Bench or key the slope to stabilize the slide. Reshape
the cut or embankment slope to an acceptable condition.

(b) Stepped slopes. Where required by the contract, construct steps on slopes of 1/5V:1H to
1V:2H. Construct the steps approximately 18 inches high. Blend the steps into natural ground
at the end of the cut. If the slope contains nonrippable rock outcrops, blend steps into the rock.
Remove loose material found in transitional area. Except for removing large rocks that may
fall, scaling stepped slopes is not required.

(c) Shaping. Shape the subgrade to a smooth surface and to the cross-section required. Shape
slopes to gradually transition into slope adjustments without noticeable breaks. At the ends of
cuts and at intersections of cuts and embankments, adjust slopes in the horizontal and vertical
planes to blend into each other or into the natural ground.

(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the
typical sections. Remove unsuitable material from the roadbed and replace it with suitable
material. Finish roadbeds to the tolerance class shown in table 204-2.Ensure that the subgrade
is visibly moist during shaping and dressing. Scarify to 6 inches below the bottom of low
sections, holes, cracks, or depressions and bring back to grade with suitable material. Maintain
proper ditch drainage.

For surfaced roads, remove all material larger than 6 inches from the top 6 inches of the
roadbed.
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For unsurfaced roads, use one of the following methods to finish the roadbed:

(1) Method A. Remove all material larger than 6 inches from the top 6 inches of the
roadbed and replace with suitable material.

(2) Method B. Use a vibratory grid roller or approved equal with a minimum weight of 10
tons. Roll at least 5 full-width passes or until there is no visible evidence of further
consolidation.

(3) Method C. For roads designated as Construction Tolerance Class K, L, or M, finish the
roadbed by spreading the excavation. Eliminate rock berms.

204.14 Disposal of Unsuitable or Excess Material. Dispose of unsuitable or excess material at
designated sites or legally off of the project.

When there is a pay item for waste, shape and compact the waste material in its final location. Do
not mix clearing or other material not subject to payment with the waste material.

204.15 Acceptance. See Table 204-1 for sampling and testing requirements.

Material for embankment and conserved topsoil will be evaluated under Subsections 106.02 and
106.04.

Excavation and embankment construction will be evaluated under Subsections 106.02 and 106.04.
Clearing and removal of obstructions will be evaluated under Sections 201 and 203.
Measurement

204.16 Measure the Section 204 items listed in the bid schedule according to Subsection 109.02
and the following as applicable.

(a) Roadway excavation. Measure roadway excavation in its original position as follows:

(1) Include the following volumes in roadway excavation:
(a) Roadway prism excavation;
(b) Rock material excavated and removed from below subgrade in cut sections;
(c) Unsuitable material below subgrade and unsuitable material beneath embankment
areas when a pay item for subexcavation is not shown in the bid schedule;
(d) Ditches, except furrow ditches measured under a separate bid item;
(eTopsoil;
(f) Borrow material used in the work when a pay item for borrow is not shown in the
bid schedule;
(9) Loose scattered rocks removed and placed as required within the roadway;
(h) Conserved material taken from stockpiles and used in Section 204 work; and
(i) Slide and slipout material not attributable to the Contractor's method of operation.

(2) Do not include the following in roadway excavation:
(a) Overburden and other spoil material from borrow sources;
(b) Overbreakage from the backslope in rock excavation;
(c) Water or other liquid material;
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(d) Material used for purposes other than required;

(e) Roadbed material scarified in place and not removed,;

(f) Material excavated when stepping cut slopes;

(9) Material excavated when rounding cut slopes;

(h) Preparing foundations for embankment construction;

(i) Material excavated when benching for embankments;

(j) Slide or slipout material attributable to the Contractor's method of operation;

(k) Conserved material taken from stockpiles constructed at the option of the
Contractor; and

(I) Material excavated outside the established slope limits.

(3) When both roadway excavation and embankment construction pay items are shown in
the bid schedule, measure the following as roadway excavation only:
(@) Unsuitable material below subgrade in cuts and unsuitable material beneath
embankment areas when a pay item for subexcavation is not shown in the bid
schedule;
(b) Slide and slipout material not attributable to the Contractor’s method of
operations; and
(c) Drainage ditches, channel changes, and diversion ditches.

(b) Unclassified borrow, select borrow, and select topping. When measuring by the cubic
yard measure in its original position. If borrow excavation is measured by the cubic yard in
place, take initial cross-sections of the ground surface after stripping overburden. Upon
completion of excavation and after the borrow source waste material is returned to the source,
retake cross-sections before replacing the overburden.

Do not measure borrow excavation used in place of excess roadway excavation.

(c) Embankment construction. Measure embankment construction in its final position. Do
not make deductions from the embankment construction quantity for the volume of minor
structures.

(1) Include the following volumes in embankment construction:
(a) Roadway embankments;
(b) Material used to backfill subexcavated areas, holes, pits, and other depressions;
(c) Material used to restore obliterated roadbeds to original contours; and
(d) Material used for dikes, ramps, mounds, and berms.

(2) Do not include the following in embankment construction:
(a) Preparing foundations for embankment construction;
(b) Adjustments for subsidence or settlement of the embankment or of the foundation
on which the embankment is placed; and
(c) Material used to round fill slopes.

(d) Rounding cut slopes. Measure rounding cut slopes horizontally along the centerline of the
roadway if a pay item for slope rounding is included in the bid schedule. If a pay item for slope
rounding is not included in the bid schedule slope rounding will be considered subsidiary to
excavation.
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(e) Waste. Measure waste by the cubic yard in its final position. Take initial cross-sections of
the ground surface after stripping over burden. Upon completion of the waste placement,
retake cross-sections before replacing overburden.

(F) Slope scaling. Measure slope scaling by the cubic yard in the hauling vehicle.

Payment

204.17 The accepted quantities will be paid at the contract price per unit of measurement for the
Section 204 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.
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209 - Structure Excavation and Backfill

209.10_nat_us_10_23_2007

209.10 Backfill.
(a) General.
Add the following:

Replace any pipe that is distorted by more than 5 percent of nominal dimensions, or that
is ruptured or broken.

Do not place or backfill pipe that meets any of the following conditions until the
excavation and foundation have been approved in writing by the CO:

Embankment height greater than 6 feet at subgrade centerline.
Installation in a protected streamcourse.

Round pipe with a diameter of 48 inches or greater.

Pipe arches with a span of 50 inches or greater.

Any box culvert of structure other than pipe culverts.

(b) Pipe culverts.

(1) Pipe culverts with compacted backfill.

Add the following:

Excavate an area on each side of the pipe as needed to effectively achieve
compaction requirements. Backfill without damaging or displacing the pipe.
Complete backfilling of the trench with suitable material.

209.11_nat_us_02_24_2005

209.11 Compacting.
Delete the subsection and add the following:

Compact backfill using designated compaction method A, B, or C:
Method A. Ensure that backfill density exceeds the density of the surrounding embankment.

Method B. Adjust the moisture content of the backfill material to a moisture content suitable
for compaction. Compact each layer using appropriate compaction equipment until visual
displacement ceases. For compaction under sections 252, 254, 255, 257, 258 and 262
compact with a vibratory steel wheeled roller with a mass of at least 8 tons.

Method C. Determine optimum moisture content and maximum density according to
AASHTO T 99 method C. Adjust the moisture content of the backfill material to a moisture
content suitable for compaction. Compact material placed in all layers to at least 95 percent
of the maximum density. Determine the in place density and moisture content according to
AASHTO T 310 or other approved test procedures.
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Table 209-1 Sampling and Testing Requirements
Add the following:

(2) Compaction methods (A) and (B) do not require AASHTO T-99 or T-310 test methods for
foundation fill.
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301 - Untreated Aggregate Courses

301.00_nat_us_03_03_2005

301 Title Change.
Change the title to: Section 301 Aggregate Courses

301.01_nat_us_03_03_2005

301.01 Work.
Add the following:

Work includes producing aggregate by pit-run, grid rolling, screening, or crushing methods, or
placing Government-furnished aggregate. Work may include additive mineral filler, or binder.

301.02_nat_us_05_16_2005

301.02 Material.
Add the following:

Bentonite 725.30
Calcium Chloride Flake 725.02
Lignon Sulfonate 725.20
Magnesium Chloride Brine or Calcium Chloride Liquid 725.02

301.03_nat_us_09_14_2005

301.03 General.
Add the following:
Written approval of the roadbed is required before placing aggregate.

For pit run or grid-rolled material, furnish material smaller than the maximum size. No gradation
other than maximum size will be required for pit-run or grid-rolled material. For grid rolling, use
all suitable material that can be reduced to maximum size. After processing on the road, remove

all oversize material from the road and dispose of it as directed by the CO.

Provide additives or binder, if required, at the proportions specified.
Develop and use Government furnished sources according to Section 105.

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to
Section 320. Establish stockpile sites at locations approved. Clear and grub stockpile sites
according to Section 201.

301.04_nat_us_03_03_2005
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301.04 Mixing and Spreading.
Delete the first sentence of the first paragraph and add the following:

Ensure that aggregate and any required additives, water, mineral filler, and binder are mixed by
the specified method except, if crushed aggregate products are being produced and mineral filler,
binder, or additives are required, uniformly blend following crushing. Control additive
proportions to 0.5 percent dry weight.

(a) Stationary Plant Method. Mix the aggregate with other required materials in an approved
mixer. Add water during the mixing operation in the amount necessary to provide the moisture
content for compacting to the specified density. After mixing, transport the aggregate to the
jobsite while it contains the proper moisture content, and place it on the roadbed or base course
using an aggregate spreader.

(b) Travel Plant Method. After placing the aggregate for each layer with an aggregate spreader
or windrow-sizing device, uniformly mix it with other required materials using a traveling
mixing plant. During mixing, add water to provide the necessary moisture content for
compacting.

(c) Road Mix Method. After placing the aggregate for each layer, mix it with other required
materials at the required moisture content until the mixture is uniform throughout. Mix
aggregate, water, and all other materials until a uniform distribution is obtained.

Spread the aggregate in a uniform layer, with no segregation of size, and to a loose depth that
will provide the required compacted thickness.

When placing aggregate over geotextile, place aggregate in a single lift to the full depth
specified.

Route and distribute hauling and leveling equipment over the width and length of each layer.

301.05_nat_us_05_17_2005

301.05 Compacting
Delete and replace with the following:

Compact each layer full width. Roll from the sides to the center, parallel to the centerline of the
road. Along curbs, headers, walls, and all places not accessible to the roller, compact the material
with approved tampers or compactors.

Compact the aggregate using one of the following methods as specified:

Compaction A. Operating spreading and hauling equipment over the full width of the
travelway.

Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1).

Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5
and 7 percent based on total dry weight of the mixture. Operate rollers and compact as
specified in Subsection 204.11(a)(1).

Compaction D. Compact to a density of at least 95 percent of the maximum density, as
determined by AASHTO T 99, method C or D.

Compaction E. Compact to a density of at least 96 percent of the maximum density, as
determined by the Modified Marshall Hammer Compaction Method (available upon
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request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box
7669, Missoula, MT 59807).

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as
determined by AASHTO T 180, method C or D.

Compaction G. Compact to a density of at least 100 percent of the maximum density as
determined by the Modified Marshall Hammer Compaction Method (available upon
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box
7669, Missoula, MT 59807).

For all compaction methods, blade the surface of each layer during the compaction operations to
remove irregularities and produce a smooth, even surface. When a density requirement is
specified, determine the in place density and moisture content according to AASHTO T 310 or
other approved test procedures.

301.06_nat_us_03_03_2005

301.06 Surface Tolerance.
Add the following:
Thickness and Width requirements:

The maximum variation from the compacted specified thickness is %2 inch. The compacted
thickness is not consistently above or below the specified thickness and the average thickness of
4 random measurements for any % mile of road segment is within + ¥ inch of the specified
thickness.

The maximum variation from the specified width will not exceed +12 inches at any point. The
compacted width is not consistently above the specified width and the average of any four
random measurements along any % mile of road segment is within +4 inches of the specified
width.

301.09_nat_us_07_07_2005

301.09 Measurement.
Replace the second paragraph with the following:

Measure aggregate by cubic yard compacted in place when payment is by contract quantities.

301.10_nat_us_03_03_2005

301.10 Payment

Delete the following:

adjusted according to Subsection 106.05
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303 - Road Reconditioning
303.00_01_us_10_11_2006

Delete Section 303 in its entirety and replace with the following.

Description

303.01 This work consists of reconditioning ditches, shoulders, roadbeds, parking areas,
turnouts, approach road intersections, cattleguards, asphalt surfaces and aggregate surfaces.
Construct outslopes, clean and maintain all roadbed drainage structures when shown on the
plans.

Material
303.02 Conform to the following Subsection:
Water 725.01
Construction Requirements

303.03 Ditch Reconditioning. Remove all slide material, sediment, vegetation, and other
debris from the existing ditches and culvert inlets and outlets. Reshape ditches and culvert inlets
and outlets to achieve positive drainage and a uniform ditch width, depth, and grade. Dispose of
waste as shown on the plans.

303.04 Shoulder Reconditioning. Repair soft and unstable areas according to Subsection
204.07. Remove all slide material, vegetation, and other debris from existing shoulders
including shoulders of parking areas, turnouts, and other widened areas. Dispose of waste as
shown on the plans.

303.05 Roadbed Reconditioning Repair soft and unstable areas according to Subsection
204.07. Remove all organic, deleterious material larger than 6 inches from the top 6 inches of
subgrade. Dispose of waste as shown on the plans. Scarify, rip and shape the traveled way and
shoulders at locations and to the depth and width designated on the plans. Remove surface
irregularities and shape to provide a uniform surface.

Dispose of rock larger than 4 inches brought to the surface during scarification in areas
designated on the plans.

For portions of roads not requiring scarification, the roadbed may contain rocks larger than 4
inches provided they do not extend above the finished roadbed surface. Reduce in place or
remove rock extending above the finished roadbed surface. Dispose of removed rock in areas
designated on the plans.

Compact using the following method as specified:

(@) Compaction A. Operate equipment over the full width.
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(b) Compaction B. Operate rollers over the full width of each layer until visual
displacement ceases, but not fewer than three complete passes. Use rollers that meet the
following requirements:

(1) Steel wheeled rollers, other than vibratory, capable of exerting a force of not less than
250 pounds per inch of width of the compression roll or rolls.

(2) Vibratory steel wheeled rollers equipped with amplitude and frequency controls with
a minimum weight of 6 tons, specifically designed to compact the material on which it is
used.

(3) Pneumatic-tired rollers with smooth tread tires of equal size that will provide a
uniform compacting pressure for the full width of the roller and capable of exerting a
ground pressure of at least 80 psi.

303.06 Aggregate Surface Reconditioning. Repair soft and unstable areas to the full depth of
the aggregate surface and according to Subsection 204.07. Scarify to the depth of the aggregate
surface or to a depth of 8 inches, whichever is less, and remove surface irregularities. Reshape,
finish, and compact the entire aggregate surface according to Section 308.

303.07 Roadway Reconditioning. Perform all the applicable work described in Subsections
303.03 through 303.06.

Maintain the existing cross slope or crown unless otherwise shown on the plans. Establish a
blading pattern that will retain the surfacing on the roadbed and provide a through mixing of the
materials within the completed surface width.

Blade and shape the subgrade for both surfaced and unsurfaced roads when moisture content is
suitable for compaction.

303.08 Pulverizing. Scarify the surface to the designated depth and width. Pulverize all
material to a size one and one half times the maximum sized aggregate or to 1%z inches,
whichever is greater. Mix, spread, compact, and finish the material according to Section 301.

303.09 Acceptance. See Table 303-1 for sampling and testing requirements. Road
reconditioning work will be evaluated under Subsections 106.02 and 106.04.

Measurement

303.10 Measure the Section 303 items listed in the Schedule of Items according to Subsection
109.02 and the following as applicable.

Measure ditch reconditioning and shoulder reconditioning by the mile, by the station or foot
horizontally along the centerline of the roadway for each side of the roadway.

Measure roadbed reconditioning, aggregate surface reconditioning, roadway reconditioning, and
pulverizing by the mile, by the station, or by the square yard.
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Payment

303.11 The accepted quantities will be paid at the contract price per unit of measurement for the
Section 303 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.
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602 - Culverts and Drains

602.03_nat_us_09_06_2005

602.03 General.
Add the following:

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit
horizontal and vertical alignments to vary from a straight line drawn from center of inlet to
center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less.
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625 - Turf Establishment

625.03_nat_us_07_02_2007

625.03 General.
Delete this subsection and replace with the following:

Apply turf establishment to prepared ground or any disturbed area between April 15" and
October 15™. Apply turf establishment to the areas shown on the plans or worklists within 7 days
after completion of ground disturbing activities. Unless otherwise specified in writing by the CO
apply turf establishment after each 1000 foot section of road has been constructed to template
lines. Seeded areas damaged by construction activities shall be reseeded within 10 days of the
damage. Do not seed during windy weather or when the ground is excessively wet, frozen, or
snow covered.

Assure that all seed and mulch used in the work conforms to the weed free requirements of
Section 713.

625.04 Preparing Seedbed.
Delete entire subsection and replace with the following:

Ensure that the surface soil is in a roughened condition favorable for germination and growth.

625.05 Watering
Delete entire subsection.

625.06 Fertilizing.
Delete entire subsection and replace with the following:

Apply fertilizer having a chemical analysis as listed below by the following methods.

(a) Dry Method. Apply the fertilizer with approved mechanical equipment. Hand
operated methods are satisfactory on areas inaccessible to mechanical equipment.

(b) Hydraulic method. Use hydraulic-type equipment capable of providing a uniform
application using water as the carrying agent. Add fertilizer to the slurry and mix before
adding seed. Add the tracer material when designated by the CO.

Fertilizer. Apply fertilizer at the rate of 450 pounds per acre. Insure that the fertilizer meets the
following chemical analysis:

Nutrient Percent
Nitrogen,N ............. _10
Phosphorus, P05 ......... _20
Potassium, K ............. _20

625.07 Seeding.
Delete the first sentence and add the followinag.

Apply seed mix by the following methods:
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(a) Dry method. Delete the third sentence.

Add the following after subsection
(b).Seed Mix. Furnish and apply the following kinds and amounts of pure live seed
from Ernst Conservation Seeds, 9006 Mercer Pike, Meadville, PA (800) 873-3221 or
Fax (814) 336-5191 or www.ernstseed.com Native Right-of Way Woods Seed Mix with
Annual Ryegrass-ERNMX-132-1:

Quantity of Pure
Type of Seed Live Seed (Lbs/Acre)
1. 30% Virginia Wild Rye 9
2. 20% Annual Rye Grass 6
3. 15% Shelter Switchgrass 4.5
4. 10% Creeping Red Fescue 3
5. 5% Autumn Bentgrass 3
6. 5% Fox Sedge 3
7. 5% Showy Tick Trefoil 3
8. 5% Nimble Will 3
9. 5% Tioga Deer Tongue 3

Total Seeding Rate 30Ib per acre

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed
required per acre by the product of the percent purity and percent germination.

625.08 Mulching.
Delete the entire subsection and replace with the following:

Apply Mulch within 24 hours after seeding by the following methods.

(a) Dry Method. Apply mulch with a hand spreader or a spreader utilizing forced air at a
rate of 4000 pounds per acre. Anchor the mulch with an approved stabilizing emulsion
tackifier at a rate of Ogallons per acre. Do not mark or deface structure, pavements,
utilities, or plant growth with tackifier.

(b) Hydraulic Method. Apply mulch in a separate application from the seed using
hydraulic-type equipment according to Subsection 625.07(b).

Apply wood fiber or grass straw cellulose fiber mulch at a rate of 775 pounds per acre.

Apply bonded fiber matrix hydraulic mulch at a minimum rate of 775 pounds per acre.
Apply so no hole in the matrix is greater than 0.04 inches. Apply so that no gaps exist
between the matrix and the soil.

Inaccessible areas may be mulched by hand. Apply mulch uniformly over the entire disturbed
area.
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625.09 Protecting and Caring for Seeded Areas
Delete the first sentence and add the following:

Protect and care for seeded areas until final acceptance.

625.11 Measurement.
Delete the entire Subsection and replace with the following:

Measure the Section 625 items listed in the bid schedule according to Subsection 109.02.
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633 - Permanent Traffic Control

633.02_nat_us_03_03_2005

633.02 Material.

Add the following subsections

Protective Overlay Film 718.02
Edge Film 718.02

633.03_nat_us_03_03_2005

633.03 General.
Delete the subsection and add the following:

Furnish traffic control devices and guide signs according to the MUTCD, approved USDA-FS
and state supplements, the current edition of USDA-FS EM-7100-15 Sign and Poster Guidelines
for the Forest Service, and Standard Highway Signs published by FHWA. Submit the sign list
for approval before ordering.

633.05_nat_us_03_03_2005

633.05 Panels.
Add the following:

Apply protective overlay film and top edge film as required and according to with
manufacturer’s recommendations.

Delete the sentence: “Use antitheft fasteners where possible” in the fifth paragraph and replace it
with the following: “For each sign panel use at least one antitheft fastener.”
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SPS 703 - Aggregate

Add the following: 703.20 Driving Surface Aggregate. All Driving Surface Aggregate (DSA) is
to be derived from natural limestone formations. Stone is defined as rock that has been crushed;
rock is defined as consolidated mineral material. For use in this program, both are restricted to
that which has been mined or quarried from existing bedrock formations.

All components of the aggregate mix are to be derived from crushed parent rock material that
meets program specifications for abrasion resistance, pH and freedom from contaminants.
Ninety-eight percent (98%) of the fines passing the #200 sieve must be parent rock material. No
clay or silt soil may be added. The amount of particles passing the #200 sieve shall be
determined using the washing procedures specified in PTM No. 100.

Size: The required amount and allowed ranges, determined by weight, for various size particles
are:

PASSING SIEVE  LOWER%  HIGH%

1% inch 100%

% inch 65% 90%
#4 30% 65%
#16 15% 30%
#200 10% 20%

LA Abrasion: The acceptable limit is measured by weight loss is “less than 40% loss”. Los
Angeles Abrasion test, AASHTO T-96 (ASTM C 131) shall be used to determine this property.
Existing tests made for and approved by PennDOT will be accepted.

Sulfate Test: Soundness or resistance to freeze/thaw (i.e. sulfate test) is not specified for this
application because a gravel road driving surface aggregate is not bound within a concrete or
asphalt mix.

pH: Aggregate must be within the range of pH 6 to pH 9 as measured by EPA 9045C.

Optimum Moisture: Material is to be delivered and placed at optimum moisture content as
determined for the particular source. The optimum percentage moisture is to be identified by the
supplier in the bid purchasing documents. Loads with excessive moisture shall be rejected.
Water draining from the tailgate, excess material sticking to the roller drum or the inability to
compact the material are field indicators of excess moisture. In addition, if a load is too dry or
does not have enough fines it will be rejected. Visual inspection of the load and poorly
consolidated material after compactive effort are field indicators of low moisture or poor product
gradation.

Transport: Tarps are to be used to cover 100% of the load’s exposed surface from the time of
loading until immediately before dumping. This requirement includes standing time waiting to
dump.
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Aggregate producers are required by the program to certify that the aggregate they deliver
conforms to the program specifications. To eliminate segregation of material, stockpiling of
material at jobsite will not be permitted unless authorized by COR.

The following are “Local” sources for this material:
Hawbaker — Turtlepoint, PA. 814-237-1444, 814-558-5654 or 814-642-2500
New Enterprise Stone & Lime Co. — Tyrone, PA 814-766-2211

Allegheny Mineral Corporation, Glacial Sand & Gravel Company — Kittanning, PA 814-548-
8101

Road Preparation Specifications: The road surface to receive the aggregate should have template
with crown of 2% or ¥4 inch per foot. The receiving surface is to be scarified to permit knitting of
the aggregate.

Driving Surface Aggregate Placement: Minimum compacted depth of four inches is to be
established for driving surface. Driving Surface Aggregate is to be applied by tailgate spreading
unless spreader box is specified. Material when placed shall be compacted as follows:
Beginning on the lower or berm side of the crown, begin rolling and work your way to the top of
the crown by overlapping the successive longitudinal passes. Do not run the roller lengthwise
directly on the crown. Compaction with truck tires is not accepted. Steel wheel rollers other
than vibratory shall be capable of exerting a force of not less than 250 pounds per inch of width
of the compression roller or rollers. Rollers shall be self propelled with a minimum weight of 6
tons. Contractor must have certification in writing that material placed is Driving Surface
Aggregate meeting this specification.

1” Minus Aggregate (DSA Gravel non limestone) Size: The required amount and allowed
ranges, determined by weight, for various size particles are:

PASSING SIEVE  LOWER%  HIGH%

1% inch 100%

% inch 65% 95%

#4 30% 65% LA Abrasion < 40%

#16 15% 30% Sulfate Test — Not Applicable
#200 10% 15% PH between 6 and 9

Material available at Glenn O. Hawbacker — Pittsfield Pit 814-563-7911

IA Construction Corporation — Gardland Plant 814-563-7680 or 814-432-3184
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Pennsylvania 2A Gradation:

The required amount and allowed ranges, determined by weight, for various size particles are:

PASSING SIEVE LOWER%

2 inch 100%
¥ inch 52%
#4 24%
#16 10%
#200 0%
AASHTO 57 Gradation:

The required amount and allowed ranges, determined by weight, for various size particles are:

PASSING SIEVE LOWER%

1-1/2 inch 100%
1inch 95%
1/2 inch 25%
#4 0%
#8 0%

HIGH%

100%

50% LA Abrasion < 40%

30% Sulfate Test — Not Applicable
10% PH between 6 and 9

HIGH%

100%
60%
10%

5%
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704 - Soil

704.02_nat_us_03_02_2005

704.02 Bedding Material.

Delete Subsection 704.02 and substitute the following:

Furnish a well graded, free draining material free of excess moisture, muck, frozen lumps, roots,
sod, or other deleterious material conforming to the following:

(a) Maximum particle size 3 inch or half the corrugation
depth, whichever is smaller

(b) Material passing No. 200 sieve, 10% max.
AASHTO T 27and T 11
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705 - Rock

705.02 Riprap Rock.
Replace with the following:

Furnish rock sound, free from structural defects and foreign substances such as soil, shale, and
organic materials. Use rock conforming to the following requirements:

No shale seams
Hard and angular shaped rock with neither width nor thickness less than one-third its
length.

Minimum specific gravity of 2.5 as determined according to AASHTO T 85, bulk saturated, but
surface-dry basis.

Each load of rock well-graded, from smallest to the largest size

Table 705-1
Gradation Requirements for Riprap
Percent Passing (Square Openings)
Class, Size No. R-7 R-6 R-5 R-4 R-3
Rock Size
(inches)
30 100
24 100
18 15-50 100
12 0-15 15-50 100
9 15-50
6 0-15 15-50 100
4 0-15
3 0-15 15-50
2 0-15
Nominal
Thickness 36 30 24 18 12
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718 - Traffic Signing and Marking Material

718.05_nat_us_08_05_2009
718.05 Aluminum Panels
Delete the third paragraph and replace with the following:

Clean, degrease and properly prepare the panels according to methods recommended by the
sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449.
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