Contract Name:   Glover 13 Stewardship  




Page 58
KT-GT.9# – Stewardship Project - Mandatory Stewardship Projects (AT.4.4)

General Specifications for the Stewardship Project Item

The Contractor will furnish all labor, materials, equipment, tools, transportation, supervision, and supplies, and perform all work required to meet the technical specifications of the stewardship project.  

Location 

Location of the stewardship project area is within the Contract Area Boundary (AT.1 – Location and Area) and is shown on the Contract Area Map.  

General Access

Forest roads accessing the treatment areas are accessible by 2WD or 4WD vehicles during specified operating seasons.  Some roads, needed to gain access to treatment units, may have fallen trees and slash that restrict or limits access.  Inaccessibility due to fallen trees, slides, or washouts on roads may or may not be corrected by the Government prior to Contractor’s start of work.

Protection of Improvements

The Contractor shall protect all trails, roads, road ditches, and other improvements in and around treatment units.  Roads used shall be restored to the same relative condition found before Contractor’s use, including performing erosion control work on areas disturbed as part of the Contractor’s use where soil erosion may occur.  Any erosion control work required under this section shall be done at no additional cost to the Government in accordance with the specifications in KT-GT.6.0.1# - Revegetation Plan and Specification, and must be completed to final acceptance being granted to the related work item (or unit).    

Timing of Work
The Contractor shall provide the Contracting Officer Representative (COR) written notification within 10 days of planned commencement of work on the stewardship project item (or unit).  

Method of Measurement

The linear measurement in stewardship project Item F-1.0 is considered to be an estimate. Actual fire line distance will be determined by GPS after construction for credit/payment purposes.  
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KT-GT.9# – Stewardship Project (continued)

Inspection of Work

The quality control plan submitted as part of the Technical Proposal will identify who and how Contractor’s work will be self-inspected and what documentation will be provided during and at the conclusion of the stewardship project (or unit).    

The Forest Service may conduct periodic inspections as work progresses and may suspend operations if it is apparent that the Contractor is not meeting specifications.  

If any of the work does not meet contract requirements, the Government may require the Contractor to perform the work again in accordance with contract requirements, without increase in the amount of the Bid Price.  When defects in work cannot be corrected by re-performance, the Government may require the Contractor to take necessary action to ensure that future performance meets contract requirements or take other contractual remedies.  

If the Contractor fails to perform the work again or to take the necessary action to ensure future performance meets contract requirements, the Forest Service may, (1) by contract or otherwise, perform the work and charge the Contractor costs incurred by the Forest Service that are directly related to the performance of such work or (2) initiate breach of contract actions.

The Forest Service may randomly review the manner in which the Contractor is conducting the Quality Control Plan by both reviewing Contractor records and observing actual performance.  Forest Service may inspect any area within treatment units and compare records and/or do all of the above.  
Acceptance of Work

At completion of work the Contractor will submit a signed invoice and inspection documentation in writing to the COR stating that the required work has been completed to the specifications and is ready for final inspection.  Upon final inspection by the COR, the Contractor will be given written notice of acceptance or non-acceptance based on the final inspection procedures as described  for each stewardship project and for any work required as described under Protection of Improvements.  

If Contractor moves off and describes the work left as being completed and upon inspection, the Forest Service determines the work unacceptable, Contractor shall be required to return and complete all unacceptable work at no additional cost to the Forest Service. 

Stewardship Credits or Cash Payment for Stewardship Projects for accepted work will be made as described under ET.2.2 Stewardship Credits. 
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KT-GT.9# – Stewardship Project (continued)

Mandatory  Project Number F-1.0
 Mechanical Fireline Construction
General Specifications

Scope of Work

The end result is establishment of firelines for controlling prescribed fire at locations designated on the ground by the Forest Service after logging operations are completed in each cutting unit.  Erosion control measures will be performed on firelines.  
Boundary Description

Firelines will follow the inside of the Payment Unit boundaries as shown on the Contract Area Map, which are identifiable on the ground with orange paint except where adjacent to readily identifiable features such as roads.  The Contract Area Map shows the approximate locations for fireline construction. 

Equipment Requirements

Firelines may be constructed using a crawler tractor or similar equipment.  All equipment shall be of the proper type, sufficient size, operated at adequate speed and be in a condition as to meet the requirements described in these specifications and as described in the Contractor’s Technical Proposal.  

Operating Schedule

Construction of fireline may occur at anytime during the Normal Operating Season stated in AT.13. Construction of fireline shall not be performed when soil moisture will allow for excessive soil impact, such as rutting and compaction. 
Technical Specifications
· Fireline construction will clear a pathway creating a continuous fuel break to bare mineral soil eight (8) to ten (10) feet wide, with a minimum width of six (6) feet and a maximum width of 12 feet.

· Firelines will be adequately cleared of fuels, slash, vegetation, and other flammable debris while minimizing soil disturbance. 

· Combustible debris pushed from the fireline will be dispersed outside the burn area or as directed by the COR, and will be discontinuous with a fuel height of 2 feet or less.

· Residual trees of merchantable size shall not be unnecessarily damaged. 
· Waterbars will be constructed or maintained at the head of all steep grades on the bladed fireline and shall be constructed and/or maintained along the length of the firelines in accordance with the % of grade and spacing listed in the table below.
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KT-GT.9# – Stewardship Project (continued)

	% Grade
	Maximum distance between waterbars

	0-2%
	296 feet

	>2-4%
	192 feet

	>4-6%
	154 feet

	>6-8%
	134 feet

	>8-10%
	120 feet

	>10-12%
	109 feet

	>12-14%
	97 feet

	>14-20%
	90 feet

	>20-25%
	66 feet


· Compacted waterbar  height shall be at least 18 inches, have a minimum down-cut of  6” inches below bladed fireline surface, extend the total width of fireline, angled 30-45 degrees downslope from the center of the bladed line and with lead outs extending a minimum of one (1) foot to undisturbed soil.

· Firelines shall be blocked by an earthen berm at least 4 feet in height at locations that are accessible from existing Forest Service roads, unless agreed to other wise by the COR. 

· Waterbars and berms shall be as free of debris as possible. 

· Exposed soil will be treated for erosion control within the timeframes as stated in contract clause KT-GT.6.0.1# - Revegetation Plan and Specifications.  
· Exposed soil will be seeded and fertilized at the rates and times as shown below.   

	Fertilizer
	Pounds/Acre
	Seed

(April 16-June 30)
	Pounds/Acre Viable Seed

	10-20-10
	400
	Browntop Millet (Urochloa ramosa)
	25


	Fertilizer
	Pounds/Acre
	Seed

(September 1-November 5)
	Pounds/Acre Viable Seed

	10-20-10
	400
	Annual Ryegrass

(Lolium perenne L.ssp.multiflorum)
	20

	
	
	Elbon Rye (Secale cereale)
	25
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KT-GT.9# – Stewardship Project (continued)

Final Inspection Procedures

The Forest Service will conduct a series of inspections of each fire line to determine work quality.  After fireline construction, a 100 percent visual inspection of all firelines will be made based on adherence to the technical specifications.  Upon acceptance of the fireline construction, another inspection will be made to determine if erosion control measures are adequate.  Final acceptance will not be approved until there is evidence of adequate germination and establishment of the seeded species to provide at least 80% coverage of exposed soil.  If any inspection indicates that the work is inadequate, final inspections and payment will not be made until the deficiency has been corrected by the Contractor.  It is clearly defined here to be the complete responsibility of the contractor to monitor all work and to request final inspections based upon their knowledge that the work has been complete to the contract defined specifications.
Optional Stewardship Projects (AT.4.4)

Not Applicable

