

Peppard MP

September 8, 2010

Dear Prospective Bidder

2<sup>nd</sup> ERRATA – Changes to the contract since the 1<sup>st</sup> errata of August 17, 2010.

**Prospectus** – Required Deposits-Road Maintenance are amended from \$1.90/ton to zero which deletes the total deposit of \$25,024.90, replacing it with zero. In Item 21 GENERAL of the Prospectus, SURFACE REPLACEMENT DEPOSITS, C5.35 is amended to the figure of \$0.48/ton only.

**Bid Letter** - Required Deposits-Road Maintenance are amended from \$1.90/ton to zero, which deletes the total deposit of \$25,024.90 to zero.

NOTE: these changes within the **Prospectus** and the **Bid Letter** will be uploaded to the FPT site located at the following address: <http://fs.usda.gov/goto/plumas/timber-sales>.

Stephen Windward

Sale Prep Forester

R5, Plumas NF, Mt Hough RD

(530) 283-7605

Stephen Windward  
Aug 25, 2010

Peppard MPTS

Mount Hough RD, Plumas NF

ERRATA – changes to the contract since its first mailing on August 17, 2010.

A1 – changed to read: “Section 1, T23N, R9E; Section 6, T23N, R10E; Section 36, T24N, R9E and Sections 31 and 32, T24N, R10E, MDM.”

C6.315 – LOP: Southern Spotted Owl changed to read “California Spotted Owl.”

C6.41 – Minimum Stump Height changed to read: Unit/Subdivision “**ALL**”, Minimum Stump Height (inches) “**3**”, Purpose or Reason “**Timber Accountability**.”

Sale Preparation Forester

R5, Plumas NF, Mt. Hough RD

(530) 283-7605