
As of October 12, 2010
FY PROJECT_NAME NAICS
2011 HC SO Bldg Design Correct 54133
2011 MY Timber Marking Paint 11311
2011 BL Rattler Timber Marking 11311
2011 MY 11 Old Dog TSI / POL 11311
2011 MY 11 Wild Dog TSI / POL 11311
2011 MY 11 Dog Pile (removal) 11311
2011 My Joker 1 Timber Marking 11311
2011 MY Joker 2 Timber Marking 11311
2011 MY Nugget 1 Timber Markin 11311
2011 SZ HCRD SO Bldg Construct
2011 MY FieldDataRecorder(Timb 11311
2011 MY GPS (Silv) 11311
2011 MY 11 Veg Evaluation 11311
2011 MY Stand Exam Mystic 2 11311
2011 BL 2011 Thinning 11311
2011 SO Sanitation Timber Mark 11311
2011 NH Wave Timber Marking 11311
2011 NH Deep Timber Marking 11311
2011 NH 11 Hand TSI 11311
2011 NH 11 Mechanical TSI 11311
2011 MY Herbicide 42269
2011 MY Range Black Pipe 42139
2011 MY Range Fencing 42139
2011 MY Weeds Spray 42269
2011 MY Printing 32311
2011 MY Cattleguard 42139
2011 MY Yellowbird 1 Timber Ma 11311
2011 MY Yellowbird 2 Timber Ma 11311
2011 BL Paint 11311
2011 NH Tree Marking Paint 1 11311
2011 NH Tree Marking Paint 2 11311
2011 NH Tree Marking Paint 3 11311
2011 Long Shot Timber Marking 11311
2011 MY Campfire Rings 42139
2011 MY Carsonite 42139
2011 MY Travel Gates 42139
2011 MY Sign Information 44419
2011 MY County Agreements 56199
2011 MY GPS Weeds 42149
2011 MY Hydrolgy GPS Unit 42149
2011 MY Printing (Pactola) 32311
2011 MY Grounds Maintenance 56173
2011 MY Janitorial Option yr 3 56172
2011 MY Wildlife Thinning 2011 11311
2011 SZ HCRD SO Bldg Title 54133
2011 SZ Teepee Dwellings
2011 SZ TM Implementation
2011 SZ TM Impl Trailheads
2011 SZ Road Surfacing Contrac
2011 SZ Roubaix RSI
2011 SZ HVAC Maint Contract
2011 SZ SO Elevator Maintenanc
2011 SZ Cook Lake Well Pump
2011 SZ Well Accessability Mod
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FY PROJECT_NAME NAICS
2011 SZ Well MPAs
2011 SZ CXT Toilets
2011 SZ Hill City Shop Hoist
2011 SZ Sheridan S Beach Path
2011 SZ Mystic RD Parking Lot
2011 SZ SO Fly Spraying
2011 SZ SO Weed Spraying
2011 SZ Rug Service
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