
PART I – THE SCHEDULE 

PROJECT #001 Mandatory 

 

WILDLIFE TREATMENTS – COALBED RUN STEWARDSHIP RE-AD 

 

SECTION B – SUPPLIES OR SERVICES AND PRICES/COSTS 

 

SCHEDULE OF ITEMS  

 

 

Item 339-19 
Description Quantity Unit Price/Unit Total 

Prune Trees 5 Each $ $ 
Release Trees 1 Each $ $ 
Remove Individual Fences 5 Each $ $ 
Remove Crib Fences 2 Each $ $ 
   Item Total:  
 

 

Item 340-15 

Description Quantity Unit Price/Unit Total 
Prune Trees 59 Each $ $ 

Release Trees 8 Each $ $ 

Remove Individual Fences 75 Each $ $ 

Remove Crib Fences 0 Each $ $ 

   Item Total:  

 

 

Item 344-29 

Description Quantity Unit Price/Unit Total 
Prune Trees 18 Each $ $ 

Release Trees 13 Each $ $ 

Remove Individual Fences 13 Each $ $ 

Remove Crib Fences 2 Each $ $ 

   Item Total:  

 

 

 



Item 345-20 

Description Quantity Unit Price/Unit Total 
Prune Trees 15 Each $ $ 

Release Trees 5 Each $ $ 

Remove Individual Fences 10 Each $ $ 

Remove Crib Fences 3 Each $ $ 

   Item Total:  

 

 

Total Bid Price (all four items):   $_________________ 

 

 
 

 

Bidders Notes: 

 

1.  Show-me Trip – A field trip to representative sites will be conducted, date to be determined. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART I – THE SCHEDULE 

PROJECT #001 

 

WILDLIFE TREATMENTS –COALBED RUN STEWARDSHIP RE-AD
 

SECTION C - SPECIFICATIONS 

 

 
 

 

Division 100 – General Specifications 
 

110.  Scope of Contract 

 

The intent of this contract is to: 

 

1.  Prune and release fruit trees (apple, crabapple, hawthorn).  Fruit trees may be sapling size or 

older mature stock.  Release may include removing sapling size trees, larger diameter trees, 

shrubs, tree limbs or grapevine.  

2. Dismantle, remove and dispose of woven wire fences surrounding these fruit trees and other 

shrubs.   

 

All areas are located in wildlife openings on the southwest portion of the Bradford Ranger District, on the  

Allegheny National Forest.  The contractor is responsible for furnishing all supervision, transportation, 

labor, equipment, tools and incidentals necessary to complete the work. 

 

120.  Location and Description of Project Areas 

 

Maps of each area are attached. 

 

 339-19 

This wildlife opening is adjacent to Forest Road (FR) 449, and was constructed and planted with fruit 

trees and shrubs in the last 15 years.  The terrain is uneven with surface rock scattered throughout.  The 

site has a heavy cover of deer tongue grass and fern.  Access through the opening is by ATV. 

 

No. of trees to prune: 5  

No. of trees to release: 1 

No. of Individual Fences to remove:  5 

No. of Cribs to remove: 2 

 

 

 



340-15 

This site is a natural opening with wetland soils, adjacent to Forest Road (FR) 449.  Surface vegetation is 

mostly gooseberry, blueberry, blackberry, and sphagnum moss, with fern and grasses on the drier areas.  

Fruit trees vary in age from sapling size to mature.  Access through the opening is by ATV, and wet areas 

should be avoided.   

 

Because of the uniqueness of this stand, the Contracting Officer Representative (COR) must be on site at 

the start of work. 

 

No. of trees to prune: 59  

No. of trees to release: 8 (3 spruce) 

No. of Individual Fences to remove:  75 

No. of Cribs to remove: 0 

 

344-29 

This wildlife opening is adjacent to Forest Road (FR) 449.  The site was constructed and planted with 

fruit trees and shrubs in the last 15 years, though there are many mature apple trees in this opening.  The 

terrain is uneven with surface rock scattered throughout.  The site has a heavy cover of deer tongue grass 

and fern.  Access is by at old woods road. 

 

No. of trees to prune: 18  

No. of trees to release: 13 

No. of Individual Fences to remove:  13 

No. of Cribs to remove: 2 

 

345-20 

This wildlife opening is off of Forest Road (FR) 449.  The site was constructed and planted with fruit 

trees and shrubs in the last 15 years, though there are several mature apple trees in this opening.  The 

terrain is uneven with surface rock scattered throughout.  The site has a heavy cover of deer tongue grass 

and fern.  Access is by an old woods road that contains four vernal pools.  The vernal pools should be 

avoided when accessing this site. 

 

No. of trees to prune: 15  

No. of trees to release: 5 

No. of Individual Fences to remove:  10 

No. of cribs to remove: 3 

 

 

130.  Contractor Representative 

 

Before work starts, the Contractor shall designate a person knowledgeable of contract requirements to act 

in their absence.  The Contractor or authorized representative shall be at the job site whenever work is in 

progress.  In the absence of the Contractor, the authorized representative may receive instructions from 

the Contracting Officer. 



140.  Protection of Existing Structures 

 

The Contractor shall be required to protect existing improvements such as roads (including system, OGM 

woods or skid trails), pipelines, power lines (buried or above ground), buildings, gates, plantings, nesting 

structures, etc., which are located in the project areas.  The Contractor shall be required to repair or 

replace such improvements if damaged as a result of their operations. 

 

150.  Notification 

 

The Contractor is required to keep the Contracting Officer or COR informed of their work schedule and 

physical location of their work force to permit ready location and timely inspection of accomplished 

work.  The contractor shall also notify the Contracting Officer or COR at least weekly of the progress 

being attained on the project.  This notification can be either oral or written. 

 

 

Division 200 – Technical Specifications 
 

210 – Pruning Procedure 

 

Fruit trees vary in size from sapling to large, mature stock.  Approximately 60% of the trees are 

30+ years of age.  Trees to be pruned that are not within a fence will be designated on the ground 

at the time of implementation.  See Exhibit A for a pruning diagram. 

 

211.   Tree pruning will occur from November – April; late winter is best. 

 

212.  Remove all dead, dying, damaged and diseased wood.  Pruning should “open” a tree up 

while retaining its basic shape.  

 

213.  Retain limbs or portions of limbs which are not heavy enough to threaten the tree 

structurally if they have holes suitable for nesting cavities. 

 

214.  Remove all root sucker shoots and stem sprouts.  Vigorous sprouts that have emerged just 

below the dead portion of a branch should be retained to replace the dead limb. 

 

215.  Remove the weaker limb from forks 3” or greater in diameter.  Where both branches of a 

fork appear healthy, favor the remove of limbs: 

• Rubbing against another limb 

• Running parallel to a nearby limb 

• Heavily shaded by the branches above 

• Growing through or toward the center of the tree through many other branches, 

or, 

• Growing downward toward the ground, and thus shaded by more horizontal 

limbs. 



216.  Remove the majority of branches from the interior of the tree, particularly the long, strictly 

vegetative shoots.  The interior of the tree should be open. 

 

217.  Pruning cut – the base of most limbs will have a slight swelling (collar) at the attachment 

point.  Do not remove this collar with the cut.  Cut at a slight diagonal, flush to the collar. 

 

218.  Pruned limbs should be piled away from the base of the tree. 

 

220 – Release 

 

Release may involve removing an adjacent tree growing within the fence, small trees and shrubs 

near the fruit tree, large trees (8” diameter), limbs of large trees or grapevine. 

 

221.  Fell all trees, limbs, shrubs or grapevine within 10’ of the crown of the apple tree to prevent 

interference.   

 

222.  Avoid damage to fruit trees using directional felling techniques. 

 

230 - Fence Removal 

 

Fence removal consists of taking down and disposing of individual fences and crib fences.   

 

Individual Fences - the majority of the individual fences are comprised of four 8’ studded “T” 

fence posts, with 20-22’ of 6-foot Rabbit and Poultry fence.  These fences are generally square, 

with five feet of fence per side.  Approximately 10% of the individual fences are comprised of a 

rebar or wooden stake, with five feet of 2-foot fence in a small circle. 

 

Crib fences are 10-feet by 40-feet in size, and are comprised of eight 8’ studded “T” fence posts, 

with 40-45’ of 6’foot Rabbit and Poultry fence. 

 

231.  Fence Material – all fence wire and other wire must be removed from the site and National 

Forest land, and disposed of properly. 

 

232.  Steel and Wooden Posts – all steel, wooden or rebar posts must be pulled and removed from 

the site and National Forest land, and disposed of properly 

 

233.  Fasteners – all nails, fence staples and fasteners must be removed from the site and National 

Forest land and disposed of properly. 

 

240 – Vehicle Operation 

 

ATV’s may be operated to and through the openings to facilitate removal of fences or for the 

pruning/releasing of trees.  No ATV or vehicle travel is permitted through wet soils or vernal 



pools.  If, at any time, the Forest Service inspections indicate that soil damage has occurred due to 

the use of ATV’s, such damage shall be repaired by the Contractor at their expense. 

 

250 – Project Area Clean-up 

 

The contractor is responsible for proper disposal of fencing materials as indicated above.  Any 

and all additional trash and debris generated in the performance of this contract shall be removed 

from Forest Service land. 

 

260 – Project Area Materials Staging 

 

Staging areas large enough for gathering, sorting, piling, etc. of removed materials prior to 

removal from Forest Service land are permitted in each project area.  It is the Contractor’s 

responsibility to notify the Forest Service in writing as to the desired location for each staging 

area.  Locations will be mutually agreed upon prior to the art of operations.  

 

270 – Safety 

 

It is the contractor’s responsibility to ensure that the work environment is safe for themselves, 

their employees, and the general public.  If the contractor feels that a requirement of this contract 

would place any of the aforementioned in an unsafe environment, then work should stop on that 

area of work and the Contractor should contact the COR or CO if the COR is unavailable.  Work 

in other areas that the Contractor does not view as unsafe should continue.  The Contractor is 

required to follow all applicable OSHA standards while working on the job site.  In addition, it is 

recommended that the Contractor utilize appropriate personal protective safety 

equipment/clothing, which may include, but is not limited to, a hard hat, leg protection, eye 

protection, ear protection, and hand protection, and a DOT approved ATV helmet (if using 

ATV’s or UTV’s) while working in the project area. 

  

280 – Equipment Cleaning 

 

To help prevent the spread of non-native invasive plants, the Contractor shall ensure that prior to 

moving any equipment to a work site on the Allegheny National Forest that they clean all soil, 

seeds, vegetative matter or other debris that could contain or hold seed from equipment.  

Equipment shall be considered free of soil, seed, and other such debris when a visual inspection 

does not disclose such material. 

 

Equipment includes, but is not limited to, the following:  off-road equipment used for transport of 

materials (ATV’s, trailers), power hand tools (chain saws, pruners, hand saws), shovels. 

 

Disassembly of equipment components is not required.  The use of detergents or other cleaning 

agents is not required.  Equipment should not be cleaned in streams, ditches or other waterways. 

 

 


