
Ridge Spy/Pioneer Trail Stewardship Project  ****Sample Contract**** 
  

TC-1 
 

RIDGE SPY/PIONEER TRAIL SERVICE PROJECTS 
 

SUPPLEMENTAL SPECIFICATIONS (KT-GT.9#) 
 
Statement of Work 
The Contractor shall provide any and all equipment, labor, supplies, tools, supervision, transportation, materials 
including safety and other incidentals necessary to perform all work activities located within the boundaries of the 
Contract Area, in accordance with the specifications, exhibits and clauses contained or referenced herein. 
 
Schedule of Work – Mandatory  ¹ Method of Measure 
Project 

No. 
Spec. 
No. 

Location/ 
Milepost 

Work Description Unit of 
Measure & 
M of  M ¹ 

Quantity 

TC-1  Pioneer Trail – 
Segment No. 1 Trail Reconstruction   

 249 02 0.33-0.63 Spot shape the existing roadbed to 
crown with 12' traveled way and 
maintain shallow ditches where 
existing or crown and no ditches and 
remove small brush/trees 

Miles 0.3 

 249 03 0.35 Remove Existing Water bar LS 1 
 249 03 0.39 Remove Existing Water bar LS 1 
 204 01 0.38 Use existing 40 CY roadbed borrow 

for fill 
CY 40 

 204 04 0.40 Haul and place (15 CY) pit run borrow 
(19.5 CY loose material) 

CY 15 

 602 74 0.40 Furnish and install 18"X24' HDPE 
culvert 

LF 24 

 157 02 0.40 Furnish & install erosion control silt 
fence 

LF 50 

 249 03 0.41 Remove Existing Water bar LS 1 
TC-2  Pioneer Trail – 

Segment No. 2 
Trail Construction   

 201 04 0.00-0.36 Clearing and Grubbing Acres 0.89 
 204 01 0.00-0.36 Roadway excavation placement 

method 1 (material generated through 
ditching, roadbed shaping and back 
slope shaping) 

CY 682 

 625 27 0.00-0.36 Seeding, dry method (with mulch), 
locations as directed by the Forest 
Service 

Acres 0.57 

 301 55 0.00-0.25 Haul and place Pit Run Aggregate - 
maximum rock size 3" (13'W X5" X 
1300'L)(+ turnout Lt.) 

CY 280.5 
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TC-2 
 

Schedule of Work – Mandatory  ¹ Method of Measure 
Project 

No. 
Spec. 
No. 

Location/ 
Milepost 

Work Description Unit of 
Measure & 
M of  M ¹ 

Quantity 

TC-2 
(cont.) 

204 04 0.06-0.11 Haul and place 3" 115 CY Pit Run 
Borrow (150 loose material) 

CY 115 

 249 03 0.10 Prepare roadbed for culvert 
installation, inlet section RT 

LS 1 

 602 74 0.10 Furnish & install 15"X36' HDPE 
culvert 

LF 36 

 157 02 0.10 Furnish & install erosion control silt 
fence 

LF 50 

 204 01 0.11-0.14 Excavate 296 CY borrow and place 
over/near pipe at MP 0.10 

CY 296 

 249 03 0.14-0.17 Construct turnout LT LS 1 
 249 03 0.18 Prepare roadbed for culvert 

installation, inlet section RT, outlet 
section LT 

LS 1 

 602 74 0.18 Furnish & install 15"X30' HDPE 
culvert, inlet section RT, outlet 
section LT 

LF 30 

 157 02 0.18 Furnish & install erosion control silt 
fence 

LF 50 

 204 04 0.23-0.36 Haul and place 706 C.Y. Pit Run 
borrow( 918 CY loose material)  

CY 706 

 602 53 0.27 Furnish & install corrugated steel 
pipe arch 57"X38"X40' (12 gage 
riveted)  

LF 40 

 209 51 0.27 Furnish, haul, place, and vibrator 
plate compact granular sand backfill 
for culvert 

CY 40 

 209 56 0.27 Culvert Excavation CY 50 
 251 01 0.27 Machine Placed Rip Rap Class III 

inlet and outlet  culvert ends 
CY 10 

 251 17 0.27 Furnish and place Geotextile Type II 
Separation (8 oz. non-woven) 

SY 36 

 157 02 0.27 Furnish & install erosion control silt 
fence 

LF 100 

 204 01 0.30 Excavate  hill and incorporate into 
travelway 

CY 52 

 249 03 0.33 Prepare roadbed for culvert 
installation, inlet section LT 

LS 1 

 602 74 0.33 Furnish & install 15"X30' HDPE 
culvert 

LF 30 

 157 02 0.33 Furnish & install erosion control silt 
fence 

LF 50 

 249 03 0.34 Construct turnout RT LS 1 
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Schedule of Work – Mandatory  ¹ Method of Measure 
Project 

No. 
Spec. 
No. 

Location/ 
Milepost 

Work Description Unit of 
Measure & 
M of  M ¹ 

Quantity 

TC-3  Pioneer Trail– 
Segment No. 3 

Trail Construction   

 201 04 0.36-0.67 Clearing and Grubbing acres 0.76 
 204 01 0.36-0.67 Roadway excavation placement 

method 1 (material generated through 
ditching, roadbed shaping and back 
slope shaping) 

CY 588 

 625 27 0.36-0.67 Seeding, dry method (with mulch) acres 0.49 
 204 04 0.36-0.41 Haul and place 222 CY Pit Run 

Borrow (289 CY loose material), 
locations as directed by the Forest 
Service  

CY 222 

 249 03 0.38 Prepare roadbed for culvert 
installation inlet section LT 

LS 1 

 602 74 0.38 Furnish & install 15"X28' HDPE 
culvert 

LF 28 

 157 02 0.38 Furnish & install erosion control silt 
fence 

LF 50 

 204 04 0.49-0.52 Haul and place 119 CY Pit Run 
Borrow (155 CY loose material) 

CY 119 

 602 74 0.51 Furnish & Install 15"X24' HDPE 
culvert 

CY 24 

 157 02 0.51 Furnish & install erosion control silt 
fence 

LF 50 

 301 55 0.52-0.63 Haul and place Pit Run Aggregate - 
maximum rock size 3" (13'W X5" X 
600'L) 

CY 121.3 

 251 17 0.55-0.59 Furnish & place 200' X 15' Geotextile 
Type II Separation (8 oz. non-
woven), as directed by the Forest 
Service 

SY 333 

 204 04 0.55-0.59 Haul and place 64 CY pit run borrow 
(200'x13'x8") (83 CY loose material) 

CY 64 

 204 04 0.63-0.67 Haul and place 107 CY Pit Run 
Borrow (139 loose material) 

CY 107 

 251 01 0.64 Furnish Machine Placed Rip Rap 
Class III inlet ditch 60' and outlet  
slopes RT 

CY 15 
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TC-4 
 

Schedule of Work – Mandatory 
  ¹ Method of Measure 
Project 

No. 
Spec. 
No. 

Location/ 
Milepost 

Work Description Unit of 
Measure & 
M of  M ¹ 

Quantity 

TC-3 
(cont.) 

251 17 0.64 Furnish and place 45 SY Geotextile 
Type II Separation (8 oz. non-woven) 

SY 45 

 249 03 0.65 Shape inlet ditch and prepare culvert 
bed 

LS 1 

 602 74 0.65 Furnish & install 24"X30' HDPE 
culvert 

LF 30 

 157 02 0.65 Furnish & install erosion control silt 
fence 

LF 50 

 
 



Ridge Spy/Pioneer Trail Stewardship Project  ****Sample Contract**** 
  

TC-5 
 

Schedule of Work – Optional 
  ¹ Method of Measure 

Project 
No. 

Spec. 
No. 

Location/ 
Milepost 

Work Description Unit of 
Measure & 
M of  M ¹ 

Quantity 

TC-04  Pioneer Trail– 
Segment No. 4 

Trail Construction   

 201 04 0.67-0.95 Clearing and Grubbing acres 0.69 
 204 01 0.67-0.95 Roadway excavation placement method 

1 (material generated through ditching, 
roadbed shaping and back slope 
shaping) 

CY 531 

 625 27 0.67-0.95 Seeding, dry method (with mulch), 
locations as directed by the Forest 
Service 

acres 0.45 

 249 03 0.67-0.69 Construct Turnout LT LS 1 
 204 01 0.68 Excavate roadway borrow place at 

milepost 0.71 
CY 48 

 204 04 0.70-0.73 Haul and place 50 CY Pit Run Borrow 
(65 loose material) 

CY 50 

 249 03 0.71 Prepare roadbed for culvert installation  LS 1 
 602 74 0.71 Furnish & install 24"X28' HDPE 

culvert 
LF 28 

 157 02 0.71 Furnish & install erosion control silt 
fence 

LF 50 

 204 01 0.75-0.78 Excavate 77 CY local borrow & place 
at MP 0.79-0.81 

CY 77 

 602 53 0.82 Furnish & install corrugated steel pipe 
arch 71"X47"X40' (10 gage riveted)  

LF 40 

 209 51 0.82 Furnish, haul, place, and vibrator plate 
compact granular sand backfill for 
culvert 

CY 64 

 209 56 0.82 Culvert Excavation includes inlet and 
outlet channel minor realignment. 

CY 70 

 251 01 0.82 Machine Placed Rip Rap Class III CY 15 
 157 02 0.82 Furnish & install erosion control silt 

fence 
SY 200 

 251 17 0.82 Furnish and place Geotextile Type II 
Separation (8 oz. non-woven) 

SY 80 

 204 04 0.82 Haul and place 373 CY  Pit Run 
Borrow (485 loose material) 

CY 373 

 249 03 0.85 Construct turnout RT LS 1 
 204 01 0.87 Excavate 50 CY local borrow from MP 

0.87-0.89 to incorporate at MP 0.84-
0.85 

CY 50 

 204 04 0.91 Haul and place 100 CY Pit Run Borrow 
(130 loose material)  

CY 100 
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Quality Control Plan 
 
The Contractor shall submit a Quality Control Plan (QCP) with the Technical Proposal, that will detail the methods 
the Contractor will utilize for self-inspection to ensure the requirements of this contract are performed in 
accordance with the contract documents and that all equipment used is maintained in good and safe working 
condition.  The plan shall indicate who will be responsible for Quality Control.   The Contractor’s Representative 
may serve as the Quality Control monitor.  The Government COR will perform periodic independent inspections 
after the Contractor has performed their inspections if questions develop regarding the results of the Contractor’s 
inspections. 
 

SEGMENTS TC-1, TC-2, TC-3 and TC-4 of FR 502-F  
PIONEER TRAIL REROUTE 

NOTES 
 

NOTE: The construction tolerance for maximum allowable deviation from construction stakes and 
the drawings shall be Class C as described in the supplemental specification 204. 

 
NOTE: While performing clearing and grubbing operations care shall be taken to fell trees away 

from road centerline with felling equipment or by sawyers.  Also care shall be taken to not 
damage remaining standing trees at the established clearing limits. 

 
NOTE: Temporary measures to control soil erosion and sedimentation through the use of silt 

fence, hay or straw bales shall be as directed by the engineer. 
 
NOTE: There is 104 c .y. of granular culvert backfill material to be hauled and placed at the 

culverts stations 14+38 and 43+38, FR 502-F segment #2 & segment #4.  This volume plus 
130% for granular borrow computes to a loose volume of 135 c. y.  There is no 
government culvert backfill material source available for these culverts.                                          

 
NOTE:  There is 40 C.Y. of Class III riprap to be placed at the culverts in the following locations: 

stations 14+38, 34+50, and 43+38.  There is no government riprap source available. 
 
NOTE: Geotextile shall be placed under all riprap near pipe locations.  Geotextile is also required 

in travelway under pit run from milepost 0.55-0.59.  Geotextile for this project shall be 
non-woven, 8oz. and equal to or greater than US 205.  

  
NOTE: There is 1871 C.Y. of unclassified borrow to be placed on FR 502-F segments #1 thru 

segment# 4.  This volume plus the normal compaction volume of 130% for unclassified 
borrow computes to a loose volume of 2432 C.Y.  There is a government source available 
in the following location: T49N R41W, NW ¼ of SE ¼ section 5 known as the Cascade 
Gravel Pit.  Borrow may be substituted from a private source with approval of material 
from the Forest Service. 

 
NOTE: There is 401.8 C.Y. of pit run aggregate to be placed on segment #2 & segment #3 of FR 

502-F.  This volume plus the normal compaction volume of 130% for pit run aggregate 
computes to a loose volume of 522 C.Y.  This material is also available in the Cascade 
Gravel Pit. 
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NOTE: During hauling operations the contractor shall furnish and install trucks hauling signs in 
locations designated by the engineer. 

 
NOTE: The finished travelway width over pipes at milepost 14+38 and 43+38 is 16’.  Travelway 

width also varies over turnout locations which are shown on the traverse and profile sheets. 
 
NOTE: The Forest Service will place a grizzly screener which may be used for rock separation at 

the Cascade Pit for material identified under spec. 301. 
 
NOTE: Only riveted corrugated steel pipes will be accepted at stations 14+38 and 43+38, segment 

#2 and segment #4 on FR502-F. 
 
NOTE:           Milepost 0.63 segment #1 is milepost 0+00 at segment #2 on the traverse and profile sheet. 

Shaping and ditching and final centerline elevation of travelway shall be determined by the 
traverse and centerline road profile sheets. 

 
NOTE: Granular backfill (sand) must be furnished for this project at milepost 0.27 and 0.82.  This 

material must be compacted with a metal plate vibrator compactor in layers of no more 
than 12 inches. 

 
NOTE: All HDPE drainage pipe shall have a corrugated exterior and a smooth lined interior equal 

to or greater in quality of ADVANCED DRAINAGE SYSTEM CULVERTS. 
 
NOTE: HDPE drainage pipes shall have a minimum of 1 1/2’ cover over the pipe.  Material used 

for culvert backfill shall be free of rocks 3” or larger. 
 
NOTE:           Pipe bands on corrugated metal pipes where required must be a minimum of 2” in length. 
 
NOTE: Excavated material considered suitable by the engineer may be incorporated into the 

construction of the embankment. 
 
NOTE: All areas disturbed, in segment #2 thru segment #4, by the contactor shall be fertilized, 

seeded, and mulched.  Mulching shall consist of weed-free hay or straw. 
 
NOTE: Mobilization will not be paid for separately on this project. 
 
NOTE: Providing and placing temporary traffic control and advanced warning signs for trucks 

hauling on FR 400 and FR 502-F will not be paid for separately.  This work shall be 
considered incidental to all other items. 

 
NOTE: The contractor shall not move any off road equipment onto the project site without first 

taking reasonable measures to ensure each piece of equipment is free of soil, seeds, 
vegetative matter or debris. 

 
 
 


