

PART I - SCHEDULE OF ITEMS

PURCHASER ESTIMATE

SECTION B – SERVICES AND PRICES

LSP Timber Sale

Paulina Ranger District

Ochoco National Forest

Crook/Wheeler County

Road 4258

B- 1 - SCHEDULE OF ITEMS

ITEM NO.	DESCRIPTION	PAY UNIT	EST. QTY.	UNIT PRICE	TOTAL PRICE
15101	Mobilization	Lump Sum	1	\$5850.00	\$5850.00
17003	Water	Lump Sum	1	\$13260.00	\$13260.00
20103	Clearing and grubbing, disposal of tops and limbs k, logs i, stumps k	Mile	3.15	\$_ 1700.00	\$ 5355.00
30306	Roadway reconditioning, ditch	Lump Sum	1	\$__800.00	\$ 800.00
30322	Road reconditioning	Mile	3.15	\$ 1300.00	\$4095.00
32126	Grid-roll, maximum size 4", compaction method B	Cubic Yard	1860	\$ 20.00	\$37200.00
60708	Cleaning culverts in place	Each	7	\$__175.00	\$__1225.00
63501	Temporary traffic control	Lump Sum	1	\$1080.00	\$1080.00
					\$68,865.00

B-2 - NOTE: Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted.

PART I - SCHEDULE OF ITEMS

PURCHASER ESTIMATE

SECTION B – SERVICES AND PRICES

LSP Timber Sale

Paulina Ranger District

Ochoco National Forest

Crook/Wheeler County

Road 4270-564

B-1 - SCHEDULE OF ITEMS

ITEM NO.	DESCRIPTION	PAY UNIT	EST. QTY.	UNIT PRICE	TOTAL PRICE
20420	Drainage excavation, type Rock Ford	Each	1	\$__750.00	\$_ 750.00
63501	Temporary traffic control	Lump Sum	1	\$180.00	\$180.00
					\$ 930.00

B-2 - NOTE: Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted.

PART I - SCHEDULE OF ITEMS

PURCHASER ESTIMATE

SECTION B - SERVICES AND PRICES

LSP Timber Sale

Paulina Ranger District

Ochoco National Forest

Crook/Wheeler County

Road 4272

B-1 - SCHEDULE OF ITEMS

ITEM NO.	DESCRIPTION	PAY UNIT	EST. QTY.	UNIT PRICE	TOTAL PRICE
20103	Clearing and grubbing, disposal of tops and limbs k, logs i, stumps k	Mile	1.12	\$_ 1700.00	\$ 1904.00
61908	Cattleguard modification	Each	1	\$__4000.00	\$_ 4000.00
63501	Temporary traffic control	Lump Sum	1	\$540.00	\$540.00
					\$ 6444.00

B-2 - NOTE: Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted.

		Specification List: LSP Timber Sale				Last Revision Date
			4258	4270-564	4272	
			Reconst.	Reconst.	Reconst.	
Spec. No.	Title					
	Preface		X	X	X	3/15/2004
101	Terms, Formats and Definitions		X	X	X	2003
101.01	Meaning of Terms		X	X	X	1/22/2009
101.01	Meaning of Terms		X	X	X	1/22/2009
101.03	Abbreviations and Symbols		X	X	X	6/16/2006
101.04	Symbols		X	X	X	3/29/2007
101.04	Definitions		X	X	X	11/06/2007
102	Bid, Award, and Execution of Contract		X	X	X	2003
102.00	Delete 102 in its entirety		X	X	X	2/16/2005
103	Scope of work		X	X	X	2003
103.00	Intent of Contract		X	X	X	2/16/2005
104	Control of Work		X	X	X	2003
104.00	Deletions to 104		X	X	X	6/16/2006
104.03	Specifications and Drawings		X	X	X	1/22/2009
104.06	Use of Roads by Contractor		X	X	X	2/17/2005
105	Control of Material		X	X	X	2003
105.02	Material Sources		X	X	X	1/18/2007
105.02	Material Sources		X	X	X	2/17/2005
105.02	Material Sources		X	X	X	3/08/2007
105.05	Use of Materials Found in the Work		X	X	X	5/12/2004

Spec. No.	Specification List: LSP Timber Sale Title	4258	4270-564	4272	Last Revision Date
106	Acceptance of Work	X	X	X	2003
106.01	Conformity with Contract Requirements	X	X	X	7/31/2007
106.07	Partial and Final Acceptance	X	X	X	5/11/2004
107	Legal Relations and Responsibility to the Public	X	X	X	2003
107.05	Responsibility for Damage Claims	X	X	X	5/11/2004
107.06	Contractors Responsibility for Work	X	X	X	6/16/2006
107.08	Sanitation, Health and Safety	X	X	X	3/29/2005
107.09	Legal Relationship of the Parties	X	X	X	6/16/2006
107.10	Environmental Protection	X	X	X	6/16/2006
108	Prosecution and Progress	X	X	X	2003
108.00	Delete section 108 in entirety	X	X	X	2/16/2005
109	Measurement and Payment	X	X	X	2003
109.00	Deletions	X	X	X	2/17/2005
109.02	Measurement Terms and Definitions	X	X	X	6/16/2006
151	Mobilization	X			2003
155	Schedules for Construction Contracts	X	X	X	2003
155.00	Delete	X	X	X	5/11/2004
170	Develop water supply and watering	X			2003
170.00	Complete Specification	X			3/30/2005

Spec. No.	Specification List: LSP Timber Sale	4258	4270-564	4272	Last Revision Date
201	Clearing and Grubbing	X		X	2003
201.00	Deletions	X		X	8/05/2009
201.01	Description	X		X	2/18/2005
201.04	Clearing	X		X	2/18/2005
201.04	Clearing (c)	X		X	2/22/2005
201.04	Clearing	X		X	3/03/2005
201.06	Disposal	X		X	2/18/2005
201.06	Disposal	X		X	11/09/2005
203	Removal of Structures and Obstructions	X		X	2003
203.01	Description	X		X	02/25/2005
203.05	Disposing of Material	X		X	2/18/2005
203.08	Payment	X		X	2/24/2005
204	Excavation and Embankment		X		2003
204.00	Complete Specification		X		03/26/2009

Spec. No.	Specification List: LSP Timber Sale Title	4258	4270-564	4272	Last Revision Date
303	Road Reconditioning	X			2003
303.01	Work	X			03/02/2005
303.06	Aggregate and asphalt surface reconditioning	X			08/05/2008
303.10	Measurement	X			03/29/2005
321	Major Aggregate Courses	X			10/14/2011
607	Cleaning, Reconditioning, and Repairing Existing Drainage	X			2003
607.04	Cleaning Culverts in Place	X			3/02/2005
619	Fences, Gates, and Cattle guards			X	2003
635	Temporary Traffic Control	X	X	X	2003
635.03	General	X	X	X	5/13/2004