

REMOVAL SCHEDULE PURSUANT TO C3.47# - ABNORMAL DELAY (07/2001)

REMOVAL SCHEDULE

Included timber

Time Limits

All

30 day after felling has started